
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A024 REVISION NO : 1 BIDS OPENED ON : Aug  9 2000
CONTRACT NO: 005938 REGION NO : 1 AWARDED ON : Aug 11 2000
VERSION NO : 2 WORK ORDER# : XL0721
HWY : SR 002 ------- LOW BIDDER -------

TITLE : SR 2
SULTAN-STARTUP ROAD
CHANNELIZATION
00A024

LAKESIDE INDUSTRIES
14800 195TH SE
MONROE WA  98272-9777

PROJECT : MONROE   WA  982720247

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/12/2000
12:55

DOT_RGGB01

  , NH-0002(229)

PREPARATION
1 MOBILIZATION

L.S. -16.67%
48,000.00 40,000.00 -8,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 64.07%

3,657.00 6,000.00 2,343
GRADING

3 ROADWAY EXCAVATION INCL. HAUL
785.0000 m3 18.0000 17.0000 -5.56%

14,130.00 13,345.00 -785
DRAINAGE

4 DITCH EXCAVATION INCL. HAUL
885.0000 m3 18.0000 11.0000 -38.89%

15,930.00 9,735.00 -6,195
5 PLAIN CONC. CULV. PIPE 450 MM DIAM.

5.0000 m 60.0000 250.0000 316.67%
300.00 1,250.00 950

6  OBSERVATION WELL
17.0000 EACH 90.0000 150.0000 66.67%

1,530.00 2,550.00 1,020
WATER LINES

7 HYDRANT EXTENSIONS
1.0000 m 700.0000 3,000.0000 328.57%

700.00 3,000.00 2,300
SURFACING

8 CRUSHED SURFACING BASE COURSE
3961.0000 t 18.0000 18.0000 0.00%

71,298.00 71,298.00 0
LIQUID ASPHALT

9 ASPHALT FOR TACK COAT
5.9000 t 600.0000 400.0000 -33.33%

3,540.00 2,360.00 -1,180
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LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00%
2,699.00 2,699.00

ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING

EST. 0.00%
4,344.00 4,344.00

12 PLANING BITUMINOUS PAVEMENT
515.0000 m2 13.0000 10.0000 -23.08%

6,695.00 5,150.00 -1,545
13 ASPHALT CONC. PAVEMENT CL. B PG 58-22

2584.0000 t 40.0000 45.0000 12.50%
103,360.00 116,280.00 12,920

14 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%

3,106.00 3,106.00
15 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
1,399.00 1,399.00

16 ASPHALT CONC. APPROACH CL. B PG 58-22
115.0000 t 85.0000 75.0000 -11.76%

9,775.00 8,625.00 -1,150
EROSION CONTROL AND PLANTING

17 SEEDING, FERTILIZING, AND MULCHING
0.7000 ha 3,000.0000 3,500.0000 16.67%

2,100.00 2,450.00 350
18 SOIL BINDER OR TACKING AGENT

0.7000 ha 300.0000 750.0000 150.00%
210.00 525.00 315

19 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

5,060.00 5,060.00
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EROSION CONTROL AND PLANTING
20  STRAW BALE

159.0000 EACH 20.0000 22.0000 10.00%
3,180.00 3,498.00 318

21  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE
654.0000 m2 9.0000 15.0000 66.67%

5,886.00 9,810.00 3,924
TRAFFIC

22 TYPE A BLOCK TRAFFIC CURB
16.0000 m 35.0000 90.0000 157.14%

560.00 1,440.00 880
23 TEMPORARY CONC. BARRIER

305.0000 m 40.0000 85.0000 112.50%
12,200.00 25,925.00 13,725

24 TEMPORARY IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 6,000.0000 0.00%

12,000.00 12,000.00 0
25 REPAIR IMPACT ATTENUATOR

EST. 0.00%
4,000.00 4,000.00

26 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 2,000.0000 7,000.0000 250.00%

2,000.00 7,000.00 5,000
27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

180.0000 HR 30.0000 35.0000 16.67%
5,400.00 6,300.00 900

28 FLEXIBLE GUIDE POST
28.0000 EACH 25.0000 62.0000 148.00%

700.00 1,736.00 1,036
29  MMA STRIPE

2335.0000 m 4.0000 6.2500 56.25%
9,340.00 14,593.75 5,254

30  MMA DRAINAGE MARKING
4.0000 EACH 30.0000 100.0000 233.33%

120.00 400.00 280
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TRAFFIC
31  MMA GORE STRIPE

88.0000 m 15.0000 15.0000 0.00%
1,320.00 1,320.00 0

32  MMA STOP BAR
15.9000 m 35.0000 100.0000 185.71%

556.50 1,590.00 1,034
33  MMA TRAFFIC ARROW

12.0000 EACH 60.0000 175.0000 191.67%
720.00 2,100.00 1,380

34 RECESSED PAVEMENT MARKER
0.7000 HUND 600.0000 1,600.0000 166.67%

420.00 1,120.00 700
35 TEMPORARY PAVEMENT MARKING

6019.0000 m 0.3000 0.5000 66.67%
1,805.70 3,009.50 1,204

36 PERMANENT SIGNING
L.S. 211.11%

1,125.00 3,500.00 2,375
37 ILLUMINATION SYSTEM SAC 4687

L.S. -8.81%
32,900.00 30,000.00 -2,900

38 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -10.22%

5,569.00 5,000.00 -569
39 TRAFFIC CONTROL LABOR

684.0000 HR 33.0000 35.0000 6.06%
22,572.00 23,940.00 1,368

40 TRAFFIC CONTROL VEHICLE
22.0000 DAY 32.0000 80.0000 150.00%

704.00 1,760.00 1,056
41 TRAFFIC CONTROL SUPERVISOR

128.0000 HR 28.0000 40.0000 42.86%
3,584.00 5,120.00 1,536
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TRAFFIC
42 CONSTRUCTION SIGNS CLASS A

20.0000 m2 120.0000 150.0000 25.00%
2,400.00 3,000.00 600

OTHER ITEMS
43 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6.0000 m3 30.0000 33.0000 10.00%
180.00 198.00 18

44 GRAVEL BACKFILL FOR DRAIN
885.0000 m3 15.0000 30.0000 100.00%

13,275.00 26,550.00 13,275
45 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 200.0000 350.0000 75.00%
400.00 700.00 300

46 ADJUST VALVE BOX
4.0000 EACH 250.0000 350.0000 40.00%

1,000.00 1,400.00 400
47 ROADSIDE CLEANUP

EST. 0.00%
1,120.00 1,120.00

48 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

5,000.00 5,000.00
49 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

50 SPILL PREVENTION PLAN
L.S. 233.33%

300.00 1,000.00 700
51 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1323.0000 m 12.0000 19.0000 58.33%
15,876.00 25,137.00 9,261
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OTHER ITEMS
52 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1586.0000 m2 3.0000 3.0000 0.00%
4,758.00 4,758.00 0

CONTRACT TOTAL $468,803.20 $533,200.25 13.74%


