
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C518 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL1077
HWY : SR 112 ------- LOW BIDDER -------

TITLE : SR 112
SR 113 TO MP 38 VIC.

00C518

LAKESIDE INDUSTRIES
50 ECLIPSE WEST DR
98363-9406

PROJECT : PORT ANGELES   WA  983620127

COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/26/2001
13:30

DOT_RGGB01

 STP-PM00(001)

PREPARATION
1 MOBILIZATION

L.S. -21.88%
174,000.00 135,927.00 -38,073

2  CLEARING - SITE MP 36.8 RIGHT
L.S. 128.00%

2,500.00 5,700.00 3,200
3 REMOVING GUARDRAIL

1042.0000 L.F. 3.0000 2.1000 -30.00%
3,126.00 2,188.20 -938

4 REMOVING GUARDRAIL ANCHOR
22.0000 EACH 150.0000 150.0000 0.00%

3,300.00 3,300.00 0
5 REMOVING TEMPORARY PAVEMENT MARKING

85300.0000 L.F. 0.1000 0.0200 -80.00%
8,530.00 1,706.00 -6,824

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 35.14%

11,100.00 15,000.00 3,900
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
2100.0000 C.Y. 12.0000 16.5000 37.50%

25,200.00 34,650.00 9,450
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1820.0000 S.Y. 13.0000 20.0000 53.85%
23,660.00 36,400.00 12,740

9 SELECT BORROW INCL. HAUL
340.0000 C.Y. 13.0000 25.0000 92.31%

4,420.00 8,500.00 4,080
10 EMBANKMENT COMPACTION

1400.0000 C.Y. 2.0000 5.0000 150.00%
2,800.00 7,000.00 4,200

11  SPALL BORROW INCL. HAUL
1600.0000 C.Y. 15.0000 24.0000 60.00%

24,000.00 38,400.00 14,400
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DRAINAGE
12 DITCH EXCAVATION INCL. HAUL

15.0000 C.Y. 15.0000 100.0000 566.67%
225.00 1,500.00 1,275

13 QUARRY SPALLS
50.0000 TON 75.0000 50.0000 -33.33%

3,750.00 2,500.00 -1,250
14 UNDERDRAIN PIPE 6 IN. DIAM.

840.0000 L.F. 7.0000 15.0000 114.29%
5,880.00 12,600.00 6,720

15 SCHEDULE A CULV. PIPE 12 IN. DIAM.
200.0000 L.F. 20.0000 30.0000 50.00%

4,000.00 6,000.00 2,000
16 SCHEDULE A CULV. PIPE 18 IN. DIAM.

98.0000 L.F. 28.0000 45.0000 60.71%
2,744.00 4,410.00 1,666

17 SCHEDULE A CULV. PIPE 24 IN. DIAM.
166.0000 L.F. 30.0000 65.0000 116.67%

4,980.00 10,790.00 5,810
18  PLAIN ST. CULV. PIPE ARCH 0.138 IN. TH. 64 IN. SPAN

56.0000 L.F. 130.0000 300.0000 130.77%
7,280.00 16,800.00 9,520

19  CULVERT LINER 22 IN DIAM.
164.0000 L.F. 130.0000 40.0000 -69.23%

21,320.00 6,560.00 -14,760
STRUCTURE

20 ST. REINF. BAR FOR HEADWALL
150.0000 LB. 2.5000 4.0000 60.00%

375.00 600.00 225
21 CONC. CLASS 3000 FOR HEADWALL

1.8000 C.Y. 600.0000 2,040.0000 240.00%
1,080.00 3,672.00 2,592
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SURFACING
22 CRUSHED SURFACING BASE COURSE

850.0000 TON 17.0000 20.0000 17.65%
14,450.00 17,000.00 2,550

23  SHOULDER FINISHING
11.6000 MI. 800.0000 1,850.0000 131.25%

9,280.00 21,460.00 12,180
LIQUID ASPHALT

24 ASPHALT FOR TACK COAT
97.0000 TON 300.0000 450.0000 50.00%

29,100.00 43,650.00 14,550
25 ANTI-STRIPPING ADDITIVE

EST. 0.00%
35,700.00 35,700.00

ASPHALT CONCRETE PAVEMENT
26 CRACK SEALING

EST. 0.00%
14,000.00 14,000.00

27 PLANING BITUMINOUS PAVEMENT
2380.0000 S.Y. 12.0000 15.0000 25.00%

28,560.00 35,700.00 7,140
28 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1130.0000 TON 50.0000 55.0000 10.00%
56,500.00 62,150.00 5,650

29 ASPHALT CONC. FOR PAVEMENT REPAIR
1060.0000 TON 62.0000 70.0000 12.90%

65,720.00 74,200.00 8,480
30 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

15430.0000 TON 44.0000 49.0000 11.36%
678,920.00 756,070.00 77,150

31 ASPHALT CONC. PAVEMENT CL. G  PG 58-22
5940.0000 TON 44.0000 49.0000 11.36%

261,360.00 291,060.00 29,700
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ASPHALT CONCRETE PAVEMENT
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00%
20,700.00 20,700.00

33 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

9,730.00 9,730.00
34  ASPHALT CONC. APPROACH

66.0000 TON 70.0000 100.0000 42.86%
4,620.00 6,600.00 1,980

EROSION CONTROL AND PLANTING
35 SEEDING AND FERTILIZING BY HAND

1100.0000 S.Y. 1.0000 2.0000 100.00%
1,100.00 2,200.00 1,100

36 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

2,500.00 2,500.00
37 SPILL PREVENTION PLAN

L.S. 100.00%
1,000.00 2,000.00 1,000

38  WATER POLLUTION PREVENTION PLAN
L.S. 300.00%

500.00 2,000.00 1,500
39  SPCC LEAD

60.0000 HR 35.0000 35.0000 0.00%
2,100.00 2,100.00 0

40  EROSION CONTROL LEAD
60.0000 HR 35.0000 35.0000 0.00%

2,100.00 2,100.00 0
TRAFFIC

41 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
689.0000 L.F. 15.0000 14.2000 -5.33%

10,335.00 9,783.80 -551
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TRAFFIC
42 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

237.0000 L.F. 18.0000 15.5000 -13.89%
4,266.00 3,673.50 -593

43 BEAM GUARDRAIL TYPE 1
376.0000 L.F. 12.0000 12.4000 3.33%

4,512.00 4,662.40 150
44 BEAM GUARDRAIL TYPE 20

152.0000 L.F. 24.0000 14.2000 -40.83%
3,648.00 2,158.40 -1,490

45 BEAM GUARDRAIL TYPE WP THRIE BEAM
450.0000 L.F. 60.0000 101.4000 69.00%

27,000.00 45,630.00 18,630
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 6

8.0000 EACH 1,250.0000 900.0000 -28.00%
10,000.00 7,200.00 -2,800

47 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 1,800.0000 1,850.0000 2.78%

23,400.00 24,050.00 650
48 BEAM GUARDRAIL BURIED TERMINAL

5.0000 EACH 500.0000 605.0000 21.00%
2,500.00 3,025.00 525

49 RAISING EXISTING BEAM GUARDRAIL
100.0000 L.F. 4.0000 2.1500 -46.25%

400.00 215.00 -185
50 PRECAST CONC. BARRIER TYPE 2

353.0000 L.F. 25.0000 24.4000 -2.40%
8,825.00 8,613.20 -212

51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
121.0000 L.F. 5.0000 8.9000 78.00%

605.00 1,076.90 472
52 FLEXIBLE GUIDE POST

835.0000 EACH 22.0000 22.0000 0.00%
18,370.00 18,370.00 0
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TRAFFIC
53 PAINT LINE

252900.0000 L.F. 0.0800 0.0700 -12.50%
20,232.00 17,703.00 -2,529

54 PLASTIC STOP LINE
77.0000 L.F. 5.0000 4.0000 -20.00%

385.00 308.00 -77
55 PLASTIC DRAINAGE MARKING

243.0000 EACH 10.0000 4.0000 -60.00%
2,430.00 972.00 -1,458

56 RAISED PAVEMENT MARKER TYPE 2
14.4000 HUND 300.0000 235.0000 -21.67%

4,320.00 3,384.00 -936
57 TEMPORARY PAVEMENT MARKING

88300.0000 L.F. 0.1000 0.1000 0.00%
8,830.00 8,830.00 0

58 PERMANENT SIGNING
L.S. -27.78%

36,000.00 26,000.00 -10,000
59 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 25.00%
4,000.00 5,000.00 1,000

60 CONTRACTOR PILOTED TRAFFIC CONTROL
160.0000 HR 40.0000 50.0000 25.00%

6,400.00 8,000.00 1,600
61 TRAFFIC CONTROL LABOR

2240.0000 HR 33.0000 33.0000 0.00%
73,920.00 73,920.00 0

62 TRAFFIC CONTROL SUPERVISOR
420.0000 HR 38.0000 45.0000 18.42%

15,960.00 18,900.00 2,940
63 CONSTRUCTION SIGNS CLASS A

860.0000 S.F. 12.0000 7.0000 -41.67%
10,320.00 6,020.00 -4,300
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OTHER ITEMS
64 STRUCTURE EXCAVATION CLASS B INCL. HAUL

252.0000 C.Y. 15.0000 10.0000 -33.33%
3,780.00 2,520.00 -1,260

65 SHORING OR EXTRA EXCAVATION CLASS B
1200.0000 S.F. 2.0000 2.0000 0.00%

2,400.00 2,400.00 0
66 GRAVEL BACKFILL FOR DRAIN

70.0000 C.Y. 30.0000 30.0000 0.00%
2,100.00 2,100.00 0

67 WATER
5.0000 mGAL 70.0000 100.0000 42.86%

350.00 500.00 150
68 PLUGGING EXISTING PIPE

2.0000 EACH 200.0000 500.0000 150.00%
400.00 1,000.00 600

69 ADJUST MONUMENT CASE AND COVER
20.0000 EACH 200.0000 200.0000 0.00%

4,000.00 4,000.00 0
70 FORCE ACCOUNT REPAIR EXISTING CULVERT

EST. 0.00%
500.00 500.00

71 ROADSIDE CLEANUP
EST. 0.00%

8,000.00 8,000.00
72 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
1,000.00 1,000.00

73 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
74 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

2130.0000 S.Y. 2.0000 4.0000 100.00%
4,260.00 8,520.00 4,260
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OTHER ITEMS
75  ASPHALT EXPANSION JOINT

106.0000 L.F. 12.0000 80.0000 566.67%
1,272.00 8,480.00 7,208

CONTRACT TOTAL $1,896,929.00 $2,091,637.40 10.26%


