
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION INCGOODFELLOW BROS., INC.
1605 STOREHOUSE LANE 2328 HAWTHORNE ST 1407 N WALLA WALLA AVE
97141 97116-1541 98801-1530

PROJECT : TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674 WENATCHEE   WA  988070598

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

PREPARATION
1 MOBILIZATION

L.S. -22.76% -32.20 % 2.71 %
29,500.00 22,785.00 -6,715 20,000.00 -9,500 30,300.00 800

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 820.69% 25.00 % 0.00 %

100.00 920.69 821 125.00 25 100.00 0
LIQUID ASPHALT

3 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

143.00 143.00 143.00 143.00
ASPHALT CONCRETE PAVEMENT

4 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
143.0000 TON 90.0000 128.6500 42.94% 105.0000 16.67 % 110.0000 22.22 %

12,870.00 18,396.95 5,527 15,015.00 2,145 15,730.00 2,860
TRAFFIC

5 PAINT LINE
1110.0000 L.F. 0.6000 3.0700 411.67% 2.5000 316.67 % 2.0000 233.33 %

666.00 3,407.70 2,742 2,775.00 2,109 2,220.00 1,554
6 TEMPORARY PAVEMENT MARKING

370.0000 L.F. 0.1200 0.3100 158.33% 0.2500 108.33 % 2.0000 1,566.67%
44.40 114.70 70 92.50 48 740.00 696

7 RECESSED PAVEMENT MARKER
0.1100 HUND 1,000.0000 12,275.8200 1,127.58% 10,000.0000 900.00 % 10,200.0000 920.00 %

110.00 1,350.34 1,240 1,100.00 990 1,122.00 1,012
8 PERMANENT SIGNING

L.S. 3,475.33% 212.50 % 837.50 %
160.00 5,720.53 5,561 500.00 340 1,500.00 1,340

9 CONTINUOUS SHOULDER RUMBLE STRIP
0.1400 MI. 8,000.0000 18,413.7100 130.17% 15,000.0000 87.50 % 15,000.0000 87.50 %

1,120.00 2,577.92 1,458 2,100.00 980 2,100.00 980
10 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 47.31% 260.00 % 20.00 %
1,250.00 1,841.37 591 4,500.00 3,250 1,500.00 250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION INCGOODFELLOW BROS., INC.
1605 STOREHOUSE LANE 2328 HAWTHORNE ST 1407 N WALLA WALLA AVE
97141 97116-1541 98801-1530

PROJECT : TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674 WENATCHEE   WA  988070598

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

TRAFFIC
11 TRAFFIC CONTROL LABOR

1290.0000 HR 35.0000 36.8300 5.23% 30.0000 -14.29 % 32.0000 -8.57 %
45,150.00 47,510.70 2,361 38,700.00 -6,450 41,280.00 -3,870

12 TRAFFIC CONTROL VEHICLE
43.0000 DAY 60.0000 73.6500 22.75% 60.0000 0.00 % 60.0000 0.00 %

2,580.00 3,166.95 587 2,580.00 0 2,580.00 0
13 TRAFFIC CONTROL SUPERVISOR

430.0000 HR 40.0000 42.9700 7.42% 35.0000 -12.50 % 35.0000 -12.50 %
17,200.00 18,477.10 1,277 15,050.00 -2,150 15,050.00 -2,150

14 CONSTRUCTION SIGNS CLASS A
118.0000 S.F. 9.0000 12.2800 36.44% 10.0000 11.11 % 11.0000 22.22 %

1,062.00 1,449.04 387 1,180.00 118 1,298.00 236
OTHER ITEMS

15  MANUAL ROCK SCALING
50.0000 CRHR 300.0000 135.9300 -54.69% 200.0000 -33.33 % 210.0000 -30.00 %

15,000.00 6,796.50 -8,204 10,000.00 -5,000 10,500.00 -4,500
16 FORCE ACCOUNT MECHANICAL ROCK SCALING

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

17  ROCK BOLT
930.0000 L.F. 100.0000 51.5100 -48.49% 80.0000 -20.00 % 75.0000 -25.00 %

93,000.00 47,904.30 -45,096 74,400.00 -18,600 69,750.00 -23,250
18  TYPE 1 ROCK DOWEL

280.0000 L.F. 75.0000 26.1300 -65.16% 65.0000 -13.33 % 75.0000 0.00 %
21,000.00 7,316.40 -13,684 18,200.00 -2,800 21,000.00 0

19  TYPE 2 ROCK DOWEL
6.0000 EACH 100.0000 183.8200 83.82% 325.0000 225.00 % 300.0000 200.00 %

600.00 1,102.92 503 1,950.00 1,350 1,800.00 1,200
20  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION

L.S. -45.05% 250.00 % 100.00 %
5,000.00 2,747.60 -2,252 17,500.00 12,500 10,000.00 5,000

21  CABLE NET SLOPE PROTECTION
3000.0000 S.F. 10.0000 14.4100 44.10% 10.4000 4.00 % 14.0000 40.00 %

30,000.00 43,230.00 13,230 31,200.00 1,200 42,000.00 12,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION INCGOODFELLOW BROS., INC.
1605 STOREHOUSE LANE 2328 HAWTHORNE ST 1407 N WALLA WALLA AVE
97141 97116-1541 98801-1530

PROJECT : TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674 WENATCHEE   WA  988070598

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

OTHER ITEMS
22 GALVANIZED WIRE ROPE

1590.0000 L.F. 3.0000 0.5700 -81.00% 7.8000 160.00 % 3.0000 0.00 %
4,770.00 906.30 -3,864 12,402.00 7,632 4,770.00 0

23 GALVANIZED WIRE MESH
15625.0000 S.F. 1.5000 1.0800 -28.00% 1.0000 -33.33 % 1.8000 20.00 %

23,437.50 16,875.00 -6,563 15,625.00 -7,813 28,125.00 4,688
24 FORCE ACCOUNT GABION CRIBBING FOUNDATION

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

25 GABION CRIBBING
783.0000 C.Y. 100.0000 72.7000 -27.30% 100.0000 0.00 % 140.0000 40.00 %

78,300.00 56,924.10 -21,376 78,300.00 0 109,620.00 31,320
26  REMOVING GABION CRIBBING

L.S. 361.95% 310.71 % 78.57 %
2,800.00 12,934.63 10,135 11,500.00 8,700 5,000.00 2,200

27 FORCE ACCOUNT BEAM GUARDRAIL COMPONENT
EST. 0.00% 0.00 % 0.00 %

1,750.00 1,750.00 1,750.00 1,750.00
28 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,500.00 5,500.00 5,500.00 5,500.00

29 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
30 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION INCGOODFELLOW BROS., INC.
1605 STOREHOUSE LANE 2328 HAWTHORNE ST 1407 N WALLA WALLA AVE
97141 97116-1541 98801-1530

PROJECT : TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674 WENATCHEE   WA  988070598

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

OTHER ITEMS
31 SPILL PREVENTION PLAN

L.S. -40.47% 50.00 % -50.00 %
1,000.00 595.27 -405 1,500.00 500 500.00 -500

CONTRACT TOTAL $398,115.90 $336,448.01 -15.49% $387,690.50 -2.62% $429,981.00 8.00%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- 4TH BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

PREPARATION
1 MOBILIZATION

L.S. 23.39%
29,500.00 36,400.00 6,900

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 150.00%

100.00 250.00 150
LIQUID ASPHALT

3 ANTI-STRIPPING ADDITIVE
EST. 0.00%

143.00 143.00
ASPHALT CONCRETE PAVEMENT

4 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
143.0000 TON 90.0000 120.0000 33.33%

12,870.00 17,160.00 4,290
TRAFFIC

5 PAINT LINE
1110.0000 L.F. 0.6000 2.8000 366.67%

666.00 3,108.00 2,442
6 TEMPORARY PAVEMENT MARKING

370.0000 L.F. 0.1200 0.3000 150.00%
44.40 111.00 67

7 RECESSED PAVEMENT MARKER
0.1100 HUND 1,000.0000 11,000.0000 1,000.00%

110.00 1,210.00 1,100
8 PERMANENT SIGNING

L.S. 1,150.00%
160.00 2,000.00 1,840

9 CONTINUOUS SHOULDER RUMBLE STRIP
0.1400 MI. 8,000.0000 17,500.0000 118.75%

1,120.00 2,450.00 1,330
10 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 60.00%
1,250.00 2,000.00 750



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- 4TH BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

TRAFFIC
11 TRAFFIC CONTROL LABOR

1290.0000 HR 35.0000 33.0000 -5.71%
45,150.00 42,570.00 -2,580

12 TRAFFIC CONTROL VEHICLE
43.0000 DAY 60.0000 75.0000 25.00%

2,580.00 3,225.00 645
13 TRAFFIC CONTROL SUPERVISOR

430.0000 HR 40.0000 35.0000 -12.50%
17,200.00 15,050.00 -2,150

14 CONSTRUCTION SIGNS CLASS A
118.0000 S.F. 9.0000 30.0000 233.33%

1,062.00 3,540.00 2,478
OTHER ITEMS

15  MANUAL ROCK SCALING
50.0000 CRHR 300.0000 215.0000 -28.33%

15,000.00 10,750.00 -4,250
16 FORCE ACCOUNT MECHANICAL ROCK SCALING

EST. 0.00%
2,000.00 2,000.00

17  ROCK BOLT
930.0000 L.F. 100.0000 65.0000 -35.00%

93,000.00 60,450.00 -32,550
18  TYPE 1 ROCK DOWEL

280.0000 L.F. 75.0000 93.0000 24.00%
21,000.00 26,040.00 5,040

19  TYPE 2 ROCK DOWEL
6.0000 EACH 100.0000 265.0000 165.00%

600.00 1,590.00 990
20  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION

L.S. 60.00%
5,000.00 8,000.00 3,000

21  CABLE NET SLOPE PROTECTION
3000.0000 S.F. 10.0000 12.0000 20.00%

30,000.00 36,000.00 6,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- 4TH BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

OTHER ITEMS
22 GALVANIZED WIRE ROPE

1590.0000 L.F. 3.0000 5.0000 66.67%
4,770.00 7,950.00 3,180

23 GALVANIZED WIRE MESH
15625.0000 S.F. 1.5000 3.0000 100.00%

23,437.50 46,875.00 23,438
24 FORCE ACCOUNT GABION CRIBBING FOUNDATION

EST. 0.00%
2,000.00 2,000.00

25 GABION CRIBBING
783.0000 C.Y. 100.0000 135.0000 35.00%

78,300.00 105,705.00 27,405
26  REMOVING GABION CRIBBING

L.S. 11.32%
2,800.00 3,117.00 317

27 FORCE ACCOUNT BEAM GUARDRAIL COMPONENT
EST. 0.00%

1,750.00 1,750.00
28 ROADSIDE CLEANUP

EST. 0.00%
5,500.00 5,500.00

29 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

5.00 5.00
30 MINOR CHANGE

CALC 0.00%
-2.00 -2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X303 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006163 REGION NO : 4 AWARDED ON : Jun 25 2001
VERSION NO : 1 WORK ORDER# : XL0803
HWY : SR 012 ------- 4TH BIDDER -------

TITLE : SR 12
ROCK STABILIZATION MP 155 VIC

00X303

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2001
10:36

DOT_RGGB01

 NH-0012(128)

OTHER ITEMS
31 SPILL PREVENTION PLAN

L.S. -50.00%
1,000.00 500.00 -500

CONTRACT TOTAL $398,115.90 $447,447.00 12.39%


