
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A007 REVISION NO : 1 BIDS OPENED ON : May  2 2001
CONTRACT NO: 006105 REGION NO : 1 AWARDED ON : May  7 2001
VERSION NO : 2 WORK ORDER# : XL0871
HWY : SR 099 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 99
148TH ST SW TO EVERGREEN WAY

01A007

CSR WEST, LLC DBA CSR ASSOCIATEDLAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
EVERETT WA 98203 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982030037 MONROE   WA  982720247 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/28/2001
08:12

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -80.94% -57.43 % -35.82 %
152,700.00 29,100.00 -123,600 65,000.00 -87,700 98,000.00 -54,700

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -45.75% -66.11 % -51.59 %

20,656.00 11,206.00 -9,450 7,000.00 -13,656 10,000.00 -10,656
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
2690.0000 S.Y. 75.0000 2.6500 -96.47% 4.2500 -94.33 % 5.0000 -93.33 %

201,750.00 7,128.50 -194,622 11,432.50 -190,318 13,450.00 -188,300
SURFACING

4 CRUSHED SURFACING BASE COURSE
220.0000 TON 30.0000 30.0000 0.00% 35.0000 16.67 % 25.0000 -16.67 %

6,600.00 6,600.00 0 7,700.00 1,100 5,500.00 -1,100
LIQUID ASPHALT

5 ASPHALT FOR TACK COAT
26.5000 TON 500.0000 350.0000 -30.00% 360.0000 -28.00 % 500.0000 0.00 %

13,250.00 9,275.00 -3,975 9,540.00 -3,710 13,250.00 0
6 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
15,056.00 15,056.00 15,056.00 15,056.00

ASPHALT CONCRETE PAVEMENT
7 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

8 PLANING BITUMINOUS PAVEMENT
11705.0000 S.Y. 3.0000 1.3400 -55.33% 2.2500 -25.00 % 2.0000 -33.33 %

35,115.00 15,684.70 -19,430 26,336.25 -8,779 23,410.00 -11,705
9 ASPHALT CONC. FOR PAVEMENT REPAIR

280.0000 TON 80.0000 75.0000 -6.25% 65.0000 -18.75 % 50.0000 -37.50 %
22,400.00 21,000.00 -1,400 18,200.00 -4,200 14,000.00 -8,400

10 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
4525.0000 TON 35.0000 35.5000 1.43% 37.0000 5.71 % 39.0000 11.43 %

158,375.00 160,637.50 2,263 167,425.00 9,050 176,475.00 18,100
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

10860.0000 TON 35.0000 34.7500 -0.71% 37.0000 5.71 % 38.0000 8.57 %
380,100.00 377,385.00 -2,715 401,820.00 21,720 412,680.00 32,580

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

11,162.55 11,162.55 11,162.55 11,162.55
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7,441.70 7,441.70 7,441.70 7,441.70

EROSION CONTROL AND PLANTING
14 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

15  STORM DRAIN PROTECTION INSERT
78.0000 EACH 100.0000 50.0000 -50.00% 165.0000 65.00 % 65.0000 -35.00 %

7,800.00 3,900.00 -3,900 12,870.00 5,070 5,070.00 -2,730
TRAFFIC

16 TYPE C PRECAST TRAFFIC CURB
2043.0000 L.F. 12.0000 11.0000 -8.33% 11.0000 -8.33 % 11.0000 -8.33 %

24,516.00 22,473.00 -2,043 22,473.00 -2,043 22,473.00 -2,043
17 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

18 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 2,000.0000 5,000.0000 150.00% 7,500.0000 275.00 % 15,000.0000 650.00 %

4,000.00 10,000.00 6,000 15,000.00 11,000 30,000.00 26,000
19 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1880.0000 HR 32.0000 35.0000 9.38% 35.0000 9.38 % 45.0000 40.63 %
60,160.00 65,800.00 5,640 65,800.00 5,640 84,600.00 24,440

20 PLASTIC LINE
18400.0000 L.F. 1.5000 1.2500 -16.67% 1.2500 -16.67 % 1.2500 -16.67 %

27,600.00 23,000.00 -4,600 23,000.00 -4,600 23,000.00 -4,600
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TRAFFIC
21 PLASTIC DRAINAGE MARKING

161.0000 EACH 10.0000 18.0000 80.00% 18.0000 80.00 % 18.0000 80.00 %
1,610.00 2,898.00 1,288 2,898.00 1,288 2,898.00 1,288

22 PLASTIC CROSSWALK LINE
1640.0000 S.F. 2.5000 4.5000 80.00% 4.5000 80.00 % 4.5000 80.00 %

4,100.00 7,380.00 3,280 7,380.00 3,280 7,380.00 3,280
23 PLASTIC STOP LINE

214.0000 L.F. 3.5000 8.5000 142.86% 8.5000 142.86 % 8.5000 142.86 %
749.00 1,819.00 1,070 1,819.00 1,070 1,819.00 1,070

24 PLASTIC TRAFFIC ARROW
62.0000 EACH 40.0000 85.0000 112.50% 85.0000 112.50 % 85.0000 112.50 %

2,480.00 5,270.00 2,790 5,270.00 2,790 5,270.00 2,790
25 RAISED PAVEMENT MARKER TYPE 1

71.8300 HUND 140.0000 125.0000 -10.71% 125.0000 -10.71 % 125.0000 -10.71 %
10,056.20 8,978.75 -1,077 8,978.75 -1,077 8,978.75 -1,077

26 RAISED PAVEMENT MARKER TYPE 2
20.7700 HUND 250.0000 200.0000 -20.00% 200.0000 -20.00 % 200.0000 -20.00 %

5,192.50 4,154.00 -1,039 4,154.00 -1,039 4,154.00 -1,039
27 TEMPORARY PAVEMENT MARKING

172985.0000 L.F. 0.4000 0.0900 -77.50% 0.3500 -12.50 % 0.0500 -87.50 %
69,194.00 15,568.65 -53,625 60,544.75 -8,649 8,649.25 -60,545

28 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 148TH ST SW
L.S. -5.45% 6.36 % -9.09 %

5,500.00 5,200.00 -300 5,850.00 350 5,000.00 -500
29 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM LINCOLN WAY

L.S. -13.56% -0.56 % -11.11 %
4,500.00 3,890.00 -610 4,475.00 -25 4,000.00 -500

30 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM AIRPORT RD
L.S. 0.62% 15.38 % 7.69 %

6,500.00 6,540.00 40 7,500.00 1,000 7,000.00 500
31 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM EVERGREEN WAY

L.S. 13.45% 31.82 % 9.09 %
5,500.00 6,240.00 740 7,250.00 1,750 6,000.00 500
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TRAFFIC
32 SEQUENTIAL ARROW SIGN

2240.0000 HR 4.0000 4.0000 0.00% 12.0000 200.00 % 3.0000 -25.00 %
8,960.00 8,960.00 0 26,880.00 17,920 6,720.00 -2,240

33 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,000.0000 5,000.0000 66.67% 3,500.0000 16.67 % 4,000.0000 33.33 %

6,000.00 10,000.00 4,000 7,000.00 1,000 8,000.00 2,000
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR 3.0000 5.0000 66.67% 4.5000 50.00 % 2.0000 -33.33 %
3,600.00 6,000.00 2,400 5,400.00 1,800 2,400.00 -1,200

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 23.66% -11.67 % 26.18 %

7,925.00 9,800.00 1,875 7,000.00 -925 10,000.00 2,075
36 TRAFFIC CONTROL LABOR

6000.0000 HR 26.0000 34.5000 32.69% 32.0000 23.08 % 34.0000 30.77 %
156,000.00 207,000.00 51,000 192,000.00 36,000 204,000.00 48,000

37 TRAFFIC CONTROL VEHICLE
60.0000 DAY 50.0000 65.0000 30.00% 80.0000 60.00 % 80.0000 60.00 %

3,000.00 3,900.00 900 4,800.00 1,800 4,800.00 1,800
38 TRAFFIC CONTROL SUPERVISOR

600.0000 HR 30.0000 40.0000 33.33% 38.0000 26.67 % 35.0000 16.67 %
18,000.00 24,000.00 6,000 22,800.00 4,800 21,000.00 3,000

39 CONSTRUCTION SIGNS CLASS A
646.0000 S.F. 15.0000 10.0000 -33.33% 10.0000 -33.33 % 25.0000 66.67 %

9,690.00 6,460.00 -3,230 6,460.00 -3,230 16,150.00 6,460
OTHER ITEMS

40 ADJUST MONUMENT CASE AND COVER
7.0000 EACH 200.0000 100.0000 -50.00% 200.0000 0.00 % 200.0000 0.00 %

1,400.00 700.00 -700 1,400.00 0 1,400.00 0
41 ADJUST MANHOLE

16.0000 EACH 250.0000 250.0000 0.00% 350.0000 40.00 % 350.0000 40.00 %
4,000.00 4,000.00 0 5,600.00 1,600 5,600.00 1,600

42 ADJUST CATCH BASIN
78.0000 EACH 200.0000 225.0000 12.50% 350.0000 75.00 % 350.0000 75.00 %

15,600.00 17,550.00 1,950 27,300.00 11,700 27,300.00 11,700
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OTHER ITEMS
43 ADJUST VALVE BOX

59.0000 EACH 200.0000 100.0000 -50.00% 200.0000 0.00 % 200.0000 0.00 %
11,800.00 5,900.00 -5,900 11,800.00 0 11,800.00 0

44 TRAINING
800.0000 HR 2.0000 5.0000 150.00% 5.0000 150.00 % 3.0000 50.00 %

1,600.00 4,000.00 2,400 4,000.00 2,400 2,400.00 800
45 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,500.00 5,500.00 5,500.00 5,500.00

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
47 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 0 1,000.00 0 1,000.00 0

CONTRACT TOTAL $1,550,137.95 $1,211,557.35 -21.84% $1,364,315.50 -11.99% $1,386,786.25 -10.54%


