
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -34.38 % -13.15 % -12.91 %

838,180.00 550,000.00 -288,180.00 728,000.00 -110,180.00 730,000.00 -108,180.00

1,000.0000
2 CLEARING AND GRUBBING

7.9000 ACRE 3,500.0000 -71.43 % 5,000.0000 42.86 % 5,000.0000 42.86 %

27,650.00 7,900.00 -19,750.00 39,500.00 11,850.00 39,500.00 11,850.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 187.36 % 101.15 % 762.07 %

3,480.00 10,000.00 6,520.00 7,000.00 3,520.00 30,000.00 26,520.00

3.0000
4 REMOVING GUARDRAIL

2480.0000 L.F. 3.0000 0.00 % 2.6000 -13.33 % 3.0000 0.00 %

7,440.00 7,440.00 0.00 6,448.00 -992.00 7,440.00 0.00

150.0000
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 200.0000 -25.00 % 140.0000 -30.00 % 140.0000 -30.00 %

1,200.00 900.00 -300.00 840.00 -360.00 840.00 -360.00

0.3000
6 REMOVING PAINT LINE

19040.0000 L.F. 0.3000 0.00 % 0.3000 0.00 % 0.4100 36.67 %

5,712.00 5,712.00 0.00 5,712.00 0.00 7,806.40 2,094.40

1.0000
7 REMOVING PLASTIC LINE

11820.0000 L.F. 1.0000 0.00 % 1.0000 0.00 % 1.0000 0.00 %

11,820.00 11,820.00 0.00 11,820.00 0.00 11,820.00 0.00

35.0000
8 REMOVING PLASTIC TRAFFIC MARKING

21.0000 EACH 25.0000 40.00 % 35.0000 40.00 % 56.0000 124.00 %

525.00 735.00 210.00 735.00 210.00 1,176.00 651.00

1.0000
9 REMOVING RAISED PAVEMENT MARKER

42.3000 HUND 100.0000 -99.00 % 90.0000 -10.00 % 1.0000 -99.00 %

4,230.00 42.30 -4,187.70 3,807.00 -423.00 42.30 -4,187.70

10  WORK PLATFORM
L.S. -22.58 % -44.52 % 62.58 %

77,500.00 60,000.00 -17,500.00 43,000.00 -34,500.00 126,000.00 48,500.00
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TIME:
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DOT_RGGB01

GRADING

6.0000
11 ROADWAY EXCAVATION INCL. HAUL

4550.0000 C.Y. 12.0000 -50.00 % 7.0000 -41.67 % 17.0000 41.67 %

54,600.00 27,300.00 -27,300.00 31,850.00 -22,750.00 77,350.00 22,750.00

17.0000
12 SAND DRAINAGE BLANKET

510.0000 TON 12.0000 41.67 % 20.0000 66.67 % 13.0000 8.33 %

6,120.00 8,670.00 2,550.00 10,200.00 4,080.00 6,630.00 510.00

1.0000
13 EMBANKMENT COMPACTION

51120.0000 C.Y. 1.0000 0.00 % 18.0000 1,700.00 % 4.0000 300.00 %

51,120.00 51,120.00 0.00 920,160.00 869,040.00 204,480.00 153,360.00

DRAINAGE

10.0000
14 DITCH EXCAVATION INCL. HAUL

1037.0000 C.Y. 15.0000 -33.33 % 20.0000 33.33 % 16.0000 6.67 %

15,555.00 10,370.00 -5,185.00 20,740.00 5,185.00 16,592.00 1,037.00

10.0000
15  POND EXCAVATION INCL. HAUL

4490.0000 C.Y. 20.0000 -50.00 % 10.0000 -50.00 % 16.0000 -20.00 %

89,800.00 44,900.00 -44,900.00 44,900.00 -44,900.00 71,840.00 -17,960.00

1,800.0000
16 GRATE INLET TYPE 2

2.0000 EACH 1,600.0000 12.50 % 1,500.0000 -6.25 % 1,800.0000 12.50 %

3,200.00 3,600.00 400.00 3,000.00 -200.00 3,600.00 400.00

10.0000
17 CEMENT CONC. GUTTER

449.0000 L.F. 19.4000 -48.45 % 15.0000 -22.68 % 16.0000 -17.53 %

8,710.60 4,490.00 -4,220.60 6,735.00 -1,975.60 7,184.00 -1,526.60

10.0000
18 ASPHALT CONC. GUTTER

140.0000 L.F. 20.0000 -50.00 % 15.0000 -25.00 % 21.0000 5.00 %

2,800.00 1,400.00 -1,400.00 2,100.00 -700.00 2,940.00 140.00

30.0000
19 LIGHT LOOSE RIPRAP

67.0000 C.Y. 70.0000 -57.14 % 50.0000 -28.57 % 40.0000 -42.86 %

4,690.00 2,010.00 -2,680.00 3,350.00 -1,340.00 2,680.00 -2,010.00

35.0000
20 QUARRY SPALLS

384.0000 C.Y. 50.0000 -30.00 % 35.0000 -30.00 % 33.0000 -34.00 %

19,200.00 13,440.00 -5,760.00 13,440.00 -5,760.00 12,672.00 -6,528.00
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DRAINAGE

150.0000
21  ONE-MAN ROCK

7.0000 TON 100.0000 50.00 % 100.0000 0.00 % 150.0000 50.00 %

700.00 1,050.00 350.00 700.00 0.00 1,050.00 350.00

5.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

6328.0000 L.F. 7.0000 -28.57 % 4.0000 -42.86 % 4.0000 -42.86 %

44,296.00 31,640.00 -12,656.00 25,312.00 -18,984.00 25,312.00 -18,984.00

34.0000
23 SCHEDULE B CULV. PIPE 24 IN. DIAM.

125.0000 L.F. 24.0000 41.67 % 40.0000 66.67 % 54.0000 125.00 %

3,000.00 4,250.00 1,250.00 5,000.00 2,000.00 6,750.00 3,750.00

STORM SEWER

900.0000
24 CATCH BASIN TYPE 1L

1.0000 EACH 1,200.0000 -25.00 % 1,000.0000 -16.67 % 1,600.0000 33.33 %

1,200.00 900.00 -300.00 1,000.00 -200.00 1,600.00 400.00

3,000.0000
25 CATCH BASIN TYPE 2 54 IN. DIAM. W/ FLOW RESTRICT/OIL SEPA

2.0000 EACH 3,500.0000 -14.29 % 3,000.0000 -14.29 % 5,700.0000 62.86 %

7,000.00 6,000.00 -1,000.00 6,000.00 -1,000.00 11,400.00 4,400.00

800.0000
26 CATCH BASIN TYPE 1

34.0000 EACH 1,000.0000 -20.00 % 750.0000 -25.00 % 1,200.0000 20.00 %

34,000.00 27,200.00 -6,800.00 25,500.00 -8,500.00 40,800.00 6,800.00

2,000.0000
27 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 2,000.0000 0.00 % 1,400.0000 -30.00 % 2,400.0000 20.00 %

14,000.00 14,000.00 0.00 9,800.00 -4,200.00 16,800.00 2,800.00

4,500.0000
28  CONCRETE SUMP FLOW SPREADER

1.0000 EACH 3,000.0000 50.00 % 1,500.0000 -50.00 % 1,500.0000 -50.00 %

3,000.00 4,500.00 1,500.00 1,500.00 -1,500.00 1,500.00 -1,500.00

1.0000
29 TESTING STORM SEWER PIPE

6368.0000 L.F. 2.0000 -50.00 % 1.2500 -37.50 % 2.0000 0.00 %

12,736.00 6,368.00 -6,368.00 7,960.00 -4,776.00 12,736.00 0.00

19.0000
30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6275.0000 L.F. 25.0000 -24.00 % 20.0000 -20.00 % 17.0000 -32.00 %

156,875.00 119,225.00 -37,650.00 125,500.00 -31,375.00 106,675.00 -50,200.00
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STORM SEWER

33.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

36.0000 L.F. 80.0000 -58.75 % 26.0000 -67.50 % 32.0000 -60.00 %

2,880.00 1,188.00 -1,692.00 936.00 -1,944.00 1,152.00 -1,728.00

50.0000
32 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

57.0000 L.F. 35.0000 42.86 % 29.0000 -17.14 % 45.0000 28.57 %

1,995.00 2,850.00 855.00 1,653.00 -342.00 2,565.00 570.00

65.0000
33  TRENCH DRAIN

238.0000 L.F. 70.0000 -7.14 % 56.0000 -20.00 % 81.0000 15.71 %

16,660.00 15,470.00 -1,190.00 13,328.00 -3,332.00 19,278.00 2,618.00

SANITARY SEWER

60.0000
34 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

42.0000 L.F. 40.0000 50.00 % 18.0000 -55.00 % 55.0000 37.50 %

1,680.00 2,520.00 840.00 756.00 -924.00 2,310.00 630.00

STRUCTURE

10.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4732.0000 C.Y. 25.0000 -60.00 % 0.0100 -99.96 % 12.0000 -52.00 %

118,300.00 47,320.00 -70,980.00 47.32 -118,252.68 56,784.00 -61,516.00

36 SHORING OR EXTRA EXCAVATION CL. A
L.S. -76.53 % -29.60 % -76.53 %

106,537.50 25,000.00 -81,537.50 75,000.00 -31,537.50 25,000.00 -81,537.50

16.0000
37 GRAVEL BACKFILL FOR WALL

50960.0000 C.Y. 12.0000 33.33 % 0.0100 -99.92 % 14.0000 16.67 %

611,520.00 815,360.00 203,840.00 509.60 -611,010.40 713,440.00 101,920.00

0.6300
38 ST. REINF. BAR FOR BRIDGE

50650.0000 LB. 0.6000 5.00 % 0.4500 -25.00 % 0.4600 -23.33 %

30,390.00 31,909.50 1,519.50 22,792.50 -7,597.50 23,299.00 -7,091.00

0.6300
39 ST. REINF. BAR FOR RETAINING WALL

159030.0000 LB. 0.5000 26.00 % 0.4500 -10.00 % 0.4900 -2.00 %

79,515.00 100,188.90 20,673.90 71,563.50 -7,951.50 77,924.70 -1,590.30
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STRUCTURE

335.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

2332.0000 C.Y. 300.0000 11.67 % 325.0000 8.33 % 300.0000 0.00 %

699,600.00 781,220.00 81,620.00 757,900.00 58,300.00 699,600.00 0.00

395.0000
41 CONC. CLASS 4000 FOR BRIDGE

527.0000 C.Y. 450.0000 -12.22 % 350.0000 -22.22 % 330.0000 -26.67 %

237,150.00 208,165.00 -28,985.00 184,450.00 -52,700.00 173,910.00 -63,240.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00 -4.00

43 SUPERSTRUCTURE - ASH WAY BRIDGE
L.S. 35.14 % 33.78 % 62.16 %

370,000.00 500,000.00 130,000.00 495,000.00 125,000.00 600,000.00 230,000.00

15.0000
44 CONDUIT PIPE 2 IN. DIAM.

430.0000 L.F. 8.0000 87.50 % 20.0000 150.00 % 12.0000 50.00 %

3,440.00 6,450.00 3,010.00 8,600.00 5,160.00 5,160.00 1,720.00

55.0000
45 TRAFFIC BARRIER

7534.0000 L.F. 65.0000 -15.38 % 60.0000 -7.69 % 55.0000 -15.38 %

489,710.00 414,370.00 -75,340.00 452,040.00 -37,670.00 414,370.00 -75,340.00

180.0000
46  TYPE B BARRIER

110.0000 L.F. 233.0000 -22.75 % 220.0000 -5.58 % 160.0000 -31.33 %

25,630.00 19,800.00 -5,830.00 24,200.00 -1,430.00 17,600.00 -8,030.00

150.0000
47  TYPE C BARRIER

2100.0000 L.F. 280.0000 -46.43 % 160.0000 -42.86 % 140.0000 -50.00 %

588,000.00 315,000.00 -273,000.00 336,000.00 -252,000.00 294,000.00 -294,000.00

150.0000
48  TYPE D BARRIER

782.0000 L.F. 280.0000 -46.43 % 180.0000 -35.71 % 140.0000 -50.00 %

218,960.00 117,300.00 -101,660.00 140,760.00 -78,200.00 109,480.00 -109,480.00
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TIME:
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DOT_RGGB01

SURFACING

14.0000
49 CRUSHED SURFACING BASE COURSE

12420.0000 TON 15.0000 -6.67 % 15.0000 0.00 % 16.0000 6.67 %

186,300.00 173,880.00 -12,420.00 186,300.00 0.00 198,720.00 12,420.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00

CEMENT CONCRETE PAVEMENT

150.0000
51 CEMENT CONC. PAVEMENT

685.0000 C.Y. 200.0000 -25.00 % 172.0000 -14.00 % 180.0000 -10.00 %

137,000.00 102,750.00 -34,250.00 117,820.00 -19,180.00 123,300.00 -13,700.00

184.0000
52 BRIDGE APPROACH SLAB

119.0000 S.Y. 150.0000 22.67 % 140.0000 -6.67 % 240.0000 60.00 %

17,850.00 21,896.00 4,046.00 16,660.00 -1,190.00 28,560.00 10,710.00

ASPHALT CONCRETE PAVEMENT

45.0000
53 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

1120.0000 TON 40.0000 12.50 % 44.0000 10.00 % 45.0000 12.50 %

44,800.00 50,400.00 5,600.00 49,280.00 4,480.00 50,400.00 5,600.00

48.0000
54 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-22

9760.0000 TON 50.0000 -4.00 % 47.0000 -6.00 % 48.0000 -4.00 %

488,000.00 468,480.00 -19,520.00 458,720.00 -29,280.00 468,480.00 -19,520.00

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

15,200.00 15,200.00 15,200.00 15,200.00
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ASPHALT CONCRETE PAVEMENT
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,100.00 6,100.00 6,100.00 6,100.00

EROSION CONTROL AND PLANTING

1.0000
57 ESC LEAD

302.0000 DAY 125.0000 -99.20 % 10.0000 -92.00 % 1.0000 -99.20 %

37,750.00 302.00 -37,448.00 3,020.00 -34,730.00 302.00 -37,448.00

900.0000
58  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 5,227.0000 -82.78 % 995.0000 -80.96 % 1,000.0000 -80.87 %

7,317.80 1,260.00 -6,057.80 1,393.00 -5,924.80 1,400.00 -5,917.80

2,500.0000
59  WETLAND SEEDING, FERTILIZING, AND MULCHING

0.2000 ACRE 5,227.0000 -52.17 % 1,500.0000 -71.30 % 1,600.0000 -69.39 %

1,045.40 500.00 -545.40 300.00 -745.40 320.00 -725.40

1.0000
60  BIOFILTRATION SWALE SEEDING AND MULCHING

590.0000 S.Y. 2.5000 -60.00 % 0.7000 -72.00 % 0.7100 -71.60 %

1,475.00 590.00 -885.00 413.00 -1,062.00 418.90 -1,056.10

35.0000
61 COMPOST TYPE 1

102.0000 C.Y. 28.0000 25.00 % 37.0000 32.14 % 37.0000 32.14 %

2,856.00 3,570.00 714.00 3,774.00 918.00 3,774.00 918.00

1.2500
62  STRAW AND COCONUT FIBER MAT

2646.0000 S.Y. 3.0000 -58.33 % 1.3000 -56.67 % 1.3500 -55.00 %

7,938.00 3,307.50 -4,630.50 3,439.80 -4,498.20 3,572.10 -4,365.90

10.0000
63 CHECK DAM

300.0000 L.F. 12.0000 -16.67 % 7.0000 -41.67 % 25.0000 108.33 %

3,600.00 3,000.00 -600.00 2,100.00 -1,500.00 7,500.00 3,900.00

12.0000
64 STABILIZED CONSTRUCTION ENTRANCE

990.0000 S.Y. 10.0000 20.00 % 8.0000 -20.00 % 10.0000 0.00 %

9,900.00 11,880.00 1,980.00 7,920.00 -1,980.00 9,900.00 0.00

45.0000
65 INLET PROTECTION

7.0000 EACH 200.0000 -77.50 % 40.0000 -80.00 % 105.0000 -47.50 %

1,400.00 315.00 -1,085.00 280.00 -1,120.00 735.00 -665.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

3.0000
66 SILT FENCE

1050.0000 L.F. 10.0000 -70.00 % 4.0000 -60.00 % 4.0000 -60.00 %

10,500.00 3,150.00 -7,350.00 4,200.00 -6,300.00 4,200.00 -6,300.00

67 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.00 60,000.00

32.0000
68 TOPSOIL TYPE A

981.0000 C.Y. 34.0000 -5.88 % 32.0000 -5.88 % 32.0000 -5.88 %

33,354.00 31,392.00 -1,962.00 31,392.00 -1,962.00 31,392.00 -1,962.00

15.0000
69 PSIPE DOUGLAS FIR

118.0000 EACH 28.0000 -46.43 % 10.0000 -64.29 % 10.0000 -64.29 %

3,304.00 1,770.00 -1,534.00 1,180.00 -2,124.00 1,180.00 -2,124.00

24.0000
70 PSIPE HOGAN WESTERN RED CEDAR 3' HT.

12.0000 EACH 90.0000 -73.33 % 25.0000 -72.22 % 25.0000 -72.22 %

1,080.00 288.00 -792.00 300.00 -780.00 300.00 -780.00

65.0000
71 PSIPE HOGAN WESTERN RED CEDAR 6' - 7' HT.

9.0000 EACH 186.0000 -65.05 % 144.0000 -22.58 % 150.0000 -19.35 %

1,674.00 585.00 -1,089.00 1,296.00 -378.00 1,350.00 -324.00

65.0000
72 PSIPE AMERICAN SWEETGUM 1" CAL.

3.0000 EACH 160.0000 -59.38 % 160.0000 0.00 % 158.0000 -1.25 %

480.00 195.00 -285.00 480.00 0.00 474.00 -6.00

250.0000
73 PSIPE AMERICAN SWEETGUM 2 1/2" CAL.

10.0000 EACH 262.0000 -4.58 % 285.0000 8.78 % 290.0000 10.69 %

2,620.00 2,500.00 -120.00 2,850.00 230.00 2,900.00 280.00

215.0000
74 PSIPE LAVALLE HAWTHORN

3.0000 EACH 270.0000 -20.37 % 285.0000 5.56 % 290.0000 7.41 %

810.00 645.00 -165.00 855.00 45.00 870.00 60.00

25.0000
75 PSIPE STRAWBERRY TREE

64.0000 EACH 42.0000 -40.48 % 75.0000 78.57 % 76.0000 80.95 %

2,688.00 1,600.00 -1,088.00 4,800.00 2,112.00 4,864.00 2,176.00

12.0000
76 PSIPE REDTWIG DOGWOOD

409.0000 EACH 29.0000 -58.62 % 10.0000 -65.52 % 10.0000 -65.52 %

11,861.00 4,908.00 -6,953.00 4,090.00 -7,771.00 4,090.00 -7,771.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

14.0000
77 PSIPE WHITE ROCKROSE

738.0000 EACH 17.0000 -17.65 % 12.0000 -29.41 % 12.0000 -29.41 %

12,546.00 10,332.00 -2,214.00 8,856.00 -3,690.00 8,856.00 -3,690.00

13.0000
78 PSIPE OREGON GRAPE

303.0000 EACH 22.0000 -40.91 % 10.0000 -54.55 % 10.0000 -54.55 %

6,666.00 3,939.00 -2,727.00 3,030.00 -3,636.00 3,030.00 -3,636.00

15.0000
79 PSIPE SWORD FERN

270.0000 EACH 16.5000 -9.09 % 10.0000 -39.39 % 10.0000 -39.39 %

4,455.00 4,050.00 -405.00 2,700.00 -1,755.00 2,700.00 -1,755.00

5.0000
80 PSIPE KINNIKINNICK

187.0000 EACH 6.5000 -23.08 % 6.0000 -7.69 % 6.0000 -7.69 %

1,215.50 935.00 -280.50 1,122.00 -93.50 1,122.00 -93.50

13.0000
81 PSIPE SNOWBERRY

117.0000 EACH 16.5000 -21.21 % 10.0000 -39.39 % 10.0000 -39.39 %

1,930.50 1,521.00 -409.50 1,170.00 -760.50 1,170.00 -760.50

16.0000
82 PSIPE WESTERN HAZELNUT

14.0000 EACH 22.0000 -27.27 % 25.0000 13.64 % 25.0000 13.64 %

308.00 224.00 -84.00 350.00 42.00 350.00 42.00

6.0000
83 PSIPE BOSTON IVY

30.0000 EACH 16.5000 -63.64 % 9.0000 -45.45 % 9.0000 -45.45 %

495.00 180.00 -315.00 270.00 -225.00 270.00 -225.00

1.5000
84 PSIPE SPIKE RUSH

437.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

786.60 655.50 -131.10 437.00 -349.60 437.00 -349.60

1.5000
85 PSIPE SOFT RUSH

437.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

786.60 655.50 -131.10 437.00 -349.60 437.00 -349.60

1.5000
86 PSIPE SMALL-FRUITED BULRUSH

438.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

788.40 657.00 -131.40 438.00 -350.40 438.00 -350.40

1.5000
87 PSIPE SLOUGH SEDGE

438.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

788.40 657.00 -131.40 438.00 -350.40 438.00 -350.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

1.5000
88 PSIPE HARD STEM BULRUSH

219.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

394.20 328.50 -65.70 219.00 -175.20 219.00 -175.20

1.5000
89 PSIPE SOFT STEM BULRUSH

219.0000 EACH 1.8000 -16.67 % 1.0000 -44.44 % 1.0000 -44.44 %

394.20 328.50 -65.70 219.00 -175.20 219.00 -175.20

24.0000
90 SOIL AMENDMENT

246.0000 C.Y. 35.0000 -31.43 % 24.5000 -30.00 % 25.0000 -28.57 %

8,610.00 5,904.00 -2,706.00 6,027.00 -2,583.00 6,150.00 -2,460.00

24.0000
91 BARK OR WOOD CHIP MULCH

296.0000 C.Y. 32.0000 -25.00 % 28.5000 -10.94 % 29.0000 -9.38 %

9,472.00 7,104.00 -2,368.00 8,436.00 -1,036.00 8,584.00 -888.00

5.0000
92 SOD INSTALLATION

2288.0000 S.Y. 7.0000 -28.57 % 5.0000 -28.57 % 5.1000 -27.14 %

16,016.00 11,440.00 -4,576.00 11,440.00 -4,576.00 11,668.80 -4,347.20

2.0000
93  TEMPORARY ROLLOVER DITCH

2410.0000 L.F. 7.0000 -71.43 % 4.5000 -35.71 % 3.5000 -50.00 %

16,870.00 4,820.00 -12,050.00 10,845.00 -6,025.00 8,435.00 -8,435.00

94  POND X TEMPORARY OUTLET
L.S. 27.55 % -59.18 % 282.65 %

7,840.00 10,000.00 2,160.00 3,200.00 -4,640.00 30,000.00 22,160.00

60,000.0000
95  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 30,000.0000 100.00 % 80,000.0000 166.67 % 101,000.0000 236.67 %

30,000.00 60,000.00 30,000.00 80,000.00 50,000.00 101,000.00 71,000.00

7.0000
96  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1004.0000 HR 80.0000 -91.25 % 20.0000 -75.00 % 2.0000 -97.50 %

80,320.00 7,028.00 -73,292.00 20,080.00 -60,240.00 2,008.00 -78,312.00

97  QUALITY ASSURANCE PROJECT PLAN
L.S. -75.00 % -82.50 % -87.50 %

20,000.00 5,000.00 -15,000.00 3,500.00 -16,500.00 2,500.00 -17,500.00

98  SAND FILTRATION OPERATION PLAN
L.S. -83.33 % -96.67 % -90.00 %

30,000.00 5,000.00 -25,000.00 1,000.00 -29,000.00 3,000.00 -27,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING
99  DATA SUMMARY REPORT

L.S. -50.00 % -75.00 % -59.00 %

10,000.00 5,000.00 -5,000.00 2,500.00 -7,500.00 4,100.00 -5,900.00

TRAFFIC

12.0000
100 CEMENT CONC. BARRIER CURB AND GUTTER

70.0000 L.F. 20.0000 -40.00 % 20.0000 0.00 % 27.0000 35.00 %

1,400.00 840.00 -560.00 1,400.00 0.00 1,890.00 490.00

12.0000
101 CEMENT CONC. BARRIER CURB

178.0000 L.F. 15.0000 -20.00 % 25.0000 66.67 % 26.0000 73.33 %

2,670.00 2,136.00 -534.00 4,450.00 1,780.00 4,628.00 1,958.00

3.0000
102  TEMPORARY EXTRUDED ASPHALT CURB

1280.0000 L.F. 5.0000 -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %

6,400.00 3,840.00 -2,560.00 3,840.00 -2,560.00 5,120.00 -1,280.00

13.0000
103 BEAM GUARDRAIL TYPE 1

2266.0000 L.F. 15.0000 -13.33 % 13.0000 -13.33 % 13.0000 -13.33 %

33,990.00 29,458.00 -4,532.00 29,458.00 -4,532.00 29,458.00 -4,532.00

1,300.0000
104 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,300.0000 0.00 % 1,200.0000 -7.69 % 1,200.0000 -7.69 %

1,300.00 1,300.00 0.00 1,200.00 -100.00 1,200.00 -100.00

800.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 -33.33 % 705.0000 -41.25 % 710.0000 -40.83 %

1,200.00 800.00 -400.00 705.00 -495.00 710.00 -490.00

1,800.0000
106 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,900.0000 -5.26 % 1,750.0000 -7.89 % 1,800.0000 -5.26 %

3,800.00 3,600.00 -200.00 3,500.00 -300.00 3,600.00 -200.00

500.0000
107 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 500.0000 0.00 % 485.0000 -3.00 % 490.0000 -2.00 %

1,500.00 1,500.00 0.00 1,455.00 -45.00 1,470.00 -30.00

22.0000
108 PRECAST CONC. BARRIER TYPE 2

2311.0000 L.F. 24.0000 -8.33 % 22.0000 -8.33 % 22.0000 -8.33 %

55,464.00 50,842.00 -4,622.00 50,842.00 -4,622.00 50,842.00 -4,622.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

50.0000
109 SINGLE SLOPE CONCRETE BARRIER

635.0000 L.F. 40.0000 25.00 % 41.0000 2.50 % 38.5000 -3.75 %

25,400.00 31,750.00 6,350.00 26,035.00 635.00 24,447.50 -952.50

8.0000
110 TEMPORARY CONC. BARRIER

10438.0000 L.F. 10.0000 -20.00 % 8.0500 -19.50 % 8.2000 -18.00 %

104,380.00 83,504.00 -20,876.00 84,025.90 -20,354.10 85,591.60 -18,788.40

3,500.0000
111 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 5,000.0000 -30.00 % 5,000.0000 0.00 % 5,100.0000 2.00 %

15,000.00 10,500.00 -4,500.00 15,000.00 0.00 15,300.00 300.00

39,000.0000
112 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 18,000.0000 116.67 % 39,555.0000 119.75 % 40,100.0000 122.78 %

18,000.00 39,000.00 21,000.00 39,555.00 21,555.00 40,100.00 22,100.00

113 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

2,000.0000
114 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 150.00 % 740.0000 -7.50 % 750.0000 -6.25 %

1,600.00 4,000.00 2,400.00 1,480.00 -120.00 1,500.00 -100.00

3,000.0000
115 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 8,000.0000 -62.50 % 15,000.0000 87.50 % 15,200.0000 90.00 %

32,000.00 12,000.00 -20,000.00 60,000.00 28,000.00 60,800.00 28,800.00

43.0000
116 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

500.0000 HR 40.0000 7.50 % 66.7600 66.90 % 41.0000 2.50 %

20,000.00 21,500.00 1,500.00 33,380.00 13,380.00 20,500.00 500.00

0.1600
117 PAINT LINE

25490.0000 L.F. 0.2500 -36.00 % 0.1600 -36.00 % 0.2000 -20.00 %

6,372.50 4,078.40 -2,294.10 4,078.40 -2,294.10 5,098.00 -1,274.50

1.5000
118 PROFILED PLASTIC LINE

1520.0000 L.F. 2.0000 -25.00 % 1.5000 -25.00 % 1.5500 -22.50 %

3,040.00 2,280.00 -760.00 2,280.00 -760.00 2,356.00 -684.00

0.3000
119 PAINTED WIDE LINE

21300.0000 L.F. 0.5000 -40.00 % 0.3000 -40.00 % 0.3000 -40.00 %

10,650.00 6,390.00 -4,260.00 6,390.00 -4,260.00 6,390.00 -4,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

2.0000
120 PLASTIC WIDE LINE

3100.0000 L.F. 1.5000 33.33 % 2.0000 33.33 % 2.0000 33.33 %

4,650.00 6,200.00 1,550.00 6,200.00 1,550.00 6,200.00 1,550.00

1.8000
121 PROFILED PLASTIC WIDE LINE

14760.0000 L.F. 2.5000 -28.00 % 1.8000 -28.00 % 2.0000 -20.00 %

36,900.00 26,568.00 -10,332.00 26,568.00 -10,332.00 29,520.00 -7,380.00

5.0000
122 PLASTIC CROSSWALK LINE

120.0000 S.F. 7.0000 -28.57 % 5.0000 -28.57 % 5.0000 -28.57 %

840.00 600.00 -240.00 600.00 -240.00 600.00 -240.00

15.0000
123 PLASTIC STOP LINE

15.0000 L.F. 10.0000 50.00 % 15.0000 50.00 % 15.0000 50.00 %

150.00 225.00 75.00 225.00 75.00 225.00 75.00

85.0000
124 PLASTIC TRAFFIC ARROW

6.0000 EACH 75.0000 13.33 % 85.0000 13.33 % 85.0000 13.33 %

450.00 510.00 60.00 510.00 60.00 510.00 60.00

35.0000
125 PLASTIC TRAFFIC LETTER

57.0000 EACH 35.0000 0.00 % 35.0000 0.00 % 40.5000 15.71 %

1,995.00 1,995.00 0.00 1,995.00 0.00 2,308.50 313.50

65.0000
126 PAINTED HOV LANE SYMBOL TYPE 1

10.0000 EACH 50.0000 30.00 % 65.0000 30.00 % 65.0000 30.00 %

500.00 650.00 150.00 650.00 150.00 650.00 150.00

85.0000
127 PLASTIC HOV LANE SYMBOL TYPE 1

10.0000 EACH 150.0000 -43.33 % 85.0000 -43.33 % 100.0000 -33.33 %

1,500.00 850.00 -650.00 850.00 -650.00 1,000.00 -500.00

20.0000
128 PLASTIC DRAINAGE MARKING

54.0000 EACH 25.0000 -20.00 % 20.0000 -20.00 % 20.0000 -20.00 %

1,350.00 1,080.00 -270.00 1,080.00 -270.00 1,080.00 -270.00

175.0000
129 RAISED PAVEMENT MARKER TYPE 1

33.8000 HUND 200.0000 -12.50 % 175.0000 -12.50 % 180.0000 -10.00 %

6,760.00 5,915.00 -845.00 5,915.00 -845.00 6,084.00 -676.00

325.0000
130 RAISED PAVEMENT MARKER TYPE 2

11.9000 HUND 350.0000 -7.14 % 330.0000 -5.71 % 330.0000 -5.71 %

4,165.00 3,867.50 -297.50 3,927.00 -238.00 3,927.00 -238.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

0.6000
131 TEMPORARY PAVEMENT MARKING

19040.0000 L.F. 0.5000 20.00 % 0.6000 20.00 % 0.5900 18.00 %

9,520.00 11,424.00 1,904.00 11,424.00 1,904.00 11,233.60 1,713.60

132 PERMANENT SIGNING
L.S. 83.33 % 73.17 % 100.00 %

6,000.00 11,000.00 5,000.00 10,390.00 4,390.00 12,000.00 6,000.00

133 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. 40.00 % 34.33 % 46.67 %

15,000.00 21,000.00 6,000.00 20,150.00 5,150.00 22,000.00 7,000.00

10.0000
134 SIGN COVERING

150.0000 S.F. 6.0000 66.67 % 10.0000 66.67 % 4.0000 -33.33 %

900.00 1,500.00 600.00 1,500.00 600.00 600.00 -300.00

135 TEMPORARY ILLUMINATION SYSTEM SAC 4612 SUP 1
L.S. -4.38 % -6.77 % -0.40 %

25,100.00 24,000.00 -1,100.00 23,400.00 -1,700.00 25,000.00 -100.00

136 ILLUMINATION SYSTEM 1 SAC 4612 SUP 1
L.S. -32.52 % -32.52 % -24.43 %

74,100.00 50,000.00 -24,100.00 50,000.00 -24,100.00 56,000.00 -18,100.00

137 ILLUMINATION SYSTEM 2 SAC 4612 SUP 1
L.S. 111.76 % 108.24 % 123.53 %

8,500.00 18,000.00 9,500.00 17,700.00 9,200.00 19,000.00 10,500.00

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -8.58 % -11.63 % -3.50 %

19,689.00 18,000.00 -1,689.00 17,400.00 -2,289.00 19,000.00 -689.00

139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -85.98 % -91.59 % -85.98 %

14,261.00 2,000.00 -12,261.00 1,200.00 -13,061.00 2,000.00 -12,261.00

140  COMMUNICATION CONDUIT SYSTEM
L.S. 2,958.82 % 2,935.29 % 3,194.12 %

1,700.00 52,000.00 50,300.00 51,600.00 49,900.00 56,000.00 54,300.00

141  COMMUNICATION CABLES AND INTERFACES
L.S. 59.50 % 58.98 % 69.79 %

19,436.00 31,000.00 11,564.00 30,900.00 11,464.00 33,000.00 13,564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC
142  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 101.99 % 75.06 % 101.99 %

7,426.00 15,000.00 7,574.00 13,000.00 5,574.00 15,000.00 7,574.00

143  OVERHEIGHT VEHICLE DETECTOR WARNING SYSTEM
L.S. -52.83 % -52.83 % -49.69 %

31,800.00 15,000.00 -16,800.00 15,000.00 -16,800.00 16,000.00 -15,800.00

144  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 1
L.S. 111.41 % 108.05 % 124.83 %

29,800.00 63,000.00 33,200.00 62,000.00 32,200.00 67,000.00 37,200.00

145  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 2
L.S. 47.26 % 45.55 % 60.96 %

29,200.00 43,000.00 13,800.00 42,500.00 13,300.00 47,000.00 17,800.00

146  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 3
L.S. 33.37 % 32.29 % 46.27 %

46,488.00 62,000.00 15,512.00 61,500.00 15,012.00 68,000.00 21,512.00

40.0000
147 TRAFFIC SAFETY DRUM

280.0000 EACH 50.0000 -20.00 % 60.0000 20.00 % 15.0000 -70.00 %

14,000.00 11,200.00 -2,800.00 16,800.00 2,800.00 4,200.00 -9,800.00

4.0000
148 SEQUENTIAL ARROW SIGN

450.0000 HR 4.0000 0.00 % 12.0000 200.00 % 5.0000 25.00 %

1,800.00 1,800.00 0.00 5,400.00 3,600.00 2,250.00 450.00

4,000.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 7,500.0000 -46.67 % 5,500.0000 -26.67 % 4,100.0000 -45.33 %

7,500.00 4,000.00 -3,500.00 5,500.00 -2,000.00 4,100.00 -3,400.00

10.0000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 4.0000 150.00 % 15.0000 275.00 % 10.0000 150.00 %

160.00 400.00 240.00 600.00 440.00 400.00 240.00

151 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 138.10 % 280.95 % 140.48 %

4,200.00 10,000.00 5,800.00 16,000.00 11,800.00 10,100.00 5,900.00

33.0000
152 TRAFFIC CONTROL LABOR

3300.0000 HR 36.0000 -8.33 % 36.0000 0.00 % 35.0000 -2.78 %

118,800.00 108,900.00 -9,900.00 118,800.00 0.00 115,500.00 -3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

40.0000
153 TRAFFIC CONTROL VEHICLE

325.0000 DAY 60.0000 -33.33 % 50.0000 -16.67 % 3.0000 -95.00 %

19,500.00 13,000.00 -6,500.00 16,250.00 -3,250.00 975.00 -18,525.00

30.0000
154 TRAFFIC CONTROL SUPERVISOR

3200.0000 HR 40.0000 -25.00 % 0.0100 -99.98 % 1.0000 -97.50 %

128,000.00 96,000.00 -32,000.00 32.00 -127,968.00 3,200.00 -124,800.00

16.0000
155 CONSTRUCTION SIGNS CLASS A

1603.0000 S.F. 10.0000 60.00 % 11.0000 10.00 % 20.0000 100.00 %

16,030.00 25,648.00 9,618.00 17,633.00 1,603.00 32,060.00 16,030.00

OTHER ITEMS
156  SHARED DRB COSTS-CREDIT

EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00

6.0000
157 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9468.0000 C.Y. 15.0000 -60.00 % 3.5000 -76.67 % 6.0000 -60.00 %

142,020.00 56,808.00 -85,212.00 33,138.00 -108,882.00 56,808.00 -85,212.00

0.2500
158 SHORING OR EXTRA EXCAVATION CLASS B

44500.0000 S.F. 0.2500 0.00 % 0.3000 20.00 % 0.5000 100.00 %

11,125.00 11,125.00 0.00 13,350.00 2,225.00 22,250.00 11,125.00

34.0000
159 GRAVEL BACKFILL FOR DRAIN

402.0000 C.Y. 25.0000 36.00 % 30.0000 20.00 % 27.0000 8.00 %

10,050.00 13,668.00 3,618.00 12,060.00 2,010.00 10,854.00 804.00

250.0000
160 PLUGGING EXISTING PIPE

1.0000 EACH 150.0000 66.67 % 250.0000 66.67 % 1,900.0000 1,166.67 %

150.00 250.00 100.00 250.00 100.00 1,900.00 1,750.00

161 STRUCTURE SURVEYING
L.S. -62.50 % -62.50 % -25.50 %

40,000.00 15,000.00 -25,000.00 15,000.00 -25,000.00 29,800.00 -10,200.00

162 ROADWAY SURVEYING
L.S. -75.00 % -71.88 % -83.44 %

160,000.00 40,000.00 -120,000.00 45,000.00 -115,000.00 26,500.00 -133,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS

35.0000
163 CEMENT CONC. SIDEWALK

47.0000 S.Y. 40.0000 -12.50 % 98.0000 145.00 % 115.0000 187.50 %

1,880.00 1,645.00 -235.00 4,606.00 2,726.00 5,405.00 3,525.00

7.0000
164 CHAIN LINK FENCE TYPE 4

763.0000 L.F. 13.0000 -46.15 % 6.0000 -53.85 % 6.0000 -53.85 %

9,919.00 5,341.00 -4,578.00 4,578.00 -5,341.00 4,578.00 -5,341.00

100.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH 150.0000 -33.33 % 100.0000 -33.33 % 73.0000 -51.33 %

1,350.00 900.00 -450.00 900.00 -450.00 657.00 -693.00

750.0000
166 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,000.0000 -25.00 % 500.0000 -50.00 % 650.0000 -35.00 %

1,000.00 750.00 -250.00 500.00 -500.00 650.00 -350.00

80.0000
167 GABION CRIBBING

1471.0000 C.Y. 120.0000 -33.33 % 99.0000 -17.50 % 90.0000 -25.00 %

176,520.00 117,680.00 -58,840.00 145,629.00 -30,891.00 132,390.00 -44,130.00

14.0000
168 STRUCTURAL EARTH WALL

42148.0000 S.F. 25.0000 -44.00 % 15.4000 -38.40 % 14.0000 -44.00 %

1,053,700.00 590,072.00 -463,628.00 649,079.20 -404,620.80 590,072.00 -463,628.00

250.0000
169 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 600.0000 -58.33 % 900.0000 50.00 % 960.0000 60.00 %

1,200.00 500.00 -700.00 1,800.00 600.00 1,920.00 720.00

3,000.0000
170 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH 4,000.0000 -25.00 % 1,600.0000 -60.00 % 4,000.0000 0.00 %

4,000.00 3,000.00 -1,000.00 1,600.00 -2,400.00 4,000.00 0.00

200.0000
171 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

3.0000 L.F. 500.0000 -60.00 % 350.0000 -30.00 % 580.0000 16.00 %

1,500.00 600.00 -900.00 1,050.00 -450.00 1,740.00 240.00

250.0000
172 ADJUST CATCH BASIN

2.0000 EACH 400.0000 -37.50 % 500.0000 25.00 % 300.0000 -25.00 %

800.00 500.00 -300.00 1,000.00 200.00 600.00 -200.00

173 FORCE ACCOUNT ROLLING SLOWDOWN
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00 30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
174 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

175 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

176 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

2.0000
177  CONSTRUCTION FENCE

660.0000 L.F. 2.0000 0.00 % 2.0000 0.00 % 4.0000 100.00 %

1,320.00 1,320.00 0.00 1,320.00 0.00 2,640.00 1,320.00

1.5000
178 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

3030.0000 S.Y. 1.2500 20.00 % 1.0000 -20.00 % 1.2500 0.00 %

3,787.50 4,545.00 757.50 3,030.00 -757.50 3,787.50 0.00

2.0000
179 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4450.0000 S.Y. 1.7500 14.29 % 1.0000 -42.86 % 0.5100 -70.86 %

7,787.50 8,900.00 1,112.50 4,450.00 -3,337.50 2,269.50 -5,518.00

2.0000
180 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1940.0000 S.Y. 2.0000 0.00 % 1.1000 -45.00 % 1.5000 -25.00 %

3,880.00 3,880.00 0.00 2,134.00 -1,746.00 2,910.00 -970.00

2.0000
181 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2980.0000 S.Y. 5.0000 -60.00 % 1.1500 -77.00 % 1.3500 -73.00 %

14,900.00 5,960.00 -8,940.00 3,427.00 -11,473.00 4,023.00 -10,877.00

182  MODIFICATION OF EXISTING IRRIGATION SYSTEM, COMPLETE
L.S. 0.00 % 20.00 % 22.00 %

10,000.00 10,000.00 0.00 12,000.00 2,000.00 12,200.00 2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

TRI-STATE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 375 118TH AVE SE STE 120 1525 E MARINE VIEW DR
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLEVUE   WA  980053575 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
183 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $9,232,613.20 $7,569,906.10 -18.01% $7,901,691.22 -14.42% $8,074,695.40 -12.54%

BASE TOTAL $9,232,613.20 $7,569,906.10 -18.01% $7,901,691.22 -14.42% $8,074,695.40 -12.54%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -23.76 % -38.56 % -2.77 %

838,180.00 639,000.00 -199,180.00 515,000.00 -323,180.00 815,000.00 -23,180.00

2,500.0000
2 CLEARING AND GRUBBING

7.9000 ACRE 3,500.0000 -28.57 % 5,300.0000 51.43 % 2,000.0000 -42.86 %

27,650.00 19,750.00 -7,900.00 41,870.00 14,220.00 15,800.00 -11,850.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 902.87 % 905.75 % 101.15 %

3,480.00 34,900.00 31,420.00 35,000.00 31,520.00 7,000.00 3,520.00

2.6000
4 REMOVING GUARDRAIL

2480.0000 L.F. 3.0000 -13.33 % 2.7500 -8.33 % 2.6000 -13.33 %

7,440.00 6,448.00 -992.00 6,820.00 -620.00 6,448.00 -992.00

140.0000
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 200.0000 -30.00 % 147.5000 -26.25 % 140.0000 -30.00 %

1,200.00 840.00 -360.00 885.00 -315.00 840.00 -360.00

0.4000
6 REMOVING PAINT LINE

19040.0000 L.F. 0.3000 33.33 % 0.4300 43.33 % 0.4000 33.33 %

5,712.00 7,616.00 1,904.00 8,187.20 2,475.20 7,616.00 1,904.00

0.7000
7 REMOVING PLASTIC LINE

11820.0000 L.F. 1.0000 -30.00 % 0.7300 -27.00 % 0.7000 -30.00 %

11,820.00 8,274.00 -3,546.00 8,628.60 -3,191.40 8,274.00 -3,546.00

55.0000
8 REMOVING PLASTIC TRAFFIC MARKING

21.0000 EACH 25.0000 120.00 % 57.5000 130.00 % 55.0000 120.00 %

525.00 1,155.00 630.00 1,207.50 682.50 1,155.00 630.00

100.0000
9 REMOVING RAISED PAVEMENT MARKER

42.3000 HUND 100.0000 0.00 % 105.2000 5.20 % 100.0000 0.00 %

4,230.00 4,230.00 0.00 4,449.96 219.96 4,230.00 0.00

10  WORK PLATFORM
L.S. 53.55 % -4.78 % -35.48 %

77,500.00 119,000.00 41,500.00 73,795.00 -3,705.00 50,000.00 -27,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

GRADING

7.0000
11 ROADWAY EXCAVATION INCL. HAUL

4550.0000 C.Y. 12.0000 -41.67 % 12.1000 0.83 % 10.0000 -16.67 %

54,600.00 31,850.00 -22,750.00 55,055.00 455.00 45,500.00 -9,100.00

16.0000
12 SAND DRAINAGE BLANKET

510.0000 TON 12.0000 33.33 % 13.5000 12.50 % 20.0000 66.67 %

6,120.00 8,160.00 2,040.00 6,885.00 765.00 10,200.00 4,080.00

3.4000
13 EMBANKMENT COMPACTION

51120.0000 C.Y. 1.0000 240.00 % 5.1000 410.00 % 0.0100 -99.00 %

51,120.00 173,808.00 122,688.00 260,712.00 209,592.00 511.20 -50,608.80

DRAINAGE

14.0000
14 DITCH EXCAVATION INCL. HAUL

1037.0000 C.Y. 15.0000 -6.67 % 18.5000 23.33 % 10.0000 -33.33 %

15,555.00 14,518.00 -1,037.00 19,184.50 3,629.50 10,370.00 -5,185.00

14.0000
15  POND EXCAVATION INCL. HAUL

4490.0000 C.Y. 20.0000 -30.00 % 13.7500 -31.25 % 9.0000 -55.00 %

89,800.00 62,860.00 -26,940.00 61,737.50 -28,062.50 40,410.00 -49,390.00

1,800.0000
16 GRATE INLET TYPE 2

2.0000 EACH 1,600.0000 12.50 % 1,710.0000 6.88 % 1,600.0000 0.00 %

3,200.00 3,600.00 400.00 3,420.00 220.00 3,200.00 0.00

16.0000
17 CEMENT CONC. GUTTER

449.0000 L.F. 19.4000 -17.53 % 8.7500 -54.90 % 14.5000 -25.26 %

8,710.60 7,184.00 -1,526.60 3,928.75 -4,781.85 6,510.50 -2,200.10

25.0000
18 ASPHALT CONC. GUTTER

140.0000 L.F. 20.0000 25.00 % 26.5000 32.50 % 25.0000 25.00 %

2,800.00 3,500.00 700.00 3,710.00 910.00 3,500.00 700.00

37.0000
19 LIGHT LOOSE RIPRAP

67.0000 C.Y. 70.0000 -47.14 % 75.0000 7.14 % 30.0000 -57.14 %

4,690.00 2,479.00 -2,211.00 5,025.00 335.00 2,010.00 -2,680.00

30.0000
20 QUARRY SPALLS

384.0000 C.Y. 50.0000 -40.00 % 40.0000 -20.00 % 30.0000 -40.00 %

19,200.00 11,520.00 -7,680.00 15,360.00 -3,840.00 11,520.00 -7,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

DRAINAGE

100.0000
21  ONE-MAN ROCK

7.0000 TON 100.0000 0.00 % 5.9500 -94.05 % 75.0000 -25.00 %

700.00 700.00 0.00 41.65 -658.35 525.00 -175.00

4.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

6328.0000 L.F. 7.0000 -42.86 % 6.1500 -12.14 % 10.0000 42.86 %

44,296.00 25,312.00 -18,984.00 38,917.20 -5,378.80 63,280.00 18,984.00

32.0000
23 SCHEDULE B CULV. PIPE 24 IN. DIAM.

125.0000 L.F. 24.0000 33.33 % 38.5000 60.42 % 28.0000 16.67 %

3,000.00 4,000.00 1,000.00 4,812.50 1,812.50 3,500.00 500.00

STORM SEWER

900.0000
24 CATCH BASIN TYPE 1L

1.0000 EACH 1,200.0000 -25.00 % 985.0000 -17.92 % 850.0000 -29.17 %

1,200.00 900.00 -300.00 985.00 -215.00 850.00 -350.00

3,500.0000
25 CATCH BASIN TYPE 2 54 IN. DIAM. W/ FLOW RESTRICT/OIL SEPA

2.0000 EACH 3,500.0000 0.00 % 3,205.0000 -8.43 % 3,200.0000 -8.57 %

7,000.00 7,000.00 0.00 6,410.00 -590.00 6,400.00 -600.00

800.0000
26 CATCH BASIN TYPE 1

34.0000 EACH 1,000.0000 -20.00 % 715.5000 -28.45 % 750.0000 -25.00 %

34,000.00 27,200.00 -6,800.00 24,327.00 -9,673.00 25,500.00 -8,500.00

2,400.0000
27 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 2,000.0000 20.00 % 1,645.0000 -17.75 % 2,000.0000 0.00 %

14,000.00 16,800.00 2,800.00 11,515.00 -2,485.00 14,000.00 0.00

1,800.0000
28  CONCRETE SUMP FLOW SPREADER

1.0000 EACH 3,000.0000 -40.00 % 2,650.0000 -11.67 % 1,950.0000 -35.00 %

3,000.00 1,800.00 -1,200.00 2,650.00 -350.00 1,950.00 -1,050.00

2.0000
29 TESTING STORM SEWER PIPE

6368.0000 L.F. 2.0000 0.00 % 1.7500 -12.50 % 1.5000 -25.00 %

12,736.00 12,736.00 0.00 11,144.00 -1,592.00 9,552.00 -3,184.00

14.0000
30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6275.0000 L.F. 25.0000 -44.00 % 17.7500 -29.00 % 18.0000 -28.00 %

156,875.00 87,850.00 -69,025.00 111,381.25 -45,493.75 112,950.00 -43,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

STORM SEWER

30.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

36.0000 L.F. 80.0000 -62.50 % 26.6000 -66.75 % 22.0000 -72.50 %

2,880.00 1,080.00 -1,800.00 957.60 -1,922.40 792.00 -2,088.00

50.0000
32 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

57.0000 L.F. 35.0000 42.86 % 40.0000 14.29 % 45.0000 28.57 %

1,995.00 2,850.00 855.00 2,280.00 285.00 2,565.00 570.00

100.0000
33  TRENCH DRAIN

238.0000 L.F. 70.0000 42.86 % 72.0000 2.86 % 90.0000 28.57 %

16,660.00 23,800.00 7,140.00 17,136.00 476.00 21,420.00 4,760.00

SANITARY SEWER

100.0000
34 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

42.0000 L.F. 40.0000 150.00 % 78.5000 96.25 % 64.0000 60.00 %

1,680.00 4,200.00 2,520.00 3,297.00 1,617.00 2,688.00 1,008.00

STRUCTURE

12.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4732.0000 C.Y. 25.0000 -52.00 % 15.0000 -40.00 % 10.0000 -60.00 %

118,300.00 56,784.00 -61,516.00 70,980.00 -47,320.00 47,320.00 -70,980.00

36 SHORING OR EXTRA EXCAVATION CL. A
L.S. -40.87 % -79.35 % -90.61 %

106,537.50 63,000.00 -43,537.50 22,000.00 -84,537.50 10,000.00 -96,537.50

15.8000
37 GRAVEL BACKFILL FOR WALL

50960.0000 C.Y. 12.0000 31.67 % 14.6000 21.67 % 13.0000 8.33 %

611,520.00 805,168.00 193,648.00 744,016.00 132,496.00 662,480.00 50,960.00

0.4800
38 ST. REINF. BAR FOR BRIDGE

50650.0000 LB. 0.6000 -20.00 % 1.4000 133.33 % 1.0000 66.67 %

30,390.00 24,312.00 -6,078.00 70,910.00 40,520.00 50,650.00 20,260.00

0.4800
39 ST. REINF. BAR FOR RETAINING WALL

159030.0000 LB. 0.5000 -4.00 % 1.4000 180.00 % 1.0000 100.00 %

79,515.00 76,334.40 -3,180.60 222,642.00 143,127.00 159,030.00 79,515.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

STRUCTURE

380.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

2332.0000 C.Y. 300.0000 26.67 % 350.0000 16.67 % 400.0000 33.33 %

699,600.00 886,160.00 186,560.00 816,200.00 116,600.00 932,800.00 233,200.00

390.0000
41 CONC. CLASS 4000 FOR BRIDGE

527.0000 C.Y. 450.0000 -13.33 % 375.0000 -16.67 % 475.0000 5.56 %

237,150.00 205,530.00 -31,620.00 197,625.00 -39,525.00 250,325.00 13,175.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00 -4.00

43 SUPERSTRUCTURE - ASH WAY BRIDGE
L.S. 70.27 % 41.89 % 75.14 %

370,000.00 630,000.00 260,000.00 525,000.00 155,000.00 648,000.00 278,000.00

12.5000
44 CONDUIT PIPE 2 IN. DIAM.

430.0000 L.F. 8.0000 56.25 % 14.0000 75.00 % 11.0000 37.50 %

3,440.00 5,375.00 1,935.00 6,020.00 2,580.00 4,730.00 1,290.00

69.0000
45 TRAFFIC BARRIER

7534.0000 L.F. 65.0000 6.15 % 60.8000 -6.46 % 65.0000 0.00 %

489,710.00 519,846.00 30,136.00 458,067.20 -31,642.80 489,710.00 0.00

260.0000
46  TYPE B BARRIER

110.0000 L.F. 233.0000 11.59 % 202.8000 -12.96 % 200.0000 -14.16 %

25,630.00 28,600.00 2,970.00 22,308.00 -3,322.00 22,000.00 -3,630.00

153.0000
47  TYPE C BARRIER

2100.0000 L.F. 280.0000 -45.36 % 112.8000 -59.71 % 150.0000 -46.43 %

588,000.00 321,300.00 -266,700.00 236,880.00 -351,120.00 315,000.00 -273,000.00

170.0000
48  TYPE D BARRIER

782.0000 L.F. 280.0000 -39.29 % 117.8000 -57.93 % 150.0000 -46.43 %

218,960.00 132,940.00 -86,020.00 92,119.60 -126,840.40 117,300.00 -101,660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

SURFACING

14.5000
49 CRUSHED SURFACING BASE COURSE

12420.0000 TON 15.0000 -3.33 % 13.8000 -8.00 % 16.5000 10.00 %

186,300.00 180,090.00 -6,210.00 171,396.00 -14,904.00 204,930.00 18,630.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00

CEMENT CONCRETE PAVEMENT

177.0000
51 CEMENT CONC. PAVEMENT

685.0000 C.Y. 200.0000 -11.50 % 185.0000 -7.50 % 150.0000 -25.00 %

137,000.00 121,245.00 -15,755.00 126,725.00 -10,275.00 102,750.00 -34,250.00

150.0000
52 BRIDGE APPROACH SLAB

119.0000 S.Y. 150.0000 0.00 % 138.5000 -7.67 % 150.0000 0.00 %

17,850.00 17,850.00 0.00 16,481.50 -1,368.50 17,850.00 0.00

ASPHALT CONCRETE PAVEMENT

44.0000
53 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

1120.0000 TON 40.0000 10.00 % 44.2000 10.50 % 44.0000 10.00 %

44,800.00 49,280.00 4,480.00 49,504.00 4,704.00 49,280.00 4,480.00

47.0000
54 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-22

9760.0000 TON 50.0000 -6.00 % 49.4000 -1.20 % 47.0000 -6.00 %

488,000.00 458,720.00 -29,280.00 482,144.00 -5,856.00 458,720.00 -29,280.00

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

15,200.00 15,200.00 15,200.00 15,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,100.00 6,100.00 6,100.00 6,100.00

EROSION CONTROL AND PLANTING

0.0100
57 ESC LEAD

302.0000 DAY 125.0000 -99.99 % 185.0000 48.00 % 35.0000 -72.00 %

37,750.00 3.02 -37,746.98 55,870.00 18,120.00 10,570.00 -27,180.00

995.0000
58  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 5,227.0000 -80.96 % 1,040.0000 -80.10 % 1,000.0000 -80.87 %

7,317.80 1,393.00 -5,924.80 1,456.00 -5,861.80 1,400.00 -5,917.80

1,500.0000
59  WETLAND SEEDING, FERTILIZING, AND MULCHING

0.2000 ACRE 5,227.0000 -71.30 % 1,675.0000 -67.95 % 1,500.0000 -71.30 %

1,045.40 300.00 -745.40 335.00 -710.40 300.00 -745.40

0.7000
60  BIOFILTRATION SWALE SEEDING AND MULCHING

590.0000 S.Y. 2.5000 -72.00 % 1.1000 -56.00 % 0.7000 -72.00 %

1,475.00 413.00 -1,062.00 649.00 -826.00 413.00 -1,062.00

37.0000
61 COMPOST TYPE 1

102.0000 C.Y. 28.0000 32.14 % 38.0000 35.71 % 37.0000 32.14 %

2,856.00 3,774.00 918.00 3,876.00 1,020.00 3,774.00 918.00

1.3000
62  STRAW AND COCONUT FIBER MAT

2646.0000 S.Y. 3.0000 -56.67 % 1.3000 -56.67 % 1.3000 -56.67 %

7,938.00 3,439.80 -4,498.20 3,439.80 -4,498.20 3,439.80 -4,498.20

16.0000
63 CHECK DAM

300.0000 L.F. 12.0000 33.33 % 25.0000 108.33 % 10.0000 -16.67 %

3,600.00 4,800.00 1,200.00 7,500.00 3,900.00 3,000.00 -600.00

10.0000
64 STABILIZED CONSTRUCTION ENTRANCE

990.0000 S.Y. 10.0000 0.00 % 13.0000 30.00 % 7.0000 -30.00 %

9,900.00 9,900.00 0.00 12,870.00 2,970.00 6,930.00 -2,970.00

95.0000
65 INLET PROTECTION

7.0000 EACH 200.0000 -52.50 % 155.0000 -22.50 % 150.0000 -25.00 %

1,400.00 665.00 -735.00 1,085.00 -315.00 1,050.00 -350.00
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DOT_RGGB01

EROSION CONTROL AND PLANTING

5.0000
66 SILT FENCE

1050.0000 L.F. 10.0000 -50.00 % 6.0000 -40.00 % 5.0000 -50.00 %

10,500.00 5,250.00 -5,250.00 6,300.00 -4,200.00 5,250.00 -5,250.00

67 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.00 60,000.00

32.0000
68 TOPSOIL TYPE A

981.0000 C.Y. 34.0000 -5.88 % 32.0000 -5.88 % 32.0000 -5.88 %

33,354.00 31,392.00 -1,962.00 31,392.00 -1,962.00 31,392.00 -1,962.00

10.0000
69 PSIPE DOUGLAS FIR

118.0000 EACH 28.0000 -64.29 % 10.0000 -64.29 % 10.0000 -64.29 %

3,304.00 1,180.00 -2,124.00 1,180.00 -2,124.00 1,180.00 -2,124.00

25.0000
70 PSIPE HOGAN WESTERN RED CEDAR 3' HT.

12.0000 EACH 90.0000 -72.22 % 25.0000 -72.22 % 25.0000 -72.22 %

1,080.00 300.00 -780.00 300.00 -780.00 300.00 -780.00

144.0000
71 PSIPE HOGAN WESTERN RED CEDAR 6' - 7' HT.

9.0000 EACH 186.0000 -22.58 % 144.0000 -22.58 % 144.0000 -22.58 %

1,674.00 1,296.00 -378.00 1,296.00 -378.00 1,296.00 -378.00

160.0000
72 PSIPE AMERICAN SWEETGUM 1" CAL.

3.0000 EACH 160.0000 0.00 % 160.0000 0.00 % 160.0000 0.00 %

480.00 480.00 0.00 480.00 0.00 480.00 0.00

285.0000
73 PSIPE AMERICAN SWEETGUM 2 1/2" CAL.

10.0000 EACH 262.0000 8.78 % 285.0000 8.78 % 285.0000 8.78 %

2,620.00 2,850.00 230.00 2,850.00 230.00 2,850.00 230.00

285.0000
74 PSIPE LAVALLE HAWTHORN

3.0000 EACH 270.0000 5.56 % 285.0000 5.56 % 285.0000 5.56 %

810.00 855.00 45.00 855.00 45.00 855.00 45.00

75.0000
75 PSIPE STRAWBERRY TREE

64.0000 EACH 42.0000 78.57 % 75.0000 78.57 % 75.0000 78.57 %

2,688.00 4,800.00 2,112.00 4,800.00 2,112.00 4,800.00 2,112.00

10.0000
76 PSIPE REDTWIG DOGWOOD

409.0000 EACH 29.0000 -65.52 % 10.0000 -65.52 % 10.0000 -65.52 %

11,861.00 4,090.00 -7,771.00 4,090.00 -7,771.00 4,090.00 -7,771.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

12.0000
77 PSIPE WHITE ROCKROSE

738.0000 EACH 17.0000 -29.41 % 12.0000 -29.41 % 12.0000 -29.41 %

12,546.00 8,856.00 -3,690.00 8,856.00 -3,690.00 8,856.00 -3,690.00

10.0000
78 PSIPE OREGON GRAPE

303.0000 EACH 22.0000 -54.55 % 10.0000 -54.55 % 10.0000 -54.55 %

6,666.00 3,030.00 -3,636.00 3,030.00 -3,636.00 3,030.00 -3,636.00

10.0000
79 PSIPE SWORD FERN

270.0000 EACH 16.5000 -39.39 % 10.0000 -39.39 % 10.0000 -39.39 %

4,455.00 2,700.00 -1,755.00 2,700.00 -1,755.00 2,700.00 -1,755.00

6.0000
80 PSIPE KINNIKINNICK

187.0000 EACH 6.5000 -7.69 % 6.0000 -7.69 % 6.0000 -7.69 %

1,215.50 1,122.00 -93.50 1,122.00 -93.50 1,122.00 -93.50

10.0000
81 PSIPE SNOWBERRY

117.0000 EACH 16.5000 -39.39 % 10.0000 -39.39 % 10.0000 -39.39 %

1,930.50 1,170.00 -760.50 1,170.00 -760.50 1,170.00 -760.50

25.0000
82 PSIPE WESTERN HAZELNUT

14.0000 EACH 22.0000 13.64 % 25.0000 13.64 % 25.0000 13.64 %

308.00 350.00 42.00 350.00 42.00 350.00 42.00

9.0000
83 PSIPE BOSTON IVY

30.0000 EACH 16.5000 -45.45 % 9.0000 -45.45 % 9.0000 -45.45 %

495.00 270.00 -225.00 270.00 -225.00 270.00 -225.00

1.0000
84 PSIPE SPIKE RUSH

437.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

786.60 437.00 -349.60 437.00 -349.60 437.00 -349.60

1.0000
85 PSIPE SOFT RUSH

437.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

786.60 437.00 -349.60 437.00 -349.60 437.00 -349.60

1.0000
86 PSIPE SMALL-FRUITED BULRUSH

438.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

788.40 438.00 -350.40 438.00 -350.40 438.00 -350.40

1.0000
87 PSIPE SLOUGH SEDGE

438.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

788.40 438.00 -350.40 438.00 -350.40 438.00 -350.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

1.0000
88 PSIPE HARD STEM BULRUSH

219.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

394.20 219.00 -175.20 219.00 -175.20 219.00 -175.20

1.0000
89 PSIPE SOFT STEM BULRUSH

219.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 % 1.0000 -44.44 %

394.20 219.00 -175.20 219.00 -175.20 219.00 -175.20

24.5000
90 SOIL AMENDMENT

246.0000 C.Y. 35.0000 -30.00 % 24.5000 -30.00 % 25.0000 -28.57 %

8,610.00 6,027.00 -2,583.00 6,027.00 -2,583.00 6,150.00 -2,460.00

28.5000
91 BARK OR WOOD CHIP MULCH

296.0000 C.Y. 32.0000 -10.94 % 28.5000 -10.94 % 29.0000 -9.38 %

9,472.00 8,436.00 -1,036.00 8,436.00 -1,036.00 8,584.00 -888.00

5.0000
92 SOD INSTALLATION

2288.0000 S.Y. 7.0000 -28.57 % 5.0000 -28.57 % 5.0000 -28.57 %

16,016.00 11,440.00 -4,576.00 11,440.00 -4,576.00 11,440.00 -4,576.00

2.4000
93  TEMPORARY ROLLOVER DITCH

2410.0000 L.F. 7.0000 -65.71 % 5.5000 -21.43 % 6.0000 -14.29 %

16,870.00 5,784.00 -11,086.00 13,255.00 -3,615.00 14,460.00 -2,410.00

94  POND X TEMPORARY OUTLET
L.S. -56.63 % 246.05 % -55.36 %

7,840.00 3,400.00 -4,440.00 27,130.00 19,290.00 3,500.00 -4,340.00

95,000.0000
95  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 30,000.0000 216.67 % 80,000.0000 166.67 % 75,000.0000 150.00 %

30,000.00 95,000.00 65,000.00 80,000.00 50,000.00 75,000.00 45,000.00

10.0000
96  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1004.0000 HR 80.0000 -87.50 % 15.0000 -81.25 % 30.0000 -62.50 %

80,320.00 10,040.00 -70,280.00 15,060.00 -65,260.00 30,120.00 -50,200.00

97  QUALITY ASSURANCE PROJECT PLAN
L.S. -92.50 % -75.00 % -95.00 %

20,000.00 1,500.00 -18,500.00 5,000.00 -15,000.00 1,000.00 -19,000.00

98  SAND FILTRATION OPERATION PLAN
L.S. -95.00 % -90.00 % -96.67 %

30,000.00 1,500.00 -28,500.00 3,000.00 -27,000.00 1,000.00 -29,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
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TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING
99  DATA SUMMARY REPORT

L.S. -75.00 % -65.00 % -90.00 %

10,000.00 2,500.00 -7,500.00 3,500.00 -6,500.00 1,000.00 -9,000.00

TRAFFIC

25.0000
100 CEMENT CONC. BARRIER CURB AND GUTTER

70.0000 L.F. 20.0000 25.00 % 31.0000 55.00 % 29.0000 45.00 %

1,400.00 1,750.00 350.00 2,170.00 770.00 2,030.00 630.00

24.0000
101 CEMENT CONC. BARRIER CURB

178.0000 L.F. 15.0000 60.00 % 20.0000 33.33 % 20.0000 33.33 %

2,670.00 4,272.00 1,602.00 3,560.00 890.00 3,560.00 890.00

3.5000
102  TEMPORARY EXTRUDED ASPHALT CURB

1280.0000 L.F. 5.0000 -30.00 % 7.5000 50.00 % 10.0000 100.00 %

6,400.00 4,480.00 -1,920.00 9,600.00 3,200.00 12,800.00 6,400.00

12.7000
103 BEAM GUARDRAIL TYPE 1

2266.0000 L.F. 15.0000 -15.33 % 13.5000 -10.00 % 13.0000 -13.33 %

33,990.00 28,778.20 -5,211.80 30,591.00 -3,399.00 29,458.00 -4,532.00

1,200.0000
104 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,300.0000 -7.69 % 1,250.0000 -3.85 % 1,200.0000 -7.69 %

1,300.00 1,200.00 -100.00 1,250.00 -50.00 1,200.00 -100.00

705.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 -41.25 % 775.0000 -35.42 % 705.0000 -41.25 %

1,200.00 705.00 -495.00 775.00 -425.00 705.00 -495.00

1,750.0000
106 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,900.0000 -7.89 % 1,900.0000 0.00 % 1,750.0000 -7.89 %

3,800.00 3,500.00 -300.00 3,800.00 0.00 3,500.00 -300.00

485.0000
107 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 500.0000 -3.00 % 575.0000 15.00 % 500.0000 0.00 %

1,500.00 1,455.00 -45.00 1,725.00 225.00 1,500.00 0.00

21.5000
108 PRECAST CONC. BARRIER TYPE 2

2311.0000 L.F. 24.0000 -10.42 % 23.0000 -4.17 % 25.0000 4.17 %

55,464.00 49,686.50 -5,777.50 53,153.00 -2,311.00 57,775.00 2,311.00
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DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

38.0000
109 SINGLE SLOPE CONCRETE BARRIER

635.0000 L.F. 40.0000 -5.00 % 39.0000 -2.50 % 90.0000 125.00 %

25,400.00 24,130.00 -1,270.00 24,765.00 -635.00 57,150.00 31,750.00

8.0000
110 TEMPORARY CONC. BARRIER

10438.0000 L.F. 10.0000 -20.00 % 8.5000 -15.00 % 8.0000 -20.00 %

104,380.00 83,504.00 -20,876.00 88,723.00 -15,657.00 83,504.00 -20,876.00

5,180.0000
111 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 5,000.0000 3.60 % 5,250.0000 5.00 % 7,000.0000 40.00 %

15,000.00 15,540.00 540.00 15,750.00 750.00 21,000.00 6,000.00

39,600.0000
112 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 18,000.0000 120.00 % 41,000.0000 127.78 % 35,000.0000 94.44 %

18,000.00 39,600.00 21,600.00 41,000.00 23,000.00 35,000.00 17,000.00

113 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

750.0000
114 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 -6.25 % 850.0000 6.25 % 1,500.0000 87.50 %

1,600.00 1,500.00 -100.00 1,700.00 100.00 3,000.00 1,400.00

4,900.0000
115 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 8,000.0000 -38.75 % 5,000.0000 -37.50 % 5,000.0000 -37.50 %

32,000.00 19,600.00 -12,400.00 20,000.00 -12,000.00 20,000.00 -12,000.00

0.0100
116 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

500.0000 HR 40.0000 -99.98 % 30.0000 -25.00 % 35.0000 -12.50 %

20,000.00 5.00 -19,995.00 15,000.00 -5,000.00 17,500.00 -2,500.00

0.1200
117 PAINT LINE

25490.0000 L.F. 0.2500 -52.00 % 0.1500 -40.00 % 0.1200 -52.00 %

6,372.50 3,058.80 -3,313.70 3,823.50 -2,549.00 3,058.80 -3,313.70

1.5000
118 PROFILED PLASTIC LINE

1520.0000 L.F. 2.0000 -25.00 % 1.7500 -12.50 % 1.5000 -25.00 %

3,040.00 2,280.00 -760.00 2,660.00 -380.00 2,280.00 -760.00

0.2000
119 PAINTED WIDE LINE

21300.0000 L.F. 0.5000 -60.00 % 0.2500 -50.00 % 0.2000 -60.00 %

10,650.00 4,260.00 -6,390.00 5,325.00 -5,325.00 4,260.00 -6,390.00
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01/23/2003
15:56

DOT_RGGB01

TRAFFIC

1.0000
120 PLASTIC WIDE LINE

3100.0000 L.F. 1.5000 -33.33 % 1.1000 -26.67 % 1.0000 -33.33 %

4,650.00 3,100.00 -1,550.00 3,410.00 -1,240.00 3,100.00 -1,550.00

1.7500
121 PROFILED PLASTIC WIDE LINE

14760.0000 L.F. 2.5000 -30.00 % 1.8500 -26.00 % 1.7500 -30.00 %

36,900.00 25,830.00 -11,070.00 27,306.00 -9,594.00 25,830.00 -11,070.00

5.0000
122 PLASTIC CROSSWALK LINE

120.0000 S.F. 7.0000 -28.57 % 6.0000 -14.29 % 5.0000 -28.57 %

840.00 600.00 -240.00 720.00 -120.00 600.00 -240.00

10.0000
123 PLASTIC STOP LINE

15.0000 L.F. 10.0000 0.00 % 12.5000 25.00 % 10.0000 0.00 %

150.00 150.00 0.00 187.50 37.50 150.00 0.00

70.0000
124 PLASTIC TRAFFIC ARROW

6.0000 EACH 75.0000 -6.67 % 80.0000 6.67 % 70.0000 -6.67 %

450.00 420.00 -30.00 480.00 30.00 420.00 -30.00

40.0000
125 PLASTIC TRAFFIC LETTER

57.0000 EACH 35.0000 14.29 % 50.0000 42.86 % 40.0000 14.29 %

1,995.00 2,280.00 285.00 2,850.00 855.00 2,280.00 285.00

50.0000
126 PAINTED HOV LANE SYMBOL TYPE 1

10.0000 EACH 50.0000 0.00 % 60.0000 20.00 % 50.0000 0.00 %

500.00 500.00 0.00 600.00 100.00 500.00 0.00

100.0000
127 PLASTIC HOV LANE SYMBOL TYPE 1

10.0000 EACH 150.0000 -33.33 % 115.0000 -23.33 % 100.0000 -33.33 %

1,500.00 1,000.00 -500.00 1,150.00 -350.00 1,000.00 -500.00

10.0000
128 PLASTIC DRAINAGE MARKING

54.0000 EACH 25.0000 -60.00 % 15.0000 -40.00 % 10.0000 -60.00 %

1,350.00 540.00 -810.00 810.00 -540.00 540.00 -810.00

175.0000
129 RAISED PAVEMENT MARKER TYPE 1

33.8000 HUND 200.0000 -12.50 % 190.0000 -5.00 % 175.0000 -12.50 %

6,760.00 5,915.00 -845.00 6,422.00 -338.00 5,915.00 -845.00

310.0000
130 RAISED PAVEMENT MARKER TYPE 2

11.9000 HUND 350.0000 -11.43 % 325.0000 -7.14 % 310.0000 -11.43 %

4,165.00 3,689.00 -476.00 3,867.50 -297.50 3,689.00 -476.00
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01/23/2003
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DOT_RGGB01

TRAFFIC

0.5500
131 TEMPORARY PAVEMENT MARKING

19040.0000 L.F. 0.5000 10.00 % 0.6000 20.00 % 0.5500 10.00 %

9,520.00 10,472.00 952.00 11,424.00 1,904.00 10,472.00 952.00

132 PERMANENT SIGNING
L.S. 308.25 % 308.25 % 33.33 %

6,000.00 24,495.00 18,495.00 24,495.00 18,495.00 8,000.00 2,000.00

133 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. 131.51 % 131.44 % 13.33 %

15,000.00 34,726.00 19,726.00 34,716.00 19,716.00 17,000.00 2,000.00

4.0000
134 SIGN COVERING

150.0000 S.F. 6.0000 -33.33 % 4.0000 -33.33 % 10.0000 66.67 %

900.00 600.00 -300.00 600.00 -300.00 1,500.00 600.00

135 TEMPORARY ILLUMINATION SYSTEM SAC 4612 SUP 1
L.S. -40.24 % 18.20 % 19.52 %

25,100.00 15,000.00 -10,100.00 29,667.00 4,567.00 30,000.00 4,900.00

136 ILLUMINATION SYSTEM 1 SAC 4612 SUP 1
L.S. -27.40 % 10.89 % 7.96 %

74,100.00 53,798.00 -20,302.00 82,167.00 8,067.00 80,000.00 5,900.00

137 ILLUMINATION SYSTEM 2 SAC 4612 SUP 1
L.S. 314.48 % -36.45 % -41.18 %

8,500.00 35,231.00 26,731.00 5,402.00 -3,098.00 5,000.00 -3,500.00

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 331.77 % 27.98 % 26.97 %

19,689.00 85,012.00 65,323.00 25,197.00 5,508.00 25,000.00 5,311.00

139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -85.98 % -49.74 % -50.92 %

14,261.00 2,000.00 -12,261.00 7,167.00 -7,094.00 7,000.00 -7,261.00

140  COMMUNICATION CONDUIT SYSTEM
L.S. 1,424.71 % 2,962.76 % 2,841.18 %

1,700.00 25,920.00 24,220.00 52,067.00 50,367.00 50,000.00 48,300.00

141  COMMUNICATION CABLES AND INTERFACES
L.S. 63.55 % 32.57 % 28.63 %

19,436.00 31,788.00 12,352.00 25,767.00 6,331.00 25,000.00 5,564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC
142  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 422.74 % 201.20 % 169.32 %

7,426.00 38,819.00 31,393.00 22,367.00 14,941.00 20,000.00 12,574.00

143  OVERHEIGHT VEHICLE DETECTOR WARNING SYSTEM
L.S. -5.54 % -17.01 % -21.38 %

31,800.00 30,039.00 -1,761.00 26,392.00 -5,408.00 25,000.00 -6,800.00

144  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 1
L.S. 0.67 % 80.26 % 84.56 %

29,800.00 30,000.00 200.00 53,717.00 23,917.00 55,000.00 25,200.00

145  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 2
L.S. 2.74 % 62.90 % 71.23 %

29,200.00 30,000.00 800.00 47,567.00 18,367.00 50,000.00 20,800.00

146  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 3
L.S. -24.71 % 64.98 % 61.33 %

46,488.00 35,000.00 -11,488.00 76,697.00 30,209.00 75,000.00 28,512.00

24.0000
147 TRAFFIC SAFETY DRUM

280.0000 EACH 50.0000 -52.00 % 60.0000 20.00 % 40.0000 -20.00 %

14,000.00 6,720.00 -7,280.00 16,800.00 2,800.00 11,200.00 -2,800.00

5.0000
148 SEQUENTIAL ARROW SIGN

450.0000 HR 4.0000 25.00 % 12.5000 212.50 % 10.0000 150.00 %

1,800.00 2,250.00 450.00 5,625.00 3,825.00 4,500.00 2,700.00

4,500.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 7,500.0000 -40.00 % 15,000.0000 100.00 % 500.0000 -93.33 %

7,500.00 4,500.00 -3,000.00 15,000.00 7,500.00 500.00 -7,000.00

10.0000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 4.0000 150.00 % 20.0000 400.00 % 25.0000 525.00 %

160.00 400.00 240.00 800.00 640.00 1,000.00 840.00

151 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 64.29 % 733.33 % 19.05 %

4,200.00 6,900.00 2,700.00 35,000.00 30,800.00 5,000.00 800.00

35.0000
152 TRAFFIC CONTROL LABOR

3300.0000 HR 36.0000 -2.78 % 37.0000 2.78 % 35.0000 -2.78 %

118,800.00 115,500.00 -3,300.00 122,100.00 3,300.00 115,500.00 -3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

1.0000
153 TRAFFIC CONTROL VEHICLE

325.0000 DAY 60.0000 -98.33 % 85.0000 41.67 % 20.0000 -66.67 %

19,500.00 325.00 -19,175.00 27,625.00 8,125.00 6,500.00 -13,000.00

0.0100
154 TRAFFIC CONTROL SUPERVISOR

3200.0000 HR 40.0000 -99.98 % 30.0000 -25.00 % 0.0100 -99.98 %

128,000.00 32.00 -127,968.00 96,000.00 -32,000.00 32.00 -127,968.00

12.0000
155 CONSTRUCTION SIGNS CLASS A

1603.0000 S.F. 10.0000 20.00 % 15.1000 51.00 % 20.0000 100.00 %

16,030.00 19,236.00 3,206.00 24,205.30 8,175.30 32,060.00 16,030.00

OTHER ITEMS
156  SHARED DRB COSTS-CREDIT

EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00

1.0000
157 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9468.0000 C.Y. 15.0000 -93.33 % 6.2500 -58.33 % 9.0000 -40.00 %

142,020.00 9,468.00 -132,552.00 59,175.00 -82,845.00 85,212.00 -56,808.00

0.0100
158 SHORING OR EXTRA EXCAVATION CLASS B

44500.0000 S.F. 0.2500 -96.00 % 0.4000 60.00 % 0.1000 -60.00 %

11,125.00 445.00 -10,680.00 17,800.00 6,675.00 4,450.00 -6,675.00

24.0000
159 GRAVEL BACKFILL FOR DRAIN

402.0000 C.Y. 25.0000 -4.00 % 22.0000 -12.00 % 15.0000 -40.00 %

10,050.00 9,648.00 -402.00 8,844.00 -1,206.00 6,030.00 -4,020.00

350.0000
160 PLUGGING EXISTING PIPE

1.0000 EACH 150.0000 133.33 % 1,500.0000 900.00 % 250.0000 66.67 %

150.00 350.00 200.00 1,500.00 1,350.00 250.00 100.00

161 STRUCTURE SURVEYING
L.S. -2.50 % -51.25 % -75.00 %

40,000.00 39,000.00 -1,000.00 19,500.00 -20,500.00 10,000.00 -30,000.00

162 ROADWAY SURVEYING
L.S. -93.75 % -65.14 % -75.00 %

160,000.00 10,000.00 -150,000.00 55,770.00 -104,230.00 40,000.00 -120,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS

102.0000
163 CEMENT CONC. SIDEWALK

47.0000 S.Y. 40.0000 155.00 % 35.0000 -12.50 % 57.0000 42.50 %

1,880.00 4,794.00 2,914.00 1,645.00 -235.00 2,679.00 799.00

6.5000
164 CHAIN LINK FENCE TYPE 4

763.0000 L.F. 13.0000 -50.00 % 7.5000 -42.31 % 6.4000 -50.77 %

9,919.00 4,959.50 -4,959.50 5,722.50 -4,196.50 4,883.20 -5,035.80

72.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH 150.0000 -52.00 % 85.0000 -43.33 % 72.0000 -52.00 %

1,350.00 648.00 -702.00 765.00 -585.00 648.00 -702.00

650.0000
166 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,000.0000 -35.00 % 775.0000 -22.50 % 650.0000 -35.00 %

1,000.00 650.00 -350.00 775.00 -225.00 650.00 -350.00

48.0000
167 GABION CRIBBING

1471.0000 C.Y. 120.0000 -60.00 % 78.0000 -35.00 % 65.0000 -45.83 %

176,520.00 70,608.00 -105,912.00 114,738.00 -61,782.00 95,615.00 -80,905.00

14.5000
168 STRUCTURAL EARTH WALL

42148.0000 S.F. 25.0000 -42.00 % 10.5500 -57.80 % 14.0000 -44.00 %

1,053,700.00 611,146.00 -442,554.00 444,661.40 -609,038.60 590,072.00 -463,628.00

500.0000
169 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 600.0000 -16.67 % 1,650.0000 175.00 % 350.0000 -41.67 %

1,200.00 1,000.00 -200.00 3,300.00 2,100.00 700.00 -500.00

3,200.0000
170 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH 4,000.0000 -20.00 % 2,450.0000 -38.75 % 2,800.0000 -30.00 %

4,000.00 3,200.00 -800.00 2,450.00 -1,550.00 2,800.00 -1,200.00

100.0000
171 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

3.0000 L.F. 500.0000 -80.00 % 150.0000 -70.00 % 300.0000 -40.00 %

1,500.00 300.00 -1,200.00 450.00 -1,050.00 900.00 -600.00

400.0000
172 ADJUST CATCH BASIN

2.0000 EACH 400.0000 0.00 % 600.0000 50.00 % 250.0000 -37.50 %

800.00 800.00 0.00 1,200.00 400.00 500.00 -300.00

173 FORCE ACCOUNT ROLLING SLOWDOWN
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00 30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
174 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

175 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

176 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

2.0000
177  CONSTRUCTION FENCE

660.0000 L.F. 2.0000 0.00 % 3.5000 75.00 % 4.0000 100.00 %

1,320.00 1,320.00 0.00 2,310.00 990.00 2,640.00 1,320.00

1.2500
178 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

3030.0000 S.Y. 1.2500 0.00 % 1.4000 12.00 % 2.0000 60.00 %

3,787.50 3,787.50 0.00 4,242.00 454.50 6,060.00 2,272.50

2.0000
179 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4450.0000 S.Y. 1.7500 14.29 % 1.5000 -14.29 % 2.0000 14.29 %

7,787.50 8,900.00 1,112.50 6,675.00 -1,112.50 8,900.00 1,112.50

1.2500
180 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1940.0000 S.Y. 2.0000 -37.50 % 2.5000 25.00 % 1.0000 -50.00 %

3,880.00 2,425.00 -1,455.00 4,850.00 970.00 1,940.00 -1,940.00

1.2500
181 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2980.0000 S.Y. 5.0000 -75.00 % 1.7500 -65.00 % 2.0000 -60.00 %

14,900.00 3,725.00 -11,175.00 5,215.00 -9,685.00 5,960.00 -8,940.00

182  MODIFICATION OF EXISTING IRRIGATION SYSTEM, COMPLETE
L.S. 20.00 % 35.00 % 0.00 %

10,000.00 12,000.00 2,000.00 13,500.00 3,500.00 10,000.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

PACIFIC ROAD & BRIDGE CO. KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 3405 - 121ST ST SW 20210 142ND AVE NE
98223-7781 LYNNWOOD WA 98037-1549 98072

PROJECT : ARLINGTON   WA  982233393 MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
183 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $9,232,613.20 $8,108,008.72 -12.18% $8,182,512.01 -11.37% $8,193,504.50 -11.25%

BASE TOTAL $9,232,613.20 $8,108,008.72 -12.18% $8,182,512.01 -11.37% $8,193,504.50 -11.25%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -0.38 % 6.54 %

838,180.00 835,000.00 -3,180.00 893,000.00 54,820.00

6,000.0000
2 CLEARING AND GRUBBING

7.9000 ACRE 3,500.0000 71.43 % 3,000.0000 -14.29 %

27,650.00 47,400.00 19,750.00 23,700.00 -3,950.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 474.71 % 4,210.34 %

3,480.00 20,000.00 16,520.00 150,000.00 146,520.00

3.0000
4 REMOVING GUARDRAIL

2480.0000 L.F. 3.0000 0.00 % 2.6000 -13.33 %

7,440.00 7,440.00 0.00 6,448.00 -992.00

140.0000
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 200.0000 -30.00 % 140.0000 -30.00 %

1,200.00 840.00 -360.00 840.00 -360.00

0.5000
6 REMOVING PAINT LINE

19040.0000 L.F. 0.3000 66.67 % 0.4000 33.33 %

5,712.00 9,520.00 3,808.00 7,616.00 1,904.00

1.0000
7 REMOVING PLASTIC LINE

11820.0000 L.F. 1.0000 0.00 % 0.7000 -30.00 %

11,820.00 11,820.00 0.00 8,274.00 -3,546.00

60.0000
8 REMOVING PLASTIC TRAFFIC MARKING

21.0000 EACH 25.0000 140.00 % 55.0000 120.00 %

525.00 1,260.00 735.00 1,155.00 630.00

100.0000
9 REMOVING RAISED PAVEMENT MARKER

42.3000 HUND 100.0000 0.00 % 140.0000 40.00 %

4,230.00 4,230.00 0.00 5,922.00 1,692.00

10  WORK PLATFORM
L.S. -16.13 % -3.23 %

77,500.00 65,000.00 -12,500.00 75,000.00 -2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

GRADING

15.0000
11 ROADWAY EXCAVATION INCL. HAUL

4550.0000 C.Y. 12.0000 25.00 % 15.0000 25.00 %

54,600.00 68,250.00 13,650.00 68,250.00 13,650.00

16.5000
12 SAND DRAINAGE BLANKET

510.0000 TON 12.0000 37.50 % 11.5000 -4.17 %

6,120.00 8,415.00 2,295.00 5,865.00 -255.00

6.0000
13 EMBANKMENT COMPACTION

51120.0000 C.Y. 1.0000 500.00 % 0.0100 -99.00 %

51,120.00 306,720.00 255,600.00 511.20 -50,608.80

DRAINAGE

19.0000
14 DITCH EXCAVATION INCL. HAUL

1037.0000 C.Y. 15.0000 26.67 % 20.0000 33.33 %

15,555.00 19,703.00 4,148.00 20,740.00 5,185.00

16.0000
15  POND EXCAVATION INCL. HAUL

4490.0000 C.Y. 20.0000 -20.00 % 14.0000 -30.00 %

89,800.00 71,840.00 -17,960.00 62,860.00 -26,940.00

1,700.0000
16 GRATE INLET TYPE 2

2.0000 EACH 1,600.0000 6.25 % 2,250.0000 40.63 %

3,200.00 3,400.00 200.00 4,500.00 1,300.00

20.0000
17 CEMENT CONC. GUTTER

449.0000 L.F. 19.4000 3.09 % 45.0000 131.96 %

8,710.60 8,980.00 269.40 20,205.00 11,494.40

10.0000
18 ASPHALT CONC. GUTTER

140.0000 L.F. 20.0000 -50.00 % 40.0000 100.00 %

2,800.00 1,400.00 -1,400.00 5,600.00 2,800.00

75.0000
19 LIGHT LOOSE RIPRAP

67.0000 C.Y. 70.0000 7.14 % 39.0000 -44.29 %

4,690.00 5,025.00 335.00 2,613.00 -2,077.00

40.0000
20 QUARRY SPALLS

384.0000 C.Y. 50.0000 -20.00 % 33.0000 -34.00 %

19,200.00 15,360.00 -3,840.00 12,672.00 -6,528.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

DRAINAGE

150.0000
21  ONE-MAN ROCK

7.0000 TON 100.0000 50.00 % 565.0000 465.00 %

700.00 1,050.00 350.00 3,955.00 3,255.00

7.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

6328.0000 L.F. 7.0000 0.00 % 2.5000 -64.29 %

44,296.00 44,296.00 0.00 15,820.00 -28,476.00

40.0000
23 SCHEDULE B CULV. PIPE 24 IN. DIAM.

125.0000 L.F. 24.0000 66.67 % 34.0000 41.67 %

3,000.00 5,000.00 2,000.00 4,250.00 1,250.00

STORM SEWER

1,000.0000
24 CATCH BASIN TYPE 1L

1.0000 EACH 1,200.0000 -16.67 % 2,200.0000 83.33 %

1,200.00 1,000.00 -200.00 2,200.00 1,000.00

3,300.0000
25 CATCH BASIN TYPE 2 54 IN. DIAM. W/ FLOW RESTRICT/OIL SEPA

2.0000 EACH 3,500.0000 -5.71 % 3,800.0000 8.57 %

7,000.00 6,600.00 -400.00 7,600.00 600.00

800.0000
26 CATCH BASIN TYPE 1

34.0000 EACH 1,000.0000 -20.00 % 1,200.0000 20.00 %

34,000.00 27,200.00 -6,800.00 40,800.00 6,800.00

1,700.0000
27 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 2,000.0000 -15.00 % 2,400.0000 20.00 %

14,000.00 11,900.00 -2,100.00 16,800.00 2,800.00

2,800.0000
28  CONCRETE SUMP FLOW SPREADER

1.0000 EACH 3,000.0000 -6.67 % 3,000.0000 0.00 %

3,000.00 2,800.00 -200.00 3,000.00 0.00

1.0000
29 TESTING STORM SEWER PIPE

6368.0000 L.F. 2.0000 -50.00 % 3.3000 65.00 %

12,736.00 6,368.00 -6,368.00 21,014.40 8,278.40

22.0000
30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6275.0000 L.F. 25.0000 -12.00 % 9.5000 -62.00 %

156,875.00 138,050.00 -18,825.00 59,612.50 -97,262.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

STORM SEWER

28.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

36.0000 L.F. 80.0000 -65.00 % 22.0000 -72.50 %

2,880.00 1,008.00 -1,872.00 792.00 -2,088.00

42.0000
32 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

57.0000 L.F. 35.0000 20.00 % 19.0000 -45.71 %

1,995.00 2,394.00 399.00 1,083.00 -912.00

80.0000
33  TRENCH DRAIN

238.0000 L.F. 70.0000 14.29 % 92.0000 31.43 %

16,660.00 19,040.00 2,380.00 21,896.00 5,236.00

SANITARY SEWER

80.0000
34 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

42.0000 L.F. 40.0000 100.00 % 40.0000 0.00 %

1,680.00 3,360.00 1,680.00 1,680.00 0.00

STRUCTURE

12.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4732.0000 C.Y. 25.0000 -52.00 % 30.0000 20.00 %

118,300.00 56,784.00 -61,516.00 141,960.00 23,660.00

36 SHORING OR EXTRA EXCAVATION CL. A
L.S. -71.84 % -53.07 %

106,537.50 30,000.00 -76,537.50 50,000.00 -56,537.50

15.0000
37 GRAVEL BACKFILL FOR WALL

50960.0000 C.Y. 12.0000 25.00 % 0.0100 -99.92 %

611,520.00 764,400.00 152,880.00 509.60 -611,010.40

0.6000
38 ST. REINF. BAR FOR BRIDGE

50650.0000 LB. 0.6000 0.00 % 0.6300 5.00 %

30,390.00 30,390.00 0.00 31,909.50 1,519.50

0.6000
39 ST. REINF. BAR FOR RETAINING WALL

159030.0000 LB. 0.5000 20.00 % 0.5000 0.00 %

79,515.00 95,418.00 15,903.00 79,515.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

STRUCTURE

300.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

2332.0000 C.Y. 300.0000 0.00 % 315.0000 5.00 %

699,600.00 699,600.00 0.00 734,580.00 34,980.00

325.0000
41 CONC. CLASS 4000 FOR BRIDGE

527.0000 C.Y. 450.0000 -27.78 % 400.0000 -11.11 %

237,150.00 171,275.00 -65,875.00 210,800.00 -26,350.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-4.00 -4.00 -4.00

43 SUPERSTRUCTURE - ASH WAY BRIDGE
L.S. 21.62 % 242.16 %

370,000.00 450,000.00 80,000.00 1,266,000.00 896,000.00

10.0000
44 CONDUIT PIPE 2 IN. DIAM.

430.0000 L.F. 8.0000 25.00 % 5.0000 -37.50 %

3,440.00 4,300.00 860.00 2,150.00 -1,290.00

65.0000
45 TRAFFIC BARRIER

7534.0000 L.F. 65.0000 0.00 % 70.0000 7.69 %

489,710.00 489,710.00 0.00 527,380.00 37,670.00

240.0000
46  TYPE B BARRIER

110.0000 L.F. 233.0000 3.00 % 270.0000 15.88 %

25,630.00 26,400.00 770.00 29,700.00 4,070.00

140.0000
47  TYPE C BARRIER

2100.0000 L.F. 280.0000 -50.00 % 170.0000 -39.29 %

588,000.00 294,000.00 -294,000.00 357,000.00 -231,000.00

160.0000
48  TYPE D BARRIER

782.0000 L.F. 280.0000 -42.86 % 140.0000 -50.00 %

218,960.00 125,120.00 -93,840.00 109,480.00 -109,480.00
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* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
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NO.
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DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

SURFACING

15.0000
49 CRUSHED SURFACING BASE COURSE

12420.0000 TON 15.0000 0.00 % 19.2500 28.33 %

186,300.00 186,300.00 0.00 239,085.00 52,785.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00

CEMENT CONCRETE PAVEMENT

190.0000
51 CEMENT CONC. PAVEMENT

685.0000 C.Y. 200.0000 -5.00 % 172.0000 -14.00 %

137,000.00 130,150.00 -6,850.00 117,820.00 -19,180.00

190.0000
52 BRIDGE APPROACH SLAB

119.0000 S.Y. 150.0000 26.67 % 175.0000 16.67 %

17,850.00 22,610.00 4,760.00 20,825.00 2,975.00

ASPHALT CONCRETE PAVEMENT

44.0000
53 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

1120.0000 TON 40.0000 10.00 % 50.0000 25.00 %

44,800.00 49,280.00 4,480.00 56,000.00 11,200.00

47.0000
54 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-22

9760.0000 TON 50.0000 -6.00 % 58.0000 16.00 %

488,000.00 458,720.00 -29,280.00 566,080.00 78,080.00

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

15,200.00 15,200.00 15,200.00
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

6,100.00 6,100.00 6,100.00

EROSION CONTROL AND PLANTING

20.0000
57 ESC LEAD

302.0000 DAY 125.0000 -84.00 % 1.0000 -99.20 %

37,750.00 6,040.00 -31,710.00 302.00 -37,448.00

1,000.0000
58  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 5,227.0000 -80.87 % 995.0000 -80.96 %

7,317.80 1,400.00 -5,917.80 1,393.00 -5,924.80

1,500.0000
59  WETLAND SEEDING, FERTILIZING, AND MULCHING

0.2000 ACRE 5,227.0000 -71.30 % 1,500.0000 -71.30 %

1,045.40 300.00 -745.40 300.00 -745.40

1.0000
60  BIOFILTRATION SWALE SEEDING AND MULCHING

590.0000 S.Y. 2.5000 -60.00 % 0.7000 -72.00 %

1,475.00 590.00 -885.00 413.00 -1,062.00

40.0000
61 COMPOST TYPE 1

102.0000 C.Y. 28.0000 42.86 % 37.0000 32.14 %

2,856.00 4,080.00 1,224.00 3,774.00 918.00

1.5000
62  STRAW AND COCONUT FIBER MAT

2646.0000 S.Y. 3.0000 -50.00 % 1.3000 -56.67 %

7,938.00 3,969.00 -3,969.00 3,439.80 -4,498.20

19.0000
63 CHECK DAM

300.0000 L.F. 12.0000 58.33 % 30.0000 150.00 %

3,600.00 5,700.00 2,100.00 9,000.00 5,400.00

16.0000
64 STABILIZED CONSTRUCTION ENTRANCE

990.0000 S.Y. 10.0000 60.00 % 15.0000 50.00 %

9,900.00 15,840.00 5,940.00 14,850.00 4,950.00

160.0000
65 INLET PROTECTION

7.0000 EACH 200.0000 -20.00 % 85.0000 -57.50 %

1,400.00 1,120.00 -280.00 595.00 -805.00
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01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

6.0000
66 SILT FENCE

1050.0000 L.F. 10.0000 -40.00 % 5.8500 -41.50 %

10,500.00 6,300.00 -4,200.00 6,142.50 -4,357.50

67 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

60,000.00 60,000.00 60,000.00

32.0000
68 TOPSOIL TYPE A

981.0000 C.Y. 34.0000 -5.88 % 32.0000 -5.88 %

33,354.00 31,392.00 -1,962.00 31,392.00 -1,962.00

10.0000
69 PSIPE DOUGLAS FIR

118.0000 EACH 28.0000 -64.29 % 10.0000 -64.29 %

3,304.00 1,180.00 -2,124.00 1,180.00 -2,124.00

25.0000
70 PSIPE HOGAN WESTERN RED CEDAR 3' HT.

12.0000 EACH 90.0000 -72.22 % 25.0000 -72.22 %

1,080.00 300.00 -780.00 300.00 -780.00

144.0000
71 PSIPE HOGAN WESTERN RED CEDAR 6' - 7' HT.

9.0000 EACH 186.0000 -22.58 % 144.0000 -22.58 %

1,674.00 1,296.00 -378.00 1,296.00 -378.00

160.0000
72 PSIPE AMERICAN SWEETGUM 1" CAL.

3.0000 EACH 160.0000 0.00 % 160.0000 0.00 %

480.00 480.00 0.00 480.00 0.00

285.0000
73 PSIPE AMERICAN SWEETGUM 2 1/2" CAL.

10.0000 EACH 262.0000 8.78 % 285.0000 8.78 %

2,620.00 2,850.00 230.00 2,850.00 230.00

285.0000
74 PSIPE LAVALLE HAWTHORN

3.0000 EACH 270.0000 5.56 % 285.0000 5.56 %

810.00 855.00 45.00 855.00 45.00

75.0000
75 PSIPE STRAWBERRY TREE

64.0000 EACH 42.0000 78.57 % 75.0000 78.57 %

2,688.00 4,800.00 2,112.00 4,800.00 2,112.00

10.0000
76 PSIPE REDTWIG DOGWOOD

409.0000 EACH 29.0000 -65.52 % 10.0000 -65.52 %

11,861.00 4,090.00 -7,771.00 4,090.00 -7,771.00
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01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING

12.0000
77 PSIPE WHITE ROCKROSE

738.0000 EACH 17.0000 -29.41 % 12.0000 -29.41 %

12,546.00 8,856.00 -3,690.00 8,856.00 -3,690.00

10.0000
78 PSIPE OREGON GRAPE

303.0000 EACH 22.0000 -54.55 % 10.0000 -54.55 %

6,666.00 3,030.00 -3,636.00 3,030.00 -3,636.00

10.0000
79 PSIPE SWORD FERN

270.0000 EACH 16.5000 -39.39 % 10.0000 -39.39 %

4,455.00 2,700.00 -1,755.00 2,700.00 -1,755.00

6.0000
80 PSIPE KINNIKINNICK

187.0000 EACH 6.5000 -7.69 % 6.0000 -7.69 %

1,215.50 1,122.00 -93.50 1,122.00 -93.50

10.0000
81 PSIPE SNOWBERRY

117.0000 EACH 16.5000 -39.39 % 10.0000 -39.39 %

1,930.50 1,170.00 -760.50 1,170.00 -760.50

25.0000
82 PSIPE WESTERN HAZELNUT

14.0000 EACH 22.0000 13.64 % 25.0000 13.64 %

308.00 350.00 42.00 350.00 42.00

9.0000
83 PSIPE BOSTON IVY

30.0000 EACH 16.5000 -45.45 % 9.0000 -45.45 %

495.00 270.00 -225.00 270.00 -225.00

1.0000
84 PSIPE SPIKE RUSH

437.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

786.60 437.00 -349.60 437.00 -349.60

1.0000
85 PSIPE SOFT RUSH

437.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

786.60 437.00 -349.60 437.00 -349.60

1.0000
86 PSIPE SMALL-FRUITED BULRUSH

438.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

788.40 438.00 -350.40 438.00 -350.40

1.0000
87 PSIPE SLOUGH SEDGE

438.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

788.40 438.00 -350.40 438.00 -350.40
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DOT_RGGB01

EROSION CONTROL AND PLANTING

1.0000
88 PSIPE HARD STEM BULRUSH

219.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

394.20 219.00 -175.20 219.00 -175.20

1.0000
89 PSIPE SOFT STEM BULRUSH

219.0000 EACH 1.8000 -44.44 % 1.0000 -44.44 %

394.20 219.00 -175.20 219.00 -175.20

25.0000
90 SOIL AMENDMENT

246.0000 C.Y. 35.0000 -28.57 % 24.5000 -30.00 %

8,610.00 6,150.00 -2,460.00 6,027.00 -2,583.00

29.0000
91 BARK OR WOOD CHIP MULCH

296.0000 C.Y. 32.0000 -9.38 % 28.5000 -10.94 %

9,472.00 8,584.00 -888.00 8,436.00 -1,036.00

5.0000
92 SOD INSTALLATION

2288.0000 S.Y. 7.0000 -28.57 % 5.0000 -28.57 %

16,016.00 11,440.00 -4,576.00 11,440.00 -4,576.00

6.0000
93  TEMPORARY ROLLOVER DITCH

2410.0000 L.F. 7.0000 -14.29 % 2.3000 -67.14 %

16,870.00 14,460.00 -2,410.00 5,543.00 -11,327.00

94  POND X TEMPORARY OUTLET
L.S. 263.52 % 218.88 %

7,840.00 28,500.00 20,660.00 25,000.00 17,160.00

85,000.0000
95  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 30,000.0000 183.33 % 70,000.0000 133.33 %

30,000.00 85,000.00 55,000.00 70,000.00 40,000.00

26.0000
96  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1004.0000 HR 80.0000 -67.50 % 35.0000 -56.25 %

80,320.00 26,104.00 -54,216.00 35,140.00 -45,180.00

97  QUALITY ASSURANCE PROJECT PLAN
L.S. -90.00 % -95.00 %

20,000.00 2,000.00 -18,000.00 1,000.00 -19,000.00

98  SAND FILTRATION OPERATION PLAN
L.S. -93.33 % -96.67 %

30,000.00 2,000.00 -28,000.00 1,000.00 -29,000.00
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TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

EROSION CONTROL AND PLANTING
99  DATA SUMMARY REPORT

L.S. -90.00 % -90.00 %

10,000.00 1,000.00 -9,000.00 1,000.00 -9,000.00

TRAFFIC

22.0000
100 CEMENT CONC. BARRIER CURB AND GUTTER

70.0000 L.F. 20.0000 10.00 % 25.0000 25.00 %

1,400.00 1,540.00 140.00 1,750.00 350.00

22.0000
101 CEMENT CONC. BARRIER CURB

178.0000 L.F. 15.0000 46.67 % 19.0000 26.67 %

2,670.00 3,916.00 1,246.00 3,382.00 712.00

7.0000
102  TEMPORARY EXTRUDED ASPHALT CURB

1280.0000 L.F. 5.0000 40.00 % 4.2500 -15.00 %

6,400.00 8,960.00 2,560.00 5,440.00 -960.00

13.0000
103 BEAM GUARDRAIL TYPE 1

2266.0000 L.F. 15.0000 -13.33 % 13.0000 -13.33 %

33,990.00 29,458.00 -4,532.00 29,458.00 -4,532.00

1,200.0000
104 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,300.0000 -7.69 % 1,200.0000 -7.69 %

1,300.00 1,200.00 -100.00 1,200.00 -100.00

705.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 -41.25 % 705.0000 -41.25 %

1,200.00 705.00 -495.00 705.00 -495.00

1,750.0000
106 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,900.0000 -7.89 % 1,750.0000 -7.89 %

3,800.00 3,500.00 -300.00 3,500.00 -300.00

485.0000
107 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 500.0000 -3.00 % 500.0000 0.00 %

1,500.00 1,455.00 -45.00 1,500.00 0.00

22.0000
108 PRECAST CONC. BARRIER TYPE 2

2311.0000 L.F. 24.0000 -8.33 % 40.0000 66.67 %

55,464.00 50,842.00 -4,622.00 92,440.00 36,976.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

38.0000
109 SINGLE SLOPE CONCRETE BARRIER

635.0000 L.F. 40.0000 -5.00 % 48.0000 20.00 %

25,400.00 24,130.00 -1,270.00 30,480.00 5,080.00

9.0000
110 TEMPORARY CONC. BARRIER

10438.0000 L.F. 10.0000 -10.00 % 10.0000 0.00 %

104,380.00 93,942.00 -10,438.00 104,380.00 0.00

6,000.0000
111 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 5,000.0000 20.00 % 4,000.0000 -20.00 %

15,000.00 18,000.00 3,000.00 12,000.00 -3,000.00

40,000.0000
112 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 18,000.0000 122.22 % 45,000.0000 150.00 %

18,000.00 40,000.00 22,000.00 45,000.00 27,000.00

113 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00

740.0000
114 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 -7.50 % 2,500.0000 212.50 %

1,600.00 1,480.00 -120.00 5,000.00 3,400.00

8,000.0000
115 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 8,000.0000 0.00 % 10,000.0000 25.00 %

32,000.00 32,000.00 0.00 40,000.00 8,000.00

40.0000
116 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

500.0000 HR 40.0000 0.00 % 60.0000 50.00 %

20,000.00 20,000.00 0.00 30,000.00 10,000.00

0.2000
117 PAINT LINE

25490.0000 L.F. 0.2500 -20.00 % 0.1200 -52.00 %

6,372.50 5,098.00 -1,274.50 3,058.80 -3,313.70

1.5000
118 PROFILED PLASTIC LINE

1520.0000 L.F. 2.0000 -25.00 % 1.5000 -25.00 %

3,040.00 2,280.00 -760.00 2,280.00 -760.00

0.2000
119 PAINTED WIDE LINE

21300.0000 L.F. 0.5000 -60.00 % 0.2000 -60.00 %

10,650.00 4,260.00 -6,390.00 4,260.00 -6,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

1.0000
120 PLASTIC WIDE LINE

3100.0000 L.F. 1.5000 -33.33 % 1.0000 -33.33 %

4,650.00 3,100.00 -1,550.00 3,100.00 -1,550.00

1.8000
121 PROFILED PLASTIC WIDE LINE

14760.0000 L.F. 2.5000 -28.00 % 1.7500 -30.00 %

36,900.00 26,568.00 -10,332.00 25,830.00 -11,070.00

5.0000
122 PLASTIC CROSSWALK LINE

120.0000 S.F. 7.0000 -28.57 % 5.0000 -28.57 %

840.00 600.00 -240.00 600.00 -240.00

10.0000
123 PLASTIC STOP LINE

15.0000 L.F. 10.0000 0.00 % 10.0000 0.00 %

150.00 150.00 0.00 150.00 0.00

70.0000
124 PLASTIC TRAFFIC ARROW

6.0000 EACH 75.0000 -6.67 % 70.0000 -6.67 %

450.00 420.00 -30.00 420.00 -30.00

40.0000
125 PLASTIC TRAFFIC LETTER

57.0000 EACH 35.0000 14.29 % 40.0000 14.29 %

1,995.00 2,280.00 285.00 2,280.00 285.00

50.0000
126 PAINTED HOV LANE SYMBOL TYPE 1

10.0000 EACH 50.0000 0.00 % 50.0000 0.00 %

500.00 500.00 0.00 500.00 0.00

100.0000
127 PLASTIC HOV LANE SYMBOL TYPE 1

10.0000 EACH 150.0000 -33.33 % 100.0000 -33.33 %

1,500.00 1,000.00 -500.00 1,000.00 -500.00

10.0000
128 PLASTIC DRAINAGE MARKING

54.0000 EACH 25.0000 -60.00 % 10.0000 -60.00 %

1,350.00 540.00 -810.00 540.00 -810.00

175.0000
129 RAISED PAVEMENT MARKER TYPE 1

33.8000 HUND 200.0000 -12.50 % 175.0000 -12.50 %

6,760.00 5,915.00 -845.00 5,915.00 -845.00

310.0000
130 RAISED PAVEMENT MARKER TYPE 2

11.9000 HUND 350.0000 -11.43 % 310.0000 -11.43 %

4,165.00 3,689.00 -476.00 3,689.00 -476.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

0.6000
131 TEMPORARY PAVEMENT MARKING

19040.0000 L.F. 0.5000 20.00 % 0.5500 10.00 %

9,520.00 11,424.00 1,904.00 10,472.00 952.00

132 PERMANENT SIGNING
L.S. 150.00 % 316.67 %

6,000.00 15,000.00 9,000.00 25,000.00 19,000.00

133 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. 33.33 % 100.00 %

15,000.00 20,000.00 5,000.00 30,000.00 15,000.00

10.0000
134 SIGN COVERING

150.0000 S.F. 6.0000 66.67 % 5.0000 -16.67 %

900.00 1,500.00 600.00 750.00 -150.00

135 TEMPORARY ILLUMINATION SYSTEM SAC 4612 SUP 1
L.S. -20.32 % 11.55 %

25,100.00 20,000.00 -5,100.00 28,000.00 2,900.00

136 ILLUMINATION SYSTEM 1 SAC 4612 SUP 1
L.S. -32.52 % 10.66 %

74,100.00 50,000.00 -24,100.00 82,000.00 7,900.00

137 ILLUMINATION SYSTEM 2 SAC 4612 SUP 1
L.S. 135.29 % -41.18 %

8,500.00 20,000.00 11,500.00 5,000.00 -3,500.00

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 1.58 % 26.97 %

19,689.00 20,000.00 311.00 25,000.00 5,311.00

139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -64.94 % -50.92 %

14,261.00 5,000.00 -9,261.00 7,000.00 -7,261.00

140  COMMUNICATION CONDUIT SYSTEM
L.S. 2,841.18 % 2,958.82 %

1,700.00 50,000.00 48,300.00 52,000.00 50,300.00

141  COMMUNICATION CABLES AND INTERFACES
L.S. 54.35 % 33.77 %

19,436.00 30,000.00 10,564.00 26,000.00 6,564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC
142  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 101.99 % 196.26 %

7,426.00 15,000.00 7,574.00 22,000.00 14,574.00

143  OVERHEIGHT VEHICLE DETECTOR WARNING SYSTEM
L.S. -52.83 % -18.24 %

31,800.00 15,000.00 -16,800.00 26,000.00 -5,800.00

144  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 1
L.S. 101.34 % 81.21 %

29,800.00 60,000.00 30,200.00 54,000.00 24,200.00

145  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 2
L.S. 71.23 % 60.96 %

29,200.00 50,000.00 20,800.00 47,000.00 17,800.00

146  OVERHEIGHT VEHICLE DETECTOR SYSTEM NO. 3
L.S. 29.07 % 65.63 %

46,488.00 60,000.00 13,512.00 77,000.00 30,512.00

40.0000
147 TRAFFIC SAFETY DRUM

280.0000 EACH 50.0000 -20.00 % 70.0000 40.00 %

14,000.00 11,200.00 -2,800.00 19,600.00 5,600.00

2.0000
148 SEQUENTIAL ARROW SIGN

450.0000 HR 4.0000 -50.00 % 12.0000 200.00 %

1,800.00 900.00 -900.00 5,400.00 3,600.00

2,000.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 7,500.0000 -73.33 % 25,000.0000 233.33 %

7,500.00 2,000.00 -5,500.00 25,000.00 17,500.00

10.0000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 4.0000 150.00 % 25.0000 525.00 %

160.00 400.00 240.00 1,000.00 840.00

151 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 376.19 % 1,685.71 %

4,200.00 20,000.00 15,800.00 75,000.00 70,800.00

40.0000
152 TRAFFIC CONTROL LABOR

3300.0000 HR 36.0000 11.11 % 45.0000 25.00 %

118,800.00 132,000.00 13,200.00 148,500.00 29,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
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PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

TRAFFIC

20.0000
153 TRAFFIC CONTROL VEHICLE

325.0000 DAY 60.0000 -66.67 % 72.0000 20.00 %

19,500.00 6,500.00 -13,000.00 23,400.00 3,900.00

30.0000
154 TRAFFIC CONTROL SUPERVISOR

3200.0000 HR 40.0000 -25.00 % 0.0100 -99.98 %

128,000.00 96,000.00 -32,000.00 32.00 -127,968.00

20.0000
155 CONSTRUCTION SIGNS CLASS A

1603.0000 S.F. 10.0000 100.00 % 18.0000 80.00 %

16,030.00 32,060.00 16,030.00 28,854.00 12,824.00

OTHER ITEMS
156  SHARED DRB COSTS-CREDIT

EST. 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00

7.0000
157 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9468.0000 C.Y. 15.0000 -53.33 % 25.0000 66.67 %

142,020.00 66,276.00 -75,744.00 236,700.00 94,680.00

0.5000
158 SHORING OR EXTRA EXCAVATION CLASS B

44500.0000 S.F. 0.2500 100.00 % 0.0100 -96.00 %

11,125.00 22,250.00 11,125.00 445.00 -10,680.00

22.0000
159 GRAVEL BACKFILL FOR DRAIN

402.0000 C.Y. 25.0000 -12.00 % 41.0000 64.00 %

10,050.00 8,844.00 -1,206.00 16,482.00 6,432.00

1,000.0000
160 PLUGGING EXISTING PIPE

1.0000 EACH 150.0000 566.67 % 750.0000 400.00 %

150.00 1,000.00 850.00 750.00 600.00

161 STRUCTURE SURVEYING
L.S. 25.00 % -75.00 %

40,000.00 50,000.00 10,000.00 10,000.00 -30,000.00

162 ROADWAY SURVEYING
L.S. -68.75 % -71.88 %

160,000.00 50,000.00 -110,000.00 45,000.00 -115,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS

100.0000
163 CEMENT CONC. SIDEWALK

47.0000 S.Y. 40.0000 150.00 % 90.0000 125.00 %

1,880.00 4,700.00 2,820.00 4,230.00 2,350.00

7.0000
164 CHAIN LINK FENCE TYPE 4

763.0000 L.F. 13.0000 -46.15 % 6.4000 -50.77 %

9,919.00 5,341.00 -4,578.00 4,883.20 -5,035.80

75.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH 150.0000 -50.00 % 72.0000 -52.00 %

1,350.00 675.00 -675.00 648.00 -702.00

700.0000
166 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,000.0000 -30.00 % 650.0000 -35.00 %

1,000.00 700.00 -300.00 650.00 -350.00

90.0000
167 GABION CRIBBING

1471.0000 C.Y. 120.0000 -25.00 % 115.0000 -4.17 %

176,520.00 132,390.00 -44,130.00 169,165.00 -7,355.00

13.5000
168 STRUCTURAL EARTH WALL

42148.0000 S.F. 25.0000 -46.00 % 13.0000 -48.00 %

1,053,700.00 568,998.00 -484,702.00 547,924.00 -505,776.00

1,500.0000
169 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 600.0000 150.00 % 1,000.0000 66.67 %

1,200.00 3,000.00 1,800.00 2,000.00 800.00

2,500.0000
170 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH 4,000.0000 -37.50 % 2,325.0000 -41.88 %

4,000.00 2,500.00 -1,500.00 2,325.00 -1,675.00

200.0000
171 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

3.0000 L.F. 500.0000 -60.00 % 400.0000 -20.00 %

1,500.00 600.00 -900.00 1,200.00 -300.00

600.0000
172 ADJUST CATCH BASIN

2.0000 EACH 400.0000 50.00 % 1,500.0000 275.00 %

800.00 1,200.00 400.00 3,000.00 2,200.00

173 FORCE ACCOUNT ROLLING SLOWDOWN
EST. 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00
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01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
174 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

175 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00

176 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

4.0000
177  CONSTRUCTION FENCE

660.0000 L.F. 2.0000 100.00 % 1.0000 -50.00 %

1,320.00 2,640.00 1,320.00 660.00 -660.00

2.0000
178 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

3030.0000 S.Y. 1.2500 60.00 % 1.0000 -20.00 %

3,787.50 6,060.00 2,272.50 3,030.00 -757.50

2.0000
179 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4450.0000 S.Y. 1.7500 14.29 % 2.1000 20.00 %

7,787.50 8,900.00 1,112.50 9,345.00 1,557.50

3.0000
180 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1940.0000 S.Y. 2.0000 50.00 % 2.0000 0.00 %

3,880.00 5,820.00 1,940.00 3,880.00 0.00

2.0000
181 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2980.0000 S.Y. 5.0000 -60.00 % 1.2500 -75.00 %

14,900.00 5,960.00 -8,940.00 3,725.00 -11,175.00

182  MODIFICATION OF EXISTING IRRIGATION SYSTEM, COMPLETE
L.S. 20.00 % 20.00 %

10,000.00 12,000.00 2,000.00 12,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A070 REVISION NO : 1 BIDS OPENED ON : Feb 12 2003
CONTRACT NO :006483 REGION NO : 1 AWARDED ON : Feb 20 2003
VERSION NO :6 WORK ORDER# : XL1567
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
ASH WAY PARK AND RIDE
DIRECT ACCESS
01A070

GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 98055-2 4904 LAKE WASHINGTON BLVD NE
PO BOX 940

PROJECT : RENTON   WA  980570940 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
15:56

DOT_RGGB01

OTHER ITEMS
183 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $9,232,613.20 $8,389,793.00 -9.13% $8,905,495.50 -3.54%

BASE TOTAL $9,232,613.20 $8,389,793.00 -9.13% $8,905,495.50 -3.54%


