
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. SCARSELLA BROS. INC.
1407 N WALLA WALLA AVE 24635 HWY 20 19460 84TH AVE S
98801-1530 98284-8012 KENT WA  98032-1240

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 SEATTLE   WA  981680388

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

PREPARATION
1 MOBILIZATION

L.S. -40.51% -24.64 % -30.59 %
100,850.00 60,000.00 -40,850 76,000.00 -24,850 70,000.00 -30,850

GRADING
2  DEBRIS REMOVAL INCL. HAUL

6500.0000 C.Y. 25.0000 7.0000 -72.00% 8.0000 -68.00 % 6.5000 -74.00 %
162,500.00 45,500.00 -117,000 52,000.00 -110,500 42,250.00 -120,250

3  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION
45.0000 C.Y. 1,000.0000 950.0000 -5.00% 975.0000 -2.50 % 850.0000 -15.00 %

45,000.00 42,750.00 -2,250 43,875.00 -1,125 38,250.00 -6,750
4  ROCK SCALING

100.0000 CRHR 300.0000 230.0000 -23.33% 330.0000 10.00 % 250.0000 -16.67 %
30,000.00 23,000.00 -7,000 33,000.00 3,000 25,000.00 -5,000

DRAINAGE
5  HORIZONTAL DRAINS

500.0000 L.F. 25.0000 35.0000 40.00% 65.8500 163.40 % 41.0000 64.00 %
12,500.00 17,500.00 5,000 32,925.00 20,425 20,500.00 8,000

STRUCTURE
6  ROCK DOWELS TYPE 1

800.0000 L.F. 60.0000 75.0000 25.00% 100.0000 66.67 % 50.6500 -15.58 %
48,000.00 60,000.00 12,000 80,000.00 32,000 40,520.00 -7,480

7  ROCK DOWELS TYPE 2
250.0000 L.F. 60.0000 75.0000 25.00% 45.0000 -25.00 % 81.1500 35.25 %

15,000.00 18,750.00 3,750 11,250.00 -3,750 20,287.50 5,288
8  ROCK BOLTS TYPE L

800.0000 L.F. 75.0000 75.0000 0.00% 80.0000 6.67 % 100.8000 34.40 %
60,000.00 60,000.00 0 64,000.00 4,000 80,640.00 20,640

9  ROCK BOLTS TYPE H
655.0000 L.F. 75.0000 90.0000 20.00% 66.6000 -11.20 % 101.2000 34.93 %

49,125.00 58,950.00 9,825 43,623.00 -5,502 66,286.00 17,161
10  CABLE NET SLOPE PROTECTION

38000.0000 S.F. 9.0000 6.0000 -33.33% 5.2500 -41.67 % 5.7500 -36.11 %
342,000.00 228,000.00 -114,000 199,500.00 -142,500 218,500.00 -123,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. SCARSELLA BROS. INC.
1407 N WALLA WALLA AVE 24635 HWY 20 19460 84TH AVE S
98801-1530 98284-8012 KENT WA  98032-1240

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 SEATTLE   WA  981680388

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

EROSION CONTROL AND PLANTING
11  STRAW BALE

20.0000 EACH 30.0000 30.0000 0.00% 20.0000 -33.33 % 20.0000 -33.33 %
600.00 600.00 0 400.00 -200 400.00 -200

TRAFFIC
12 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 15.0000 11.0000 -26.67% 12.0000 -20.00 % 20.0000 33.33 %
750.00 550.00 -200 600.00 -150 1,000.00 250

13  SPECIAL TEMPORARY CONCRETE BARRIER
400.0000 L.F. 75.0000 90.0000 20.00% 100.0000 33.33 % 95.0000 26.67 %

30,000.00 36,000.00 6,000 40,000.00 10,000 38,000.00 8,000
14 SEQUENTIAL ARROW SIGN

300.0000 HR 5.0000 6.0000 20.00% 4.0000 -20.00 % 5.0000 0.00 %
1,500.00 1,800.00 300 1,200.00 -300 1,500.00 0

15 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 7,500.0000 150.00% 6,000.0000 100.00 % 6,500.0000 116.67 %

12,000.00 30,000.00 18,000 24,000.00 12,000 26,000.00 14,000
16 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 1.0000 -66.67% 0.5000 -83.33 % 5.0000 66.67 %
6,000.00 2,000.00 -4,000 1,000.00 -5,000 10,000.00 4,000

17 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 350.00% 20.00 % 0.00 %

1,000.00 4,500.00 3,500 1,200.00 200 1,000.00 0
18 TRAFFIC CONTROL LABOR

1800.0000 HR 33.0000 32.0000 -3.03% 32.0000 -3.03 % 35.0000 6.06 %
59,400.00 57,600.00 -1,800 57,600.00 -1,800 63,000.00 3,600

19 TRAFFIC CONTROL VEHICLE
75.0000 DAY 40.0000 25.0000 -37.50% 45.0000 12.50 % 40.0000 0.00 %

3,000.00 1,875.00 -1,125 3,375.00 375 3,000.00 0
20 TRAFFIC CONTROL SUPERVISOR

980.0000 HR 35.0000 34.0000 -2.86% 35.0000 0.00 % 40.0000 14.29 %
34,300.00 33,320.00 -980 34,300.00 0 39,200.00 4,900

21 CONSTRUCTION SIGNS CLASS A
104.0000 S.F. 9.0000 15.0000 66.67% 10.0000 11.11 % 10.0000 11.11 %

936.00 1,560.00 624 1,040.00 104 1,040.00 104



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. SCARSELLA BROS. INC.
1407 N WALLA WALLA AVE 24635 HWY 20 19460 84TH AVE S
98801-1530 98284-8012 KENT WA  98032-1240

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 SEATTLE   WA  981680388

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

OTHER ITEMS
22 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
24 FORCE ACCOUNT ROCK BLASTING

EST. 0.00% 0.00 % 0.00 %
330,000.00 330,000.00 330,000.00 330,000.00

25 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

27 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
28 SPILL PREVENTION PLAN

L.S. -50.00% -50.00 % 50.00 %
1,000.00 500.00 -500 500.00 -500 1,500.00 500

29 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
800.0000 L.F. 5.0000 3.0000 -40.00% 5.0000 0.00 % 6.0000 20.00 %

4,000.00 2,400.00 -1,600 4,000.00 0 4,800.00 800

CONTRACT TOTAL $1,361,465.00 $1,129,159.00 -17.06% $1,147,392.00 -15.72% $1,154,677.50 -15.19%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

JOHNSON WESTERN GUNITE COMPANYHI TECH ROCKFALL CONSTRUCTION INCIMCO GENERAL CONSTRUCTION, INC.
940 DOOLITTLE DRIVE 2328 HAWTHORNE ST 4509 GUIDE MERIDIAN

97116-1541

PROJECT : SAN LEANDRO   CA  945771021 FOREST GROVE   OR  971160674 BELLINGHAM   WA  982269195

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

PREPARATION
1 MOBILIZATION

L.S. -43.48% 15.22 % 41.34 %
100,850.00 57,000.00 -43,850 116,200.00 15,350 142,538.79 41,689

GRADING
2  DEBRIS REMOVAL INCL. HAUL

6500.0000 C.Y. 25.0000 6.0000 -76.00% 18.2000 -27.20 % 10.4600 -58.16 %
162,500.00 39,000.00 -123,500 118,300.00 -44,200 67,990.00 -94,510

3  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION
45.0000 C.Y. 1,000.0000 411.0000 -58.90% 1,600.0000 60.00 % 1,163.8300 16.38 %

45,000.00 18,495.00 -26,505 72,000.00 27,000 52,372.35 7,372
4  ROCK SCALING

100.0000 CRHR 300.0000 281.0000 -6.33% 225.0000 -25.00 % 221.7200 -26.09 %
30,000.00 28,100.00 -1,900 22,500.00 -7,500 22,172.00 -7,828

DRAINAGE
5  HORIZONTAL DRAINS

500.0000 L.F. 25.0000 45.0000 80.00% 35.0000 40.00 % 61.0900 144.36 %
12,500.00 22,500.00 10,000 17,500.00 5,000 30,545.00 18,045

STRUCTURE
6  ROCK DOWELS TYPE 1

800.0000 L.F. 60.0000 45.0000 -25.00% 50.0000 -16.67 % 60.5000 0.83 %
48,000.00 36,000.00 -12,000 40,000.00 -8,000 48,400.00 400

7  ROCK DOWELS TYPE 2
250.0000 L.F. 60.0000 74.0000 23.33% 60.0000 0.00 % 71.5000 19.17 %

15,000.00 18,500.00 3,500 15,000.00 0 17,875.00 2,875
8  ROCK BOLTS TYPE L

800.0000 L.F. 75.0000 45.0000 -40.00% 55.0000 -26.67 % 90.3000 20.40 %
60,000.00 36,000.00 -24,000 44,000.00 -16,000 72,240.00 12,240

9  ROCK BOLTS TYPE H
655.0000 L.F. 75.0000 84.0000 12.00% 70.0000 -6.67 % 83.1700 10.89 %

49,125.00 55,020.00 5,895 45,850.00 -3,275 54,476.35 5,351
10  CABLE NET SLOPE PROTECTION

38000.0000 S.F. 9.0000 9.5000 5.56% 6.7000 -25.56 % 6.6000 -26.67 %
342,000.00 361,000.00 19,000 254,600.00 -87,400 250,800.00 -91,200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

JOHNSON WESTERN GUNITE COMPANYHI TECH ROCKFALL CONSTRUCTION INCIMCO GENERAL CONSTRUCTION, INC.
940 DOOLITTLE DRIVE 2328 HAWTHORNE ST 4509 GUIDE MERIDIAN

97116-1541

PROJECT : SAN LEANDRO   CA  945771021 FOREST GROVE   OR  971160674 BELLINGHAM   WA  982269195

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

EROSION CONTROL AND PLANTING
11  STRAW BALE

20.0000 EACH 30.0000 88.0000 193.33% 50.0000 66.67 % 42.3400 41.13 %
600.00 1,760.00 1,160 1,000.00 400 846.80 247

TRAFFIC
12 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 15.0000 100.0000 566.67% 10.5000 -30.00 % 12.7600 -14.93 %
750.00 5,000.00 4,250 525.00 -225 638.00 -112

13  SPECIAL TEMPORARY CONCRETE BARRIER
400.0000 L.F. 75.0000 25.0000 -66.67% 90.0000 20.00 % 91.7000 22.27 %

30,000.00 10,000.00 -20,000 36,000.00 6,000 36,680.00 6,680
14 SEQUENTIAL ARROW SIGN

300.0000 HR 5.0000 50.0000 900.00% 5.0000 0.00 % 6.8200 36.40 %
1,500.00 15,000.00 13,500 1,500.00 0 2,046.00 546

15 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 3,150.0000 5.00% 6,250.0000 108.33 % 7,331.4500 144.38 %

12,000.00 12,600.00 600 25,000.00 13,000 29,325.80 17,326
16 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 3.6000 20.00% 5.0000 66.67 % 0.6400 -78.67 %
6,000.00 7,200.00 1,200 10,000.00 4,000 1,280.00 -4,720

17 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 900.00% 500.00 % 155.16 %

1,000.00 10,000.00 9,000 6,000.00 5,000 2,551.56 1,552
18 TRAFFIC CONTROL LABOR

1800.0000 HR 33.0000 39.0000 18.18% 30.0000 -9.09 % 34.4000 4.24 %
59,400.00 70,200.00 10,800 54,000.00 -5,400 61,920.00 2,520

19 TRAFFIC CONTROL VEHICLE
75.0000 DAY 40.0000 76.0000 90.00% 40.0000 0.00 % 22.4800 -43.80 %

3,000.00 5,700.00 2,700 3,000.00 0 1,686.00 -1,314
20 TRAFFIC CONTROL SUPERVISOR

980.0000 HR 35.0000 38.0000 8.57% 33.0000 -5.71 % 35.6200 1.77 %
34,300.00 37,240.00 2,940 32,340.00 -1,960 34,907.60 608

21 CONSTRUCTION SIGNS CLASS A
104.0000 S.F. 9.0000 11.0000 22.22% 8.5000 -5.56 % 6.9600 -22.67 %

936.00 1,144.00 208 884.00 -52 723.84 -212



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

JOHNSON WESTERN GUNITE COMPANYHI TECH ROCKFALL CONSTRUCTION INCIMCO GENERAL CONSTRUCTION, INC.
940 DOOLITTLE DRIVE 2328 HAWTHORNE ST 4509 GUIDE MERIDIAN

97116-1541

PROJECT : SAN LEANDRO   CA  945771021 FOREST GROVE   OR  971160674 BELLINGHAM   WA  982269195

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

OTHER ITEMS
22 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
24 FORCE ACCOUNT ROCK BLASTING

EST. 0.00% 0.00 % 0.00 %
330,000.00 330,000.00 330,000.00 330,000.00

25 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

27 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
28 SPILL PREVENTION PLAN

L.S. 150.00% 150.00 % 227.50 %
1,000.00 2,500.00 1,500 2,500.00 1,500 3,275.00 2,275

29 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
800.0000 L.F. 5.0000 10.0000 100.00% 5.0000 0.00 % 2.6600 -46.80 %

4,000.00 8,000.00 4,000 4,000.00 0 2,128.00 -1,872

CONTRACT TOTAL $1,361,465.00 $1,199,963.00 -11.86% $1,264,703.00 -7.11% $1,279,422.09 -6.03%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 7TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

L R L CONSTRUCTION CO.
1605 STOREHOUSE LANE
97141

PROJECT : TILLAMOOK   OR  971410432

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

PREPARATION
1 MOBILIZATION

L.S. -27.17%
100,850.00 73,453.33 -27,397

GRADING
2  DEBRIS REMOVAL INCL. HAUL

6500.0000 C.Y. 25.0000 45.2800 81.12%
162,500.00 294,320.00 131,820

3  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION
45.0000 C.Y. 1,000.0000 1,053.1500 5.32%

45,000.00 47,391.75 2,392
4  ROCK SCALING

100.0000 CRHR 300.0000 212.3800 -29.21%
30,000.00 21,238.00 -8,762

DRAINAGE
5  HORIZONTAL DRAINS

500.0000 L.F. 25.0000 44.9000 79.60%
12,500.00 22,450.00 9,950

STRUCTURE
6  ROCK DOWELS TYPE 1

800.0000 L.F. 60.0000 67.4200 12.37%
48,000.00 53,936.00 5,936

7  ROCK DOWELS TYPE 2
250.0000 L.F. 60.0000 104.5500 74.25%

15,000.00 26,137.50 11,138
8  ROCK BOLTS TYPE L

800.0000 L.F. 75.0000 49.5400 -33.95%
60,000.00 39,632.00 -20,368

9  ROCK BOLTS TYPE H
655.0000 L.F. 75.0000 50.9300 -32.09%

49,125.00 33,359.15 -15,766
10  CABLE NET SLOPE PROTECTION

38000.0000 S.F. 9.0000 9.2100 2.33%
342,000.00 349,980.00 7,980



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 7TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

L R L CONSTRUCTION CO.
1605 STOREHOUSE LANE
97141

PROJECT : TILLAMOOK   OR  971410432

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

EROSION CONTROL AND PLANTING
11  STRAW BALE

20.0000 EACH 30.0000 30.6400 2.13%
600.00 612.80 13

TRAFFIC
12 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 15.0000 77.6200 417.47%
750.00 3,881.00 3,131

13  SPECIAL TEMPORARY CONCRETE BARRIER
400.0000 L.F. 75.0000 23.2900 -68.95%

30,000.00 9,316.00 -20,684
14 SEQUENTIAL ARROW SIGN

300.0000 HR 5.0000 12.9400 158.80%
1,500.00 3,882.00 2,382

15 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 8,085.4700 169.52%

12,000.00 32,341.88 20,342
16 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 6.4700 115.67%
6,000.00 12,940.00 6,940

17 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 223.42%

1,000.00 3,234.18 2,234
18 TRAFFIC CONTROL LABOR

1800.0000 HR 33.0000 35.7700 8.39%
59,400.00 64,386.00 4,986

19 TRAFFIC CONTROL VEHICLE
75.0000 DAY 40.0000 64.6800 61.70%

3,000.00 4,851.00 1,851
20 TRAFFIC CONTROL SUPERVISOR

980.0000 HR 35.0000 41.7300 19.23%
34,300.00 40,895.40 6,595

21 CONSTRUCTION SIGNS CLASS A
104.0000 S.F. 9.0000 15.5200 72.44%

936.00 1,614.08 678



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B015 REVISION NO : 1 BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0917
HWY : SR 097 ------- 7TH BIDDER -------

TITLE : SR 97
RUBY CREEK ROCK SLOPES

01B015

L R L CONSTRUCTION CO.
1605 STOREHOUSE LANE
97141

PROJECT : TILLAMOOK   OR  971410432

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2001
14:56

DOT_RGGB01

 NH-0097(091)

OTHER ITEMS
22 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00%
5,000.00 5,000.00

23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00%

2,000.00 2,000.00
24 FORCE ACCOUNT ROCK BLASTING

EST. 0.00%
330,000.00 330,000.00

25 ROADSIDE CLEANUP
EST. 0.00%

5,000.00 5,000.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
5.00 5.00

27 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
28 SPILL PREVENTION PLAN

L.S. 126.39%
1,000.00 2,263.94 1,264

29 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
800.0000 L.F. 5.0000 2.5900 -48.20%

4,000.00 2,072.00 -1,928

CONTRACT TOTAL $1,361,465.00 $1,486,192.01 9.16%


