
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

JOHNSON WESTERN GUNITE COMPANY L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION 
940 DOOLITTLE DRIVE 1605 STOREHOUSE LANE 2328 HAWTHORNE ST

97141 97116-1541

PROJECT : SAN LEANDRO   CA  945771021 TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

PREPARATION
1 MOBILIZATION

L.S. -68.75 % -25.41 % 9.88 %

80,000.00 25,000.00 -55,000 59,675.00 -20,325 87,900.00 7,900
GRADING

2  DEBRIS REMOVAL INCL. HAUL
3000.0000 C.Y. 25.0000 15.0000 -40.00 % 19.0600 -23.76 % 10.0000 -60.00 %

75,000.00 45,000.00 -30,000 57,180.00 -17,820 30,000.00 -45,000

3  ROCK SLOPE SCALING
334.0000 CRHR 250.0000 259.0000 3.60 % 195.1400 -21.94 % 84.0000 -66.40 %

83,500.00 86,506.00 3,006 65,176.76 -18,323 28,056.00 -55,444
STRUCTURE

4  ROCK DOWELS TYPE 1
1150.0000 L.F. 73.0000 48.0000 -34.25 % 42.8000 -41.37 % 47.0000 -35.62 %

83,950.00 55,200.00 -28,750 49,220.00 -34,730 54,050.00 -29,900

5  ROCK BOLTS
2725.0000 L.F. 73.0000 43.0000 -41.10 % 51.1000 -30.00 % 54.0000 -26.03 %

198,925.00 117,175.00 -81,750 139,247.50 -59,678 147,150.00 -51,775

6  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION
65.0000 C.Y. 950.0000 635.0000 -33.16 % 631.5600 -33.52 % 1,675.0000 76.32 %

61,750.00 41,275.00 -20,475 41,051.40 -20,699 108,875.00 47,125
EROSION CONTROL AND PLANTING

7 SILT FENCE
1250.0000 L.F. 5.0000 2.5000 -50.00 % 5.3600 7.20 % 6.0000 20.00 %

6,250.00 3,125.00 -3,125 6,700.00 450 7,500.00 1,250

8  STRAW BALE BARRIER
15.0000 EACH 30.0000 30.0000 0.00 % 34.9400 16.47 % 50.0000 66.67 %

450.00 450.00 0 524.10 74 750.00 300
TRAFFIC

9 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 2,000.0000 3,690.0000 84.50 % 8,575.4100 328.77 % 1,500.0000 -25.00 %

6,000.00 11,070.00 5,070 25,726.23 19,726 4,500.00 -1,500

10 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2400.0000 HR 3.0000 2.2500 -25.00 % 2.3200 -22.67 % 3.0000 0.00 %

7,200.00 5,400.00 -1,800 5,568.00 -1,632 7,200.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

JOHNSON WESTERN GUNITE COMPANY L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION 
940 DOOLITTLE DRIVE 1605 STOREHOUSE LANE 2328 HAWTHORNE ST

97141 97116-1541

PROJECT : SAN LEANDRO   CA  945771021 TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

TRAFFIC
11 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 207.50 % 7.19 % 725.00 %

2,000.00 6,150.00 4,150 2,143.85 144 16,500.00 14,500

12 TRAFFIC CONTROL LABOR
1950.0000 HR 33.0000 34.0000 3.03 % 51.6200 56.42 % 31.0000 -6.06 %

64,350.00 66,300.00 1,950 100,659.00 36,309 60,450.00 -3,900

13 TRAFFIC CONTROL VEHICLE
65.0000 DAY 40.0000 73.0000 82.50 % 92.9000 132.25 % 35.0000 -12.50 %

2,600.00 4,745.00 2,145 6,038.50 3,439 2,275.00 -325

14 TRAFFIC CONTROL SUPERVISOR
800.0000 HR 35.0000 41.0000 17.14 % 1.3200 -96.23 % 33.0000 -5.71 %

28,000.00 32,800.00 4,800 1,056.00 -26,944 26,400.00 -1,600

15 CONSTRUCTION SIGNS CLASS A
136.0000 S.F. 9.0000 6.0000 -33.33 % 17.8700 98.56 % 4.0000 -55.56 %

1,224.00 816.00 -408 2,430.32 1,206 544.00 -680
OTHER ITEMS

16  WIRE MESH SLOPE PROTECTION ANCHOR TYPE 2
35.0000 EACH 490.0000 256.0000 -47.76 % 571.6900 16.67 % 500.0000 2.04 %

17,150.00 8,960.00 -8,190 20,009.15 2,859 17,500.00 350

17  WIRE MESH SLOPE PROTECTION ANCHOR TYPE 3
3.0000 EACH 550.0000 310.0000 -43.64 % 285.1500 -48.15 % 500.0000 -9.09 %

1,650.00 930.00 -720 855.45 -795 1,500.00 -150

18 GALVANIZED WIRE MESH
70000.0000 S.F. 3.5000 1.2000 -65.71 % 1.6300 -53.43 % 2.0000 -42.86 %

245,000.00 84,000.00 -161,000 114,100.00 -130,900 140,000.00 -105,000

19  MODIFIED CABLE NET SLOPE PROTECTION SYSTEM
12250.0000 S.F. 17.0000 9.6000 -43.53 % 7.6600 -54.94 % 10.0000 -41.18 %

208,250.00 117,600.00 -90,650 93,835.00 -114,415 122,500.00 -85,750

20 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

JOHNSON WESTERN GUNITE COMPANY L R L CONSTRUCTION CO. HI TECH ROCKFALL CONSTRUCTION 
940 DOOLITTLE DRIVE 1605 STOREHOUSE LANE 2328 HAWTHORNE ST

97141 97116-1541

PROJECT : SAN LEANDRO   CA  945771021 TILLAMOOK   OR  971410432 FOREST GROVE   OR  971160674

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100101

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

OTHER ITEMS
21 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

22 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

24 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

25 SPILL PREVENTION PLAN
L.S. 146.00 % 42.92 % 0.00 %

1,000.00 2,460.00 1,460 1,429.23 429 1,000.00 0

CONTRACT TOTAL $1,189,253.00 $729,966.00 -38.62% $807,629.49 -32.09% $879,654.00 -26.03%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

GOODFELLOW BROS., INC. SCARSELLA BROS. INC. H.E.M. CONSTRUCTION CO., INC.
1407 N WALLA WALLA AVE 19460 84TH AVE S 20505 SE 348TH ST
98801-1530 KENT WA  98032-1240 AUBURN WA  98092-

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981680388 HONOLULU   HI  968250065

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100439

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

PREPARATION
1 MOBILIZATION

L.S. 10.17 % 22.50 % 18.75 %

80,000.00 88,133.00 8,133 98,000.00 18,000 95,000.00 15,000
GRADING

2  DEBRIS REMOVAL INCL. HAUL
3000.0000 C.Y. 25.0000 15.0000 -40.00 % 15.0000 -40.00 % 17.0000 -32.00 %

75,000.00 45,000.00 -30,000 45,000.00 -30,000 51,000.00 -24,000

3  ROCK SLOPE SCALING
334.0000 CRHR 250.0000 220.0000 -12.00 % 275.0000 10.00 % 170.0000 -32.00 %

83,500.00 73,480.00 -10,020 91,850.00 8,350 56,780.00 -26,720
STRUCTURE

4  ROCK DOWELS TYPE 1
1150.0000 L.F. 73.0000 65.0000 -10.96 % 75.0000 2.74 % 67.0000 -8.22 %

83,950.00 74,750.00 -9,200 86,250.00 2,300 77,050.00 -6,900

5  ROCK BOLTS
2725.0000 L.F. 73.0000 70.0000 -4.11 % 80.0000 9.59 % 67.0000 -8.22 %

198,925.00 190,750.00 -8,175 218,000.00 19,075 182,575.00 -16,350

6  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION
65.0000 C.Y. 950.0000 1,050.0000 10.53 % 900.0000 -5.26 % 1,700.0000 78.95 %

61,750.00 68,250.00 6,500 58,500.00 -3,250 110,500.00 48,750
EROSION CONTROL AND PLANTING

7 SILT FENCE
1250.0000 L.F. 5.0000 4.0000 -20.00 % 6.0000 20.00 % 8.0000 60.00 %

6,250.00 5,000.00 -1,250 7,500.00 1,250 10,000.00 3,750

8  STRAW BALE BARRIER
15.0000 EACH 30.0000 100.0000 233.33 % 100.0000 233.33 % 130.0000 333.33 %

450.00 1,500.00 1,050 1,500.00 1,050 1,950.00 1,500
TRAFFIC

9 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 2,000.0000 1,600.0000 -20.00 % 3,000.0000 50.00 % 4,000.0000 100.00 %

6,000.00 4,800.00 -1,200 9,000.00 3,000 12,000.00 6,000

10 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2400.0000 HR 3.0000 2.0000 -33.33 % 3.0000 0.00 % 2.1000 -30.00 %

7,200.00 4,800.00 -2,400 7,200.00 0 5,040.00 -2,160



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

GOODFELLOW BROS., INC. SCARSELLA BROS. INC. H.E.M. CONSTRUCTION CO., INC.
1407 N WALLA WALLA AVE 19460 84TH AVE S 20505 SE 348TH ST
98801-1530 KENT WA  98032-1240 AUBURN WA  98092-

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981680388 HONOLULU   HI  968250065

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100439

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

TRAFFIC
11 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -70.00 % -50.00 % 0.00 %

2,000.00 600.00 -1,400 1,000.00 -1,000 2,000.00 0

12 TRAFFIC CONTROL LABOR
1950.0000 HR 33.0000 31.0000 -6.06 % 33.5000 1.52 % 35.0000 6.06 %

64,350.00 60,450.00 -3,900 65,325.00 975 68,250.00 3,900

13 TRAFFIC CONTROL VEHICLE
65.0000 DAY 40.0000 40.0000 0.00 % 50.0000 25.00 % 2.0000 -95.00 %

2,600.00 2,600.00 0 3,250.00 650 130.00 -2,470

14 TRAFFIC CONTROL SUPERVISOR
800.0000 HR 35.0000 33.0000 -5.71 % 35.0000 0.00 % 35.0000 0.00 %

28,000.00 26,400.00 -1,600 28,000.00 0 28,000.00 0

15 CONSTRUCTION SIGNS CLASS A
136.0000 S.F. 9.0000 5.0000 -44.44 % 10.0000 11.11 % 50.0000 455.56 %

1,224.00 680.00 -544 1,360.00 136 6,800.00 5,576
OTHER ITEMS

16  WIRE MESH SLOPE PROTECTION ANCHOR TYPE 2
35.0000 EACH 490.0000 450.0000 -8.16 % 500.0000 2.04 % 600.0000 22.45 %

17,150.00 15,750.00 -1,400 17,500.00 350 21,000.00 3,850

17  WIRE MESH SLOPE PROTECTION ANCHOR TYPE 3
3.0000 EACH 550.0000 475.0000 -13.64 % 500.0000 -9.09 % 1,000.0000 81.82 %

1,650.00 1,425.00 -225 1,500.00 -150 3,000.00 1,350

18 GALVANIZED WIRE MESH
70000.0000 S.F. 3.5000 1.5000 -57.14 % 1.3000 -62.86 % 1.7500 -50.00 %

245,000.00 105,000.00 -140,000 91,000.00 -154,000 122,500.00 -122,500

19  MODIFIED CABLE NET SLOPE PROTECTION SYSTEM
12250.0000 S.F. 17.0000 8.0000 -52.94 % 11.0000 -35.29 % 10.5000 -38.24 %

208,250.00 98,000.00 -110,250 134,750.00 -73,500 128,625.00 -79,625

20 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01B020 REVISION NO : 1 BIDS OPENED ON : Jan 10 2002
CONTRACT NO :006274 REGION NO : 2 AWARDED ON : Jan 14 2002
VERSION NO :2 WORK ORDER# : XL1053
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 2
TUMWATER ROCK SLOPES

01B020

GOODFELLOW BROS., INC. SCARSELLA BROS. INC. H.E.M. CONSTRUCTION CO., INC.
1407 N WALLA WALLA AVE 19460 84TH AVE S 20505 SE 348TH ST
98801-1530 KENT WA  98032-1240 AUBURN WA  98092-

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981680388 HONOLULU   HI  968250065

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100439

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/19/2001
11:24

DOT_RGGB01

 NH-0002(803)

OTHER ITEMS
21 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

22 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

24 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

25 SPILL PREVENTION PLAN
L.S. -50.00 % -50.00 % 9.60 %

1,000.00 500.00 -500 500.00 -500 1,096.00 96

CONTRACT TOTAL $1,189,253.00 $882,872.00 -25.76% $981,989.00 -17.43% $998,300.00 -16.06%


