
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A016 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006156 REGION NO : 1 AWARDED ON : Jun 18 2001
VERSION NO : 1 WORK ORDER# : XL0974
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
10TH ST IN SULTAN
TO 339TH AVE SE VIC
01A016

CSR WEST, LLC DBA CSR ASSOCIATEDLAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
EVERETT WA 98203-4247 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982030037 MONROE   WA  982720247 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2001
13:10

DOT_RGGB01

 NH-0002(228)

PREPARATION
1 MOBILIZATION

L.S. -11.43% -29.15 % -7.50 %
50,808.21 45,000.00 -5,808 36,000.00 -14,808 47,000.00 -3,808

2 REMOVING GUARDRAIL
110.0000 L.F. 3.6000 4.1500 15.28% 4.1500 15.28 % 4.1500 15.28 %

396.00 456.50 61 456.50 61 456.50 61
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 275.0000 170.0000 -38.18% 170.0000 -38.18 % 170.0000 -38.18 %
275.00 170.00 -105 170.00 -105 170.00 -105

4 REMOVING GUIDE POST
26.0000 EACH 6.5000 6.5000 0.00% 6.5000 0.00 % 6.5000 0.00 %

169.00 169.00 0 169.00 0 169.00 0
5 REMOVING TEMPORARY PAVEMENT MARKING

30255.0000 L.F. 0.4200 0.0500 -88.10% 0.0300 -92.86 % 0.0300 -92.86 %
12,707.10 1,512.75 -11,194 907.65 -11,799 907.65 -11,799

6 REMOVING PLASTIC TRAFFIC MARKING
25.0000 EACH 50.0000 40.0000 -20.00% 28.0000 -44.00 % 28.0000 -44.00 %

1,250.00 1,000.00 -250 700.00 -550 700.00 -550
7 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -7.42% 85.17 % 177.75 %
540.05 500.00 -40 1,000.00 460 1,500.00 960

8  REMOVING ASPHALT CONCRETE FROM BRIDGE 2/28 DECK
338.0000 S.Y. 20.0000 7.8500 -60.75% 4.0000 -80.00 % 8.0000 -60.00 %

6,760.00 2,653.30 -4,107 1,352.00 -5,408 2,704.00 -4,056
DRAINAGE

9 DITCH EXCAVATION INCL. HAUL
117.0000 C.Y. 19.0000 45.0000 136.84% 65.0000 242.11 % 20.0000 5.26 %

2,223.00 5,265.00 3,042 7,605.00 5,382 2,340.00 117
10 QUARRY SPALLS

4.0000 TON 110.0000 65.0000 -40.91% 75.0000 -31.82 % 100.0000 -9.09 %
440.00 260.00 -180 300.00 -140 400.00 -40

11  DRAINAGE REPAIR
L.S. -57.14% 728.57 % 185.71 %

700.00 300.00 -400 5,800.00 5,100 2,000.00 1,300
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SURFACING
12 CRUSHED SURFACING BASE COURSE

440.0000 TON 26.0000 16.5000 -36.54% 32.0000 23.08 % 20.0000 -23.08 %
11,440.00 7,260.00 -4,180 14,080.00 2,640 8,800.00 -2,640

LIQUID ASPHALT
13 ASPHALT FOR TACK COAT

16.5600 TON 440.0000 375.0000 -14.77% 325.0000 -26.14 % 250.0000 -43.18 %
7,286.40 6,210.00 -1,076 5,382.00 -1,904 4,140.00 -3,146

14 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

7,295.84 7,295.84 7,295.84 7,295.84
ASPHALT CONCRETE PAVEMENT

15 CRACK SEALING
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
16 PLANING BITUMINOUS PAVEMENT

2089.5600 S.Y. 6.5000 3.8500 -40.77% 2.8500 -56.15 % 6.7500 3.85 %
13,582.14 8,044.81 -5,537 5,955.25 -7,627 14,104.53 522

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
1051.2900 TON 36.0000 39.0000 8.33% 40.5000 12.50 % 47.0000 30.56 %

37,846.44 41,000.31 3,154 42,577.25 4,731 49,410.63 11,564
18 ASPHALT CONC. FOR PAVEMENT REPAIR

2.0000 TON 240.0000 150.0000 -37.50% 100.0000 -58.33 % 750.0000 212.50 %
480.00 300.00 -180 200.00 -280 1,500.00 1,020

19 ASPHALT CONC. PAVEMENT CL. B  PG 58-22
4154.8600 TON 40.0000 39.0000 -2.50% 40.5000 1.25 % 43.0000 7.50 %

166,194.40 162,039.54 -4,155 168,271.83 2,077 178,658.98 12,465
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
6,586.00 6,586.00 6,586.00 6,586.00

21 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,390.00 4,390.00 4,390.00 4,390.00
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ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. APPROACH CL. B PG 58-22

187.4000 TON 83.0000 80.0000 -3.61% 75.0000 -9.64 % 100.0000 20.48 %
15,554.20 14,992.00 -562 14,055.00 -1,499 18,740.00 3,186

23  BRIDGE TRANSVERSE JOINT
52.0000 L.F. 16.0000 75.0000 368.75% 60.0000 275.00 % 65.0000 306.25 %

832.00 3,900.00 3,068 3,120.00 2,288 3,380.00 2,548
EROSION CONTROL AND PLANTING

24 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,835.0000 5,000.0000 3.41% 5,000.0000 3.41 % 5,000.0000 3.41 %

483.50 500.00 17 500.00 17 500.00 17
25 EROSION CONTROL BLANKET

350.0000 S.Y. 3.6000 2.2500 -37.50% 2.0000 -44.44 % 3.5000 -2.78 %
1,260.00 787.50 -473 700.00 -560 1,225.00 -35

26 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
27  STRAW WATTLE

15.0000 L.F. 2.0000 12.5000 525.00% 5.0000 150.00 % 35.0000 1,650.00%
30.00 187.50 158 75.00 45 525.00 495

28  STORM DRAIN PROTECTION INSERT
1.0000 EACH 150.0000 100.0000 -33.33% 170.0000 13.33 % 100.0000 -33.33 %

150.00 100.00 -50 170.00 20 100.00 -50
TRAFFIC

29 BEAM GUARDRAIL TYPE 1
70.0000 L.F. 54.0000 13.1000 -75.74% 13.1000 -75.74 % 15.0000 -72.22 %

3,780.00 917.00 -2,863 917.00 -2,863 1,050.00 -2,730
30 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 2,255.0000 1,875.0000 -16.85% 1,875.0000 -16.85 % 1,878.0000 -16.72 %
2,255.00 1,875.00 -380 1,875.00 -380 1,878.00 -377

31 RAISING EXISTING BEAM GUARDRAIL
833.0000 L.F. 6.2500 3.0500 -51.20% 3.0500 -51.20 % 3.0800 -50.72 %

5,206.25 2,540.65 -2,666 2,540.65 -2,666 2,565.64 -2,641
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TRAFFIC
32 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
15,000.00 15,000.00 15,000.00 15,000.00

33 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,225.0000 4,000.0000 -35.74% 7,500.0000 20.48 % 3,500.0000 -43.78 %

12,450.00 8,000.00 -4,450 15,000.00 2,550 7,000.00 -5,450
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR 47.0000 35.0000 -25.53% 35.0000 -25.53 % 40.0000 -14.89 %
4,700.00 3,500.00 -1,200 3,500.00 -1,200 4,000.00 -700

35 FLEXIBLE GUIDE POST
26.0000 EACH 34.0000 22.0000 -35.29% 22.0000 -35.29 % 25.0000 -26.47 %

884.00 572.00 -312 572.00 -312 650.00 -234
36 PAINT LINE

30255.0000 L.F. 0.0900 0.1200 33.33% 0.1200 33.33 % 0.1500 66.67 %
2,722.95 3,630.60 908 3,630.60 908 4,538.25 1,815

37 PAINTED WIDE LINE
60.0000 L.F. 0.2000 2.0000 900.00% 1.8000 800.00 % 1.8000 800.00 %

12.00 120.00 108 108.00 96 108.00 96
38 PLASTIC STOP LINE

140.0000 L.F. 10.0000 10.0000 0.00% 9.0000 -10.00 % 9.0000 -10.00 %
1,400.00 1,400.00 0 1,260.00 -140 1,260.00 -140

39 PLASTIC TRAFFIC ARROW
18.0000 EACH 51.0000 90.0000 76.47% 115.0000 125.49 % 115.0000 125.49 %

918.00 1,620.00 702 2,070.00 1,152 2,070.00 1,152
40 PLASTIC DRAINAGE MARKING

20.0000 EACH 20.0000 18.0000 -10.00% 15.0000 -25.00 % 15.0000 -25.00 %
400.00 360.00 -40 300.00 -100 300.00 -100

41 RECESSED PAVEMENT MARKER
3.5000 HUND 1,424.0000 850.0000 -40.31% 725.0000 -49.09 % 725.0000 -49.09 %

4,984.00 2,975.00 -2,009 2,537.50 -2,447 2,537.50 -2,447
42 TEMPORARY PAVEMENT MARKING

30255.0000 L.F. 0.2000 0.0500 -75.00% 0.0900 -55.00 % 0.0700 -65.00 %
6,051.00 1,512.75 -4,538 2,722.95 -3,328 2,117.85 -3,933
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TRAFFIC
43 SEQUENTIAL ARROW SIGN

200.0000 HR 6.0000 5.0000 -16.67% 9.0000 50.00 % 5.0000 -16.67 %
1,200.00 1,000.00 -200 1,800.00 600 1,000.00 -200

44 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 4,500.0000 2,600.0000 -42.22% 3,000.0000 -33.33 % 2,000.0000 -55.56 %

9,000.00 5,200.00 -3,800 6,000.00 -3,000 4,000.00 -5,000
45 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

100.0000 HR 7.3000 5.0000 -31.51% 8.0000 9.59 % 3.0000 -58.90 %
730.00 500.00 -230 800.00 70 300.00 -430

46 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -27.27% -36.36 % -9.09 %

5,500.00 4,000.00 -1,500 3,500.00 -2,000 5,000.00 -500
47 TRAFFIC CONTROL LABOR

1050.0000 HR 37.0000 35.0000 -5.41% 31.0000 -16.22 % 31.0000 -16.22 %
38,850.00 36,750.00 -2,100 32,550.00 -6,300 32,550.00 -6,300

48 TRAFFIC CONTROL VEHICLE
35.0000 DAY 67.0000 85.0000 26.87% 80.0000 19.40 % 70.0000 4.48 %

2,345.00 2,975.00 630 2,800.00 455 2,450.00 105
49 TRAFFIC CONTROL SUPERVISOR

400.0000 HR 44.0000 40.0000 -9.09% 39.0000 -11.36 % 32.0000 -27.27 %
17,600.00 16,000.00 -1,600 15,600.00 -2,000 12,800.00 -4,800

50 CONSTRUCTION SIGNS CLASS A
237.0000 S.F. 17.0000 10.0000 -41.18% 10.0000 -41.18 % 10.0000 -41.18 %

4,029.00 2,370.00 -1,659 2,370.00 -1,659 2,370.00 -1,659
51  GUARDRAIL REPAIR

L.S. 2,122.73% 2,122.73% 2,172.73%
220.00 4,890.00 4,670 4,890.00 4,670 5,000.00 4,780

52  SIGN REPAIR
L.S. 671.60% 362.96 % 517.28 %

324.00 2,500.00 2,176 1,500.00 1,176 2,000.00 1,676
OTHER ITEMS

53 ROADWAY SURVEYING
L.S. 488.18% 414.66 % 120.57 %

1,360.12 8,000.00 6,640 7,000.00 5,640 3,000.00 1,640
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OTHER ITEMS
54 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 240.0000 300.0000 25.00% 400.0000 66.67 % 350.0000 45.83 %
240.00 300.00 60 400.00 160 350.00 110

55 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
56 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
4,000.00 4,000.00 4,000.00 4,000.00

57 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
58 SPILL PREVENTION PLAN

L.S. -66.67% -66.67 % -83.33 %
3,000.00 1,000.00 -2,000 1,000.00 -2,000 500.00 -2,500

59 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
15.0000 L.F. 14.4000 10.0000 -30.56% 5.0000 -65.28 % 15.0000 4.17 %

216.00 150.00 -66 75.00 -141 225.00 9
60 MAILBOX SUPPORT TYPE 1

1.0000 EACH 325.0000 250.0000 -23.08% 200.0000 -38.46 % 200.0000 -38.46 %
325.00 250.00 -75 200.00 -125 200.00 -125

61 MAILBOX SUPPORT TYPE 2
1.0000 EACH 325.0000 300.0000 -7.69% 500.0000 53.85 % 500.0000 53.85 %

325.00 300.00 -25 500.00 175 500.00 175

CONTRACT TOTAL $513,705.60 $469,087.05 -8.69% $478,836.01 -6.79% $493,022.37 -4.03%


