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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y016 REVISION NO : BIDS OPENED ON : May 24 2006
CONTRACT NO :007082 REGION NO : 5 AWARDED ON : May 31 2006
VERSION NO :6 WORK ORDER# : XL2134
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
ATTALIA VIC. - ADD LANES

05Y016

APOLLO, INC. PARSONS RCI INC. SCARSELLA BROS. INC.
1207 W COLUMBIA DR 1216 140TH AVE COURT EAST 8404 S 196TH ST
99336-3459 98390-9656 KENT WA  98031-1145

PROJECT : KENNEWICK   WA  993360617 SUMNER   WA  983900370 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 74.02 % 99.28 % 99.28 %

960,564.00 408,564.00 1,100,000.00 548,000.00 1,100,000.00 548,000.00552,000.00

0.0000
2 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3 CLEARING AND GRUBBING
L.S. 253.22 % 195.86 % 343.79 %

119,390.00 85,590.00 100,000.00 66,200.00 150,000.00 116,200.0033,800.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 1,397.29 % 703.21 % 151.00 %

149,130.00 139,170.00 80,000.00 70,040.00 25,000.00 15,040.009,960.00

2.2100
6 REMOVING GUARDRAIL

1999.0000 L.F. 26.29 % 5.0000 185.71 % 2.0000 14.29 %

4,417.79 919.54 9,995.00 6,496.75 3,998.00 499.75
1.7500

3,498.25

165.8300
7 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 10.55 % 180.0000 20.00 % 150.0000 0.00 %

994.98 94.98 1,080.00 180.00 900.00 0.00
150.0000
900.00

0.3900
8 REMOVING PAINT LINE

19500.0000 L.F. 30.00 % 0.4000 33.33 % 0.4000 33.33 %

7,605.00 1,755.00 7,800.00 1,950.00 7,800.00 1,950.00
0.3000

5,850.00

0.3900
9 REMOVING TEMPORARY PAVEMENT MARKING

33790.0000 L.F. 680.00 % 0.1500 200.00 % 0.1500 200.00 %

13,178.10 11,488.60 5,068.50 3,379.00 5,068.50 3,379.00
0.0500

1,689.50
10  CENTERLINE RUMBLE STRIP REMOVAL

L.S. 116.65 % 30.06 % -56.65 %

74,962.00 40,362.00 45,000.00 10,400.00 15,000.00 -19,600.0034,600.00

GRADING

2.4300
11 ROADWAY EXCAVATION INCL. HAUL

91420.0000 C.Y. -30.57 % 2.6000 -25.71 % 4.4000 25.71 %

222,150.60 -97,819.40 237,692.00 -82,278.00 402,248.00 82,278.00
3.5000

319,970.00

2.9900
12 COMMON BORROW INCL. HAUL

218470.0000 C.Y. -25.25 % 3.5000 -12.50 % 5.0000 25.00 %

653,225.30 -220,654.70 764,645.00 -109,235.00 1,092,350.00 218,470.00
4.0000

873,880.00
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VERSION NO :6 WORK ORDER# : XL2134
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TITLE :US 12 
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05Y016
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.6900
13 EMBANKMENT COMPACTION

268475.0000 C.Y. -1.43 % 0.4000 -42.86 % 0.7500 7.14 %

185,247.75 -2,684.75 107,390.00 -80,542.50 201,356.25 13,423.75
0.7000

187,932.50

DRAINAGE

1,828.5700
14 GRATE INLET TYPE 2

7.0000 EACH 7.56 % 2,000.0000 17.65 % 2,000.0000 17.65 %

12,799.99 899.99 14,000.00 2,100.00 14,000.00 2,100.00
1,700.0000
11,900.00

221.6700
15 LIGHT LOOSE RIPRAP

3.6000 C.Y. 7.09 % 110.0000 -46.86 % 100.0000 -51.69 %

798.01 52.81 396.00 -349.20 360.00 -385.20
207.0000
745.20

27.4600
16 UNDERDRAIN PIPE 8 IN. DIAM.

367.0000 L.F. 83.07 % 12.0000 -20.00 % 20.7500 38.33 %

10,077.82 4,572.82 4,404.00 -1,101.00 7,615.25 2,110.25
15.0000
5,505.00

31.3400
17 UNDERDRAIN PIPE 12 IN. DIAM.

410.0000 L.F. 50.10 % 13.0000 -37.74 % 28.7500 37.69 %

12,849.40 4,288.60 5,330.00 -3,230.80 11,787.50 3,226.70
20.8800
8,560.80

29.9500
18 DRAIN PIPE 8 IN. DIAM.

57.0000 L.F. 99.67 % 20.0000 33.33 % 20.7500 38.33 %

1,707.15 852.15 1,140.00 285.00 1,182.75 327.75
15.0000
855.00

39.1100
19 SCHEDULE A CULV. PIPE 18 IN. DIAM.

571.0000 L.F. 56.44 % 40.0000 60.00 % 36.5000 46.00 %

22,331.81 8,056.81 22,840.00 8,565.00 20,841.50 6,566.50
25.0000

14,275.00

0.0000
20 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

68.6100
21 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.

197.0000 L.F. 85.43 % 45.0000 21.62 % 75.0000 102.70 %

13,516.17 6,227.17 8,865.00 1,576.00 14,775.00 7,486.00
37.0000
7,289.00

54.1500
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

130.0000 L.F. 35.38 % 55.0000 37.50 % 50.0000 25.00 %

7,039.50 1,839.50 7,150.00 1,950.00 6,500.00 1,300.00
40.0000
5,200.00

387.4500
23  PLAIN ST. PIPE 0.079 IN. TH. 84 IN. DIAM.

167.0000 L.F. 93.73 % 275.0000 37.50 % 165.0000 -17.50 %

64,704.15 31,304.15 45,925.00 12,525.00 27,555.00 -5,845.00
200.0000
33,400.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.3900
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2580.0000 C.Y. -23.05 % 5.0000 -75.00 % 18.0000 -10.00 %

39,706.20 -11,893.80 12,900.00 -38,700.00 46,440.00 -5,160.00
20.0000

51,600.00

800.4600
25  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

280.0000 C.Y. 128.70 % 1,000.0000 185.71 % 600.0000 71.43 %

224,128.80 126,128.80 280,000.00 182,000.00 168,000.00 70,000.00
350.0000
98,000.00

26 SHORING OR EXTRA EXCAVATION CL. A - BRIDGE 12/606S
L.S. 239.66 % 200.00 % 550.00 %

169,830.00 119,830.00 150,000.00 100,000.00 325,000.00 275,000.0050,000.00

28.4400
27 GRAVEL BACKFILL FOR WALL

1104.0000 C.Y. 13.76 % 35.0000 40.00 % 45.5500 82.20 %

31,397.76 3,797.76 38,640.00 11,040.00 50,287.20 22,687.20
25.0000

27,600.00

828.7500
28  FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIAM. SHAFT

68.0000 L.F. 84.17 % 870.0000 93.33 % 790.0000 75.56 %

56,355.00 25,755.00 59,160.00 28,560.00 53,720.00 23,120.00
450.0000
30,600.00

1,381.2500
29  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

28.0000 L.F. 176.25 % 1,450.0000 190.00 % 1,350.0000 170.00 %

38,675.00 24,675.00 40,600.00 26,600.00 37,800.00 23,800.00
500.0000
14,000.00

2,762.5000
30  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

4.0000 EACH -72.38 % 2,900.0000 -71.00 % 3,000.0000 -70.00 %

11,050.00 -28,950.00 11,600.00 -28,400.00 12,000.00 -28,000.00
10,000.0000
40,000.00

41.4400
31  CASING SHORING

16.0000 L.F. -89.64 % 600.0000 50.00 % 790.0000 97.50 %

663.04 -5,736.96 9,600.00 3,200.00 12,640.00 6,240.00
400.0000
6,400.00

32  REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

34,000.00 34,000.00 34,000.0034,000.00

0.8500
33 ST. REINF. BAR FOR BRIDGE

137800.0000 LB. -15.00 % 1.0000 0.00 % 0.8500 -15.00 %

117,130.00 -20,670.00 137,800.00 0.00 117,130.00 -20,670.00
1.0000

137,800.00

2.1500
34 ST. REINF. BAR FOR SHAFT

20200.0000 LB. 115.00 % 1.0000 0.00 % 1.7500 75.00 %

43,430.00 23,230.00 20,200.00 0.00 35,350.00 15,150.00
1.0000

20,200.00

10.0700
35  CSL ACCESS TUBE

1200.0000 L.F. 25.87 % 5.0000 -37.50 % 10.0000 25.00 %

12,084.00 2,484.00 6,000.00 -3,600.00 12,000.00 2,400.00
8.0000

9,600.00

385.0000
36 CONC. CLASS 4000 FOR BRIDGE

920.0000 C.Y. -23.00 % 650.0000 30.00 % 400.0000 -20.00 %

354,200.00 -105,800.00 598,000.00 138,000.00 368,000.00 -92,000.00
500.0000

460,000.00



PAGE : 4-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y016 REVISION NO : BIDS OPENED ON : May 24 2006
CONTRACT NO :007082 REGION NO : 5 AWARDED ON : May 31 2006
VERSION NO :6 WORK ORDER# : XL2134
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
ATTALIA VIC. - ADD LANES

05Y016

APOLLO, INC. PARSONS RCI INC. SCARSELLA BROS. INC.
1207 W COLUMBIA DR 1216 140TH AVE COURT EAST 8404 S 196TH ST
99336-3459 98390-9656 KENT WA  98031-1145

PROJECT : KENNEWICK   WA  993360617 SUMNER   WA  983900370 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

317.4200
37  CONC. CLASS 4000P FOR SHAFT

280.0000 C.Y. 26.97 % 300.0000 20.00 % 280.0000 12.00 %

88,877.60 18,877.60 84,000.00 14,000.00 78,400.00 8,400.00
250.0000
70,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
39 SUPERSTRUCTURE - BNSF & UPRR O'XING 12/606S

L.S. -92.89 % -13.90 % -24.24 %

79,750.00 1,042,250.00 966,000.00 -156,000.00 850,000.00 -272,000.001,122,000.00

304.7400
40  PRESTRESSED CONC. GIRDER W83G

3250.0000 L.F. 10.81 % 280.0000 1.82 % 300.0000 9.09 %

990,405.00 96,655.00 910,000.00 16,250.00 975,000.00 81,250.00
275.0000

893,750.00
41  BRIDGE APPROACH SLAB JOINT MODIFICATION

L.S. -44.97 % -64.29 % -64.29 %

7,704.00 -6,296.00 5,000.00 -9,000.00 5,000.00 -9,000.0014,000.00

SURFACING

9.7700
42 CRUSHED SURFACING BASE COURSE

84533.0000 TON -2.30 % 10.0000 0.00 % 10.1500 1.50 %

825,887.41 -19,442.59 845,330.00 0.00 858,009.95 12,679.95
10.0000

845,330.00

0.0000
43 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

9.3700
44 CRUSHED SURFACING TOP COURSE

4385.0000 TON -12.84 % 12.5000 16.28 % 11.5000 6.98 %

41,087.45 -6,051.30 54,812.50 7,673.75 50,427.50 3,288.75
10.7500

47,138.75

LIQUID ASPHALT
45 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

49,280.00 49,280.00 49,280.0049,280.00

ASPHALT CONCRETE PAVEMENT

3.3900
46 PLANING BITUMINOUS PAVEMENT

12050.0000 S.Y. 182.50 % 4.0000 233.33 % 3.5000 191.67 %

40,849.50 26,389.50 48,200.00 33,740.00 42,175.00 27,715.00
1.2000

14,460.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

55.2500
47 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

5955.0000 TON 31.55 % 62.0000 47.62 % 63.0000 50.00 %

329,013.75 78,903.75 369,210.00 119,100.00 375,165.00 125,055.00
42.0000

250,110.00

63.8900
48 HMA CL. 1/2 IN. PG 64-28

43980.0000 TON 63.82 % 50.0000 28.21 % 52.0000 33.33 %

2,809,882.20 1,094,662.20 2,199,000.00 483,780.00 2,286,960.00 571,740.00
39.0000

1,715,220.00

0.0000
49 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

50  HAUL ROUTE REPAIR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,200.00 55,200.00 55,200.0055,200.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,430.00 35,430.00 35,430.0035,430.00

71.8300
53 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

418.0000 TON -10.21 % 77.0000 -3.75 % 95.0000 18.75 %

30,024.94 -3,415.06 32,186.00 -1,254.00 39,710.00 6,270.00
80.0000

33,440.00

EROSION CONTROL AND PLANTING

110.5000
54 ESC LEAD

50.0000 DAY -26.33 % 50.0000 -66.67 % 125.0000 -16.67 %

5,525.00 -1,975.00 2,500.00 -5,000.00 6,250.00 -1,250.00
150.0000
7,500.00

1,326.0100
55 SEEDING, FERTILIZING, AND MULCHING

34.8000 ACRE -11.60 % 1,740.0000 16.00 % 1,400.0000 -6.67 %

46,145.15 -6,054.85 60,552.00 8,352.00 48,720.00 -3,480.00
1,500.0000
52,200.00

3,193.3900
56  SEEDING, FERTILIZING, AND MULCHING (BFM)

5.6000 ACRE 45.15 % 3,600.0000 63.64 % 2,850.0000 29.55 %

17,882.98 5,562.98 20,160.00 7,840.00 15,960.00 3,640.00
2,200.0000
12,320.00

6.1700
57 TOPSOIL TYPE B

3627.0000 C.Y. -5.08 % 9.0000 38.46 % 10.0000 53.85 %

22,378.59 -1,196.91 32,643.00 9,067.50 36,270.00 12,694.50
6.5000

23,575.50

138.1200
58 PAM

98.0000 ACRE 10.50 % 125.0000 0.00 % 165.0000 32.00 %

13,535.76 1,285.76 12,250.00 0.00 16,170.00 3,920.00
125.0000
12,250.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

193.3600
59 SOIL BINDER OR TACKING AGENT

34.8000 ACRE 28.91 % 90.0000 -40.00 % 150.0000 0.00 %

6,728.93 1,508.93 3,132.00 -2,088.00 5,220.00 0.00
150.0000
5,220.00

60 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

19.9600
61 CHECK DAM

280.0000 L.F. -0.20 % 5.0000 -75.00 % 50.0000 150.00 %

5,588.80 -11.20 1,400.00 -4,200.00 14,000.00 8,400.00
20.0000
5,600.00

105.0000
62 INLET PROTECTION

8.0000 EACH -12.50 % 60.0000 -50.00 % 150.0000 25.00 %

840.00 -120.00 480.00 -480.00 1,200.00 240.00
120.0000
960.00

5.2800
63 SILT FENCE

590.0000 L.F. 62.46 % 5.0000 53.85 % 10.0000 207.69 %

3,115.20 1,197.70 2,950.00 1,032.50 5,900.00 3,982.50
3.2500

1,917.50
64 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

14.9200
65 SOIL AMENDMENT

7868.0000 C.Y. 49.20 % 10.0000 0.00 % 14.2500 42.50 %

117,390.56 38,710.56 78,680.00 0.00 112,119.00 33,439.00
10.0000

78,680.00
66  DEWATER

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

0.0000
67 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

5.5300
68 EXTRUDED CURB

1565.0000 L.F. 10.60 % 5.0000 0.00 % 4.0000 -20.00 %

8,654.45 829.45 7,825.00 0.00 6,260.00 -1,565.00
5.0000

7,825.00

17.5700
69 BEAM GUARDRAIL TYPE 1

4085.0000 L.F. 46.42 % 20.0000 66.67 % 15.9000 32.50 %

71,773.45 22,753.45 81,700.00 32,680.00 64,951.50 15,931.50
12.0000

49,020.00

1,856.3300
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

3.0000 EACH 54.69 % 1,100.0000 -8.33 % 1,680.0000 40.00 %

5,568.99 1,968.99 3,300.00 -300.00 5,040.00 1,440.00
1,200.0000
3,600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y016 REVISION NO : BIDS OPENED ON : May 24 2006
CONTRACT NO :007082 REGION NO : 5 AWARDED ON : May 31 2006
VERSION NO :6 WORK ORDER# : XL2134
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
ATTALIA VIC. - ADD LANES

05Y016

APOLLO, INC. PARSONS RCI INC. SCARSELLA BROS. INC.
1207 W COLUMBIA DR 1216 140TH AVE COURT EAST 8404 S 196TH ST
99336-3459 98390-9656 KENT WA  98031-1145

PROJECT : KENNEWICK   WA  993360617 SUMNER   WA  983900370 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,696.2500
71 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

4.0000 EACH 41.35 % 1,100.0000 -8.33 % 1,535.0000 27.92 %

6,785.00 1,985.00 4,400.00 -400.00 6,140.00 1,340.00
1,200.0000
4,800.00

2,486.0000
72 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 46.24 % 2,200.0000 29.41 % 2,250.0000 32.35 %

2,486.00 786.00 2,200.00 500.00 2,250.00 550.00
1,700.0000
1,700.00

1,956.0000
73 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH 15.06 % 1,700.0000 0.00 % 1,770.0000 4.12 %

5,868.00 768.00 5,100.00 0.00 5,310.00 210.00
1,700.0000
5,100.00

663.0000
74 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 65.75 % 640.0000 60.00 % 600.0000 50.00 %

1,326.00 526.00 1,280.00 480.00 1,200.00 400.00
400.0000
800.00

608.0000
75 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 52.00 % 600.0000 50.00 % 550.0000 37.50 %

608.00 208.00 600.00 200.00 550.00 150.00
400.0000
400.00

5.5300
76 RAISING EXISTING BEAM GUARDRAIL

70.0000 L.F. 84.33 % 6.0000 100.00 % 5.0000 66.67 %

387.10 177.10 420.00 210.00 350.00 140.00
3.0000
210.00

187.8500
77 SINGLE SLOPE CONCRETE BARRIER

173.5000 L.F. 150.47 % 160.0000 113.33 % 215.0000 186.67 %

32,591.98 19,579.47 27,760.00 14,747.50 37,302.50 24,290.00
75.0000

13,012.50

13.8100
78 TEMPORARY CONC. BARRIER

1425.0000 L.F. 53.44 % 20.0000 122.22 % 16.5000 83.33 %

19,679.25 6,854.25 28,500.00 15,675.00 23,512.50 10,687.50
9.0000

12,825.00

4,420.0000
79 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -11.60 % 5,200.0000 4.00 % 5,000.0000 0.00 %

8,840.00 -1,160.00 10,400.00 400.00 10,000.00 0.00
5,000.0000
10,000.00

24,863.0000
80 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 24.32 % 22,000.0000 10.00 % 25,000.0000 25.00 %

24,863.00 4,863.00 22,000.00 2,000.00 25,000.00 5,000.00
20,000.0000
20,000.00

1,657.5000
81 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 18.39 % 3,000.0000 114.29 % 7,500.0000 435.71 %

3,315.00 515.00 6,000.00 3,200.00 15,000.00 12,200.00
1,400.0000
2,800.00

77.3500
82 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

80.0000 HR 28.92 % 40.0000 -33.33 % 85.0000 41.67 %

6,188.00 1,388.00 3,200.00 -1,600.00 6,800.00 2,000.00
60.0000
4,800.00

83 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

24.3100
84 FLEXIBLE GUIDE POST

268.0000 EACH 35.06 % 22.0000 22.22 % 22.5000 25.00 %

6,515.08 1,691.08 5,896.00 1,072.00 6,030.00 1,206.00
18.0000
4,824.00

13.3300
85 BARRIER DELINEATOR

6.0000 EACH 33.30 % 15.0000 50.00 % 30.0000 200.00 %

79.98 19.98 90.00 30.00 180.00 120.00
10.0000
60.00

0.0800
86 PAINT LINE

92300.0000 L.F. 0.00 % 0.1000 25.00 % 0.0900 12.50 %

7,384.00 0.00 9,230.00 1,846.00 8,307.00 923.00
0.0800

7,384.00

0.5000
87 PLASTIC DROP LANE LINE

920.0000 L.F. -50.00 % 1.1000 10.00 % 1.1000 10.00 %

460.00 -460.00 1,012.00 92.00 1,012.00 92.00
1.0000
920.00

0.9700
88 PLASTIC WIDE LINE

10710.0000 L.F. -35.33 % 1.1000 -26.67 % 1.1000 -26.67 %

10,388.70 -5,676.30 11,781.00 -4,284.00 11,781.00 -4,284.00
1.5000

16,065.00

1.6500
89 PLASTIC STOP LINE

243.0000 L.F. -76.43 % 4.0000 -42.86 % 4.0000 -42.86 %

400.95 -1,300.05 972.00 -729.00 972.00 -729.00
7.0000

1,701.00

121.5500
90 PLASTIC TRAFFIC ARROW

44.0000 EACH 62.07 % 45.0000 -40.00 % 45.0000 -40.00 %

5,348.20 2,048.20 1,980.00 -1,320.00 1,980.00 -1,320.00
75.0000
3,300.00

850.8600
91 RECESSED PAVEMENT MARKER

10.5000 HUND 0.10 % 770.0000 -9.41 % 770.0000 -9.41 %

8,934.03 9.03 8,085.00 -840.00 8,085.00 -840.00
850.0000
8,925.00

0.1100
92 TEMPORARY PAVEMENT MARKING

62000.0000 L.F. 57.14 % 0.1000 42.86 % 0.1000 42.86 %

6,820.00 2,480.00 6,200.00 1,860.00 6,200.00 1,860.00
0.0700

4,340.00
93 PERMANENT SIGNING

L.S. 39.35 % 32.74 % -0.93 %

15,746.00 4,446.00 15,000.00 3,700.00 11,195.00 -105.0011,300.00
94 ILLUMINATION SYSTEM

L.S. 1.07 % -10.27 % -2.79 %

135,164.00 1,432.00 120,000.00 -13,732.00 130,000.00 -3,732.00133,732.00

17.4600
95 CONDUIT PIPE 2 IN. DIAM.

2840.0000 L.F. 16.40 % 16.0000 6.67 % 17.0000 13.33 %

49,586.40 6,986.40 45,440.00 2,840.00 48,280.00 5,680.00
15.0000

42,600.00

4.4200
96 SEQUENTIAL ARROW SIGN

200.0000 HR -11.60 % 5.0000 0.00 % 5.0000 0.00 %

884.00 -116.00 1,000.00 0.00 1,000.00 0.00
5.0000

1,000.00
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PS&E JOB NO :05Y016 REVISION NO : BIDS OPENED ON : May 24 2006
CONTRACT NO :007082 REGION NO : 5 AWARDED ON : May 31 2006
VERSION NO :6 WORK ORDER# : XL2134
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
ATTALIA VIC. - ADD LANES

05Y016

APOLLO, INC. PARSONS RCI INC. SCARSELLA BROS. INC.
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99336-3459 98390-9656 KENT WA  98031-1145
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COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7,182.6700
97 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 187.31 % 20,000.0000 700.00 % 7,500.0000 200.00 %

21,548.01 14,048.01 60,000.00 52,500.00 22,500.00 15,000.00
2,500.0000
7,500.00

2.2100
98 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11520.0000 HR -36.86 % 0.1000 -97.14 % 3.5000 0.00 %

25,459.20 -14,860.80 1,152.00 -39,168.00 40,320.00 0.00
3.5000

40,320.00
99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 77.41 % 92.66 % 129.36 %

38,675.00 16,875.00 42,000.00 20,200.00 50,000.00 28,200.0021,800.00

38.1200
100 FLAGGERS AND SPOTTERS

5100.0000 HR 12.12 % 33.0000 -2.94 % 36.2500 6.62 %

194,412.00 21,012.00 168,300.00 -5,100.00 184,875.00 11,475.00
34.0000

173,400.00

39.7800
101 OTHER TRAFFIC CONTROL LABOR

3400.0000 HR 17.00 % 34.0000 0.00 % 36.2500 6.62 %

135,252.00 19,652.00 115,600.00 0.00 123,250.00 7,650.00
34.0000

115,600.00
102 TRAFFIC CONTROL SUPERVISOR

L.S. 33.28 % -67.84 % 82.75 %

91,163.00 22,763.00 22,000.00 -46,400.00 125,000.00 56,600.0068,400.00

11.0500
103 CONSTRUCTION SIGNS CLASS A

950.0000 S.F. 10.50 % 12.0000 20.00 % 15.0000 50.00 %

10,497.50 997.50 11,400.00 1,900.00 14,250.00 4,750.00
10.0000
9,500.00

OTHER ITEMS

0.1100
104 STRUCTURE EXCAVATION CLASS B INCL. HAUL

927.0000 C.Y. -98.63 % 10.0000 25.00 % 10.0000 25.00 %

101.97 -7,314.03 9,270.00 1,854.00 9,270.00 1,854.00
8.0000

7,416.00

0.0000
105 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0900
106 SHORING OR EXTRA EXCAVATION CLASS B

2395.0000 S.F. -95.50 % 1.0000 -50.00 % 1.0000 -50.00 %

215.55 -4,574.45 2,395.00 -2,395.00 2,395.00 -2,395.00
2.0000

4,790.00

0.0000
107 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

15.8400
108 GRAVEL BACKFILL FOR DRAIN

19.0000 C.Y. -36.64 % 60.0000 140.00 % 85.0000 240.00 %

300.96 -174.04 1,140.00 665.00 1,615.00 1,140.00
25.0000
475.00
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7.4600
109 WATER

18197.6400 MGAL -25.40 % 1.0000 -90.00 % 10.0000 0.00 %

135,754.39 -46,222.01 18,197.64 -163,778.76 181,976.40 0.00
10.0000

181,976.40

324.8000
110 PLUGGING EXISTING PIPE

5.0000 EACH -15.85 % 250.0000 -35.23 % 500.0000 29.53 %

1,624.00 -306.00 1,250.00 -680.00 2,500.00 570.00
386.0000
1,930.00

111 STRUCTURE SURVEYING
L.S. 19.34 % 20.00 % 40.00 %

29,835.00 4,835.00 30,000.00 5,000.00 35,000.00 10,000.0025,000.00

3.4400
112 WIRE FENCE TYPE 2

26417.0000 L.F. 72.00 % 3.0000 50.00 % 3.5500 77.50 %

90,874.48 38,040.48 79,251.00 26,417.00 93,780.35 40,946.35
2.0000

52,834.00

1.0000
113 TRAINING

1500.0000 HR -50.00 % 1.0000 -50.00 % 5.0000 150.00 %

1,500.00 -1,500.00 1,500.00 -1,500.00 7,500.00 4,500.00
2.0000

3,000.00
114 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
115 TRIMMING AND CLEANUP

L.S. 101.56 % 200.00 % 50.00 %

10,078.00 5,078.00 15,000.00 10,000.00 7,500.00 2,500.005,000.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
117 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
118 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,430.00 40,430.00 40,430.0040,430.00
119 SPCC PLAN

L.S. -83.33 % 166.67 % 233.33 %

250.00 -1,250.00 4,000.00 2,500.00 5,000.00 3,500.001,500.00
120 FIELD OFFICE BUILDING

L.S. 88.62 % 400.00 % 150.00 %

9,431.00 4,431.00 25,000.00 20,000.00 12,500.00 7,500.005,000.00

1.0500
121 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

18125.0000 S.Y. -38.24 % 2.0000 17.65 % 1.7500 2.94 %

19,031.25 -11,781.25 36,250.00 5,437.50 31,718.75 906.25
1.7000

30,812.50
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
122  HIGH VISIBILITY FENCE

2150.0000 L.F. 33.33 % 3.0000 -20.00 % 3.5000 -6.67 %

10,750.00 2,687.50 6,450.00 -1,612.50 7,525.00 -537.50
3.7500

8,062.50
123  BORROW SITE BERM

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
124  MAINTAIN BOISE'S COMPOST OPERATIONS

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

1,008.0000
125 ACCESS CONTROL GATE

1.0000 EACH -49.60 % 3,000.0000 50.00 % 1,250.0000 -37.50 %

1,008.00 -992.00 3,000.00 1,000.00 1,250.00 -750.00
2,000.0000
2,000.00

57.1400
126  REMOVING 66 IN. DIAM STEEL PIPE

131.0000 L.F. 90.47 % 80.0000 166.67 % 100.0000 233.33 %

7,485.34 3,555.34 10,480.00 6,550.00 13,100.00 9,170.00
30.0000
3,930.00

127  TRANSPORT FURNISHED MATERIALS
L.S. -77.78 % 56.00 % 0.00 %

1,111.00 -3,889.00 7,800.00 2,800.00 5,000.00 0.005,000.00

174.2700
128  INSTALL WELDED ST. PIPE O.375 IN. TH.  66 IN. DIAM.

260.0000 L.F. -30.29 % 330.0000 32.00 % 500.0000 100.00 %

45,310.20 -19,689.80 85,800.00 20,800.00 130,000.00 65,000.00
250.0000
65,000.00

10,393.7500
129  66 IN. DIAM. ST. PIPE BEND

4.0000 EACH 419.69 % 3,000.0000 50.00 % 9,000.0000 350.00 %

41,575.00 33,575.00 12,000.00 4,000.00 36,000.00 28,000.00
2,000.0000
8,000.00

130  AIR VENTS, CASING SPACERS, END SEALS
L.S. -74.35 % -66.67 % 157.33 %

3,848.00 -11,152.00 5,000.00 -10,000.00 38,600.00 23,600.0015,000.00

333.5000
131  DIG AND VERIFY EXISTING FACILITY

2.0000 EACH -66.65 % 200.0000 -80.00 % 2,000.0000 100.00 %

667.00 -1,333.00 400.00 -1,600.00 4,000.00 2,000.00
1,000.0000
2,000.00

21.0700
132  PIPE BEDDING AND PIPE ZONE BACKFILL

700.0000 C.Y. 40.47 % 24.0000 60.00 % 30.0000 100.00 %

14,749.00 4,249.00 16,800.00 6,300.00 21,000.00 10,500.00
15.0000

10,500.00

185.7500
133 CONTROLLED DENSITY FILL

160.0000 C.Y. 23.83 % 175.0000 16.67 % 110.0000 -26.67 %

29,720.00 5,720.00 28,000.00 4,000.00 17,600.00 -6,400.00
150.0000
24,000.00

2,300.0000
134 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH 15.00 % 1,200.0000 -40.00 % 2,000.0000 0.00 %

2,300.00 300.00 1,200.00 -800.00 2,000.00 0.00
2,000.0000
2,000.00
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135  MANWAY AND FITTINGS

L.S. 149.20 % 275.00 % 112.50 %

9,968.00 5,968.00 15,000.00 11,000.00 8,500.00 4,500.004,000.00
136  REMOVAL OF RAILWAY COMMUNICATION LINES

L.S. -54.66 % 200.00 % 50.00 %

2,267.00 -2,733.00 15,000.00 10,000.00 7,500.00 2,500.005,000.00
137 CURE BOX

L.S. -99.99 % -90.00 % -90.00 %

1.00 -9,999.00 1,000.00 -9,000.00 1,000.00 -9,000.0010,000.00

$10,900,207.55 10.04 % $11,293,559.64 14.01 % $12,206,922.40 23.23 %$9,905,918.90BASE TOTAL

ALTERNATE A1

1.0700
138 ST. REINF. BAR FOR RETAINING WALL

30000.0000 LB. 7.00 % 1.0000 0.00 % 0.0000 -100.00 %

32,100.00 2,100.00 30,000.00 0.00 0.00 -30,000.00
1.0000

30,000.00

380.0000
139 CONC. CLASS 4000 FOR RETAINING WALL

353.0000 C.Y. -24.00 % 350.0000 -30.00 % 0.0000 -100.00 %

134,140.00 -42,360.00 123,550.00 -52,950.00 0.00 -176,500.00
500.0000

176,500.00

77.3500
140 TRAFFIC BARRIER

1327.0000 L.F. -22.65 % 100.0000 0.00 % 0.0000 -100.00 %

102,643.45 -30,056.55 132,700.00 0.00 0.00 -132,700.00
100.0000

132,700.00

183.5600
141 BRIDGE APPROACH SLAB

287.0000 S.Y. -18.42 % 350.0000 55.56 % 0.0000 -100.00 %

52,681.72 -11,893.28 100,450.00 35,875.00 0.00 -64,575.00
225.0000
64,575.00

$321,565.17 -20.36 % $386,700.00 -4.23 % NO BID THIS ALTERNATE$403,775.00ALTERNATE A1 TOTAL

ALTERNATE A2

0.0000
142 TRAFFIC BARRIER

1233.0000 L.F. -100.00 % 88.0000 -12.00 % 100.0000 0.00 %

0.00 -123,300.00 108,504.00 -14,796.00 123,300.00 0.00
100.0000

123,300.00

0.0000
143 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

76.0000 L.F. -100.00 % 245.0000 -10.91 % 150.0000 -45.45 %

0.00 -20,900.00 18,620.00 -2,280.00 11,400.00 -9,500.00
275.0000
20,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y016 REVISION NO : BIDS OPENED ON : May 24 2006
CONTRACT NO :007082 REGION NO : 5 AWARDED ON : May 31 2006
VERSION NO :6 WORK ORDER# : XL2134
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
ATTALIA VIC. - ADD LANES

05Y016

APOLLO, INC. PARSONS RCI INC. SCARSELLA BROS. INC.
1207 W COLUMBIA DR 1216 140TH AVE COURT EAST 8404 S 196TH ST
99336-3459 98390-9656 KENT WA  98031-1145

PROJECT : KENNEWICK   WA  993360617 SUMNER   WA  983900370 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
14:57

DOT_RGGB01

NH-0012(155)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

0.0000
144 CONCRETE FASCIA PANEL

2460.0000 S.F. -100.00 % 37.0000 5.71 % 34.0000 -2.86 %

0.00 -86,100.00 91,020.00 4,920.00 83,640.00 -2,460.00
35.0000

86,100.00

0.0000
145 BRIDGE APPROACH SLAB

319.0000 S.Y. -100.00 % 275.0000 22.22 % 250.0000 11.11 %

0.00 -71,775.00 87,725.00 15,950.00 79,750.00 7,975.00
225.0000
71,775.00

0.0000
146 GEOSYNTHETIC RETAINING WALL

2460.0000 S.F. -100.00 % 9.0000 -40.00 % 12.5000 -16.67 %

0.00 -36,900.00 22,140.00 -14,760.00 30,750.00 -6,150.00
15.0000

36,900.00

NO BID THIS ALTERNATE $328,009.00 -3.24 % $328,840.00 -2.99 %$338,975.00ALTERNATE A2 TOTAL

$12,206,922.40$10,900,207.55 $11,293,559.64BASE TOTAL 10.04% 14.01% 23.23%$9,905,918.90

$11,221,772.72 $11,680,259.64 NO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) 8.85% 13.29%$10,309,693.90

$12,535,762.40$11,621,568.64NO BID THIS ALTERNATEBASE + A2 CONTRACT TOTAL (A) 13.44% 22.36%$10,244,893.90
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 05Y016 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007082 * * *   RANKED BY DOLLAR AMOUNT   * * * May 24 2006

US 12
ATTALIA VIC. - ADD LANES

05Y016

REGION: 5

HWY: SR 012

CONTRACT NO:

TITLE:

1207 W COLUMBIA DR
99336-3459
PO BOX 7305
KENNEWICK, WA  993360617

APOLLO, INC.$11,221,772.72 BASE + A11

1216 140TH AVE COURT EAST
98390-9656
PO BOX 1730
SUMNER, WA  983900370

PARSONS RCI INC.$11,621,568.64 BASE + A22

1216 140TH AVE COURT EAST
98390-9656
PO BOX 1730
SUMNER, WA  983900370

PARSONS RCI INC.$11,680,259.64 BASE + A13

8404 S 196TH ST
KENT WA  98031-1145
PO BOX 68697
SEATTLE, WA  981680697

SCARSELLA BROS. INC.$12,535,762.40 BASE + A24


