
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

NORTHWEST CASCADE, INC. GRANITE NORTHWEST, INC. DBA HI-TECH ROCKFALL CONSTRUCTION 
10412 JOHN BANANOLA WAY E 3876 HANNEGAN RD 2328 HAWTHORNE ST
98374-9333 97116-1541

PROJECT : PUYALLUP   WA  983730399 BELLINGHAM   WA  982269103 FOREST GROVE   OR  971160674

COUNTY(S) :KING CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100101

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 4.00 % 35.00 % 8.00 %

104,000.00 4,000.00 135,000.00 35,000.00 108,000.00 8,000.00100,000.00

GRADING

40.0000
2  CRANE PAD CONSTRUCTION

2400.0000 C.Y. 166.67 % 38.0000 153.33 % 60.0000 300.00 %

96,000.00 60,000.00 91,200.00 55,200.00 144,000.00 108,000.00
15.0000

36,000.00

DRAINAGE

2,500.0000
3  DRAINAGE PROTECTION

3.0000 EACH 150.00 % 3,900.0000 290.00 % 2,900.0000 190.00 %

7,500.00 4,500.00 11,700.00 8,700.00 8,700.00 5,700.00
1,000.0000
3,000.00

SLOPE STABILIZATION

350.0000
4  SLOPE SCALING

400.0000 CRHR 40.00 % 310.0000 24.00 % 400.0000 60.00 %

140,000.00 40,000.00 124,000.00 24,000.00 160,000.00 60,000.00
250.0000

100,000.00
5  FORCE ACCOUNT GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

70.0000
6  TYPE 1 ROCK DOWEL

555.0000 L.F. 2.19 % 79.0000 15.33 % 100.0000 45.99 %

38,850.00 832.50 43,845.00 5,827.50 55,500.00 17,482.50
68.5000

38,017.50

41.0000
7  ROCK BOLT (25 KIP)

2600.0000 L.F. -41.43 % 90.0000 28.57 % 69.0000 -1.43 %

106,600.00 -75,400.00 234,000.00 52,000.00 179,400.00 -2,600.00
70.0000

182,000.00

41.0000
8  ROCK BOLT (50 KIP)

2225.0000 L.F. -48.75 % 106.0000 32.50 % 84.7000 5.88 %

91,225.00 -86,775.00 235,850.00 57,850.00 188,457.50 10,457.50
80.0000

178,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

NORTHWEST CASCADE, INC. GRANITE NORTHWEST, INC. DBA HI-TECH ROCKFALL CONSTRUCTION 
10412 JOHN BANANOLA WAY E 3876 HANNEGAN RD 2328 HAWTHORNE ST
98374-9333 97116-1541

PROJECT : PUYALLUP   WA  983730399 BELLINGHAM   WA  982269103 FOREST GROVE   OR  971160674

COUNTY(S) :KING CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100101

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SLOPE STABILIZATION
9  MOVABLE ROCKFALL BARRIER

L.S. 36.00 % 300.00 % 513.33 %

20,400.00 5,400.00 60,000.00 45,000.00 92,000.00 77,000.0015,000.00

7,370.0000
10  RESETTING MOVABLE ROCKFALL BARRIER

7.0000 EACH 268.50 % 6,800.0000 240.00 % 3,260.0000 63.00 %

51,590.00 37,590.00 47,600.00 33,600.00 22,820.00 8,820.00
2,000.0000
14,000.00

11  ROCKFALL CONTAINMENT NET
L.S. -52.81 % -44.44 % -21.56 %

106,180.00 -118,820.00 125,000.00 -100,000.00 176,500.00 -48,500.00225,000.00
12  REPAIR WIRE MESH SLOPE PROTECTION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
13  ROCKFALL CONTAINMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

20.5000
14  HORIZONTAL DRAINS - UNCASED HOLES IN ROCK

2020.0000 L.F. -48.75 % 16.0000 -60.00 % 49.4000 23.50 %

41,410.00 -39,390.00 32,320.00 -48,480.00 99,788.00 18,988.00
40.0000

80,800.00

11.0000
15  DEBRIS REMOVAL INCL. HAUL

3000.0000 C.Y. -63.33 % 24.0000 -20.00 % 20.0000 -33.33 %

33,000.00 -57,000.00 72,000.00 -18,000.00 60,000.00 -30,000.00
30.0000

90,000.00

EROSION CONTROL AND PLANTING

732.0000
16 ESC LEAD

14.0000 DAY 1,364.00 % 50.0000 0.00 % 1,100.0000 2,100.00 %

10,248.00 9,548.00 700.00 0.00 15,400.00 14,700.00
50.0000
700.00

17 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

NORTHWEST CASCADE, INC. GRANITE NORTHWEST, INC. DBA HI-TECH ROCKFALL CONSTRUCTION 
10412 JOHN BANANOLA WAY E 3876 HANNEGAN RD 2328 HAWTHORNE ST
98374-9333 97116-1541

PROJECT : PUYALLUP   WA  983730399 BELLINGHAM   WA  982269103 FOREST GROVE   OR  971160674

COUNTY(S) :KING CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100101

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.5000
18 TEMPORARY CONC. BARRIER

112.5000 L.F. -27.50 % 16.0000 -20.00 % 15.0000 -25.00 %

1,631.25 -618.75 1,800.00 -450.00 1,687.50 -562.50
20.0000
2,250.00

3.0000
19 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3225.0000 L.F. -62.50 % 2.7500 -65.63 % 2.8000 -65.00 %

9,675.00 -16,125.00 8,868.75 -16,931.25 9,030.00 -16,770.00
8.0000

25,800.00

4,224.0000
20 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -15.52 % 4,200.0000 -16.00 % 4,000.0000 -20.00 %

4,224.00 -776.00 4,200.00 -800.00 4,000.00 -1,000.00
5,000.0000
5,000.00

2,750.0000
21 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 37.50 % 2,700.0000 35.00 % 3,000.0000 50.00 %

2,750.00 750.00 2,700.00 700.00 3,000.00 1,000.00
2,000.0000
2,000.00

100.0000
22 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR 233.33 % 110.0000 266.67 % 110.0000 266.67 %

4,000.00 2,800.00 4,400.00 3,200.00 4,400.00 3,200.00
30.0000
1,200.00

23 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

1.5000
24 PAINT LINE

1614.0000 L.F. 200.00 % 1.1000 120.00 % 3.5000 600.00 %

2,421.00 1,614.00 1,775.40 968.40 5,649.00 4,842.00
0.5000
807.00

1.5000
25  TEMPORARY PAINT LINE

1430.0000 L.F. 200.00 % 1.4000 180.00 % 2.5000 400.00 %

2,145.00 1,430.00 2,002.00 1,287.00 3,575.00 2,860.00
0.5000
715.00

3.0000
26 SEQUENTIAL ARROW SIGN

1978.0000 HR -70.00 % 3.5000 -65.00 % 3.5000 -65.00 %

5,934.00 -13,846.00 6,923.00 -12,857.00 6,923.00 -12,857.00
10.0000

19,780.00

8,500.0000
27 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 70.00 % 10,000.0000 100.00 % 10,000.0000 100.00 %

17,000.00 7,000.00 20,000.00 10,000.00 20,000.00 10,000.00
5,000.0000
10,000.00

0.2500
28 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4320.0000 HR -95.00 % 0.3000 -94.00 % 0.3500 -93.00 %

1,080.00 -20,520.00 1,296.00 -20,304.00 1,512.00 -20,088.00
5.0000

21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

NORTHWEST CASCADE, INC. GRANITE NORTHWEST, INC. DBA HI-TECH ROCKFALL CONSTRUCTION 
10412 JOHN BANANOLA WAY E 3876 HANNEGAN RD 2328 HAWTHORNE ST
98374-9333 97116-1541

PROJECT : PUYALLUP   WA  983730399 BELLINGHAM   WA  982269103 FOREST GROVE   OR  971160674

COUNTY(S) :KING CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100101

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
29 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -50.50 % -52.50 % -40.00 %

9,900.00 -10,100.00 9,500.00 -10,500.00 12,000.00 -8,000.0020,000.00

55.0000
30 OTHER TRAFFIC CONTROL LABOR

260.0000 HR 37.50 % 53.0000 32.50 % 55.0000 37.50 %

14,300.00 3,900.00 13,780.00 3,380.00 14,300.00 3,900.00
40.0000

10,400.00
31 TRAFFIC CONTROL SUPERVISOR

L.S. 8.75 % 12.50 % 25.00 %

43,500.00 3,500.00 45,000.00 5,000.00 50,000.00 10,000.0040,000.00

17.5000
32 CONSTRUCTION SIGNS CLASS A

326.0000 S.F. -41.67 % 20.0000 -33.33 % 20.0000 -33.33 %

5,705.00 -4,075.00 6,520.00 -3,260.00 6,520.00 -3,260.00
30.0000
9,780.00

OTHER ITEMS
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

750.00 750.00 750.00750.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. 200.00 % 0.00 % 250.00 %

3,000.00 2,000.00 1,000.00 0.00 3,500.00 2,500.001,000.00

$992,023.25 -20.68% $1,360,735.15 8.81% $1,474,417.00 17.90%$1,250,604.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

NORTHWEST CASCADE, INC. GRANITE NORTHWEST, INC. DBA HI-TECH ROCKFALL CONSTRUCTION 
10412 JOHN BANANOLA WAY E 3876 HANNEGAN RD 2328 HAWTHORNE ST
98374-9333 97116-1541

PROJECT : PUYALLUP   WA  983730399 BELLINGHAM   WA  982269103 FOREST GROVE   OR  971160674

COUNTY(S) :KING CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100101

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$1,474,417.00$992,023.25 $1,360,735.15BASE TOTAL -20.68% 8.81% 17.90%$1,250,604.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

JANOD INC.
190 VALOIS

PROJECT : CANADA J7V- 1T4

COUNTY(S) :KING CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 50.36 %
150,355.00 50,355.00100,000.00

GRADING

33.0000
2  CRANE PAD CONSTRUCTION

2400.0000 C.Y. 120.00 %
79,200.00 43,200.00

15.0000
36,000.00

DRAINAGE

1,320.0000
3  DRAINAGE PROTECTION

3.0000 EACH 32.00 %
3,960.00 960.00

1,000.0000
3,000.00

SLOPE STABILIZATION

623.0000
4  SLOPE SCALING

400.0000 CRHR 149.20 %
249,200.00 149,200.00

250.0000
100,000.00

5  FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0.00 %

1,000.001,000.00

94.0000
6  TYPE 1 ROCK DOWEL

555.0000 L.F. 37.23 %
52,170.00 14,152.50

68.5000
38,017.50

86.0000
7  ROCK BOLT (25 KIP)

2600.0000 L.F. 22.86 %
223,600.00 41,600.00

70.0000
182,000.00

125.0000
8  ROCK BOLT (50 KIP)

2225.0000 L.F. 56.25 %
278,125.00 100,125.00

80.0000
178,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

JANOD INC.
190 VALOIS

PROJECT : CANADA J7V- 1T4

COUNTY(S) :KING CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SLOPE STABILIZATION
9  MOVABLE ROCKFALL BARRIER

L.S. 937.03 %
155,555.00 140,555.0015,000.00

5,940.0000
10  RESETTING MOVABLE ROCKFALL BARRIER

7.0000 EACH 197.00 %
41,580.00 27,580.00

2,000.0000
14,000.00

11  ROCKFALL CONTAINMENT NET
L.S. -87.12 %

28,972.00 -196,028.00225,000.00
12  REPAIR WIRE MESH SLOPE PROTECTION

EST. 0.00 %
10,000.0010,000.00

13  ROCKFALL CONTAINMENT REPAIR
EST. 0.00 %

5,000.005,000.00

56.0000
14  HORIZONTAL DRAINS - UNCASED HOLES IN ROCK

2020.0000 L.F. 40.00 %
113,120.00 32,320.00

40.0000
80,800.00

27.5000
15  DEBRIS REMOVAL INCL. HAUL

3000.0000 C.Y. -8.33 %
82,500.00 -7,500.00

30.0000
90,000.00

EROSION CONTROL AND PLANTING

300.0000
16 ESC LEAD

14.0000 DAY 500.00 %
4,200.00 3,500.00

50.0000
700.00

17 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

JANOD INC.
190 VALOIS

PROJECT : CANADA J7V- 1T4

COUNTY(S) :KING CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

66.0000
18 TEMPORARY CONC. BARRIER

112.5000 L.F. 230.00 %
7,425.00 5,175.00

20.0000
2,250.00

12.1500
19 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3225.0000 L.F. 51.88 %
39,183.75 13,383.75

8.0000
25,800.00

4,554.0000
20 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -8.92 %
4,554.00 -446.00

5,000.0000
5,000.00

2,875.0000
21 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 43.75 %
2,875.00 875.00

2,000.0000
2,000.00

115.0000
22 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR 283.33 %
4,600.00 3,400.00

30.0000
1,200.00

23 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

1.001.00

1.1500
24 PAINT LINE

1614.0000 L.F. 130.00 %
1,856.10 1,049.10

0.5000
807.00

1.5000
25  TEMPORARY PAINT LINE

1430.0000 L.F. 200.00 %
2,145.00 1,430.00

0.5000
715.00

3.5000
26 SEQUENTIAL ARROW SIGN

1978.0000 HR -65.00 %
6,923.00 -12,857.00

10.0000
19,780.00

9,775.0000
27 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 95.50 %
19,550.00 9,550.00

5,000.0000
10,000.00

0.3000
28 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4320.0000 HR -94.00 %
1,296.00 -20,304.00

5.0000
21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

JANOD INC.
190 VALOIS

PROJECT : CANADA J7V- 1T4

COUNTY(S) :KING CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
29 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -48.25 %
10,350.00 -9,650.0020,000.00

57.5000
30 OTHER TRAFFIC CONTROL LABOR

260.0000 HR 43.75 %
14,950.00 4,550.00

40.0000
10,400.00

31 TRAFFIC CONTROL SUPERVISOR
L.S. 25.06 %

50,025.00 10,025.0040,000.00

20.0000
32 CONSTRUCTION SIGNS CLASS A

326.0000 S.F. -33.33 %
6,520.00 -3,260.00

30.0000
9,780.00

OTHER ITEMS
33 ROADSIDE CLEANUP

EST. 0.00 %
750.00750.00

34 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
35 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

36 SPCC PLAN
L.S. 0.00 %

1,000.00 0.001,000.00

$1,653,544.85 32.22%$1,250,604.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y005 REVISION NO : BIDS OPENED ON : May  7 2008
CONTRACT NO :007544 REGION NO : 5 AWARDED ON : May 12 2008
VERSION NO :2 WORK ORDER# : XL3092
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
DENNY CREEK VIADUCT VICINITY -
STABILIZE SLOPE
08Y005

JANOD INC.
190 VALOIS

PROJECT : CANADA J7V- 1T4

COUNTY(S) :KING CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2008
11:31

DOT_RGGB01

IM-0901(457)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$1,653,544.85BASE TOTAL 32.22%$1,250,604.50


