
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY GRANITE NORTHWEST, INC. DBA
2328 HAWTHORNE ST 6420 VIA REAL STE 6 3876 HANNEGAN RD
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -32.75 % -48.43 % -18.86 %

97,804.00 -47,626.80 75,000.00 -70,430.80 118,000.00 -27,430.80145,430.80

0.0000
2 REMOVING GUARDRAIL

387.5000 L.F. -100.00 % 8.0000 60.00 % 5.0000 0.00 %

0.00 -1,937.50 3,100.00 1,162.50 1,937.50 0.00
5.0000

1,937.50

0.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -100.00 % 576.0000 130.40 % 270.0000 8.00 %

0.00 -250.00 576.00 326.00 270.00 20.00
250.0000
250.00

GRADING

10.4000
4 ROADWAY EXCAVATION INCL. HAUL

14665.0000 C.Y. -52.73 % 13.5000 -38.64 % 7.2500 -67.05 %

152,516.00 -170,114.00 197,977.50 -124,652.50 106,321.25 -216,308.75
22.0000

322,630.00

0.0000
5  CATCHMENT BERM

500.0000 L.F. -100.00 % 60.0000 50.00 % 17.5000 -56.25 %

0.00 -20,000.00 30,000.00 10,000.00 8,750.00 -11,250.00
40.0000

20,000.00

EROSION CONTROL AND PLANTING

135.0000
6 ESC LEAD

26.0000 DAY 35.00 % 65.0000 -35.00 % 90.0000 -10.00 %

3,510.00 910.00 1,690.00 -910.00 2,340.00 -260.00
100.0000
2,600.00

160.0000
7 INLET PROTECTION

2.0000 EACH 60.00 % 600.0000 500.00 % 80.0000 -20.00 %

320.00 120.00 1,200.00 1,000.00 160.00 -40.00
100.0000
200.00

0.0000
8 SILT FENCE

640.0000 L.F. -100.00 % 3.0000 -40.00 % 4.7500 -5.00 %

0.00 -3,200.00 1,920.00 -1,280.00 3,040.00 -160.00
5.0000

3,200.00
9 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY GRANITE NORTHWEST, INC. DBA
2328 HAWTHORNE ST 6420 VIA REAL STE 6 3876 HANNEGAN RD
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.0000
10 SEEDING AND FERTILIZING

3.1500 ACRE -100.00 % 1,650.0000 10.00 % 1,700.0000 13.33 %

0.00 -4,725.00 5,197.50 472.50 5,355.00 630.00
1,500.0000
4,725.00

0.0000
11 HIGH VISIBILITY FENCE

1020.0000 L.F. -100.00 % 6.0000 100.00 % 4.5000 50.00 %

0.00 -3,060.00 6,120.00 3,060.00 4,590.00 1,530.00
3.0000

3,060.00

TRAFFIC

0.0000
12 BEAM GUARDRAIL TYPE 31

387.5000 L.F. -100.00 % 27.0000 8.00 % 22.0000 -12.00 %

0.00 -9,687.50 10,462.50 775.00 8,525.00 -1,162.50
25.0000
9,687.50

0.0000
13 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -100.00 % 3,000.0000 100.00 % 1,350.0000 -10.00 %

0.00 -1,500.00 3,000.00 1,500.00 1,350.00 -150.00
1,500.0000
1,500.00

14 FORCE ACCOUNT GUARDRAIL REPAIR
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

0.0000
15 TEMPORARY CONC. BARRIER

400.0000 L.F. -100.00 % 60.0000 500.00 % 21.0000 110.00 %

0.00 -4,000.00 24,000.00 20,000.00 8,400.00 4,400.00
10.0000
4,000.00

0.0000
16 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -100.00 % 4,620.0000 208.00 % 4,100.0000 173.33 %

0.00 -1,500.00 4,620.00 3,120.00 4,100.00 2,600.00
1,500.0000
1,500.00

0.0000
17 FLEXIBLE GUIDE POST

7.0000 EACH -100.00 % 43.0000 -14.00 % 40.0000 -20.00 %

0.00 -350.00 301.00 -49.00 280.00 -70.00
50.0000
350.00

5,500.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 175.00 % 3,600.0000 80.00 % 5,500.0000 175.00 %

22,000.00 14,000.00 14,400.00 6,400.00 22,000.00 14,000.00
2,000.0000
8,000.00

2.0000
19 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4200.0000 HR -33.33 % 2.0000 -33.33 % 0.1000 -96.67 %

8,400.00 -4,200.00 8,400.00 -4,200.00 420.00 -12,180.00
3.0000

12,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY GRANITE NORTHWEST, INC. DBA
2328 HAWTHORNE ST 6420 VIA REAL STE 6 3876 HANNEGAN RD
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -36.76 % -70.20 % -25.39 %

160,200.00 -93,120.00 75,500.00 -177,820.00 189,000.00 -64,320.00253,320.00

OTHER ITEMS
21 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

53,600.00 53,600.00 53,600.0053,600.00
22 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
24 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
25 SPCC PLAN

L.S. 75.00 % -54.40 % -55.00 %

3,500.00 1,500.00 912.00 -1,088.00 900.00 -1,100.002,000.00

SLOPE STABILIZATION

6.4000
26  DEBRIS REMOVAL INCL. HAUL

2300.0000 C.Y. -70.91 % 7.5000 -65.91 % 3.5300 -83.95 %

14,720.00 -35,880.00 17,250.00 -33,350.00 8,119.00 -42,481.00
22.0000

50,600.00

307.0000
27  ROCK SLOPE SCALING

515.0000 CRHR -38.60 % 330.0000 -34.00 % 370.0000 -26.00 %

158,105.00 -99,395.00 169,950.00 -87,550.00 190,550.00 -66,950.00
500.0000

257,500.00

75.0000
28  ROCK DOWEL TYPE 1

205.0000 L.F. -40.00 % 128.0000 2.40 % 54.0000 -56.80 %

15,375.00 -10,250.00 26,240.00 615.00 11,070.00 -14,555.00
125.0000
25,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY GRANITE NORTHWEST, INC. DBA
2328 HAWTHORNE ST 6420 VIA REAL STE 6 3876 HANNEGAN RD
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SLOPE STABILIZATION

60.0000
29  ROCK BOLT 25 KIP

1195.0000 L.F. -40.00 % 75.0000 -25.00 % 66.0000 -34.00 %

71,700.00 -47,800.00 89,625.00 -29,875.00 78,870.00 -40,630.00
100.0000

119,500.00

100.0000
30  ROCK BOLT 50 KIP

100.0000 L.F. -20.00 % 94.0000 -24.80 % 56.0000 -55.20 %

10,000.00 -2,500.00 9,400.00 -3,100.00 5,600.00 -6,900.00
125.0000
12,500.00

17.5000
31  MODIFIED CABLE NET SLOPE PROTECTION

9000.0000 S.F. -7.89 % 11.0000 -42.11 % 13.4000 -29.47 %

157,500.00 -13,500.00 99,000.00 -72,000.00 120,600.00 -50,400.00
19.0000

171,000.00

3.0000
32  WIRE MESH SLOPE PROTECTION

51500.0000 S.F. -66.67 % 3.2300 -64.11 % 4.2500 -52.78 %

154,500.00 -309,000.00 166,345.00 -297,155.00 218,875.00 -244,625.00
9.0000

463,500.00
33 FORCE ACCOUNT GROUT EXCEEDENCE

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

$1,096,250.00 -44.16% $1,108,286.50 -43.55% $1,185,522.75 -39.62%$1,963,315.80CONTRACT TOTAL

$1,185,522.75$1,096,250.00 $1,108,286.50BASE TOTAL -44.16% -43.55% -39.62%$1,963,315.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

SCARSELLA BROS., INC. NORTHWEST CASCADE, INC.
8404 S 196TH ST 10412 JOHN BANANOLA WAY E
KENT WA  98031-1145 98374-9333

PROJECT : SEATTLE   WA  981680697 PUYALLUP   WA  983730399

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.61 % 3.14 %

130,000.00 -15,430.80 150,000.00 4,569.20145,430.80

4.5000
2 REMOVING GUARDRAIL

387.5000 L.F. -10.00 % 5.0000 0.00 %

1,743.75 -193.75 1,937.50 0.00
5.0000

1,937.50

250.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 275.0000 10.00 %

250.00 0.00 275.00 25.00
250.0000
250.00

GRADING

12.0000
4 ROADWAY EXCAVATION INCL. HAUL

14665.0000 C.Y. -45.45 % 29.0000 31.82 %

175,980.00 -146,650.00 425,285.00 102,655.00
22.0000

322,630.00

15.0000
5  CATCHMENT BERM

500.0000 L.F. -62.50 % 13.2000 -67.00 %

7,500.00 -12,500.00 6,600.00 -13,400.00
40.0000

20,000.00

EROSION CONTROL AND PLANTING

50.0000
6 ESC LEAD

26.0000 DAY -50.00 % 500.0000 400.00 %

1,300.00 -1,300.00 13,000.00 10,400.00
100.0000
2,600.00

150.0000
7 INLET PROTECTION

2.0000 EACH 50.00 % 200.0000 100.00 %

300.00 100.00 400.00 200.00
100.0000
200.00

3.5000
8 SILT FENCE

640.0000 L.F. -30.00 % 3.0000 -40.00 %

2,240.00 -960.00 1,920.00 -1,280.00
5.0000

3,200.00
9 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

SCARSELLA BROS., INC. NORTHWEST CASCADE, INC.
8404 S 196TH ST 10412 JOHN BANANOLA WAY E
KENT WA  98031-1145 98374-9333

PROJECT : SEATTLE   WA  981680697 PUYALLUP   WA  983730399

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,500.0000
10 SEEDING AND FERTILIZING

3.1500 ACRE 66.67 % 2,386.0000 59.07 %

7,875.00 3,150.00 7,515.90 2,790.90
1,500.0000
4,725.00

3.0000
11 HIGH VISIBILITY FENCE

1020.0000 L.F. 0.00 % 2.5000 -16.67 %

3,060.00 0.00 2,550.00 -510.00
3.0000

3,060.00

TRAFFIC

19.2000
12 BEAM GUARDRAIL TYPE 31

387.5000 L.F. -23.20 % 21.1200 -15.52 %

7,440.00 -2,247.50 8,184.00 -1,503.50
25.0000
9,687.50

1,200.0000
13 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -20.00 % 1,320.0000 -12.00 %

1,200.00 -300.00 1,320.00 -180.00
1,500.0000
1,500.00

14 FORCE ACCOUNT GUARDRAIL REPAIR
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

18.0000
15 TEMPORARY CONC. BARRIER

400.0000 L.F. 80.00 % 19.8000 98.00 %

7,200.00 3,200.00 7,920.00 3,920.00
10.0000
4,000.00

3,500.0000
16 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 133.33 % 4,235.0000 182.33 %

3,500.00 2,000.00 4,235.00 2,735.00
1,500.0000
1,500.00

35.0000
17 FLEXIBLE GUIDE POST

7.0000 EACH -30.00 % 38.0000 -24.00 %

245.00 -105.00 266.00 -84.00
50.0000
350.00

2,500.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 25.00 % 2,000.0000 0.00 %

10,000.00 2,000.00 8,000.00 0.00
2,000.0000
8,000.00

1.5000
19 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4200.0000 HR -50.00 % 0.2500 -91.67 %

6,300.00 -6,300.00 1,050.00 -11,550.00
3.0000

12,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

SCARSELLA BROS., INC. NORTHWEST CASCADE, INC.
8404 S 196TH ST 10412 JOHN BANANOLA WAY E
KENT WA  98031-1145 98374-9333

PROJECT : SEATTLE   WA  981680697 PUYALLUP   WA  983730399

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 0.66 % -40.79 %

255,000.00 1,680.00 150,000.00 -103,320.00253,320.00

OTHER ITEMS
21 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 %

53,600.00 53,600.0053,600.00
22 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
24 MINOR CHANGE

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
25 SPCC PLAN

L.S. -75.00 % 150.00 %

500.00 -1,500.00 5,000.00 3,000.002,000.00

SLOPE STABILIZATION

10.0000
26  DEBRIS REMOVAL INCL. HAUL

2300.0000 C.Y. -54.55 % 19.7000 -10.45 %

23,000.00 -27,600.00 45,310.00 -5,290.00
22.0000

50,600.00

325.0000
27  ROCK SLOPE SCALING

515.0000 CRHR -35.00 % 366.0000 -26.80 %

167,375.00 -90,125.00 188,490.00 -69,010.00
500.0000

257,500.00

110.0000
28  ROCK DOWEL TYPE 1

205.0000 L.F. -12.00 % 103.0000 -17.60 %

22,550.00 -3,075.00 21,115.00 -4,510.00
125.0000
25,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B011 REVISION NO : BIDS OPENED ON : Feb 26 2009
CONTRACT NO :007675 REGION NO : 2 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL3204
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
EAST OF ORONDO 
SLOPE STABILIZATION
09B011

SCARSELLA BROS., INC. NORTHWEST CASCADE, INC.
8404 S 196TH ST 10412 JOHN BANANOLA WAY E
KENT WA  98031-1145 98374-9333

PROJECT : SEATTLE   WA  981680697 PUYALLUP   WA  983730399

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/25/2008
13:39

DOT_RGGB01

NH-0002(290)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SLOPE STABILIZATION

110.0000
29  ROCK BOLT 25 KIP

1195.0000 L.F. 10.00 % 103.0000 3.00 %

131,450.00 11,950.00 123,085.00 3,585.00
100.0000

119,500.00

160.0000
30  ROCK BOLT 50 KIP

100.0000 L.F. 28.00 % 150.1500 20.12 %

16,000.00 3,500.00 15,015.00 2,515.00
125.0000
12,500.00

14.5000
31  MODIFIED CABLE NET SLOPE PROTECTION

9000.0000 S.F. -23.68 % 18.5400 -2.42 %

130,500.00 -40,500.00 166,860.00 -4,140.00
19.0000

171,000.00

2.7500
32  WIRE MESH SLOPE PROTECTION

51500.0000 S.F. -69.44 % 2.6000 -71.11 %

141,625.00 -321,875.00 133,900.00 -329,600.00
9.0000

463,500.00
33 FORCE ACCOUNT GROUT EXCEEDENCE

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

$1,320,233.75 -32.75% $1,555,333.40 -20.78%$1,963,315.80CONTRACT TOTAL

$1,320,233.75 $1,555,333.40BASE TOTAL -32.75% -20.78%$1,963,315.80


