
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09W123 REVISION NO : BIDS OPENED ON : Oct 14 2010
CONTRACT NO :008019 REGION NO : 9 AWARDED ON : Oct 20 2010
VERSION NO :1 WORK ORDER# : XL3470
HWY :SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :MUKILTEO FERRY TERMINAL
TRANSFER SPAN MECHANICAL AND ELECTRICAL

09W123

RAZZ CONSTRUCTION, INC. MANSON CONSTRUCTION CO. MCCLURE & SONS, INC.
4055 HAMMER DR 5209 E MARGINAL WAY S 15714 COUNTRY CLUB DR

SEATTLE WA  98134-2429

PROJECT : BELLINGHAM   WA  982267665 SEATTLE   WA  981240067 MILL CREEK   WA  980121203

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100277

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/03/2010
14:21

DOT_RGGB01

NH-2010(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.84 % 3.39 % 215.90 %

75,000.00 -12,052.00 90,000.00 2,948.00 275,000.00 187,948.0087,052.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -6.25 % 87.50 % 71.88 %

30,000.00 -2,000.00 60,000.00 28,000.00 55,000.00 23,000.0032,000.00

STRUCTURE
3 STRUCTURAL CARBON STEEL  - TRANSFER SPAN AND APRON

L.S. -42.15 % -4.96 % -46.28 %

70,000.00 -51,000.00 115,000.00 -6,000.00 65,000.00 -56,000.00121,000.00
4 STRUCTURAL CARBON STEEL  - HEADFRAME

L.S. -62.26 % 13.21 % 22.64 %

40,000.00 -66,000.00 120,000.00 14,000.00 130,000.00 24,000.00106,000.00
5 CLEANING AND PAINTING STRUCTURAL STEEL

L.S. 227.59 % 158.62 % 417.24 %

190,000.00 132,000.00 150,000.00 92,000.00 300,000.00 242,000.0058,000.00

45.0000
6  FRP GRATING

380.0000 S.F. -34.78 % 65.0000 -5.80 % 50.0000 -27.54 %

17,100.00 -9,120.00 24,700.00 -1,520.00 19,000.00 -7,220.00
69.0000

26,220.00
7  RESIN BONDED ANCHORS IN CONCRETE

L.S. -84.29 % -81.43 % -57.14 %

1,100.00 -5,900.00 1,300.00 -5,700.00 3,000.00 -4,000.007,000.00
8 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

TRAFFIC
9 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -47.03 % -33.79 % 45.66 %

4,000.00 -3,552.00 5,000.00 -2,552.00 11,000.00 3,448.007,552.00
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80.0000
10 PORTABLE CHANGEABLE MESSAGE SIGN

216.0000 HR 5.54 % 14.0000 -81.53 % 160.0000 111.08 %

17,280.00 907.20 3,024.00 -13,348.80 34,560.00 18,187.20
75.8000

16,372.80

OTHER ITEMS
11  GENERAL ELECTRICAL

L.S. -31.87 % -21.22 % -14.84 %

160,000.00 -74,839.00 185,000.00 -49,839.00 200,000.00 -34,839.00234,839.00
12  TRANSFER SPAN HOIST SYSTEM REPLACEMENT

L.S. -2.91 % -34.88 % 136.80 %

82,000.00 -2,458.00 55,000.00 -29,458.00 200,000.00 115,542.0084,458.00
13  COUNTERWEIGHT WIRE ROPE REPLACEMENT & BALANCING

L.S. -19.42 % 22.09 % -63.37 %

33,000.00 -7,953.00 50,000.00 9,047.00 15,000.00 -25,953.0040,953.00
14  WIRE ROPE TEST

L.S. 32.28 % -43.78 % -0.79 %

8,000.00 1,952.00 3,400.00 -2,648.00 6,000.00 -48.006,048.00
15  APRON HOIST AND SPARE ASSEMBLIES

L.S. -1.72 % -9.48 % -15.94 %

76,000.00 -1,329.00 70,000.00 -7,329.00 65,000.00 -12,329.0077,329.00
16  MECHANICAL AND CONTROLS INTEGRATION TESTING

L.S. -83.58 % -17.90 % -86.32 %

6,000.00 -30,540.00 30,000.00 -6,540.00 5,000.00 -31,540.0036,540.00
17 BIRD DETERRENT SYSTEM

L.S. 6.33 % 32.91 % -20.26 %

4,000.00 238.00 5,000.00 1,238.00 3,000.00 -762.003,762.00
18 SPCC PLAN

L.S. 22.45 % -79.59 % 22.45 %

3,000.00 550.00 500.00 -1,950.00 3,000.00 550.002,450.00
19 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS
20 FORCE ACCOUNT MISC. REPAIRS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
22 INCENTIVE EARLY COMPL. FULL SLIP CLOSURE WORKING DAYS

EST. 0.00 % 0.00 % 0.00 %

-1.00 1.00 1.00-1.00

$826,480.00 -13.69% $977,926.00 2.13% $1,399,562.00 46.16%$957,575.80CONTRACT TOTAL

$1,399,562.00$826,480.00 $977,926.00BASE TOTAL -13.69% 2.13% 46.16%$957,575.80


