
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TOTEM ELECTRIC OF TACOMA, INC. OCEANSIDE CONSTRUCTION, INC. TST, INC. DBA TRAVERS ELECTRIC
2332 S JEFFERSON AVE 1225 E SUNSET DR STE 145 122 STURDEVANT ROAD
98402-1405 PMB 763

PROJECT : TACOMA   WA  984011093 BELLINGHAM   WA  982263554 CHEHALIS   WA  985328720

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100427 CONTRACTOR NUMBER : 100201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 0.18 % -73.76 % 17.12 %

29,403.00 53.00 7,700.00 -21,650.00 34,374.98 5,024.9829,350.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 56.67 % 34.76 % 57.14 %

329.00 119.00 283.00 73.00 330.00 120.00210.00

GRADING

114.6300
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

32.0000 S.Y. 129.26 % 120.0000 140.00 % 45.9600 -8.08 %

3,668.16 2,068.16 3,840.00 2,240.00 1,470.72 -129.28
50.0000
1,600.00

STRUCTURE
4 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

HOT MIX ASPHALT

765.0000
5 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

4.0000 TON 206.00 % 354.0000 41.60 % 602.1500 140.86 %

3,060.00 2,060.00 1,416.00 416.00 2,408.60 1,408.60
250.0000
1,000.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
6 ESC LEAD

10.0000 DAY -25.00 % 62.0000 -69.00 % 100.0000 -50.00 %

1,500.00 -500.00 620.00 -1,380.00 1,000.00 -1,000.00
200.0000
2,000.00

7 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TOTEM ELECTRIC OF TACOMA, INC. OCEANSIDE CONSTRUCTION, INC. TST, INC. DBA TRAVERS ELECTRIC
2332 S JEFFERSON AVE 1225 E SUNSET DR STE 145 122 STURDEVANT ROAD
98402-1405 PMB 763

PROJECT : TACOMA   WA  984011093 BELLINGHAM   WA  982263554 CHEHALIS   WA  985328720

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100427 CONTRACTOR NUMBER : 100201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

0.5500
8 SEEDING AND FERTILIZING BY HAND

2500.0000 S.Y. -81.67 % 0.4000 -86.67 % 1.0000 -66.67 %

1,375.00 -6,125.00 1,000.00 -6,500.00 2,500.00 -5,000.00
3.0000

7,500.00

2.3800
9 HIGH VISIBILITY FENCE

1210.0000 L.F. 19.00 % 1.6000 -20.00 % 3.0400 52.00 %

2,879.80 459.80 1,936.00 -484.00 3,678.40 1,258.40
2.0000

2,420.00

TRAFFIC

4.3800
10 PLASTIC CROSSWALK LINE

352.0000 S.F. -12.40 % 6.0000 20.00 % 5.1200 2.40 %

1,541.76 -218.24 2,112.00 352.00 1,802.24 42.24
5.0000

1,760.00

4.3800
11 PLASTIC STOP LINE

99.0000 L.F. -56.20 % 7.0000 -30.00 % 5.9600 -40.40 %

433.62 -556.38 693.00 -297.00 590.04 -399.96
10.0000
990.00

31.4800
12  PLASTIC JUNCTION BOX MARKING

26.0000 EACH 4.93 % 8.0000 -73.33 % 38.8700 29.57 %

818.48 38.48 208.00 -572.00 1,010.62 230.62
30.0000
780.00

9.7600
13 SIGN COVERING

64.0000 S.F. -2.40 % 2.0000 -80.00 % 1.8100 -81.90 %

624.64 -15.36 128.00 -512.00 115.84 -524.16
10.0000
640.00

14 TRAFFIC SIGNAL SYSTEM SCA 113
L.S. -12.33 % 16.02 % -0.17 %

196,471.00 -27,629.00 260,000.00 35,900.00 223,722.49 -377.51224,100.00

53.6600
15 DIRECTIONAL BORING

230.0000 L.F. -18.08 % 132.0000 101.53 % 40.1900 -38.64 %

12,341.80 -2,723.20 30,360.00 15,295.00 9,243.70 -5,821.30
65.5000

15,065.00
16 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -73.60 % -80.52 % -56.65 %

30,481.00 -84,999.00 22,500.00 -92,980.00 50,064.04 -65,415.96115,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TOTEM ELECTRIC OF TACOMA, INC. OCEANSIDE CONSTRUCTION, INC. TST, INC. DBA TRAVERS ELECTRIC
2332 S JEFFERSON AVE 1225 E SUNSET DR STE 145 122 STURDEVANT ROAD
98402-1405 PMB 763

PROJECT : TACOMA   WA  984011093 BELLINGHAM   WA  982263554 CHEHALIS   WA  985328720

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100427 CONTRACTOR NUMBER : 100201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
17 CURE BOX

L.S. -89.04 % -80.00 % -86.00 %

274.00 -2,226.00 500.00 -2,000.00 350.00 -2,150.002,500.00
18 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
19 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
20 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 SPCC PLAN

L.S. -44.90 % -40.00 % -75.00 %

551.00 -449.00 600.00 -400.00 250.00 -750.001,000.00

27.2500
22  PEDESTRIAN PAD

150.0000 S.F. 9.00 % 22.0000 -12.00 % 32.2400 28.96 %

4,087.50 337.50 3,300.00 -450.00 4,836.00 1,086.00
25.0000
3,750.00

$295,844.76 -28.91% $343,201.00 -17.53% $343,752.67 -17.40%$416,150.00CONTRACT TOTAL

$343,752.67$295,844.76 $343,201.00BASE TOTAL -28.91% -17.53% -17.40%$416,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- 4TH BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TAURUS INDUSTRIES, INC.
1036 73RD AVE SE
OLYMPIA, WA  98501-5682

PROJECT : OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -65.93 %
10,000.00 -19,350.0029,350.00

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 7,042.86 %

15,000.00 14,790.00210.00

GRADING

200.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

32.0000 S.Y. 300.00 %
6,400.00 4,800.00

50.0000
1,600.00

STRUCTURE
4 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-5.00-5.00

HOT MIX ASPHALT

500.0000
5 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

4.0000 TON 100.00 %
2,000.00 1,000.00

250.0000
1,000.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
6 ESC LEAD

10.0000 DAY -50.00 %
1,000.00 -1,000.00

200.0000
2,000.00

7 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- 4TH BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TAURUS INDUSTRIES, INC.
1036 73RD AVE SE
OLYMPIA, WA  98501-5682

PROJECT : OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
8 SEEDING AND FERTILIZING BY HAND

2500.0000 S.Y. -66.67 %
2,500.00 -5,000.00

3.0000
7,500.00

3.5000
9 HIGH VISIBILITY FENCE

1210.0000 L.F. 75.00 %
4,235.00 1,815.00

2.0000
2,420.00

TRAFFIC

7.5000
10 PLASTIC CROSSWALK LINE

352.0000 S.F. 50.00 %
2,640.00 880.00

5.0000
1,760.00

13.0000
11 PLASTIC STOP LINE

99.0000 L.F. 30.00 %
1,287.00 297.00

10.0000
990.00

50.0000
12  PLASTIC JUNCTION BOX MARKING

26.0000 EACH 66.67 %
1,300.00 520.00

30.0000
780.00

15.0000
13 SIGN COVERING

64.0000 S.F. 50.00 %
960.00 320.00

10.0000
640.00

14 TRAFFIC SIGNAL SYSTEM SCA 113
L.S. 19.05 %

266,795.00 42,695.00224,100.00

80.0000
15 DIRECTIONAL BORING

230.0000 L.F. 22.14 %
18,400.00 3,335.00

65.5000
15,065.00

16 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -90.47 %

11,000.00 -104,480.00115,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C522 REVISION NO : BIDS OPENED ON : Mar  9 2011
CONTRACT NO :008085 REGION NO : 3 AWARDED ON : Mar 14 2011
VERSION NO :5 WORK ORDER# : XL3766
HWY :SR 007,702 ------- 4TH BIDDER -------

TITLE :SR7
SR702 - INSTALL SIGNAL

10C522

TAURUS INDUSTRIES, INC.
1036 73RD AVE SE
OLYMPIA, WA  98501-5682

PROJECT : OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2011
14:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
17 CURE BOX

L.S. 12.00 %
2,800.00 300.002,500.00

18 ROADSIDE CLEANUP
EST. 0.00 %

1,000.001,000.00
19 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

20 MINOR CHANGE
CALC 0.00 %

5.005.00
21 SPCC PLAN

L.S. 200.00 %
3,000.00 2,000.001,000.00

35.0000
22  PEDESTRIAN PAD

150.0000 S.F. 40.00 %
5,250.00 1,500.00

25.0000
3,750.00

$360,572.00 -13.36%$416,150.00CONTRACT TOTAL

$360,572.00BASE TOTAL -13.36%$416,150.00


