
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
9210 NE 62ND AVE 395 SHENANDOAH LANE NE 350 - 106TH AVE NE

97071-9771 98004-5732

PROJECT : VANCOUVER   WA  986659303 WOODBURN   OR  970711060 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.11 % 71.34 % 47.19 %

1,214,000.00 59,000.00 1,979,000.00 824,000.00 1,700,000.00 545,000.001,155,000.00

3,000.0000
2 CLEARING AND GRUBBING

48.0000 ACRE 20.00 % 2,350.0000 -6.00 % 5,500.0000 120.00 %

144,000.00 24,000.00 112,800.00 -7,200.00 264,000.00 144,000.00
2,500.0000
120,000.00

10,000.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

2.0900 ACRE 185.71 % 6,500.0000 85.71 % 10,500.0000 200.00 %

20,900.00 13,585.00 13,585.00 6,270.00 21,945.00 14,630.00
3,500.0000
7,315.00

650.0000
4 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 116.67 % 450.0000 50.00 % 275.0000 -8.33 %

6,500.00 3,500.00 4,500.00 1,500.00 2,750.00 -250.00
300.0000
3,000.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -76.92 % -35.38 % -27.69 %

15,000.00 -50,000.00 42,000.00 -23,000.00 47,000.00 -18,000.0065,000.00
6  REMOVING PARK AND RIDE STRUCTURES AND OBSTRUCTIONS

L.S. -60.43 % -54.77 % -43.47 %

66,500.00 -101,545.00 76,000.00 -92,045.00 95,000.00 -73,045.00168,045.00
7  REMOVING POND STRUCTURES AND OBSTRUCTIONS

L.S. -93.31 % -86.91 % -86.91 %

14,300.00 -199,540.00 28,000.00 -185,840.00 28,000.00 -185,840.00213,840.00
8 FORCE ACCOUNT REMOVING SUBSURFACE OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
9 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

69,000.00 69,000.00 69,000.0069,000.00
11  REMOVING LUMINAIRE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
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PREPARATION
12  REMOVING ELECTRICAL SYSTEMS

L.S. -52.81 % -46.56 % -45.73 %

20,000.00 -22,383.00 22,650.00 -19,733.00 23,000.00 -19,383.0042,383.00

2.6000
13 REMOVING CEMENT CONC. CURB

834.0000 L.F. -13.33 % 2.0000 -33.33 % 2.0000 -33.33 %

2,168.40 -333.60 1,668.00 -834.00 1,668.00 -834.00
3.0000

2,502.00

3.0000
14 REMOVING ASPHALT CONC. PAVEMENT

1116.0000 S.Y. 0.00 % 4.5000 50.00 % 6.0000 100.00 %

3,348.00 0.00 5,022.00 1,674.00 6,696.00 3,348.00
3.0000

3,348.00

2.0000
15 REMOVING ASPHALT CONC. CURB

1188.0000 L.F. -50.00 % 2.0000 -50.00 % 1.1000 -72.50 %

2,376.00 -2,376.00 2,376.00 -2,376.00 1,306.80 -3,445.20
4.0000

4,752.00

5.6000
16 REMOVING CONC. BARRIER

1613.0000 L.F. 12.00 % 5.6500 13.00 % 3.7500 -25.00 %

9,032.80 967.80 9,113.45 1,048.45 6,048.75 -2,016.25
5.0000

8,065.00

3.5000
17 REMOVING GUARDRAIL

7212.0000 L.F. 16.67 % 3.1000 3.33 % 3.1000 3.33 %

25,242.00 3,606.00 22,357.20 721.20 22,357.20 721.20
3.0000

21,636.00

215.0000
18 REMOVING GUARDRAIL ANCHOR

32.0000 EACH -4.44 % 195.0000 -13.33 % 195.0000 -13.33 %

6,880.00 -320.00 6,240.00 -960.00 6,240.00 -960.00
225.0000
7,200.00

3.0000
19  REMOVING CABLE MEDIAN BARRIER

8987.0000 L.F. -25.00 % 1.5500 -61.25 % 1.5500 -61.25 %

26,961.00 -8,987.00 13,929.85 -22,018.15 13,929.85 -22,018.15
4.0000

35,948.00

0.2800
20 REMOVING PAINT LINE

31392.0000 L.F. 40.00 % 0.2800 40.00 % 0.2800 40.00 %

8,789.76 2,511.36 8,789.76 2,511.36 8,789.76 2,511.36
0.2000

6,278.40

0.1700
21 REMOVING PLASTIC LINE

38339.0000 L.F. -62.22 % 0.1300 -71.11 % 0.1300 -71.11 %

6,517.63 -10,734.92 4,984.07 -12,268.48 4,984.07 -12,268.48
0.4500

17,252.55

125.0000
22 REMOVING RAISED PAVEMENT MARKER

8.9400 HUND 47.06 % 125.0000 47.06 % 125.0000 47.06 %

1,117.50 357.60 1,117.50 357.60 1,117.50 357.60
85.0000
759.90
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PREPARATION

4.0000
23 REMOVING CHAIN LINK FENCE

1542.0000 L.F. 60.00 % 1.5000 -40.00 % 1.5000 -40.00 %

6,168.00 2,313.00 2,313.00 -1,542.00 2,313.00 -1,542.00
2.5000

3,855.00

2.0000
24 REMOVING WIRE FENCE

13593.0000 L.F. 0.00 % 1.0000 -50.00 % 1.0000 -50.00 %

27,186.00 0.00 13,593.00 -13,593.00 13,593.00 -13,593.00
2.0000

27,186.00

GRADING

8.0000
25 ROADWAY EXCAVATION INCL. HAUL

54871.0000 C.Y. 0.00 % 11.0000 37.50 % 10.5000 31.25 %

438,968.00 0.00 603,581.00 164,613.00 576,145.50 137,177.50
8.0000

438,968.00

7.0000
26  POND EXCAVATION INCL. HAUL

44800.0000 C.Y. 0.00 % 11.0000 57.14 % 10.7500 53.57 %

313,600.00 0.00 492,800.00 179,200.00 481,600.00 168,000.00
7.0000

313,600.00

11.0000
27  WETLAND EXCAVATION INCL. HAUL

149000.0000 C.Y. 57.14 % 10.0000 42.86 % 9.0000 28.57 %

1,639,000.00 596,000.00 1,490,000.00 447,000.00 1,341,000.00 298,000.00
7.0000

1,043,000.00

11.5000
28 COMMON BORROW INCL. HAUL

15305.0000 C.Y. 43.75 % 11.0000 37.50 % 5.0000 -37.50 %

176,007.50 53,567.50 168,355.00 45,915.00 76,525.00 -45,915.00
8.0000

122,440.00

8.7500
29 SELECT BORROW INCL. HAUL

5464.0000 TON 9.38 % 7.0000 -12.50 % 7.7500 -3.13 %

47,810.00 4,098.00 38,248.00 -5,464.00 42,346.00 -1,366.00
8.0000

43,712.00

4.0000
30  GEOSYNTHETIC REINFORCED EMBANKMENT

900.0000 S.Y. -60.00 % 6.0000 -40.00 % 4.0000 -60.00 %

3,600.00 -5,400.00 5,400.00 -3,600.00 3,600.00 -5,400.00
10.0000
9,000.00

1.3000
31 EMBANKMENT COMPACTION

2954.0000 C.Y. -35.00 % 4.0000 100.00 % 1.0000 -50.00 %

3,840.20 -2,067.80 11,816.00 5,908.00 2,954.00 -2,954.00
2.0000

5,908.00
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1.2000
32  POND EMBANKMENT COMPACTION

15305.0000 C.Y. -40.00 % 2.0000 0.00 % 1.0000 -50.00 %

18,366.00 -12,244.00 30,610.00 0.00 15,305.00 -15,305.00
2.0000

30,610.00

DRAINAGE

30.0000
33 DITCH EXCAVATION INCL. HAUL

290.0000 C.Y. 328.57 % 22.0000 214.29 % 13.0000 85.71 %

8,700.00 6,670.00 6,380.00 4,350.00 3,770.00 1,740.00
7.0000

2,030.00

1,000.0000
34 CONCRETE INLET

28.0000 EACH 25.00 % 1,185.0000 48.13 % 825.0000 3.13 %

28,000.00 5,600.00 33,180.00 10,780.00 23,100.00 700.00
800.0000
22,400.00

2,740.0000
35 GRATE INLET TYPE 1

5.0000 EACH 56.57 % 2,150.0000 22.86 % 2,025.0000 15.71 %

13,700.00 4,950.00 10,750.00 2,000.00 10,125.00 1,375.00
1,750.0000
8,750.00

80.0000
36 FILTER BLANKET

21.0000 C.Y. 433.33 % 100.0000 566.67 % 51.0000 240.00 %

1,680.00 1,365.00 2,100.00 1,785.00 1,071.00 756.00
15.0000
315.00

40.0000
37 LIGHT LOOSE RIPRAP

920.0000 C.Y. -20.00 % 50.0000 0.00 % 47.0000 -6.00 %

36,800.00 -9,200.00 46,000.00 0.00 43,240.00 -2,760.00
50.0000

46,000.00

50.0000
38 QUARRY SPALLS

540.0000 C.Y. 78.57 % 45.0000 60.71 % 39.0000 39.29 %

27,000.00 11,880.00 24,300.00 9,180.00 21,060.00 5,940.00
28.0000

15,120.00

20.0000
39 DRAIN PIPE 8 IN. DIAM.

1723.0000 L.F. 33.33 % 19.0000 26.67 % 13.5000 -10.00 %

34,460.00 8,615.00 32,737.00 6,892.00 23,260.50 -2,584.50
15.0000

25,845.00

40.0000
40  MEDIA FILTER DRAIN W/ UNDERDRAIN

10684.0000 L.F. 14.29 % 39.0000 11.43 % 46.0000 31.43 %

427,360.00 53,420.00 416,676.00 42,736.00 491,464.00 117,524.00
35.0000

373,940.00

38.0000
41  MEDIA FILTER DRAIN W/O UNDERDRAIN

840.0000 L.F. 26.67 % 38.0000 26.67 % 41.0000 36.67 %

31,920.00 6,720.00 31,920.00 6,720.00 34,440.00 9,240.00
30.0000

25,200.00
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DRAINAGE

258.0000
42  BORING AND JACKING 12 IN. CULVERT PIPE

307.0000 L.F. -35.50 % 325.0000 -18.75 % 425.0000 6.25 %

79,206.00 -43,594.00 99,775.00 -23,025.00 130,475.00 7,675.00
400.0000

122,800.00

302.0000
43  BORING AND JACKING 18 IN. CULVERT PIPE

139.0000 L.F. -31.36 % 355.0000 -19.32 % 345.0000 -21.59 %

41,978.00 -19,182.00 49,345.00 -11,815.00 47,955.00 -13,205.00
440.0000
61,160.00

294.0000
44  BORING AND JACKING 24 IN. CULVERT PIPE

145.0000 L.F. -51.00 % 360.0000 -40.00 % 350.0000 -41.67 %

42,630.00 -44,370.00 52,200.00 -34,800.00 50,750.00 -36,250.00
600.0000
87,000.00

19.0000
45  SOIL TREATMENT LINER

10550.0000 S.Y. -57.78 % 16.7000 -62.89 % 18.0000 -60.00 %

200,450.00 -274,300.00 176,185.00 -298,565.00 189,900.00 -284,850.00
45.0000

474,750.00
46  TEMPORARY DEWATERING PLAN

L.S. -11.67 % -66.67 % -82.50 %

26,500.00 -3,500.00 10,000.00 -20,000.00 5,250.00 -24,750.0030,000.00
47 FORCE ACCOUNT TEMPORARY DEWATERING SYSTEM

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

STORM SEWER

1,140.0000
48 CATCH BASIN TYPE 1

37.0000 EACH 20.00 % 1,360.0000 43.16 % 1,100.0000 15.79 %

42,180.00 7,030.00 50,320.00 15,170.00 40,700.00 5,550.00
950.0000
35,150.00

1,850.0000
49 CATCH BASIN TYPE 2 48 IN. DIAM.

19.0000 EACH 2.78 % 2,000.0000 11.11 % 2,700.0000 50.00 %

35,150.00 950.00 38,000.00 3,800.00 51,300.00 17,100.00
1,800.0000
34,200.00

0.0000
50 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4,400.0000
51 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 10.00 % 4,750.0000 18.75 % 5,200.0000 30.00 %

8,800.00 800.00 9,500.00 1,500.00 10,400.00 2,400.00
4,000.0000
8,000.00
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STORM SEWER

1.2000
52 TESTING STORM SEWER PIPE

14741.0000 L.F. 20.00 % 2.0000 100.00 % 2.0000 100.00 %

17,689.20 2,948.20 29,482.00 14,741.00 29,482.00 14,741.00
1.0000

14,741.00

37.5000
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

312.0000 L.F. 50.00 % 55.0000 120.00 % 32.5000 30.00 %

11,700.00 3,900.00 17,160.00 9,360.00 10,140.00 2,340.00
25.0000
7,800.00

38.0000
54 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

486.0000 L.F. 8.57 % 42.0000 20.00 % 30.5000 -12.86 %

18,468.00 1,458.00 20,412.00 3,402.00 14,823.00 -2,187.00
35.0000

17,010.00

58.0000
55 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

88.0000 L.F. 45.00 % 82.0000 105.00 % 51.0000 27.50 %

5,104.00 1,584.00 7,216.00 3,696.00 4,488.00 968.00
40.0000
3,520.00

60.0000
56 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

258.0000 L.F. 20.00 % 86.0000 72.00 % 64.0000 28.00 %

15,480.00 2,580.00 22,188.00 9,288.00 16,512.00 3,612.00
50.0000

12,900.00

30.0000
57 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

10949.0000 L.F. 50.00 % 28.0000 40.00 % 22.0000 10.00 %

328,470.00 109,490.00 306,572.00 87,592.00 240,878.00 21,898.00
20.0000

218,980.00

56.0000
58 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2445.0000 L.F. 100.00 % 50.0000 78.57 % 42.5000 51.79 %

136,920.00 68,460.00 122,250.00 53,790.00 103,912.50 35,452.50
28.0000

68,460.00

62.0000
59 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

489.0000 L.F. 77.14 % 58.0000 65.71 % 57.0000 62.86 %

30,318.00 13,203.00 28,362.00 11,247.00 27,873.00 10,758.00
35.0000

17,115.00

116.0000
60 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

12.0000 L.F. 132.00 % 172.0000 244.00 % 103.0000 106.00 %

1,392.00 792.00 2,064.00 1,464.00 1,236.00 636.00
50.0000
600.00

300.0000
61  ANTISEEPAGE COLLAR

9.0000 EACH 50.00 % 1,000.0000 400.00 % 250.0000 25.00 %

2,700.00 900.00 9,000.00 7,200.00 2,250.00 450.00
200.0000
1,800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER
62  PUMP STATION

L.S. -27.27 % -36.00 % 9.09 %

400,000.00 -150,000.00 352,000.00 -198,000.00 600,000.00 50,000.00550,000.00

STRUCTURE
63 COLUMN JACKETING - BRIDGE NO. 5/25E

L.S. -33.33 % -16.67 % 0.00 %

40,000.00 -20,000.00 50,000.00 -10,000.00 60,000.00 0.0060,000.00
64 COLUMN JACKETING - BRIDGE NO. 5/25W

L.S. -33.33 % -16.67 % 0.00 %

40,000.00 -20,000.00 50,000.00 -10,000.00 60,000.00 0.0060,000.00

30.0000
65 NOISE BARRIER WALL TYPE -7SSD

21004.0000 S.F. 11.11 % 26.0000 -3.70 % 44.0000 62.96 %

630,120.00 63,012.00 546,104.00 -21,004.00 924,176.00 357,068.00
27.0000

567,108.00

35.0000
66 NOISE BARRIER WALL TYPE -11

38411.0000 S.F. 40.00 % 31.0000 24.00 % 29.0000 16.00 %

1,344,385.00 384,110.00 1,190,741.00 230,466.00 1,113,919.00 153,644.00
25.0000

960,275.00

35.0000
67 NOISE BARRIER WALL TYPE -14SS

21003.0000 S.F. 40.00 % 30.0000 20.00 % 30.5000 22.00 %

735,105.00 210,030.00 630,090.00 105,015.00 640,591.50 115,516.50
25.0000

525,075.00

SURFACING

23.0000
68 CRUSHED SURFACING BASE COURSE

44912.0000 TON 91.67 % 18.0000 50.00 % 14.5000 20.83 %

1,032,976.00 494,032.00 808,416.00 269,472.00 651,224.00 112,280.00
12.0000

538,944.00
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DATE:
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05/25/2011
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

34,023.00 34,023.00 34,023.0034,023.00

CEMENT CONCRETE PAVEMENT

285.0000
70 REPLACE CEMENT CONCRETE PANEL

856.0000 S.Y. 42.50 % 289.0000 44.50 % 460.0000 130.00 %

243,960.00 72,760.00 247,384.00 76,184.00 393,760.00 222,560.00
200.0000

171,200.00

90.0000
71 RETROFIT DOWEL BARS

4188.0000 EACH 80.00 % 61.5000 23.00 % 73.0000 46.00 %

376,920.00 167,520.00 257,562.00 48,162.00 305,724.00 96,324.00
50.0000

209,400.00

4.5000
72 SEALING EXISTING CONCRETE RANDOM CRACK

3000.0000 L.F. 80.00 % 4.5000 80.00 % 3.0000 20.00 %

13,500.00 6,000.00 13,500.00 6,000.00 9,000.00 1,500.00
2.5000

7,500.00

1.1500
73 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

12758.0000 L.F. -54.00 % 1.1000 -56.00 % 3.0000 20.00 %

14,671.70 -17,223.30 14,033.80 -17,861.20 38,274.00 6,379.00
2.5000

31,895.00

18.0000
74 CEMENT CONCRETE PAVEMENT GRINDING

11640.0000 S.Y. 63.64 % 16.0000 45.45 % 24.0000 118.18 %

209,520.00 81,480.00 186,240.00 58,200.00 279,360.00 151,320.00
11.0000

128,040.00
75 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

HOT MIX ASPHALT

1.7000
76 PLANING BITUMINOUS PAVEMENT

65232.0000 S.Y. -2.86 % 1.5000 -14.29 % 2.1500 22.86 %

110,894.40 -3,261.60 97,848.00 -16,308.00 140,248.80 26,092.80
1.7500

114,156.00

58.5000
77 HMA CL. 1/2 IN. PG 64-22

33767.0000 TON -10.00 % 58.5000 -10.00 % 59.5000 -8.46 %

1,975,369.50 -219,485.50 1,975,369.50 -219,485.50 2,009,136.50 -185,718.50
65.0000

2,194,855.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
9210 NE 62ND AVE 395 SHENANDOAH LANE NE 350 - 106TH AVE NE

97071-9771 98004-5732

PROJECT : VANCOUVER   WA  986659303 WOODBURN   OR  970711060 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
78 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,829.00 40,829.00 40,829.0040,829.00
79 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

44,231.00 44,231.00 44,231.0044,231.00
80 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

90,000.00 90,000.00 90,000.0090,000.00
81 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
82 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
83 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

52,300.00 52,300.00 52,300.0052,300.00

IRRIGATION AND WATER DISTRIBUTION
84 IRRIGATION SYSTEM

L.S. 4.00 % 0.00 % 0.00 %

52,000.00 2,000.00 50,000.00 0.00 50,000.00 0.0050,000.00

EROSION CONTROL AND PLANTING

95.0000
85  ENVIRONMENTAL COMPLIANCE LEAD

100.0000 DAY -5.00 % 100.0000 0.00 % 1.0000 -99.00 %

9,500.00 -500.00 10,000.00 0.00 100.00 -9,900.00
100.0000
10,000.00

2.6000
86 COMPOST BLANKET

117635.0000 S.Y. -42.22 % 2.4700 -45.11 % 2.5000 -44.44 %

305,851.00 -223,506.50 290,558.45 -238,799.05 294,087.50 -235,270.00
4.5000

529,357.50
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EROSION CONTROL AND PLANTING

8.0000
87 CHECK DAM

610.0000 L.F. -20.00 % 8.0000 -20.00 % 6.7500 -32.50 %

4,880.00 -1,220.00 4,880.00 -1,220.00 4,117.50 -1,982.50
10.0000
6,100.00

45.0000
88 INLET PROTECTION

154.0000 EACH -40.00 % 65.0000 -13.33 % 55.0000 -26.67 %

6,930.00 -4,620.00 10,010.00 -1,540.00 8,470.00 -3,080.00
75.0000

11,550.00

13.0000
89 STABILIZED CONSTRUCTION ENTRANCE

1900.0000 S.Y. -13.33 % 14.5000 -3.33 % 14.7500 -1.67 %

24,700.00 -3,800.00 27,550.00 -950.00 28,025.00 -475.00
15.0000

28,500.00

8,450.0000
90 TIRE WASH

1.0000 EACH 69.00 % 10,000.0000 100.00 % 5,000.0000 0.00 %

8,450.00 3,450.00 10,000.00 5,000.00 5,000.00 0.00
5,000.0000
5,000.00

1.5000
91 SILT FENCE

11715.0000 L.F. -50.00 % 2.0000 -33.33 % 3.5000 16.67 %

17,572.50 -17,572.50 23,430.00 -11,715.00 41,002.50 5,857.50
3.0000

35,145.00

2.0000
92 WATTLE

17335.0000 L.F. -33.33 % 1.5000 -50.00 % 4.0000 33.33 %

34,670.00 -17,335.00 26,002.50 -26,002.50 69,340.00 17,335.00
3.0000

52,005.00

15.0000
93 COIR LOG

240.0000 L.F. 50.00 % 8.0000 -20.00 % 8.0000 -20.00 %

3,600.00 1,200.00 1,920.00 -480.00 1,920.00 -480.00
10.0000
2,400.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

1,995.0000
95  SEEDING, FERTILIZING AND MULCHING - ROADSIDE

19.0100 ACRE -33.50 % 1,900.0000 -36.67 % 1,900.0000 -36.67 %

37,924.95 -19,105.05 36,119.00 -20,911.00 36,119.00 -20,911.00
3,000.0000
57,030.00

0.0000
96 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
97 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
98 TOPSOIL TYPE B

21595.0000 C.Y. -42.86 % 8.5000 21.43 % 6.3000 -10.00 %

86,380.00 -64,785.00 183,557.50 32,392.50 136,048.50 -15,116.50
7.0000

151,165.00

28.0000
99 PSIPE  TREE MIX - ROADSIDE

985.0000 EACH 12.00 % 28.0000 12.00 % 28.0000 12.00 %

27,580.00 2,955.00 27,580.00 2,955.00 27,580.00 2,955.00
25.0000

24,625.00

10.0000
100 PSIPE TREE MIX - NON IRRIGATED

305.0000 EACH -33.33 % 10.0000 -33.33 % 10.0000 -33.33 %

3,050.00 -1,525.00 3,050.00 -1,525.00 3,050.00 -1,525.00
15.0000
4,575.00

5.0000
101 PSIPE SHRUB MIX A

29015.0000 EACH 25.00 % 5.0000 25.00 % 5.0000 25.00 %

145,075.00 29,015.00 145,075.00 29,015.00 145,075.00 29,015.00
4.0000

116,060.00

4.5000
102 PSIPE SHRUB MIX B

870.0000 EACH -10.00 % 4.5000 -10.00 % 4.5000 -10.00 %

3,915.00 -435.00 3,915.00 -435.00 3,915.00 -435.00
5.0000

4,350.00

3.0000
103 PSIPE SHRUB MIX C

3490.0000 EACH -70.00 % 3.0000 -70.00 % 3.0000 -70.00 %

10,470.00 -24,430.00 10,470.00 -24,430.00 10,470.00 -24,430.00
10.0000

34,900.00

1.0000
104 PSIPE EMERGENT MIX

83020.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

83,020.00 0.00 83,020.00 0.00 83,020.00 0.00
1.0000

83,020.00

3.5000
105 SOD INSTALLATION

7518.0000 S.Y. -30.00 % 3.5000 -30.00 % 3.5000 -30.00 %

26,313.00 -11,277.00 26,313.00 -11,277.00 26,313.00 -11,277.00
5.0000

37,590.00

5.0000
106 HIGH VISIBILITY FENCE

11575.0000 L.F. 100.00 % 1.8000 -28.00 % 3.0000 20.00 %

57,875.00 28,937.50 20,835.00 -8,102.50 34,725.00 5,787.50
2.5000

28,937.50

360.0000
107  WETLAND HABITAT STRUCTURES

30.0000 EACH -76.00 % 650.0000 -56.67 % 350.0000 -76.67 %

10,800.00 -34,200.00 19,500.00 -25,500.00 10,500.00 -34,500.00
1,500.0000
45,000.00

60.0000
108  BOUNDARY POSTS

33.0000 EACH 20.00 % 60.0000 20.00 % 55.0000 10.00 %

1,980.00 330.00 1,980.00 330.00 1,815.00 165.00
50.0000
1,650.00
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EROSION CONTROL AND PLANTING

65.0000
109  GENERAL WEED CONTROL - CHEMICAL APPLICATION

90.0000 HR -50.00 % 65.0000 -50.00 % 65.0000 -50.00 %

5,850.00 -5,850.00 5,850.00 -5,850.00 5,850.00 -5,850.00
130.0000
11,700.00

50.0000
110  GENERAL WEED CONTROL - HAND PULLING

160.0000 HR -50.00 % 50.0000 -50.00 % 50.0000 -50.00 %

8,000.00 -8,000.00 8,000.00 -8,000.00 8,000.00 -8,000.00
100.0000
16,000.00

TRAFFIC

5.0000
111 EXTRUDED CURB

1764.0000 L.F. -77.27 % 7.0000 -68.18 % 5.7500 -73.86 %

8,820.00 -29,988.00 12,348.00 -26,460.00 10,143.00 -28,665.00
22.0000

38,808.00

21.6000
112 BEAM GUARDRAIL TYPE 1

25.0000 L.F. -28.00 % 21.2000 -29.33 % 21.2000 -29.33 %

540.00 -210.00 530.00 -220.00 530.00 -220.00
30.0000
750.00

55.0000
113 BEAM GUARDRAIL TYPE 11

151.0000 L.F. -26.67 % 66.7000 -11.07 % 66.7000 -11.07 %

8,305.00 -3,020.00 10,071.70 -1,253.30 10,071.70 -1,253.30
75.0000

11,325.00

19.8000
114 BEAM GUARDRAIL TYPE 31

11357.0000 L.F. -1.00 % 20.8000 4.00 % 20.8000 4.00 %

224,868.60 -2,271.40 236,225.60 9,085.60 236,225.60 9,085.60
20.0000

227,140.00

2,900.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE - 21

9.0000 EACH 141.67 % 2,390.0000 99.17 % 2,390.0000 99.17 %

26,100.00 15,300.00 21,510.00 10,710.00 21,510.00 10,710.00
1,200.0000
10,800.00

2,900.0000
116 BEAM GUARDRAIL TRANSITION SECTION TYPE - 23

1.0000 EACH 141.67 % 2,390.0000 99.17 % 2,390.0000 99.17 %

2,900.00 1,700.00 2,390.00 1,190.00 2,390.00 1,190.00
1,200.0000
1,200.00

2,050.0000
117 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH -6.82 % 1,910.0000 -13.18 % 1,910.0000 -13.18 %

32,800.00 -2,400.00 30,560.00 -4,640.00 30,560.00 -4,640.00
2,200.0000
35,200.00

35.0000
118 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

451.0000 L.F. -16.67 % 41.2500 -1.79 % 41.2500 -1.79 %

15,785.00 -3,157.00 18,603.75 -338.25 18,603.75 -338.25
42.0000

18,942.00
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6,265.0000
119 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 4.42 % 6,930.0000 15.50 % 6,930.0000 15.50 %

6,265.00 265.00 6,930.00 930.00 6,930.00 930.00
6,000.0000
6,000.00

725.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -3.33 % 680.0000 -9.33 % 680.0000 -9.33 %

10,875.00 -375.00 10,200.00 -1,050.00 10,200.00 -1,050.00
750.0000
11,250.00

34.0000
121 PRECAST CONC. BARRIER TYPE 2

107.0000 L.F. -15.00 % 36.0000 -10.00 % 38.0000 -5.00 %

3,638.00 -642.00 3,852.00 -428.00 4,066.00 -214.00
40.0000
4,280.00

36.0000
122 PRECAST CONC. BARRIER TYPE 2 W/ SCUPPER

1182.0000 L.F. -10.00 % 38.0000 -5.00 % 37.0000 -7.50 %

42,552.00 -4,728.00 44,916.00 -2,364.00 43,734.00 -3,546.00
40.0000

47,280.00

57.0000
123 SINGLE SLOPE CONCRETE BARRIER

8143.0000 L.F. 1.79 % 75.0000 33.93 % 83.0000 48.21 %

464,151.00 8,143.00 610,725.00 154,717.00 675,869.00 219,861.00
56.0000

456,008.00

215.0000
124 CAST-IN-PLACE CONC. BARRIER

51.0000 L.F. 43.33 % 354.0000 136.00 % 445.0000 196.67 %

10,965.00 3,315.00 18,054.00 10,404.00 22,695.00 15,045.00
150.0000
7,650.00

360.0000
125  DIFFERENTIAL CONCRETE BARRIER

1074.0000 L.F. 80.00 % 304.0000 52.00 % 545.0000 172.50 %

386,640.00 171,840.00 326,496.00 111,696.00 585,330.00 370,530.00
200.0000

214,800.00

14.0000
126 TEMPORARY CONC. BARRIER

22338.0000 L.F. 55.56 % 11.6500 29.44 % 8.0000 -11.11 %

312,732.00 111,690.00 260,237.70 59,195.70 178,704.00 -22,338.00
9.0000

201,042.00

3,750.0000
127 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -6.25 % 3,945.0000 -1.38 % 3,000.0000 -25.00 %

18,750.00 -1,250.00 19,725.00 -275.00 15,000.00 -5,000.00
4,000.0000
20,000.00

840.0000
128 RESETTING IMPACT ATTENUATOR

2.0000 EACH -6.67 % 1,085.0000 20.56 % 1,000.0000 11.11 %

1,680.00 -120.00 2,170.00 370.00 2,000.00 200.00
900.0000
1,800.00

9,200.0000
129 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 84.00 % 17,000.0000 240.00 % 5,000.0000 0.00 %

27,600.00 12,600.00 51,000.00 36,000.00 15,000.00 0.00
5,000.0000
15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
9210 NE 62ND AVE 395 SHENANDOAH LANE NE 350 - 106TH AVE NE

97071-9771 98004-5732

PROJECT : VANCOUVER   WA  986659303 WOODBURN   OR  970711060 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
130 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

3500.0000 HR -97.78 % 47.0000 4.44 % 0.0100 -99.98 %

3,500.00 -154,000.00 164,500.00 7,000.00 35.00 -157,465.00
45.0000

157,500.00
131 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

3,999.99 3,999.99 3,999.993,999.99

33.0000
132 FLEXIBLE GUIDE POST

142.0000 EACH -5.71 % 29.4000 -16.00 % 29.4000 -16.00 %

4,686.00 -284.00 4,174.80 -795.20 4,174.80 -795.20
35.0000
4,970.00

10.0000
133 BARRIER DELINEATOR

14.0000 EACH -71.43 % 11.8500 -66.14 % 10.0000 -71.43 %

140.00 -350.00 165.90 -324.10 140.00 -350.00
35.0000
490.00

0.1200
134 PAINT LINE

62761.0000 L.F. -40.00 % 0.1200 -40.00 % 0.1200 -40.00 %

7,531.32 -5,020.88 7,531.32 -5,020.88 7,531.32 -5,020.88
0.2000

12,552.20

1.3700
135 PLASTIC LINE

7943.0000 L.F. 149.09 % 1.3700 149.09 % 1.3700 149.09 %

10,881.91 6,513.26 10,881.91 6,513.26 10,881.91 6,513.26
0.5500

4,368.65

0.4400
136 PROFILED PLASTIC LINE

61831.0000 L.F. -37.14 % 0.4400 -37.14 % 0.4400 -37.14 %

27,205.64 -16,076.06 27,205.64 -16,076.06 27,205.64 -16,076.06
0.7000

43,281.70

2.3400
137 PLASTIC WIDE LINE

9954.0000 L.F. 46.25 % 2.3400 46.25 % 2.3400 46.25 %

23,292.36 7,365.96 23,292.36 7,365.96 23,292.36 7,365.96
1.6000

15,926.40

2.3400
138 PLASTIC WIDE LANE LINE

9201.0000 L.F. 46.25 % 1.3100 -18.12 % 1.3100 -18.12 %

21,530.34 6,808.74 12,053.31 -2,668.29 12,053.31 -2,668.29
1.6000

14,721.60

11.3000
139 PLASTIC STOP LINE

121.0000 L.F. 126.00 % 11.3000 126.00 % 11.3000 126.00 %

1,367.30 762.30 1,367.30 762.30 1,367.30 762.30
5.0000
605.00

91.0000
140 PLASTIC TRAFFIC ARROW

25.0000 EACH 1.11 % 91.0000 1.11 % 91.0000 1.11 %

2,275.00 25.00 2,275.00 25.00 2,275.00 25.00
90.0000
2,250.00
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VERSION NO :5 WORK ORDER# : XL2135
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11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
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05/25/2011
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.0000
141 PLASTIC DRAINAGE MARKING

142.0000 EACH 35.00 % 27.0000 35.00 % 27.0000 35.00 %

3,834.00 994.00 3,834.00 994.00 3,834.00 994.00
20.0000
2,840.00

340.0000
142 RAISED PAVEMENT MARKER TYPE 2

37.2400 HUND 9.68 % 340.0000 9.68 % 340.0000 9.68 %

12,661.60 1,117.20 12,661.60 1,117.20 12,661.60 1,117.20
310.0000
11,544.40

0.2800
143 TEMPORARY PAVEMENT MARKING

82782.0000 L.F. 460.00 % 0.2600 420.00 % 0.3000 500.00 %

23,178.96 19,039.86 21,523.32 17,384.22 24,834.60 20,695.50
0.0500

4,139.10
144 PERMANENT SIGNING

L.S. -16.67 % 4.22 % 35.00 %

100,000.00 -20,000.00 125,064.00 5,064.00 162,000.00 42,000.00120,000.00
145 SIGN BRIDGE NO. 1

L.S. -31.51 % -31.30 % -14.38 %

100,000.00 -46,000.00 100,300.00 -45,700.00 125,000.00 -21,000.00146,000.00
146 SIGN BRIDGE NO. 2

L.S. -24.24 % -27.65 % -12.88 %

100,000.00 -32,000.00 95,500.00 -36,500.00 115,000.00 -17,000.00132,000.00
147 SIGN BRIDGE NO. 3

L.S. -19.58 % -27.83 % -13.99 %

115,000.00 -28,000.00 103,200.00 -39,800.00 123,000.00 -20,000.00143,000.00
148 SIGN BRIDGE NO. 4

L.S. -21.43 % -30.50 % -16.43 %

110,000.00 -30,000.00 97,300.00 -42,700.00 117,000.00 -23,000.00140,000.00
149 SIGN BRIDGE NO. 5

L.S. -20.63 % -20.40 % -11.11 %

100,000.00 -26,000.00 100,300.00 -25,700.00 112,000.00 -14,000.00126,000.00
150 SIGN BRIDGE NO. 6

L.S. -13.39 % -27.72 % -18.90 %

110,000.00 -17,000.00 91,800.00 -35,200.00 103,000.00 -24,000.00127,000.00
151 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 3.45 % -24.31 % 3.45 %

60,000.00 2,000.00 43,900.00 -14,100.00 60,000.00 2,000.0058,000.00
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CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
152 ILLUMINATION SYSTEM NE 17TH AVE. SERVICE - SD03642

L.S. -26.06 % -41.85 % -41.73 %

250,000.00 -88,106.00 196,600.00 -141,506.00 197,000.00 -141,106.00338,106.00
153 ILLUMINATION SYSTEM I-205 SERVICE - SD03643

L.S. -18.61 % -28.91 % -28.38 %

100,000.00 -22,869.00 87,350.00 -35,519.00 88,000.00 -34,869.00122,869.00
154 ILLUMINATION SYSTEM I-5 SERVICE - SD03644

L.S. 26.65 % -9.23 % -8.81 %

150,000.00 31,568.00 107,500.00 -10,932.00 108,000.00 -10,432.00118,432.00
155 TRAFFIC SIGNAL SYSTEM MODIFICATION

L.S. -69.35 % 5.97 % 6.45 %

1,900.00 -4,300.00 6,570.00 370.00 6,600.00 400.006,200.00
156 ITS CCTV SYSTEM

L.S. -23.13 % 3.48 % 3.58 %

95,000.00 -28,580.00 127,875.00 4,295.00 128,000.00 4,420.00123,580.00
157 ITS DATA STATION SYSTEM

L.S. -44.77 % -60.23 % -59.13 %

50,000.00 -40,524.00 36,000.00 -54,524.00 37,000.00 -53,524.0090,524.00
158 ITS VIDEO/DATA DISTRIBUTION

L.S. -42.61 % 72.75 % 75.05 %

20,000.00 -14,848.00 60,200.00 25,352.00 61,000.00 26,152.0034,848.00
159 ITS COMMUNICATION CONDUIT SYSTEM

L.S. -68.16 % -48.83 % -48.62 %

150,000.00 -321,038.00 241,040.00 -229,998.00 242,000.00 -229,038.00471,038.00
160 ITS VMS SYSTEM

L.S. -5.25 % -8.09 % -7.77 %

150,000.00 -8,307.00 145,500.00 -12,807.00 146,000.00 -12,307.00158,307.00

16.0000
161 DIRECTIONAL BORING

705.0000 L.F. -61.90 % 35.0000 -16.67 % 35.0000 -16.67 %

11,280.00 -18,330.00 24,675.00 -4,935.00 24,675.00 -4,935.00
42.0000

29,610.00

3.0000
162 CONDUIT PIPE 4 IN. DIAM.

280.0000 L.F. -40.00 % 16.0000 220.00 % 16.0000 220.00 %

840.00 -560.00 4,480.00 3,080.00 4,480.00 3,080.00
5.0000

1,400.00
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TRAFFIC

1.5000
163 SEQUENTIAL ARROW SIGN

5000.0000 HR -64.71 % 4.5000 5.88 % 2.5000 -41.18 %

7,500.00 -13,750.00 22,500.00 1,250.00 12,500.00 -8,750.00
4.2500

21,250.00

2.1000
164 PORTABLE CHANGEABLE MESSAGE SIGN

7500.0000 HR -58.00 % 12.0000 140.00 % 5.5000 10.00 %

15,750.00 -21,750.00 90,000.00 52,500.00 41,250.00 3,750.00
5.0000

37,500.00
165 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -98.00 % -86.00 % -84.00 %

5,000.00 -245,000.00 35,000.00 -215,000.00 40,000.00 -210,000.00250,000.00

1.0000
166 OTHER TRAFFIC CONTROL LABOR

11060.0000 HR -97.78 % 46.0000 2.22 % 0.0100 -99.98 %

11,060.00 -486,640.00 508,760.00 11,060.00 110.60 -497,589.40
45.0000

497,700.00
167 TRAFFIC CONTROL SUPERVISOR

L.S. -64.91 % -21.05 % -12.28 %

40,000.00 -74,000.00 90,000.00 -24,000.00 100,000.00 -14,000.00114,000.00

16.0000
168 CONSTRUCTION SIGNS CLASS A

828.0000 S.F. -20.00 % 20.0000 0.00 % 25.0000 25.00 %

13,248.00 -3,312.00 16,560.00 0.00 20,700.00 4,140.00
20.0000

16,560.00

OTHER ITEMS
169 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00

7.0000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11116.0000 C.Y. -22.22 % 8.0000 -11.11 % 4.5000 -50.00 %

77,812.00 -22,232.00 88,928.00 -11,116.00 50,022.00 -50,022.00
9.0000

100,044.00

0.3000
171 SHORING OR EXTRA EXCAVATION CLASS B

49514.0000 S.F. -82.86 % 0.3500 -80.00 % 0.5000 -71.43 %

14,854.20 -71,795.30 17,329.90 -69,319.60 24,757.00 -61,892.50
1.7500

86,649.50
172 CURE BOX

L.S. -83.33 % 66.67 % 25.00 %

500.00 -2,500.00 5,000.00 2,000.00 3,750.00 750.003,000.00
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150.0000
173 PLUGGING EXISTING PIPE

12.0000 EACH -40.00 % 300.0000 20.00 % 300.0000 20.00 %

1,800.00 -1,200.00 3,600.00 600.00 3,600.00 600.00
250.0000
3,000.00

8.3000
174 CHAIN LINK FENCE TYPE 3

11113.0000 L.F. -17.00 % 9.5000 -5.00 % 9.5000 -5.00 %

92,237.90 -18,892.10 105,573.50 -5,556.50 105,573.50 -5,556.50
10.0000

111,130.00

240.0000
175 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

103.0000 EACH 20.00 % 125.0000 -37.50 % 125.0000 -37.50 %

24,720.00 4,120.00 12,875.00 -7,725.00 12,875.00 -7,725.00
200.0000
20,600.00

750.0000
176 DOUBLE 14 FT. CHAIN LINK GATE

4.0000 EACH -31.82 % 850.0000 -22.73 % 850.0000 -22.73 %

3,000.00 -1,400.00 3,400.00 -1,000.00 3,400.00 -1,000.00
1,100.0000
4,400.00

4.5000
177 WIRE FENCE TYPE 1

1750.0000 L.F. -10.00 % 5.0000 0.00 % 5.0000 0.00 %

7,875.00 -875.00 8,750.00 0.00 8,750.00 0.00
5.0000

8,750.00

1,350.0000
178 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH 50.00 % 625.0000 -30.56 % 625.0000 -30.56 %

1,350.00 450.00 625.00 -275.00 625.00 -275.00
900.0000
900.00

6.5000
179  TEMPORARY CHAIN LINK FENCE

272.0000 L.F. -35.00 % 2.5000 -75.00 % 2.5000 -75.00 %

1,768.00 -952.00 680.00 -2,040.00 680.00 -2,040.00
10.0000
2,720.00

350.0000
180 ADJUST INLET

5.0000 EACH -41.67 % 450.0000 -25.00 % 750.0000 25.00 %

1,750.00 -1,250.00 2,250.00 -750.00 3,750.00 750.00
600.0000
3,000.00

600.0000
181 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH 9.09 % 1,300.0000 136.36 % 325.0000 -40.91 %

13,200.00 1,100.00 28,600.00 16,500.00 7,150.00 -4,950.00
550.0000
12,100.00

420.0000
182 ADJUST MANHOLE

3.0000 EACH -16.00 % 460.0000 -8.00 % 550.0000 10.00 %

1,260.00 -240.00 1,380.00 -120.00 1,650.00 150.00
500.0000
1,500.00

2,830.0000
183 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH 8.85 % 3,400.0000 30.77 % 5,900.0000 126.92 %

33,960.00 2,760.00 40,800.00 9,600.00 70,800.00 39,600.00
2,600.0000
31,200.00
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OTHER ITEMS

2,030.0000
184 MANHOLE 48 IN. DIAM. TYPE 3

26.0000 EACH -36.56 % 2,300.0000 -28.13 % 3,350.0000 4.69 %

52,780.00 -30,420.00 59,800.00 -23,400.00 87,100.00 3,900.00
3,200.0000
83,200.00

4,600.0000
185 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH -36.11 % 5,400.0000 -25.00 % 7,100.0000 -1.39 %

4,600.00 -2,600.00 5,400.00 -1,800.00 7,100.00 -100.00
7,200.0000
7,200.00

5,000.0000
186  OVERFLOW MANHOLE

1.0000 EACH 66.67 % 4,100.0000 36.67 % 7,900.0000 163.33 %

5,000.00 2,000.00 4,100.00 1,100.00 7,900.00 4,900.00
3,000.0000
3,000.00

105.0000
187 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

53.0000 L.F. -39.31 % 100.0000 -42.20 % 500.0000 189.02 %

5,565.00 -3,604.00 5,300.00 -3,869.00 26,500.00 17,331.00
173.0000
9,169.00

188  ELECTRICAL SERVICE TO PUMP STATION
L.S. -49.60 % -82.99 % -82.36 %

40,000.00 -39,360.00 13,500.00 -65,860.00 14,000.00 -65,360.0079,360.00
189 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
190 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
191 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
192 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
193 SPCC PLAN

L.S. 100.00 % -50.00 % 0.00 %

10,000.00 5,000.00 2,500.00 -2,500.00 5,000.00 0.005,000.00
194 FIELD OFFICE BUILDING

L.S. -50.00 % -63.33 % -66.67 %

15,000.00 -15,000.00 11,000.00 -19,000.00 10,000.00 -20,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
9210 NE 62ND AVE 395 SHENANDOAH LANE NE 350 - 106TH AVE NE

97071-9771 98004-5732

PROJECT : VANCOUVER   WA  986659303 WOODBURN   OR  970711060 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.2500
195 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

192.0000 S.Y. -78.33 % 5.0000 -66.67 % 1.4000 -90.67 %

624.00 -2,256.00 960.00 -1,920.00 268.80 -2,611.20
15.0000
2,880.00

35.0000
196 BARK OR WOOD CHIP MULCH

4315.0000 C.Y. 16.67 % 23.0000 -23.33 % 23.0000 -23.33 %

151,025.00 21,575.00 99,245.00 -30,205.00 99,245.00 -30,205.00
30.0000

129,450.00

26.0000
197 STRUCTURE EXCAVATION CLASS A

867.0000 C.Y. 73.33 % 20.0000 33.33 % 13.5000 -10.00 %

22,542.00 9,537.00 17,340.00 4,335.00 11,704.50 -1,300.50
15.0000

13,005.00
198 SHORING OR EXTRA EXCAVATION CL. A

L.S. -23.58 % -92.68 % -92.28 %

94,000.00 -29,000.00 9,000.00 -114,000.00 9,500.00 -113,500.00123,000.00

4,600.0000
199 SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY

1.1800 ACRE 53.33 % 4,600.0000 53.33 % 4,600.0000 53.33 %

5,428.00 1,888.00 5,428.00 1,888.00 5,428.00 1,888.00
3,000.0000
3,540.00

4,600.0000
200 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

11.6500 ACRE 15.00 % 4,600.0000 15.00 % 4,600.0000 15.00 %

53,590.00 6,990.00 53,590.00 6,990.00 53,590.00 6,990.00
4,000.0000
46,600.00

4,450.0000
201 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

8.0000 EACH 48.33 % 4,250.0000 41.67 % 5,400.0000 80.00 %

35,600.00 11,600.00 34,000.00 10,000.00 43,200.00 19,200.00
3,000.0000
24,000.00

700.0000
202 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -12.50 % 640.0000 -20.00 % 640.0000 -20.00 %

1,400.00 -200.00 1,280.00 -320.00 1,280.00 -320.00
800.0000
1,600.00

14.0000
203 CEMENT CONC. TRAFFIC CURB

816.0000 L.F. -22.22 % 15.0000 -16.67 % 14.0000 -22.22 %

11,424.00 -3,264.00 12,240.00 -2,448.00 11,424.00 -3,264.00
18.0000

14,688.00

$19,949,910.16 -3.15% $20,988,160.18 1.89% $21,068,687.51 2.28%$20,598,245.39CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

ROTSCHY, INC. KERR CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
9210 NE 62ND AVE 395 SHENANDOAH LANE NE 350 - 106TH AVE NE

97071-9771 98004-5732

PROJECT : VANCOUVER   WA  986659303 WOODBURN   OR  970711060 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$21,068,687.51$19,949,910.16 $20,988,160.18BASE TOTAL -3.15% 1.89% 2.28%$20,598,245.39



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 82.70 % -100.00 %

2,110,127.60 955,127.60 0.00 1,155,000.001,155,000.00

2,500.0000
2 CLEARING AND GRUBBING

48.0000 ACRE 0.00 % 3,000.0000 20.00 %

120,000.00 0.00 144,000.00 24,000.00
2,500.0000
120,000.00

6,000.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

2.0900 ACRE 71.43 % 2,800.0000 -20.00 %

12,540.00 5,225.00 5,852.00 -1,463.00
3,500.0000
7,315.00

300.0000
4 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 0.00 % 900.0000 200.00 %

3,000.00 0.00 9,000.00 6,000.00
300.0000
3,000.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 53.85 % 61.54 %

100,000.00 35,000.00 105,000.00 40,000.0065,000.00
6  REMOVING PARK AND RIDE STRUCTURES AND OBSTRUCTIONS

L.S. -64.30 % -76.20 %

60,000.00 -108,045.00 40,000.00 -128,045.00168,045.00
7  REMOVING POND STRUCTURES AND OBSTRUCTIONS

L.S. -76.62 % -94.39 %

50,000.00 -163,840.00 12,000.00 -201,840.00213,840.00
8 FORCE ACCOUNT REMOVING SUBSURFACE OBSTRUCTIONS

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
9 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00
10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

69,000.00 69,000.0069,000.00
11  REMOVING LUMINAIRE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12  REMOVING ELECTRICAL SYSTEMS

L.S. 17.97 % 135.94 %

50,000.00 7,617.00 100,000.00 57,617.0042,383.00

4.0000
13 REMOVING CEMENT CONC. CURB

834.0000 L.F. 33.33 % 2.0000 -33.33 %

3,336.00 834.00 1,668.00 -834.00
3.0000

2,502.00

20.0000
14 REMOVING ASPHALT CONC. PAVEMENT

1116.0000 S.Y. 566.67 % 4.0000 33.33 %

22,320.00 18,972.00 4,464.00 1,116.00
3.0000

3,348.00

1.0000
15 REMOVING ASPHALT CONC. CURB

1188.0000 L.F. -75.00 % 1.0000 -75.00 %

1,188.00 -3,564.00 1,188.00 -3,564.00
4.0000

4,752.00

5.6500
16 REMOVING CONC. BARRIER

1613.0000 L.F. 13.00 % 3.5000 -30.00 %

9,113.45 1,048.45 5,645.50 -2,419.50
5.0000

8,065.00

3.1000
17 REMOVING GUARDRAIL

7212.0000 L.F. 3.33 % 3.3500 11.67 %

22,357.20 721.20 24,160.20 2,524.20
3.0000

21,636.00

195.0000
18 REMOVING GUARDRAIL ANCHOR

32.0000 EACH -13.33 % 212.0000 -5.78 %

6,240.00 -960.00 6,784.00 -416.00
225.0000
7,200.00

1.5500
19  REMOVING CABLE MEDIAN BARRIER

8987.0000 L.F. -61.25 % 1.6000 -60.00 %

13,929.85 -22,018.15 14,379.20 -21,568.80
4.0000

35,948.00

0.5000
20 REMOVING PAINT LINE

31392.0000 L.F. 150.00 % 0.2500 25.00 %

15,696.00 9,417.60 7,848.00 1,569.60
0.2000

6,278.40

0.1300
21 REMOVING PLASTIC LINE

38339.0000 L.F. -71.11 % 0.2500 -44.44 %

4,984.07 -12,268.48 9,584.75 -7,667.80
0.4500

17,252.55

150.0000
22 REMOVING RAISED PAVEMENT MARKER

8.9400 HUND 76.47 % 100.0000 17.65 %

1,341.00 581.10 894.00 134.10
85.0000
759.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.5000
23 REMOVING CHAIN LINK FENCE

1542.0000 L.F. -40.00 % 3.5000 40.00 %

2,313.00 -1,542.00 5,397.00 1,542.00
2.5000

3,855.00

0.5000
24 REMOVING WIRE FENCE

13593.0000 L.F. -75.00 % 1.2000 -40.00 %

6,796.50 -20,389.50 16,311.60 -10,874.40
2.0000

27,186.00

GRADING

10.0000
25 ROADWAY EXCAVATION INCL. HAUL

54871.0000 C.Y. 25.00 % 5.0000 -37.50 %

548,710.00 109,742.00 274,355.00 -164,613.00
8.0000

438,968.00

12.0000
26  POND EXCAVATION INCL. HAUL

44800.0000 C.Y. 71.43 % 5.0000 -28.57 %

537,600.00 224,000.00 224,000.00 -89,600.00
7.0000

313,600.00

8.5000
27  WETLAND EXCAVATION INCL. HAUL

149000.0000 C.Y. 21.43 % 7.0000 0.00 %

1,266,500.00 223,500.00 1,043,000.00 0.00
7.0000

1,043,000.00

12.0000
28 COMMON BORROW INCL. HAUL

15305.0000 C.Y. 50.00 % 10.0000 25.00 %

183,660.00 61,220.00 153,050.00 30,610.00
8.0000

122,440.00

11.0000
29 SELECT BORROW INCL. HAUL

5464.0000 TON 37.50 % 7.0000 -12.50 %

60,104.00 16,392.00 38,248.00 -5,464.00
8.0000

43,712.00

10.0000
30  GEOSYNTHETIC REINFORCED EMBANKMENT

900.0000 S.Y. 0.00 % 6.0000 -40.00 %

9,000.00 0.00 5,400.00 -3,600.00
10.0000
9,000.00

1.0000
31 EMBANKMENT COMPACTION

2954.0000 C.Y. -50.00 % 2.4800 24.00 %

2,954.00 -2,954.00 7,325.92 1,417.92
2.0000

5,908.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.0000
32  POND EMBANKMENT COMPACTION

15305.0000 C.Y. -50.00 % 2.5000 25.00 %

15,305.00 -15,305.00 38,262.50 7,652.50
2.0000

30,610.00

DRAINAGE

20.0000
33 DITCH EXCAVATION INCL. HAUL

290.0000 C.Y. 185.71 % 20.0000 185.71 %

5,800.00 3,770.00 5,800.00 3,770.00
7.0000

2,030.00

1,100.0000
34 CONCRETE INLET

28.0000 EACH 37.50 % 700.0000 -12.50 %

30,800.00 8,400.00 19,600.00 -2,800.00
800.0000
22,400.00

2,000.0000
35 GRATE INLET TYPE 1

5.0000 EACH 14.29 % 900.0000 -48.57 %

10,000.00 1,250.00 4,500.00 -4,250.00
1,750.0000
8,750.00

300.0000
36 FILTER BLANKET

21.0000 C.Y. 1,900.00 % 50.0000 233.33 %

6,300.00 5,985.00 1,050.00 735.00
15.0000
315.00

41.0000
37 LIGHT LOOSE RIPRAP

920.0000 C.Y. -18.00 % 42.0000 -16.00 %

37,720.00 -8,280.00 38,640.00 -7,360.00
50.0000

46,000.00

40.0000
38 QUARRY SPALLS

540.0000 C.Y. 42.86 % 35.0000 25.00 %

21,600.00 6,480.00 18,900.00 3,780.00
28.0000

15,120.00

34.0000
39 DRAIN PIPE 8 IN. DIAM.

1723.0000 L.F. 126.67 % 10.0000 -33.33 %

58,582.00 32,737.00 17,230.00 -8,615.00
15.0000

25,845.00

38.0000
40  MEDIA FILTER DRAIN W/ UNDERDRAIN

10684.0000 L.F. 8.57 % 21.0000 -40.00 %

405,992.00 32,052.00 224,364.00 -149,576.00
35.0000

373,940.00

45.0000
41  MEDIA FILTER DRAIN W/O UNDERDRAIN

840.0000 L.F. 50.00 % 22.0000 -26.67 %

37,800.00 12,600.00 18,480.00 -6,720.00
30.0000

25,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

335.0000
42  BORING AND JACKING 12 IN. CULVERT PIPE

307.0000 L.F. -16.25 % 300.0000 -25.00 %

102,845.00 -19,955.00 92,100.00 -30,700.00
400.0000

122,800.00

310.0000
43  BORING AND JACKING 18 IN. CULVERT PIPE

139.0000 L.F. -29.55 % 290.0000 -34.09 %

43,090.00 -18,070.00 40,310.00 -20,850.00
440.0000
61,160.00

350.0000
44  BORING AND JACKING 24 IN. CULVERT PIPE

145.0000 L.F. -41.67 % 350.0000 -41.67 %

50,750.00 -36,250.00 50,750.00 -36,250.00
600.0000
87,000.00

16.0000
45  SOIL TREATMENT LINER

10550.0000 S.Y. -64.44 % 18.0000 -60.00 %

168,800.00 -305,950.00 189,900.00 -284,850.00
45.0000

474,750.00
46  TEMPORARY DEWATERING PLAN

L.S. -83.33 % -95.00 %

5,000.00 -25,000.00 1,500.00 -28,500.0030,000.00
47 FORCE ACCOUNT TEMPORARY DEWATERING SYSTEM

EST. 0.00 % 0.00 %

500,000.00 500,000.00500,000.00

STORM SEWER

1,200.0000
48 CATCH BASIN TYPE 1

37.0000 EACH 26.32 % 1,245.0000 31.05 %

44,400.00 9,250.00 46,065.00 10,915.00
950.0000
35,150.00

1,800.0000
49 CATCH BASIN TYPE 2 48 IN. DIAM.

19.0000 EACH 0.00 % 1,300.0000 -27.78 %

34,200.00 0.00 24,700.00 -9,500.00
1,800.0000
34,200.00

0.0000
50 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

3,000.0000
51 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH -25.00 % 3,000.0000 -25.00 %

6,000.00 -2,000.00 6,000.00 -2,000.00
4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.0000
52 TESTING STORM SEWER PIPE

14741.0000 L.F. 0.00 % 1.0000 0.00 %

14,741.00 0.00 14,741.00 0.00
1.0000

14,741.00

50.0000
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

312.0000 L.F. 100.00 % 24.0000 -4.00 %

15,600.00 7,800.00 7,488.00 -312.00
25.0000
7,800.00

27.0000
54 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

486.0000 L.F. -22.86 % 29.0000 -17.14 %

13,122.00 -3,888.00 14,094.00 -2,916.00
35.0000

17,010.00

70.0000
55 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

88.0000 L.F. 75.00 % 51.0000 27.50 %

6,160.00 2,640.00 4,488.00 968.00
40.0000
3,520.00

53.0000
56 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

258.0000 L.F. 6.00 % 48.0000 -4.00 %

13,674.00 774.00 12,384.00 -516.00
50.0000

12,900.00

27.0000
57 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

10949.0000 L.F. 35.00 % 21.0000 5.00 %

295,623.00 76,643.00 229,929.00 10,949.00
20.0000

218,980.00

37.0000
58 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2445.0000 L.F. 32.14 % 23.0000 -17.86 %

90,465.00 22,005.00 56,235.00 -12,225.00
28.0000

68,460.00

49.0000
59 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

489.0000 L.F. 40.00 % 36.0000 2.86 %

23,961.00 6,846.00 17,604.00 489.00
35.0000

17,115.00

80.0000
60 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

12.0000 L.F. 60.00 % 116.0000 132.00 %

960.00 360.00 1,392.00 792.00
50.0000
600.00

1,000.0000
61  ANTISEEPAGE COLLAR

9.0000 EACH 400.00 % 900.0000 350.00 %

9,000.00 7,200.00 8,100.00 6,300.00
200.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER
62  PUMP STATION

L.S. -54.55 % -40.91 %

250,000.00 -300,000.00 325,000.00 -225,000.00550,000.00

STRUCTURE
63 COLUMN JACKETING - BRIDGE NO. 5/25E

L.S. -16.67 % -10.00 %

50,000.00 -10,000.00 54,000.00 -6,000.0060,000.00
64 COLUMN JACKETING - BRIDGE NO. 5/25W

L.S. -16.67 % -10.00 %

50,000.00 -10,000.00 54,000.00 -6,000.0060,000.00

37.0000
65 NOISE BARRIER WALL TYPE -7SSD

21004.0000 S.F. 37.04 % 28.0000 3.70 %

777,148.00 210,040.00 588,112.00 21,004.00
27.0000

567,108.00

30.0000
66 NOISE BARRIER WALL TYPE -11

38411.0000 S.F. 20.00 % 35.0000 40.00 %

1,152,330.00 192,055.00 1,344,385.00 384,110.00
25.0000

960,275.00

26.0000
67 NOISE BARRIER WALL TYPE -14SS

21003.0000 S.F. 4.00 % 35.0000 40.00 %

546,078.00 21,003.00 735,105.00 210,030.00
25.0000

525,075.00

SURFACING

26.0000
68 CRUSHED SURFACING BASE COURSE

44912.0000 TON 116.67 % 15.0000 25.00 %

1,167,712.00 628,768.00 673,680.00 134,736.00
12.0000

538,944.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

34,023.00 34,023.0034,023.00

CEMENT CONCRETE PAVEMENT

400.0000
70 REPLACE CEMENT CONCRETE PANEL

856.0000 S.Y. 100.00 % 301.0000 50.50 %

342,400.00 171,200.00 257,656.00 86,456.00
200.0000

171,200.00

70.0000
71 RETROFIT DOWEL BARS

4188.0000 EACH 40.00 % 66.0000 32.00 %

293,160.00 83,760.00 276,408.00 67,008.00
50.0000

209,400.00

6.0000
72 SEALING EXISTING CONCRETE RANDOM CRACK

3000.0000 L.F. 140.00 % 5.0000 100.00 %

18,000.00 10,500.00 15,000.00 7,500.00
2.5000

7,500.00

2.0000
73 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

12758.0000 L.F. -20.00 % 1.0000 -60.00 %

25,516.00 -6,379.00 12,758.00 -19,137.00
2.5000

31,895.00

30.0000
74 CEMENT CONCRETE PAVEMENT GRINDING

11640.0000 S.Y. 172.73 % 24.0000 118.18 %

349,200.00 221,160.00 279,360.00 151,320.00
11.0000

128,040.00
75 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

HOT MIX ASPHALT

1.6500
76 PLANING BITUMINOUS PAVEMENT

65232.0000 S.Y. -5.71 % 1.2000 -31.43 %

107,632.80 -6,523.20 78,278.40 -35,877.60
1.7500

114,156.00

68.0000
77 HMA CL. 1/2 IN. PG 64-22

33767.0000 TON 4.62 % 55.0000 -15.38 %

2,296,156.00 101,301.00 1,857,185.00 -337,670.00
65.0000

2,194,855.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
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STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
78 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

40,829.00 40,829.0040,829.00
79 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

44,231.00 44,231.0044,231.00
80 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

90,000.00 90,000.0090,000.00
81 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-6.00 -6.00-6.00
82 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-6.00 -6.00-6.00
83 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

52,300.00 52,300.0052,300.00

IRRIGATION AND WATER DISTRIBUTION
84 IRRIGATION SYSTEM

L.S. 0.00 % 6.00 %

50,000.00 0.00 53,000.00 3,000.0050,000.00

EROSION CONTROL AND PLANTING

50.0000
85  ENVIRONMENTAL COMPLIANCE LEAD

100.0000 DAY -50.00 % 50.0000 -50.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00
100.0000
10,000.00

2.4700
86 COMPOST BLANKET

117635.0000 S.Y. -45.11 % 2.2000 -51.11 %

290,558.45 -238,799.05 258,797.00 -270,560.50
4.5000

529,357.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
87 CHECK DAM

610.0000 L.F. 0.00 % 7.0000 -30.00 %

6,100.00 0.00 4,270.00 -1,830.00
10.0000
6,100.00

85.0000
88 INLET PROTECTION

154.0000 EACH 13.33 % 52.0000 -30.67 %

13,090.00 1,540.00 8,008.00 -3,542.00
75.0000

11,550.00

8.0000
89 STABILIZED CONSTRUCTION ENTRANCE

1900.0000 S.Y. -46.67 % 7.0000 -53.33 %

15,200.00 -13,300.00 13,300.00 -15,200.00
15.0000

28,500.00

7,500.0000
90 TIRE WASH

1.0000 EACH 50.00 % 4,500.0000 -10.00 %

7,500.00 2,500.00 4,500.00 -500.00
5,000.0000
5,000.00

1.5000
91 SILT FENCE

11715.0000 L.F. -50.00 % 1.2500 -58.33 %

17,572.50 -17,572.50 14,643.75 -20,501.25
3.0000

35,145.00

1.5000
92 WATTLE

17335.0000 L.F. -50.00 % 1.5000 -50.00 %

26,002.50 -26,002.50 26,002.50 -26,002.50
3.0000

52,005.00

15.0000
93 COIR LOG

240.0000 L.F. 50.00 % 8.2500 -17.50 %

3,600.00 1,200.00 1,980.00 -420.00
10.0000
2,400.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

500,000.00 500,000.00500,000.00

1,900.0000
95  SEEDING, FERTILIZING AND MULCHING - ROADSIDE

19.0100 ACRE -36.67 % 1,900.0000 -36.67 %

36,119.00 -20,911.00 36,119.00 -20,911.00
3,000.0000
57,030.00

0.0000
96 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
97 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

11.0000
98 TOPSOIL TYPE B

21595.0000 C.Y. 57.14 % 7.0000 0.00 %

237,545.00 86,380.00 151,165.00 0.00
7.0000

151,165.00

28.0000
99 PSIPE  TREE MIX - ROADSIDE

985.0000 EACH 12.00 % 28.0000 12.00 %

27,580.00 2,955.00 27,580.00 2,955.00
25.0000

24,625.00

10.0000
100 PSIPE TREE MIX - NON IRRIGATED

305.0000 EACH -33.33 % 10.0000 -33.33 %

3,050.00 -1,525.00 3,050.00 -1,525.00
15.0000
4,575.00

5.0000
101 PSIPE SHRUB MIX A

29015.0000 EACH 25.00 % 5.5000 37.50 %

145,075.00 29,015.00 159,582.50 43,522.50
4.0000

116,060.00

4.5000
102 PSIPE SHRUB MIX B

870.0000 EACH -10.00 % 5.0000 0.00 %

3,915.00 -435.00 4,350.00 0.00
5.0000

4,350.00

3.0000
103 PSIPE SHRUB MIX C

3490.0000 EACH -70.00 % 3.2500 -67.50 %

10,470.00 -24,430.00 11,342.50 -23,557.50
10.0000

34,900.00

1.0000
104 PSIPE EMERGENT MIX

83020.0000 EACH 0.00 % 1.0000 0.00 %

83,020.00 0.00 83,020.00 0.00
1.0000

83,020.00

3.5000
105 SOD INSTALLATION

7518.0000 S.Y. -30.00 % 3.7000 -26.00 %

26,313.00 -11,277.00 27,816.60 -9,773.40
5.0000

37,590.00

1.8000
106 HIGH VISIBILITY FENCE

11575.0000 L.F. -28.00 % 0.6500 -74.00 %

20,835.00 -8,102.50 7,523.75 -21,413.75
2.5000

28,937.50

2,000.0000
107  WETLAND HABITAT STRUCTURES

30.0000 EACH 33.33 % 270.0000 -82.00 %

60,000.00 15,000.00 8,100.00 -36,900.00
1,500.0000
45,000.00

750.0000
108  BOUNDARY POSTS

33.0000 EACH 1,400.00 % 48.0000 -4.00 %

24,750.00 23,100.00 1,584.00 -66.00
50.0000
1,650.00
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PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569
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NO.
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

65.0000
109  GENERAL WEED CONTROL - CHEMICAL APPLICATION

90.0000 HR -50.00 % 70.0000 -46.15 %

5,850.00 -5,850.00 6,300.00 -5,400.00
130.0000
11,700.00

50.0000
110  GENERAL WEED CONTROL - HAND PULLING

160.0000 HR -50.00 % 52.0000 -48.00 %

8,000.00 -8,000.00 8,320.00 -7,680.00
100.0000
16,000.00

TRAFFIC

5.7500
111 EXTRUDED CURB

1764.0000 L.F. -73.86 % 6.0000 -72.73 %

10,143.00 -28,665.00 10,584.00 -28,224.00
22.0000

38,808.00

21.2000
112 BEAM GUARDRAIL TYPE 1

25.0000 L.F. -29.33 % 23.0000 -23.33 %

530.00 -220.00 575.00 -175.00
30.0000
750.00

66.7000
113 BEAM GUARDRAIL TYPE 11

151.0000 L.F. -11.07 % 68.0000 -9.33 %

10,071.70 -1,253.30 10,268.00 -1,057.00
75.0000

11,325.00

20.8000
114 BEAM GUARDRAIL TYPE 31

11357.0000 L.F. 4.00 % 21.0000 5.00 %

236,225.60 9,085.60 238,497.00 11,357.00
20.0000

227,140.00

2,390.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE - 21

9.0000 EACH 99.17 % 2,400.0000 100.00 %

21,510.00 10,710.00 21,600.00 10,800.00
1,200.0000
10,800.00

2,390.0000
116 BEAM GUARDRAIL TRANSITION SECTION TYPE - 23

1.0000 EACH 99.17 % 2,400.0000 100.00 %

2,390.00 1,190.00 2,400.00 1,200.00
1,200.0000
1,200.00

1,910.0000
117 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH -13.18 % 2,085.0000 -5.23 %

30,560.00 -4,640.00 33,360.00 -1,840.00
2,200.0000
35,200.00

41.2500
118 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

451.0000 L.F. -1.79 % 43.0000 2.38 %

18,603.75 -338.25 19,393.00 451.00
42.0000

18,942.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6,930.0000
119 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 15.50 % 7,300.0000 21.67 %

6,930.00 930.00 7,300.00 1,300.00
6,000.0000
6,000.00

680.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -9.33 % 725.0000 -3.33 %

10,200.00 -1,050.00 10,875.00 -375.00
750.0000
11,250.00

32.4000
121 PRECAST CONC. BARRIER TYPE 2

107.0000 L.F. -19.00 % 35.0000 -12.50 %

3,466.80 -813.20 3,745.00 -535.00
40.0000
4,280.00

34.5500
122 PRECAST CONC. BARRIER TYPE 2 W/ SCUPPER

1182.0000 L.F. -13.63 % 36.9500 -7.62 %

40,838.10 -6,441.90 43,674.90 -3,605.10
40.0000

47,280.00

60.0000
123 SINGLE SLOPE CONCRETE BARRIER

8143.0000 L.F. 7.14 % 41.4400 -26.00 %

488,580.00 32,572.00 337,445.92 -118,562.08
56.0000

456,008.00

250.0000
124 CAST-IN-PLACE CONC. BARRIER

51.0000 L.F. 66.67 % 260.0000 73.33 %

12,750.00 5,100.00 13,260.00 5,610.00
150.0000
7,650.00

250.0000
125  DIFFERENTIAL CONCRETE BARRIER

1074.0000 L.F. 25.00 % 490.0000 145.00 %

268,500.00 53,700.00 526,260.00 311,460.00
200.0000

214,800.00

10.0000
126 TEMPORARY CONC. BARRIER

22338.0000 L.F. 11.11 % 12.0000 33.33 %

223,380.00 22,338.00 268,056.00 67,014.00
9.0000

201,042.00

3,945.0000
127 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -1.38 % 2,000.0000 -50.00 %

19,725.00 -275.00 10,000.00 -10,000.00
4,000.0000
20,000.00

1,085.0000
128 RESETTING IMPACT ATTENUATOR

2.0000 EACH 20.56 % 960.0000 6.67 %

2,170.00 370.00 1,920.00 120.00
900.0000
1,800.00

5,000.0000
129 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 0.00 % 7,500.0000 50.00 %

15,000.00 0.00 22,500.00 7,500.00
5,000.0000
15,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
130 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

3500.0000 HR -97.78 % 2.2500 -95.00 %

3,500.00 -154,000.00 7,875.00 -149,625.00
45.0000

157,500.00
131 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

3,999.99 3,999.993,999.99

29.4000
132 FLEXIBLE GUIDE POST

142.0000 EACH -16.00 % 32.0000 -8.57 %

4,174.80 -795.20 4,544.00 -426.00
35.0000
4,970.00

20.0000
133 BARRIER DELINEATOR

14.0000 EACH -42.86 % 12.0000 -65.71 %

280.00 -210.00 168.00 -322.00
35.0000
490.00

0.1200
134 PAINT LINE

62761.0000 L.F. -40.00 % 0.1400 -30.00 %

7,531.32 -5,020.88 8,786.54 -3,765.66
0.2000

12,552.20

1.3700
135 PLASTIC LINE

7943.0000 L.F. 149.09 % 1.8500 236.36 %

10,881.91 6,513.26 14,694.55 10,325.90
0.5500

4,368.65

0.4400
136 PROFILED PLASTIC LINE

61831.0000 L.F. -37.14 % 0.6500 -7.14 %

27,205.64 -16,076.06 40,190.15 -3,091.55
0.7000

43,281.70

2.3400
137 PLASTIC WIDE LINE

9954.0000 L.F. 46.25 % 3.0000 87.50 %

23,292.36 7,365.96 29,862.00 13,935.60
1.6000

15,926.40

1.3100
138 PLASTIC WIDE LANE LINE

9201.0000 L.F. -18.12 % 1.2000 -25.00 %

12,053.31 -2,668.29 11,041.20 -3,680.40
1.6000

14,721.60

11.3000
139 PLASTIC STOP LINE

121.0000 L.F. 126.00 % 10.2000 104.00 %

1,367.30 762.30 1,234.20 629.20
5.0000
605.00

91.0000
140 PLASTIC TRAFFIC ARROW

25.0000 EACH 1.11 % 125.0000 38.89 %

2,275.00 25.00 3,125.00 875.00
90.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)
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18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
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09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.0000
141 PLASTIC DRAINAGE MARKING

142.0000 EACH 35.00 % 22.0000 10.00 %

3,834.00 994.00 3,124.00 284.00
20.0000
2,840.00

340.0000
142 RAISED PAVEMENT MARKER TYPE 2

37.2400 HUND 9.68 % 2.0000 -99.35 %

12,661.60 1,117.20 74.48 -11,469.92
310.0000
11,544.40

0.1000
143 TEMPORARY PAVEMENT MARKING

82782.0000 L.F. 100.00 % 0.2500 400.00 %

8,278.20 4,139.10 20,695.50 16,556.40
0.0500

4,139.10
144 PERMANENT SIGNING

L.S. 0.00 % 10.00 %

120,000.00 0.00 132,000.00 12,000.00120,000.00
145 SIGN BRIDGE NO. 1

L.S. -15.75 % -4.11 %

123,000.00 -23,000.00 140,000.00 -6,000.00146,000.00
146 SIGN BRIDGE NO. 2

L.S. -9.09 % -7.58 %

120,000.00 -12,000.00 122,000.00 -10,000.00132,000.00
147 SIGN BRIDGE NO. 3

L.S. -5.59 % -2.10 %

135,000.00 -8,000.00 140,000.00 -3,000.00143,000.00
148 SIGN BRIDGE NO. 4

L.S. -14.29 % -10.71 %

120,000.00 -20,000.00 125,000.00 -15,000.00140,000.00
149 SIGN BRIDGE NO. 5

L.S. -2.38 % 3.17 %

123,000.00 -3,000.00 130,000.00 4,000.00126,000.00
150 SIGN BRIDGE NO. 6

L.S. -5.51 % -1.57 %

120,000.00 -7,000.00 125,000.00 -2,000.00127,000.00
151 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -6.90 % 6.90 %

54,000.00 -4,000.00 62,000.00 4,000.0058,000.00
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CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
152 ILLUMINATION SYSTEM NE 17TH AVE. SERVICE - SD03642

L.S. -3.88 % -3.88 %

325,000.00 -13,106.00 325,000.00 -13,106.00338,106.00
153 ILLUMINATION SYSTEM I-205 SERVICE - SD03643

L.S. 13.94 % -2.34 %

140,000.00 17,131.00 120,000.00 -2,869.00122,869.00
154 ILLUMINATION SYSTEM I-5 SERVICE - SD03644

L.S. 39.32 % 51.99 %

165,000.00 46,568.00 180,000.00 61,568.00118,432.00
155 TRAFFIC SIGNAL SYSTEM MODIFICATION

L.S. -67.74 % 117.74 %

2,000.00 -4,200.00 13,500.00 7,300.006,200.00
156 ITS CCTV SYSTEM

L.S. -19.08 % -15.03 %

100,000.00 -23,580.00 105,000.00 -18,580.00123,580.00
157 ITS DATA STATION SYSTEM

L.S. -38.14 % -35.93 %

56,000.00 -34,524.00 58,000.00 -32,524.0090,524.00
158 ITS VIDEO/DATA DISTRIBUTION

L.S. -31.13 % 6.18 %

24,000.00 -10,848.00 37,000.00 2,152.0034,848.00
159 ITS COMMUNICATION CONDUIT SYSTEM

L.S. -56.90 % -56.48 %

203,000.00 -268,038.00 205,000.00 -266,038.00471,038.00
160 ITS VMS SYSTEM

L.S. 10.54 % 20.02 %

175,000.00 16,693.00 190,000.00 31,693.00158,307.00

10.0000
161 DIRECTIONAL BORING

705.0000 L.F. -76.19 % 40.0000 -4.76 %

7,050.00 -22,560.00 28,200.00 -1,410.00
42.0000

29,610.00

5.0000
162 CONDUIT PIPE 4 IN. DIAM.

280.0000 L.F. 0.00 % 22.0000 340.00 %

1,400.00 0.00 6,160.00 4,760.00
5.0000

1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X302 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008153 REGION NO : 4 AWARDED ON : Jun 22 2011
VERSION NO :5 WORK ORDER# : XL2135
HWY :SR 000,005,205 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-5
NE 134TH ST. INTERCHANGE(I-5/I-205)
STAGE 1
11X302 (REV. 5/25/2011)

GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.
18208A SE 1ST ST 17090 NE SAN RAFAEL ST

97230

PROJECT : VANCOUVER   WA  986847506 PORTLAND   OR  972943569

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
163 SEQUENTIAL ARROW SIGN

5000.0000 HR -76.47 % 1.0000 -76.47 %

5,000.00 -16,250.00 5,000.00 -16,250.00
4.2500

21,250.00

4.0000
164 PORTABLE CHANGEABLE MESSAGE SIGN

7500.0000 HR -20.00 % 1.0000 -80.00 %

30,000.00 -7,500.00 7,500.00 -30,000.00
5.0000

37,500.00
165 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -92.00 % -90.00 %

20,000.00 -230,000.00 25,000.00 -225,000.00250,000.00

1.0000
166 OTHER TRAFFIC CONTROL LABOR

11060.0000 HR -97.78 % 50.0000 11.11 %

11,060.00 -486,640.00 553,000.00 55,300.00
45.0000

497,700.00
167 TRAFFIC CONTROL SUPERVISOR

L.S. -12.28 % -69.30 %

100,000.00 -14,000.00 35,000.00 -79,000.00114,000.00

20.0000
168 CONSTRUCTION SIGNS CLASS A

828.0000 S.F. 0.00 % 23.0000 15.00 %

16,560.00 0.00 19,044.00 2,484.00
20.0000

16,560.00

OTHER ITEMS
169 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.0025,000.00

1.0000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11116.0000 C.Y. -88.89 % 7.0000 -22.22 %

11,116.00 -88,928.00 77,812.00 -22,232.00
9.0000

100,044.00

0.3000
171 SHORING OR EXTRA EXCAVATION CLASS B

49514.0000 S.F. -82.86 % 1.0000 -42.86 %

14,854.20 -71,795.30 49,514.00 -37,135.50
1.7500

86,649.50
172 CURE BOX

L.S. -50.00 % -50.00 %

1,500.00 -1,500.00 1,500.00 -1,500.003,000.00
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OTHER ITEMS

250.0000
173 PLUGGING EXISTING PIPE

12.0000 EACH 0.00 % 185.0000 -26.00 %

3,000.00 0.00 2,220.00 -780.00
250.0000
3,000.00

9.5000
174 CHAIN LINK FENCE TYPE 3

11113.0000 L.F. -5.00 % 9.0000 -10.00 %

105,573.50 -5,556.50 100,017.00 -11,113.00
10.0000

111,130.00

250.0000
175 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

103.0000 EACH 25.00 % 180.0000 -10.00 %

25,750.00 5,150.00 18,540.00 -2,060.00
200.0000
20,600.00

850.0000
176 DOUBLE 14 FT. CHAIN LINK GATE

4.0000 EACH -22.73 % 1,500.0000 36.36 %

3,400.00 -1,000.00 6,000.00 1,600.00
1,100.0000
4,400.00

3.0000
177 WIRE FENCE TYPE 1

1750.0000 L.F. -40.00 % 5.5000 10.00 %

5,250.00 -3,500.00 9,625.00 875.00
5.0000

8,750.00

625.0000
178 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH -30.56 % 1,350.0000 50.00 %

625.00 -275.00 1,350.00 450.00
900.0000
900.00

2.5000
179  TEMPORARY CHAIN LINK FENCE

272.0000 L.F. -75.00 % 12.0000 20.00 %

680.00 -2,040.00 3,264.00 544.00
10.0000
2,720.00

1,000.0000
180 ADJUST INLET

5.0000 EACH 66.67 % 550.0000 -8.33 %

5,000.00 2,000.00 2,750.00 -250.00
600.0000
3,000.00

100.0000
181 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -81.82 % 1,200.0000 118.18 %

2,200.00 -9,900.00 26,400.00 14,300.00
550.0000
12,100.00

1,000.0000
182 ADJUST MANHOLE

3.0000 EACH 100.00 % 550.0000 10.00 %

3,000.00 1,500.00 1,650.00 150.00
500.0000
1,500.00

2,200.0000
183 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -15.38 % 2,800.0000 7.69 %

26,400.00 -4,800.00 33,600.00 2,400.00
2,600.0000
31,200.00
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2,200.0000
184 MANHOLE 48 IN. DIAM. TYPE 3

26.0000 EACH -31.25 % 3,200.0000 0.00 %

57,200.00 -26,000.00 83,200.00 0.00
3,200.0000
83,200.00

3,600.0000
185 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH -50.00 % 4,950.0000 -31.25 %

3,600.00 -3,600.00 4,950.00 -2,250.00
7,200.0000
7,200.00

2,300.0000
186  OVERFLOW MANHOLE

1.0000 EACH -23.33 % 4,000.0000 33.33 %

2,300.00 -700.00 4,000.00 1,000.00
3,000.0000
3,000.00

10.0000
187 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

53.0000 L.F. -94.22 % 180.0000 4.05 %

530.00 -8,639.00 9,540.00 371.00
173.0000
9,169.00

188  ELECTRICAL SERVICE TO PUMP STATION
L.S. -73.54 % -33.22 %

21,000.00 -58,360.00 53,000.00 -26,360.0079,360.00
189 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
190 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
191 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
192 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
193 SPCC PLAN

L.S. -90.00 % -70.00 %

500.00 -4,500.00 1,500.00 -3,500.005,000.00
194 FIELD OFFICE BUILDING

L.S. -50.00 % -50.00 %

15,000.00 -15,000.00 15,000.00 -15,000.0030,000.00
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4.0000
195 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

192.0000 S.Y. -73.33 % 3.0000 -80.00 %

768.00 -2,112.00 576.00 -2,304.00
15.0000
2,880.00

23.0000
196 BARK OR WOOD CHIP MULCH

4315.0000 C.Y. -23.33 % 25.0000 -16.67 %

99,245.00 -30,205.00 107,875.00 -21,575.00
30.0000

129,450.00

30.0000
197 STRUCTURE EXCAVATION CLASS A

867.0000 C.Y. 100.00 % 17.0000 13.33 %

26,010.00 13,005.00 14,739.00 1,734.00
15.0000

13,005.00
198 SHORING OR EXTRA EXCAVATION CL. A

L.S. -99.19 % -87.80 %

1,000.00 -122,000.00 15,000.00 -108,000.00123,000.00

4,600.0000
199 SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY

1.1800 ACRE 53.33 % 4,500.0000 50.00 %

5,428.00 1,888.00 5,310.00 1,770.00
3,000.0000
3,540.00

4,600.0000
200 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

11.6500 ACRE 15.00 % 4,600.0000 15.00 %

53,590.00 6,990.00 53,590.00 6,990.00
4,000.0000
46,600.00

2,900.0000
201 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

8.0000 EACH -3.33 % 4,300.0000 43.33 %

23,200.00 -800.00 34,400.00 10,400.00
3,000.0000
24,000.00

640.0000
202 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -20.00 % 700.0000 -12.50 %

1,280.00 -320.00 1,400.00 -200.00
800.0000
1,600.00

15.0000
203 CEMENT CONC. TRAFFIC CURB

816.0000 L.F. -16.67 % 16.0000 -11.11 %

12,240.00 -2,448.00 13,056.00 -1,632.00
18.0000

14,688.00

$21,194,672.00 2.90% $17,791,228.10 -13.63%
LOW BIDDER  REJECTED 

$20,598,245.39CONTRACT TOTAL
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$21,194,672.00 $17,791,228.10BASE TOTAL 2.90% -13.63%$20,598,245.39

LOW BIDDER REJECTED


