
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y006 REVISION NO : BIDS OPENED ON : Jun 22 2011
CONTRACT NO :008180 REGION NO : 5 AWARDED ON : Jun 27 2011
VERSION NO :2 WORK ORDER# : XL3965
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
GULCH BRIDGE TO TIETON RD VICINITY -
PAVING
11Y006

COLUMBIA ASPHALT & GRAVEL, INC CENTRAL WASHINGTON ASPHALT,  I GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 13184 E WHEELER RD 80 POND ROAD
PARKER WA 98939 98837-9118

PROJECT : YAKIMA   WA  989090337 MOSES LAKE   WA  988370142 YAKIMA   WA  989019354

COUNTY(S) :LEWIS,YAKIMA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2011
10:31

DOT_RGGB01

NH-0012(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.52 % 38.13 % -15.55 %

190,000.00 -27,190.00 300,000.00 82,810.00 183,417.12 -33,772.88217,190.00

GRADING

4.3000
2 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1620.0000 S.Y. -71.33 % 5.0000 -66.67 % 5.0000 -66.67 %

6,966.00 -17,334.00 8,100.00 -16,200.00 8,100.00 -16,200.00
15.0000

24,300.00

LIQUID ASPHALT
3 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,020.00 23,020.00 23,020.0023,020.00

790.0000
4 ASPHALT FOR FOG SEAL

35.7000 TON 31.67 % 700.0000 16.67 % 800.0000 33.33 %

28,203.00 6,783.00 24,990.00 3,570.00 28,560.00 7,140.00
600.0000
21,420.00

HOT MIX ASPHALT
5 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

48,300.00 48,300.00 48,300.0048,300.00

1.0900
6 PLANING BITUMINOUS PAVEMENT

208760.0000 S.Y. 9.00 % 1.3500 35.00 % 1.0000 0.00 %

227,548.40 18,788.40 281,826.00 73,066.00 208,760.00 0.00
1.0000

208,760.00

100.0000
7 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28ER

140.0000 TON 0.00 % 150.0000 50.00 % 125.0000 25.00 %

14,000.00 0.00 21,000.00 7,000.00 17,500.00 3,500.00
100.0000
14,000.00

81.8000
8 HMA CL. 1/2 IN. PG 64-28ER

23020.0000 TON 16.86 % 82.0000 17.14 % 95.0000 35.71 %

1,883,036.00 271,636.00 1,887,640.00 276,240.00 2,186,900.00 575,500.00
70.0000

1,611,400.00
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HOT MIX ASPHALT
9 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,340.00 48,340.00 48,340.0048,340.00
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,230.00 32,230.00 32,230.0032,230.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

31.0000
12 BRIDGE TRANSVERSE JOINT SEAL

158.0000 L.F. 24.00 % 35.0000 40.00 % 38.4600 53.84 %

4,898.00 948.00 5,530.00 1,580.00 6,076.68 2,126.68
25.0000
3,950.00

13 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

0.4000
14  JOINT ADHESIVE, BITUMINOUS PAVEMENT

165470.0000 L.F. -46.67 % 0.7500 0.00 % 0.4000 -46.67 %

66,188.00 -57,914.50 124,102.50 0.00 66,188.00 -57,914.50
0.7500

124,102.50

EROSION CNTL AND ROADSIDE RESTORATION

76.0000
15 ESC LEAD

8.0000 DAY -49.33 % 100.0000 -33.33 % 100.0000 -33.33 %

608.00 -592.00 800.00 -400.00 800.00 -400.00
150.0000
1,200.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

TRAFFIC

2,600.0000
17 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -48.00 % 2,500.0000 -50.00 % 1,800.0000 -64.00 %

2,600.00 -2,400.00 2,500.00 -2,500.00 1,800.00 -3,200.00
5,000.0000
5,000.00
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88.0000
18 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

36.0000 HR 120.00 % 90.0000 125.00 % 75.0000 87.50 %

3,168.00 1,728.00 3,240.00 1,800.00 2,700.00 1,260.00
40.0000
1,440.00

19 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

0.1100
20 PAINT LINE

264210.0000 L.F. -26.67 % 0.1200 -20.00 % 0.1200 -20.00 %

29,063.10 -10,568.40 31,705.20 -7,926.30 31,705.20 -7,926.30
0.1500

39,631.50

10.2000
21 PAINTED DRAINAGE MARKING

244.0000 EACH -49.00 % 10.0000 -50.00 % 10.0000 -50.00 %

2,488.80 -2,391.20 2,440.00 -2,440.00 2,440.00 -2,440.00
20.0000
4,880.00

544.0000
22  REMOVING AND REPLACING RAISED PAVEMENT MARKER TYPE 2

7.2500 HUND -32.00 % 550.0000 -31.25 % 600.0000 -25.00 %

3,944.00 -1,856.00 3,987.50 -1,812.50 4,350.00 -1,450.00
800.0000
5,800.00

695.0000
23 RECESSED PAVEMENT MARKER

12.0300 HUND -13.12 % 700.0000 -12.50 % 700.0000 -12.50 %

8,360.85 -1,263.15 8,421.00 -1,203.00 8,421.00 -1,203.00
800.0000
9,624.00

0.0800
24 TEMPORARY PAVEMENT MARKING

155330.0000 L.F. -46.67 % 0.1600 6.67 % 0.1000 -33.33 %

12,426.40 -10,873.10 24,852.80 1,553.30 15,533.00 -7,766.50
0.1500

23,299.50

9.1000
25 PORTABLE CHANGEABLE MESSAGE SIGN

680.0000 HR -24.17 % 9.0000 -25.00 % 4.0000 -66.67 %

6,188.00 -1,972.00 6,120.00 -2,040.00 2,720.00 -5,440.00
12.0000
8,160.00

26 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 98.43 % 101.79 % 124.22 %

17,700.00 8,780.00 18,000.00 9,080.00 20,000.00 11,080.008,920.00

53.0000
27 FLAGGERS AND SPOTTERS

740.0000 HR 26.19 % 53.0000 26.19 % 51.0000 21.43 %

39,220.00 8,140.00 39,220.00 8,140.00 37,740.00 6,660.00
42.0000

31,080.00

54.0000
28 OTHER TRAFFIC CONTROL LABOR

710.0000 HR 25.58 % 54.0000 25.58 % 51.0000 18.60 %

38,340.00 7,810.00 38,340.00 7,810.00 36,210.00 5,680.00
43.0000

30,530.00
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29 TRAFFIC CONTROL SUPERVISOR

L.S. 9.58 % 8.33 % 25.00 %

26,300.00 2,300.00 26,000.00 2,000.00 30,000.00 6,000.0024,000.00

12.5000
30 CONSTRUCTION SIGNS CLASS A

602.0000 S.F. -37.50 % 12.5000 -37.50 % 22.0000 10.00 %

7,525.00 -4,515.00 7,525.00 -4,515.00 13,244.00 1,204.00
20.0000

12,040.00

840.0000
31  REMOVING AND RESETTING MONUMENT CASE AND COVER

1.0000 EACH 180.00 % 1,500.0000 400.00 % 550.0000 83.33 %

840.00 540.00 1,500.00 1,200.00 550.00 250.00
300.0000
300.00

OTHER ITEMS
32  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -43.75 % -37.50 % -25.00 %

4,500.00 -3,500.00 5,000.00 -3,000.00 6,000.00 -2,000.008,000.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
36 SPCC PLAN

L.S. -75.00 % -50.00 % -50.00 %

500.00 -1,500.00 1,000.00 -1,000.00 1,000.00 -1,000.002,000.00

$2,814,006.55 6.98% $3,063,235.00 16.45% $3,110,110.00 18.24%$2,630,422.50CONTRACT TOTAL
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$3,110,110.00$2,814,006.55 $3,063,235.00BASE TOTAL 6.98% 16.45% 18.24%$2,630,422.50


