
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985115088
OLYMPIA, WA  98501-5682
1036 73RD AVE SE
TAURUS INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100550CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OLYMPIC ELECTRIC COMPANY, INC. NORTHEAST ELECTRIC, LLC
4230 TUMWATER TRUCK ROUTE 7004 GREEN MOUNTAIN RD

PORT ANGELES   WA  983632469 WOODLAND   WA  986748283
CONTRACTOR NUMBER : 100820 CONTRACTOR NUMBER : 100520

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 21.94 % -23.08 % 28.21 %

23,778.00 4,278.00 15,000.00 -4,500.00 25,000.00 5,500.0019,500.00

85.0000
2 REMOVING CEMENT CONC. SIDEWALK 

43.0000 S.Y. 84.78 % 62.0000 34.78 % 85.0000 84.78 %

3,655.00 1,677.00 2,666.00 688.00 3,655.00 1,677.00
46.0000
1,978.00

75.0000
3 REMOVING CEMENT CONC. CURB 

6.0000 L.F. 435.71 % 45.0000 221.43 % 50.0000 257.14 %

450.00 366.00 270.00 186.00 300.00 216.00
14.0000
84.00

60.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

35.0000 S.Y. 100.00 % 55.0000 83.33 % 80.0000 166.67 %

2,100.00 1,050.00 1,925.00 875.00 2,800.00 1,750.00
30.0000
1,050.00

1,500.0000
5 REMOVING AND RESETTING BOLLARD

1.0000 EACH 328.57 % 1,200.0000 242.86 % 1,000.0000 185.71 %

1,500.00 1,150.00 1,200.00 850.00 1,000.00 650.00
350.0000
350.00

STRUCTURE
6 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

HOT MIX ASPHALT

300.0000
7 COMMERCIAL HMA 

10.0000 TON 0.00 % 250.0000 -16.67 % 305.0000 1.67 %

3,000.00 0.00 2,500.00 -500.00 3,050.00 50.00
300.0000
3,000.00

TRAFFIC

50.0000
8 CEMENT CONC. PEDESTRIAN CURB 

6.0000 L.F. 66.67 % 55.0000 83.33 % 50.0000 66.67 %

300.00 120.00 330.00 150.00 300.00 120.00
30.0000
180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985115088
OLYMPIA, WA  98501-5682
1036 73RD AVE SE
TAURUS INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100550CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OLYMPIC ELECTRIC COMPANY, INC. NORTHEAST ELECTRIC, LLC
4230 TUMWATER TRUCK ROUTE 7004 GREEN MOUNTAIN RD

PORT ANGELES   WA  983632469 WOODLAND   WA  986748283
CONTRACTOR NUMBER : 100820 CONTRACTOR NUMBER : 100520

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
9 TRAFFIC SIGNAL SYSTEM 

L.S. -3.49 % 18.16 % 10.76 %

165,810.00 -5,990.00 203,000.00 31,200.00 190,291.00 18,491.00171,800.00

90.0000
10 DIRECTIONAL BORING 

205.0000 L.F. 38.46 % 115.0000 76.92 % 70.0000 7.69 %

18,450.00 5,125.00 23,575.00 10,250.00 14,350.00 1,025.00
65.0000

13,325.00
11 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -56.14 % -63.16 % -56.14 %

25,000.00 -32,000.00 21,000.00 -36,000.00 25,000.00 -32,000.0057,000.00

OTHER ITEMS
12 CURE BOX 

L.S. -80.00 % -96.00 % -60.00 %

500.00 -2,000.00 100.00 -2,400.00 1,000.00 -1,500.002,500.00

200.0000
13 CEMENT CONC. SIDEWALK 

43.0000 S.Y. 11.11 % 65.0000 -63.89 % 215.0000 19.44 %

8,600.00 860.00 2,795.00 -4,945.00 9,245.00 1,505.00
180.0000
7,740.00

14 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
15 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
16 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985115088
OLYMPIA, WA  98501-5682
1036 73RD AVE SE
TAURUS INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100550CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OLYMPIC ELECTRIC COMPANY, INC. NORTHEAST ELECTRIC, LLC
4230 TUMWATER TRUCK ROUTE 7004 GREEN MOUNTAIN RD

PORT ANGELES   WA  983632469 WOODLAND   WA  986748283
CONTRACTOR NUMBER : 100820 CONTRACTOR NUMBER : 100520

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
17 SPCC PLAN 

L.S. 50.00 % -70.00 % 100.00 %

1,500.00 500.00 300.00 -700.00 2,000.00 1,000.001,000.00

$256,646.00 -8.83% $276,664.00 -1.72% $279,994.00 -0.54%$281,510.00CONTRACT TOTAL

$279,994.00$256,646.00 $276,664.00BASE TOTAL -8.83% -1.72% -0.54%$281,510.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909604

3218 142ND AVE E
TRANSPORTATION SYSTEMS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100854CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TOTEM ELECTRIC OF TACOMA, INC.
2332 S JEFFERSON AVE
98402-1405
TACOMA   WA  984011093
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 53.85 % 63.87 %

30,000.00 10,500.00 31,954.00 12,454.0019,500.00

88.0000
2 REMOVING CEMENT CONC. SIDEWALK 

43.0000 S.Y. 91.30 % 94.0000 104.35 %

3,784.00 1,806.00 4,042.00 2,064.00
46.0000
1,978.00

55.0000
3 REMOVING CEMENT CONC. CURB 

6.0000 L.F. 292.86 % 59.0000 321.43 %

330.00 246.00 354.00 270.00
14.0000
84.00

62.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

35.0000 S.Y. 106.67 % 64.0000 113.33 %

2,170.00 1,120.00 2,240.00 1,190.00
30.0000
1,050.00

1,500.0000
5 REMOVING AND RESETTING BOLLARD

1.0000 EACH 328.57 % 1,758.0000 402.29 %

1,500.00 1,150.00 1,758.00 1,408.00
350.0000
350.00

STRUCTURE
6 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

HOT MIX ASPHALT

325.0000
7 COMMERCIAL HMA 

10.0000 TON 8.33 % 346.0000 15.33 %

3,250.00 250.00 3,460.00 460.00
300.0000
3,000.00

TRAFFIC

90.0000
8 CEMENT CONC. PEDESTRIAN CURB 

6.0000 L.F. 200.00 % 239.0000 696.67 %

540.00 360.00 1,434.00 1,254.00
30.0000
180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909604

3218 142ND AVE E
TRANSPORTATION SYSTEMS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100854CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TOTEM ELECTRIC OF TACOMA, INC.
2332 S JEFFERSON AVE
98402-1405
TACOMA   WA  984011093
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
9 TRAFFIC SIGNAL SYSTEM 

L.S. 20.34 % 30.96 %

206,750.00 34,950.00 224,988.00 53,188.00171,800.00

88.0000
10 DIRECTIONAL BORING 

205.0000 L.F. 35.38 % 88.0000 35.38 %

18,040.00 4,715.00 18,040.00 4,715.00
65.0000

13,325.00
11 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -38.60 % -43.45 %

35,000.00 -22,000.00 32,233.00 -24,767.0057,000.00

OTHER ITEMS
12 CURE BOX 

L.S. -40.00 % -76.56 %

1,500.00 -1,000.00 586.00 -1,914.002,500.00

125.0000
13 CEMENT CONC. SIDEWALK 

43.0000 S.Y. -30.56 % 142.0000 -21.11 %

5,375.00 -2,365.00 6,106.00 -1,634.00
180.0000
7,740.00

14 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
15 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
16 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12C511 REVISION NO : BIDS OPENED ON : Feb  6 2013 
CONTRACT NO :008413 REGION NO : 3 AWARDED ON : Feb 11 2013 
VERSION NO :3 WORK ORDER# : XL4202
HWY :SR 101
TITLE :US 101

ENNIS ST SIGNAL
REBUILD SIGNAL
12C511

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2012
12:43

DOT_RGGB01

NH-0101(162), STATE FUNDS

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909604

3218 142ND AVE E
TRANSPORTATION SYSTEMS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100854CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TOTEM ELECTRIC OF TACOMA, INC.
2332 S JEFFERSON AVE
98402-1405
TACOMA   WA  984011093
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
17 SPCC PLAN 

L.S. 250.00 % -5.90 %

3,500.00 2,500.00 941.00 -59.001,000.00

$313,742.00 11.45% $330,139.00 17.27% $0.00$281,510.00CONTRACT TOTAL

NO BID THIS ALTERNATE$313,742.00 $330,139.00BASE TOTAL 11.45% 17.27%$281,510.00


