

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			30.85 %			24.30 %		46.55 %
			76,425.00	100,000.00	23,575.00	95,000.00	18,575.00	112,000.00	35,575.00	
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			1,566.67 %			-16.67 %		1,656.67 %
			120.00	2,000.00	1,880.00	100.00	-20.00	2,108.00	1,988.00	
GRADING										
3	EARTHWORK	L.S.			83.09 %			261.87 %		132.63 %
			92,850.00	170,000.00	77,150.00	336,000.00	243,150.00	216,000.00	123,150.00	
DRAINAGE										
4	STREAMBED SEDIMENT	TON	530.0000	24.2000	33.0000	36.36 %	23.3000	-3.72 %	40.0000	65.29 %
				12,826.00	17,490.00	4,664.00	12,349.00	-477.00	21,200.00	8,374.00
5	STREAMBED COBBLES 8 IN.	TON	785.0000	24.3600	60.0000	146.31 %	27.3000	12.07 %	44.0000	80.62 %
				19,122.60	47,100.00	27,977.40	21,430.50	2,307.90	34,540.00	15,417.40
6	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1	L.S.			-16.27 %			-24.06 %		-15.09 %
			424,000.00	355,000.00	-69,000.00	322,000.00	-102,000.00	360,000.00	-64,000.00	
7	TEMPORARY STREAM DIVERSION	L.S.			0.00 %			-35.20 %		60.00 %
			25,000.00	25,000.00	0.00	16,200.00	-8,800.00	40,000.00	15,000.00	
STRUCTURE										
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-29.82 %			-50.39 %		-9.65 %
			114,000.00	80,000.00	-34,000.00	56,551.00	-57,449.00	103,000.00	-11,000.00	

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	CULVERT BEDDING MATERIAL									
	52.0000	C.Y.	30.0000	55.0000	83.33 %	80.0000	166.67 %	89.0000	196.67 %	
			1,560.00	2,860.00	1,300.00	4,160.00	2,600.00	4,628.00	3,068.00	
SURFACING										
10	CRUSHED SURFACING BASE COURSE									
	240.0000	TON	35.0000	40.0000	14.29 %	36.0000	2.86 %	44.0000	25.71 %	
			8,400.00	9,600.00	1,200.00	8,640.00	240.00	10,560.00	2,160.00	
HOT MIX ASPHALT										
11	PLANING BITUMINOUS PAVEMENT									
	135.0000	S.Y.	6.0000	75.0000	1,150.00 %	39.0000	550.00 %	56.0000	833.33 %	
			810.00	10,125.00	9,315.00	5,265.00	4,455.00	7,560.00	6,750.00	
12	HMA CL. 1/2 IN. PG 64-22									
	200.0000	TON	135.0000	190.0000	40.74 %	183.0000	35.56 %	235.0000	74.07 %	
			27,000.00	38,000.00	11,000.00	36,600.00	9,600.00	47,000.00	20,000.00	
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			900.00	900.00		900.00		900.00		
14	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			300.00	300.00		300.00		300.00		
EROSION CONTROL AND ROADSIDE PLANTING										
15	ESC LEAD									
	20.0000	DAY	120.0000	160.0000	33.33 %	200.0000	66.67 %	95.0000	-20.83 %	
			2,400.00	3,200.00	800.00	4,000.00	1,600.00	1,900.00	-500.00	
16	SILT FENCE									
	150.0000	L.F.	8.0000	6.0000	-25.00 %	10.0000	25.00 %	9.0000	12.50 %	
			1,200.00	900.00	-300.00	1,500.00	300.00	1,350.00	150.00	

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
17	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00		
18	SEEDING BY HAND									
	0.1300 ACRE		15,000.0000	5,500.0000	-63.33 %	12,000.0000	-20.00 %	11,000.0000	-26.67 %	
			1,950.00	715.00	-1,235.00	1,560.00	-390.00	1,430.00	-520.00	
19	FINE COMPOST									
	0.2800 ACRE		20,000.0000	34,000.0000	70.00 %	35,000.0000	75.00 %	35,000.0000	75.00 %	
			5,600.00	9,520.00	3,920.00	9,800.00	4,200.00	9,800.00	4,200.00	
20	BARK OR WOOD CHIP MULCH									
	0.1500 ACRE		20,000.0000	90,000.0000	350.00 %	40,000.0000	100.00 %	35,000.0000	75.00 %	
			3,000.00	13,500.00	10,500.00	6,000.00	3,000.00	5,250.00	2,250.00	
21	HIGH VISIBILITY FENCE									
	620.0000 L.F.		3.0000	4.0000	33.33 %	7.7000	156.67 %	5.2500	75.00 %	
			1,860.00	2,480.00	620.00	4,774.00	2,914.00	3,255.00	1,395.00	
TRAFFIC										
22	REMOVING AND RESETTING BEAM GUARDRAIL									
	420.0000 L.F.		20.0000	38.0000	90.00 %	35.2500	76.25 %	40.0000	100.00 %	
			8,400.00	15,960.00	7,560.00	14,805.00	6,405.00	16,800.00	8,400.00	
23	FLEXIBLE GUIDE POST									
	8.0000 EACH		60.0000	130.0000	116.67 %	60.0000	0.00 %	160.0000	166.67 %	
			480.00	1,040.00	560.00	480.00	0.00	1,280.00	800.00	
24	PAINT LINE									
	780.0000 L.F.		1.7500	4.5000	157.14 %	3.0000	71.43 %	3.5000	100.00 %	
			1,365.00	3,510.00	2,145.00	2,340.00	975.00	2,730.00	1,365.00	
25	PLASTIC DRAINAGE MARKING									
	2.0000 EACH		200.0000	300.0000	50.00 %	250.0000	25.00 %	300.0000	50.00 %	
			400.00	600.00	200.00	500.00	100.00	600.00	200.00	
26	CENTERLINE RUMBLE STRIP									
	0.0400 MI.		28,000.0000	80,000.0000	185.71 %	80,000.0000	185.71 %	90,000.0000	221.43 %	
			1,120.00	3,200.00	2,080.00	3,200.00	2,080.00	3,600.00	2,480.00	

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ROGNLIN'S, INC. BRUCH & BRUCH CONSTRUCTION, II INTERWEST CONSTRUCTION, INC.
 321 W STATE ST 1706 W HWY 101 609 N HILL BLVD
 98520-6143
 ABERDEEN WA 985200078 PORT ANGELES WA 983639458 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	RECESSED PAVEMENT MARKER									
	0.0300	HUND	40,000.0000	108,000.0000	170.00 %	97,500.0000	143.75 %	115,000.0000	187.50 %	
			1,200.00	3,240.00	2,040.00	2,925.00	1,725.00	3,450.00	2,250.00	
28	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	260.0000	L.F.	1.2500	22.0000	1,660.00 %	4.0000	220.00 %	2.0000	60.00 %	
			325.00	5,720.00	5,395.00	1,040.00	715.00	520.00	195.00	
29	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-50.84 %		-29.19 %		-42.91 %	
			126,120.00	62,000.00	-64,120.00	89,300.00	-36,820.00	72,000.00	-54,120.00	
OTHER ITEMS										
30	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
31	STRUCTURE SURVEYING									
		L.S.			-30.00 %		-51.00 %		20.00 %	
			10,000.00	7,000.00	-3,000.00	4,900.00	-5,100.00	12,000.00	2,000.00	
32	ROADWAY SURVEYING									
		L.S.			10.00 %		-42.00 %		20.00 %	
			10,000.00	11,000.00	1,000.00	5,800.00	-4,200.00	12,000.00	2,000.00	
33	CABLE FENCE									
	58.0000	L.F.	100.0000	400.0000	300.00 %	405.0000	305.00 %	300.0000	200.00 %	
			5,800.00	23,200.00	17,400.00	23,490.00	17,690.00	17,400.00	11,600.00	
34	FORCE ACCOUNT ADDITIONAL STREAM WORK									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
35	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/09/2016
TIME: 14:35

PS&E JOB NO : 16B004 REVISION NO :
CONTRACT NO : 008874 REGION NO : 2
VERSION NO : 4 WORK ORDER# : XL4680
HWY : SR 112
TITLE : SR 112
JOE CREEK
REMOVE FISH BARRIER
16B004
PROJECT : STPF-0112(028)
COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
AWARDED ON : Apr 19 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
ROGNLIN'S, INC. BRUCH & BRUCH CONSTRUCTION, II INTERWEST CONSTRUCTION, INC.
321 W STATE ST 1706 W HWY 101 609 N HILL BLVD
98520-6143
ABERDEEN WA 985200078 PORT ANGELES WA 983639458 BURLINGTON WA 982334600
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
37	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
38	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
39	SPCC PLAN	L.S.	1,000.00	-25.00 %	2,250.00	125.00 %	1,000.00	0.00 %	
CONTRACT TOTAL			\$1,023,536.60	3.94%	\$1,132,162.50	10.61%	\$1,164,164.00	13.74%	
NOTE : ALL BIDS REJECTED.									
BASE TOTAL			\$1,023,536.60	3.94%	\$1,132,162.50	10.61%	\$1,164,164.00	13.74%	
NOTE : ALL BIDS REJECTED									

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			43.93 %		-100.00 %		
			76,425.00	110,000.00	33,575.00	0.00			
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			1,983.33 %		-100.00 %		
			120.00	2,500.00	2,380.00	0.00			
GRADING									
3	EARTHWORK	L.S.			77.71 %		-100.00 %		
			92,850.00	165,000.00	72,150.00	0.00			
DRAINAGE									
4	STREAMBED SEDIMENT	TON			106.61 %		-100.00 %		
	530.0000		24.2000	50.0000	13,674.00	0.00			
			12,826.00	26,500.00	13,674.00	0.00			
5	STREAMBED COBBLES 8 IN.	TON			146.31 %		-100.00 %		
	785.0000		24.3600	60.0000	27,977.40	0.00			
			19,122.60	47,100.00	27,977.40	0.00			
6	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1	L.S.			-15.09 %		-100.00 %		
			424,000.00	360,000.00	-64,000.00	0.00			
7	TEMPORARY STREAM DIVERSION	L.S.			120.00 %		-100.00 %		
			25,000.00	55,000.00	30,000.00	0.00			
STRUCTURE									
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			84.21 %		-100.00 %		
			114,000.00	210,000.00	96,000.00	0.00			

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
9	CULVERT BEDDING MATERIAL								
	52.0000	C.Y.	30.0000	100.0000	233.33 %				-100.00 %
			1,560.00	5,200.00	3,640.00	0.00			
SURFACING									
10	CRUSHED SURFACING BASE COURSE								
	240.0000	TON	35.0000	35.0000	0.00 %				-100.00 %
			8,400.00	8,400.00	0.00	0.00			
HOT MIX ASPHALT									
11	PLANING BITUMINOUS PAVEMENT								
	135.0000	S.Y.	6.0000	60.0000	900.00 %				-100.00 %
			810.00	8,100.00	7,290.00	0.00			
12	HMA CL. 1/2 IN. PG 64-22								
	200.0000	TON	135.0000	175.0000	29.63 %				-100.00 %
			27,000.00	35,000.00	8,000.00	0.00			
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			900.00	900.00		0.00			
14	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			300.00	300.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
15	ESC LEAD								
	20.0000	DAY	120.0000	120.0000	0.00 %				-100.00 %
			2,400.00	2,400.00	0.00	0.00			
16	SILT FENCE								
	150.0000	L.F.	8.0000	10.0000	25.00 %				-100.00 %
			1,200.00	1,500.00	300.00	0.00			

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
17	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	
			25,000.00	25,000.00		0.00			
18	SEEDING BY HAND								
	0.1300 ACRE		15,000.0000	30,000.0000	100.00 %			-100.00 %	
			1,950.00	3,900.00	1,950.00	0.00			
19	FINE COMPOST								
	0.2800 ACRE		20,000.0000	35,000.0000	75.00 %			-100.00 %	
			5,600.00	9,800.00	4,200.00	0.00			
20	BARK OR WOOD CHIP MULCH								
	0.1500 ACRE		20,000.0000	35,000.0000	75.00 %			-100.00 %	
			3,000.00	5,250.00	2,250.00	0.00			
21	HIGH VISIBILITY FENCE								
	620.0000 L.F.		3.0000	3.0000	0.00 %			-100.00 %	
			1,860.00	1,860.00	0.00	0.00			
TRAFFIC									
22	REMOVING AND RESETTING BEAM GUARDRAIL								
	420.0000 L.F.		20.0000	40.0000	100.00 %			-100.00 %	
			8,400.00	16,800.00	8,400.00	0.00			
23	FLEXIBLE GUIDE POST								
	8.0000 EACH		60.0000	120.0000	100.00 %			-100.00 %	
			480.00	960.00	480.00	0.00			
24	PAINT LINE								
	780.0000 L.F.		1.7500	4.0000	128.57 %			-100.00 %	
			1,365.00	3,120.00	1,755.00	0.00			
25	PLASTIC DRAINAGE MARKING								
	2.0000 EACH		200.0000	250.0000	25.00 %			-100.00 %	
			400.00	500.00	100.00	0.00			
26	CENTERLINE RUMBLE STRIP								
	0.0400 MI.		28,000.0000	80,000.0000	185.71 %			-100.00 %	
			1,120.00	3,200.00	2,080.00	0.00			

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	RECESSED PAVEMENT MARKER								
	0.0300	HUND	40,000.0000	100,000.0000	150.00 %				-100.00 %
			1,200.00	3,000.00	1,800.00	0.00			
28	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	260.0000	L.F.	1.2500	20.0000	1,500.00 %				-100.00 %
			325.00	5,200.00	4,875.00	0.00			
29	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-28.64 %				-100.00 %
			126,120.00	90,000.00	-36,120.00	0.00			
OTHER ITEMS									
30	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
31	STRUCTURE SURVEYING								
		L.S.			50.00 %				-100.00 %
			10,000.00	15,000.00	5,000.00	0.00			
32	ROADWAY SURVEYING								
		L.S.			50.00 %				-100.00 %
			10,000.00	15,000.00	5,000.00	0.00			
33	CABLE FENCE								
	58.0000	L.F.	100.0000	250.0000	150.00 %				-100.00 %
			5,800.00	14,500.00	8,700.00	0.00			
34	FORCE ACCOUNT ADDITIONAL STREAM WORK								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
35	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			3,000.00	3,000.00		0.00			
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/09/2016

*** BID CHECK REPORT ***

TIME: 14:35

PS&E JOB NO : 16B004 REVISION NO :
 CONTRACT NO : 008874 REGION NO : 2
 VERSION NO : 4 WORK ORDER# : XL4680
 HWY : SR 112
 TITLE : SR 112
 JOE CREEK
 REMOVE FISH BARRIER
 16B004
 PROJECT : STPF-0112(028)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 13 2016
 AWARDED ON : Apr 19 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
37	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	0.00	0.00 %		
38	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	-1.00	0.00 %	0.00	0.00 %		
39	SPCC PLAN	L.S.	1,000.00	1,000.00	0.00 %	0.00	-100.00 %		
CONTRACT TOTAL			<u>\$1,023,536.60</u>	<u>\$1,264,993.00</u>	23.59%			\$0.00	
4TH BIDDER REJECTED									
BASE TOTAL			<u>\$1,023,536.60</u>	<u>\$1,264,993.00</u>	23.59%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
4TH BIDDER REJECTED									