
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z004 REVISION NO : BIDS OPENED ON : May  9 2018 
CONTRACT NO :009252 REGION NO : 6 AWARDED ON : May 14 2018 
VERSION NO :2 WORK ORDER# : XL5293
HWY :SR 395
TITLE :US 395

NSC - COLUMBIA TO FREYA

17Z004
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2018
14:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CONCRETE PLACING COMPANY, INC.
6451 W GOWEN RD

BOISE   ID  837095671
CONTRACTOR NUMBER : 101138

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -57.96 % 0.37 %

350,000.00 -482,550.00 835,672.00 3,122.00832,550.00

2,170.9300
2 CLEARING AND GRUBBING 

7.5000 ACRE -56.58 % 11,452.0000 129.04 %

16,281.98 -21,218.03 85,890.00 48,390.00
5,000.0000
37,500.00

672.9900
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 169.20 % 480.5000 92.20 %

4,710.93 2,960.93 3,363.50 1,613.50
250.0000
1,750.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 103.73 % 243.29 %

71,303.87 36,303.87 120,151.00 85,151.0035,000.00

21.7100
5 REMOVING CEMENT CONC. SIDEWALK 

18.0000 S.Y. -13.16 % 15.7500 -37.00 %

390.78 -59.22 283.50 -166.50
25.0000
450.00

21.7100
6 REMOVING CEMENT CONC. CURB AND GUTTER 

32.0000 L.F. 804.58 % 10.5000 337.50 %

694.72 617.92 336.00 259.20
2.4000
76.80

16.2800
7 REMOVING CEMENT CONC. CURB 

25.0000 L.F. -18.60 % 16.7500 -16.25 %

407.00 -93.00 418.75 -81.25
20.0000
500.00

16.2800
8 REMOVING WIDE MOUNTABLE CEMENT CONC. TRAFFIC CURB

78.0000 L.F. -83.72 % 10.5000 -89.50 %

1,269.84 -6,530.16 819.00 -6,981.00
100.0000
7,800.00

21.7100
9 REMOVING GUIDE POST 

19.0000 EACH 44.73 % 11.7500 -21.67 %

412.49 127.49 223.25 -61.75
15.0000
285.00

0.9400
10 REMOVING PAINT LINE 

2880.0000 L.F. -53.00 % 0.5500 -72.50 %

2,707.20 -3,052.80 1,584.00 -4,176.00
2.0000

5,760.00
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TOTAL AMOUNT AMT.DIFF.

PREPARATION

13.3200
11 REMOVING CHAIN LINK FENCE 

313.0000 L.F. 1,232.00 % 10.2500 925.00 %

4,169.16 3,856.16 3,208.25 2,895.25
1.0000
313.00

GRADING

6.2400
12 ROADWAY EXCAVATION INCL. HAUL 

42270.0000 C.Y. 24.80 % 5.8000 16.00 %

263,764.80 52,414.80 245,166.00 33,816.00
5.0000

211,350.00

2.9800
13 EMBANKMENT COMPACTION 

6290.0000 C.Y. 98.67 % 8.3000 453.33 %

18,744.20 9,309.20 52,207.00 42,772.00
1.5000

9,435.00

28.2200
14 CONTAM. MAT. EXC. INCL. HAUL

1686.0000 C.Y. 12.88 % 23.0000 -8.00 %

47,578.92 5,428.92 38,778.00 -3,372.00
25.0000

42,150.00
15 DISPOSAL OF CONTAM. MAT.

EST. 0.00 % 0.00 %

130,660.00 130,660.00130,660.00
16 RETESTING

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

DRAINAGE

3,364.9200
17 GRATE INLET TYPE 2 

22.0000 EACH 52.95 % 3,061.0000 39.14 %

74,028.24 25,628.24 67,342.00 18,942.00
2,200.0000
48,400.00

4,884.5800
18 DROP INLET TYPE 2 

1.0000 EACH -30.22 % 5,068.0000 -27.60 %

4,884.58 -2,115.42 5,068.00 -1,932.00
7,000.0000
7,000.00

86.8400
19 QUARRY SPALLS 

15.0000 C.Y. 73.68 % 48.0000 -4.00 %

1,302.60 552.60 720.00 -30.00
50.0000
750.00
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DRAINAGE

35.8200
20 DRAIN PIPE 12 IN. DIAM. 

188.0000 L.F. -10.45 % 33.5000 -16.25 %

6,734.16 -785.84 6,298.00 -1,222.00
40.0000
7,520.00

44.5000
21 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. 

72.0000 L.F. -11.00 % 44.0000 -12.00 %

3,204.00 -396.00 3,168.00 -432.00
50.0000
3,600.00

1,807.2900
22 CURB INLET TYPE 1

1.0000 EACH 1,104.86 % 102.5000 -31.67 %

1,807.29 1,657.29 102.50 -47.50
150.0000
150.00

STORM SEWER

1,519.6400
23 CATCH BASIN TYPE 1 

6.0000 EACH 1.31 % 1,515.0000 1.00 %

9,117.84 117.84 9,090.00 90.00
1,500.0000
9,000.00

3,799.1100
24 CATCH BASIN TYPE 2 48 IN. DIAM. 

10.0000 EACH 137.44 % 3,991.0000 149.44 %

37,991.10 21,991.10 39,910.00 23,910.00
1,600.0000
16,000.00

7,812.0600
25 CATCH BASIN TYPE 2 60 IN. DIAM. 

1.0000 EACH 30.20 % 6,656.0000 10.93 %

7,812.06 1,812.06 6,656.00 656.00
6,000.0000
6,000.00

4.3400
26 TESTING STORM SEWER PIPE 

3747.0000 L.F. 117.00 % 4.9000 145.00 %

16,261.98 8,767.98 18,360.30 10,866.30
2.0000

7,494.00

37.9900
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1638.0000 L.F. 89.95 % 46.5000 132.50 %

62,227.62 29,467.62 76,167.00 43,407.00
20.0000

32,760.00

46.6700
28 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1537.0000 L.F. 33.34 % 57.5000 64.29 %

71,731.79 17,936.79 88,377.50 34,582.50
35.0000

53,795.00

65.1200
29 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

636.0000 L.F. 30.24 % 78.2500 56.50 %

41,416.32 9,616.32 49,767.00 17,967.00
50.0000

31,800.00
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STORM SEWER

162.8200
30 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM. 

18.0000 L.F. -18.59 % 138.0000 -31.00 %

2,930.76 -669.24 2,484.00 -1,116.00
200.0000
3,600.00

STRUCTURE
31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

160.0000
32 BRIDGE RAILING TYPE SNOW FENCE

805.0000 L.F. 33.33 % 153.5000 27.92 %

128,800.00 32,200.00 123,567.50 26,967.50
120.0000
96,600.00

SURFACING

18.0000
33 CRUSHED SURFACING BASE COURSE 

13173.0000 TON 0.00 % 24.2500 34.72 %

237,114.00 0.00 319,445.25 82,331.25
18.0000

237,114.00

CEMENT CONCRETE PAVEMENT

160.0000
34 CEMENT CONC. PAVEMENT 

21210.4000 C.Y. -20.00 % 184.8000 -7.60 %

3,393,664.00 -848,416.00 3,919,681.92 -322,398.08
200.0000

4,242,080.00
35 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

53,990.00 53,990.0053,990.00
36 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

127,270.00 127,270.00127,270.00

20.6000
37 CORROSION RESISTANT DOWEL BAR 

22029.0000 EACH 3.00 % 17.2500 -13.75 %

453,797.40 13,217.40 380,000.25 -60,579.75
20.0000

440,580.00
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CEMENT CONCRETE PAVEMENT

17.0000
38 TIE BAR WITH DRILL HOLE 

63.0000 EACH -15.00 % 16.7500 -16.25 %

1,071.00 -189.00 1,055.25 -204.75
20.0000
1,260.00

HOT MIX ASPHALT

84.3300
39 HMA CL. 3/8 IN. PG 64H-28

11762.8000 TON 12.44 % 79.5000 6.00 %

991,956.92 109,746.92 935,142.60 52,932.60
75.0000

882,210.00
40 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

27,100.00 27,100.0027,100.00
41 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

8,600.00 8,600.008,600.00
42 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

17,320.00 17,320.0017,320.00

15.0600
43 HMA SAWCUT AND SEAL 

708.0000 L.F. -39.76 % 4.8000 -80.80 %

10,662.48 -7,037.52 3,398.40 -14,301.60
25.0000

17,700.00

EROSION CONTROL AND ROADSIDE PLANTING

125.4600
44 ESC LEAD 

44.0000 DAY 25.46 % 784.5000 684.50 %

5,520.24 1,120.24 34,518.00 30,118.00
100.0000
4,400.00

234.7700
45 INLET PROTECTION 

10.0000 EACH 160.86 % 92.2500 2.50 %

2,347.70 1,447.70 922.50 22.50
90.0000
900.00

17.3700
46 STABILIZED CONSTRUCTION ENTRANCE 

236.0000 S.Y. 24.07 % 19.7500 41.07 %

4,099.32 795.32 4,661.00 1,357.00
14.0000
3,304.00
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EROSION CONTROL AND ROADSIDE PLANTING

4.3400
47 SILT FENCE 

2757.0000 L.F. 8.50 % 4.5000 12.50 %

11,965.38 937.38 12,406.50 1,378.50
4.0000

11,028.00

2,900.0000
48 MULCHING WITH LONG TERM MULCH 

14.5000 ACRE -3.33 % 2,726.0000 -9.13 %

42,050.00 -1,450.00 39,527.00 -3,973.00
3,000.0000
43,500.00

2,300.0000
49 SEEDING, FERTILIZING, AND MULCHING 

14.5000 ACRE -23.33 % 2,371.0000 -20.97 %

33,350.00 -10,150.00 34,379.50 -9,120.50
3,000.0000
43,500.00

TRAFFIC

55.2800
50 CEMENT CONC. TRAFFIC CURB AND GUTTER 

32.0000 L.F. -14.95 % 25.5000 -60.77 %

1,768.96 -311.04 816.00 -1,264.00
65.0000
2,080.00

33.1700
51 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

389.0000 L.F. -17.08 % 32.5000 -18.75 %

12,903.13 -2,656.87 12,642.50 -2,917.50
40.0000

15,560.00

33.1700
52 CEMENT CONC. PEDESTRIAN CURB 

32.0000 L.F. -39.69 % 25.5000 -53.64 %

1,061.44 -698.56 816.00 -944.00
55.0000
1,760.00

8.8400
53 EXTRUDED CURB 

3776.0000 L.F. -11.60 % 10.5000 5.00 %

33,379.84 -4,380.16 39,648.00 1,888.00
10.0000

37,760.00

110.5600
54 MODIFIED EXTRUDED CURB

6.0000 L.F. 1,005.60 % 51.2500 412.50 %

663.36 603.36 307.50 247.50
10.0000
60.00

23.3400
55 BEAM GUARDRAIL TYPE 31 

6627.0000 L.F. 16.70 % 21.0000 5.00 %

154,674.18 22,134.18 139,167.00 6,627.00
20.0000

132,540.00

3,527.7400
56 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

12.0000 EACH 120.48 % 3,225.0000 101.56 %

42,332.88 23,132.88 38,700.00 19,500.00
1,600.0000
19,200.00
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TRAFFIC

2,919.8800
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

10.0000 EACH -2.67 % 2,652.0000 -11.60 %

29,198.80 -801.20 26,520.00 -3,480.00
3,000.0000
30,000.00

976.9200
58 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -2.31 % 921.5000 -7.85 %

3,907.68 -92.32 3,686.00 -314.00
1,000.0000
4,000.00

103.4100
59 SINGLE SLOPE CONCRETE BARRIER 

429.0000 L.F. 47.73 % 198.5000 183.57 %

44,362.89 14,332.89 85,156.50 55,126.50
70.0000

30,030.00

401.6600
60 CAST-IN-PLACE CONC. BARRIER 

805.0000 L.F. 186.90 % 391.0000 179.29 %

323,336.30 210,636.30 314,755.00 202,055.00
140.0000

112,700.00

40.2900
61 FLEXIBLE GUIDE POST 

19.0000 EACH -59.71 % 46.0000 -54.00 %

765.51 -1,134.49 874.00 -1,026.00
100.0000
1,900.00

0.2400
62 PAINT LINE 

7140.0000 L.F. 20.00 % 0.1500 -25.00 %

1,713.60 285.60 1,071.00 -357.00
0.2000

1,428.00

3.8600
63 PAINTED CROSSWALK LINE 

352.0000 S.F. -22.80 % 2.6000 -48.00 %

1,358.72 -401.28 915.20 -844.80
5.0000

1,760.00

27.6400
64 RAB GROOVED STRIPING

360.0000 L.F. -30.90 % 25.5000 -36.25 %

9,950.40 -4,449.60 9,180.00 -5,220.00
40.0000

14,400.00

14.3800
65 REMOVING AND RESETTING PRECAST CONC. BARRIER

745.0000 L.F. -76.03 % 13.5000 -77.50 %

10,713.10 -33,986.90 10,057.50 -34,642.50
60.0000

44,700.00

9.4700
66 PORTABLE CHANGEABLE MESSAGE SIGN 

4320.0000 HR  847.00 % 4.1000 310.00 %

40,910.40 36,590.40 17,712.00 13,392.00
1.0000

4,320.00
67 COMMUNICATION CONDUIT SYSTEM

L.S. -1.98 % -8.21 %

193,000.00 -3,900.00 180,729.00 -16,171.00196,900.00
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68 COMMUNICATION CABLES AND INTERFACES

L.S. 112.12 % 93.93 %

70,000.00 37,000.00 63,997.00 30,997.0033,000.00
69 VIDEO & DATA TRANSMISSION AND DISTRIBUTION SYSTEM

L.S. -36.43 % -42.65 %

21,000.00 -12,032.00 18,943.00 -14,089.0033,032.00
70 CCTV/TDA SYSTEM

L.S. 34.43 % 37.30 %

85,500.00 21,900.00 87,324.00 23,724.0063,600.00
71 COMMUNICATION HUB

L.S. -62.26 % -66.19 %

28,000.00 -46,200.00 25,087.00 -49,113.0074,200.00
72 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -23.12 % -49.80 %

8,625.68 -2,594.32 5,632.00 -5,588.0011,220.00

65.0000
73 FLAGGERS 

490.0000 HR  18.18 % 53.2500 -3.18 %

31,850.00 4,900.00 26,092.50 -857.50
55.0000

26,950.00

75.0000
74 OTHER TRAFFIC CONTROL LABOR 

264.0000 HR  36.36 % 55.2500 0.45 %

19,800.00 5,280.00 14,586.00 66.00
55.0000

14,520.00
75 TRAFFIC CONTROL SUPERVISOR 

L.S. 81.00 % 102.38 %

40,000.00 17,900.00 44,726.00 22,626.0022,100.00

25.0000
76 CONSTRUCTION SIGNS CLASS A 

455.0000 S.F. 66.67 % 12.2500 -18.33 %

11,375.00 4,550.00 5,573.75 -1,251.25
15.0000
6,825.00

OTHER ITEMS
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 289.92 %

500.00 0.00 1,949.62 1,449.62500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z004 REVISION NO : BIDS OPENED ON : May  9 2018 
CONTRACT NO :009252 REGION NO : 6 AWARDED ON : May 14 2018 
VERSION NO :2 WORK ORDER# : XL5293
HWY :SR 395
TITLE :US 395

NSC - COLUMBIA TO FREYA

17Z004
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2018
14:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CONCRETE PLACING COMPANY, INC.
6451 W GOWEN RD

BOISE   ID  837095671
CONTRACTOR NUMBER : 101138

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5.4300
78 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3740.0000 C.Y. -54.75 % 10.5000 -12.50 %

20,308.20 -24,571.80 39,270.00 -5,610.00
12.0000

44,880.00

0.5400
79 SHORING OR EXTRA EXCAVATION CLASS B 

24764.0000 S.F. 116.00 % 2.9000 1,060.00 %

13,372.56 7,181.56 71,815.60 65,624.60
0.2500

6,191.00

54.2700
80 GRAVEL BACKFILL FOR DRAIN 

25.0000 C.Y. -27.64 % 50.2500 -33.00 %

1,356.75 -518.25 1,256.25 -618.75
75.0000
1,875.00

542.7300
81 PLUGGING EXISTING PIPE 

1.0000 EACH 117.09 % 214.0000 -14.40 %

542.73 292.73 214.00 -36.00
250.0000
250.00

82 ROADWAY SURVEYING 
L.S. 81.15 % 87.99 %

81,518.05 36,518.05 84,594.53 39,594.5345,000.00

2,245.8600
83 BOLLARD TYPE 1

3.0000 EACH 72.76 % 1,536.0300 18.16 %

6,737.58 2,837.58 4,608.09 708.09
1,300.0000
3,900.00

4,090.7000
84 CEMENT CONC. CURB RAMP TYPE PARALLEL A

2.0000 EACH 194.29 % 870.5000 -37.37 %

8,181.40 5,401.40 1,741.00 -1,039.00
1,390.0000
2,780.00

55.2800
85 DETECTABLE WARNING SURFACE 

16.0000 S.F. 38.20 % 20.5000 -48.75 %

884.48 244.48 328.00 -312.00
40.0000
640.00

39.0700
86 CHAIN LINK FENCE TYPE 3 

349.0000 L.F. 95.35 % 36.7500 83.75 %

13,635.43 6,655.43 12,825.75 5,845.75
20.0000
6,980.00

47.7600
87 COATED CHAIN LINK FENCE TYPE 3 

81.0000 L.F. 138.80 % 45.0000 125.00 %

3,868.56 2,248.56 3,645.00 2,025.00
20.0000
1,620.00

325.6400
88 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

6.0000 EACH 30.26 % 307.0000 22.80 %

1,953.84 453.84 1,842.00 342.00
250.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z004 REVISION NO : BIDS OPENED ON : May  9 2018 
CONTRACT NO :009252 REGION NO : 6 AWARDED ON : May 14 2018 
VERSION NO :2 WORK ORDER# : XL5293
HWY :SR 395
TITLE :US 395

NSC - COLUMBIA TO FREYA

17Z004
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2018
14:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CONCRETE PLACING COMPANY, INC.
6451 W GOWEN RD

BOISE   ID  837095671
CONTRACTOR NUMBER : 101138

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
90 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
91 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

26,500.00 26,500.0026,500.00
92 SPCC PLAN 

L.S. -24.25 % 836.89 %

757.46 -242.54 9,368.89 8,368.891,000.00

37.4900
93 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

64.0000 S.Y. 49.96 % 19.7500 -21.00 %

2,399.36 799.36 1,264.00 -336.00
25.0000
1,600.00

94 JUST IN TIME TRAINING 
L.S. 230.66 % 484.90 %

3,306.62 2,306.62 5,849.00 4,849.001,000.00
95 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

$8,217,202.56 -7.55% $9,381,045.40 5.54% $0.00$8,888,668.80CONTRACT TOTAL

$8,217,202.56 $9,381,045.40BASE TOTAL -7.55% 5.54%$8,888,668.80


