
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z020 REVISION NO : BIDS OPENED ON : May 10 2017 
CONTRACT NO :009090 REGION NO : 6 AWARDED ON : May 17 2017 
VERSION NO :3 WORK ORDER# : XL5400
HWY :SR 025
TITLE :SR 25

NORTHPORT COLUMBIA RIVER CROSSING -
BRIDGE REPAIR
17Z020

PROJECT :
COUNTY(S) :STEVENS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/02/2017
14:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618037

2119 SE COLUMBIA WAY, STE 330
NORTHBANK CIVIL AND MARINE, IN

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

101054CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

WEST COMPANY, INC. WESSLEN CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 5308 E CATALDO AVE
MEDICAL LAKE WA  99022-8869 SPOKANE VALLEY, WA 99212-0929
AIRWAY HEIGHTS   WA  990010519 SPOKANE   WA  992100056
CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100345

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 37.85 % 203.27 % -100.00 %

40,000.00 10,983.00 88,000.00 58,983.00 1.00 -29,016.0029,017.00

DRAINAGE

600.0000
2 QUARRY SPALLS 

9.3000 C.Y. 100.00 % 1,000.0000 233.33 % 1.0000 -99.67 %

5,580.00 2,790.00 9,300.00 6,510.00 9.30 -2,780.70
300.0000
2,790.00

STRUCTURE
3 SUPERSTRUCTURE BR. NO. 25/130 TENSION ANCHOR REHAB

L.S. 43.16 % 118.42 % -100.00 %

272,000.00 82,000.00 415,000.00 225,000.00 1.00 -189,999.00190,000.00
4 EXPANSION JOINT MODIFICATION DIVERTER ASSEMBLY

L.S. 25.00 % 250.00 % -100.00 %

50,000.00 10,000.00 140,000.00 100,000.00 1.00 -39,999.0040,000.00

TRAFFIC
5 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -47.74 % 74.22 % -100.00 %

15,000.00 -13,700.00 50,000.00 21,300.00 1.00 -28,699.0028,700.00

4.5000
6 PORTABLE CHANGEABLE MESSAGE SIGN 

5330.0000 HR  125.00 % 3.1500 57.50 % 1.0000 -50.00 %

23,985.00 13,325.00 16,789.50 6,129.50 5,330.00 -5,330.00
2.0000

10,660.00
7 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 229.38 % 229.38 % -99.99 %

50,000.00 34,820.00 50,000.00 34,820.00 1.00 -15,179.0015,180.00

55.0000
8 OTHER TRAFFIC CONTROL LABOR 

472.0000 HR  5.77 % 55.0000 5.77 % 1.0000 -98.08 %

25,960.00 1,416.00 25,960.00 1,416.00 472.00 -24,072.00
52.0000

24,544.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z020 REVISION NO : BIDS OPENED ON : May 10 2017 
CONTRACT NO :009090 REGION NO : 6 AWARDED ON : May 17 2017 
VERSION NO :3 WORK ORDER# : XL5400
HWY :SR 025
TITLE :SR 25

NORTHPORT COLUMBIA RIVER CROSSING -
BRIDGE REPAIR
17Z020

PROJECT :
COUNTY(S) :STEVENS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/02/2017
14:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618037

2119 SE COLUMBIA WAY, STE 330
NORTHBANK CIVIL AND MARINE, IN

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

101054CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

WEST COMPANY, INC. WESSLEN CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 5308 E CATALDO AVE
MEDICAL LAKE WA  99022-8869 SPOKANE VALLEY, WA 99212-0929
AIRWAY HEIGHTS   WA  990010519 SPOKANE   WA  992100056
CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100345
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TRAFFIC

300.0000
9 TRAFFIC CONTROL SUPERVISOR

75.0000 DAY -56.20 % 825.0000 20.44 % 1.0000 -99.85 %

22,500.00 -28,875.00 61,875.00 10,500.00 75.00 -51,300.00
685.0000
51,375.00

15.0000
10 CONSTRUCTION SIGNS CLASS A 

699.0000 S.F. -50.00 % 15.0000 -50.00 % 1.0000 -96.67 %

10,485.00 -10,485.00 10,485.00 -10,485.00 699.00 -20,271.00
30.0000

20,970.00

200.0000
11 REMOVING AND RESETTING PRECAST CONC. BARRIER

134.0000 EACH 233.33 % 75.0000 25.00 % 1.0000 -98.33 %

26,800.00 18,760.00 10,050.00 2,010.00 134.00 -7,906.00
60.0000
8,040.00

OTHER ITEMS
12 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
13 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
14 SPCC PLAN 

L.S. 0.00 % 200.00 % -99.80 %

500.00 0.00 1,500.00 1,000.00 1.00 -499.00500.00

21.0000
15 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

29.0000 S.Y. 75.00 % 25.0000 108.33 % 1.0000 -91.67 %

609.00 261.00 725.00 377.00 29.00 -319.00
12.0000
348.00

1.0000
16 EVA DELAY

5.0000 HR  -99.95 % 750.0000 -62.50 % 1.0000 -99.95 %

5.00 -9,995.00 3,750.00 -6,250.00 5.00 -9,995.00
2,000.0000
10,000.00
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OTHER ITEMS

55.0000
17 FLAGGERS

100.0000 HR  -8.33 % 55.0000 -8.33 % 1.0000 -98.33 %

5,500.00 -500.00 5,500.00 -500.00 100.00 -5,900.00
60.0000
6,000.00

$548,928.00 25.29% $888,938.50 102.89% $6,863.30 -98.43%
LOW BIDDER  REJECTED 

$438,128.00CONTRACT TOTAL

$6,863.30$548,928.00 $888,938.50BASE TOTAL 25.29% 102.89% -98.43%$438,128.00

LOW BIDDER REJECTED


