
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W211 REVISION NO : BIDS OPENED ON : May  5 2021 
CONTRACT NO :009676 REGION NO : 9 AWARDED ON : May 14 2021 
VERSION NO :9 WORK ORDER# : XL5748

HWY :SR 163
TITLE :SR 163/TAHLEQUAH FERRY  TERMINAL 

SHORELINE SLOPE STABILIZATION 
18W211

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/07/2021
11:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983211189
PO BOX 1189
712 MAIN ST SUITE A
MIKE MCCLUNG CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101055CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. ACTIVE CONSTRUCTION, INC.
4116 BROOKDALE RD E 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
TACOMA   WA  984461613 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 55.87 % 117.89 % 135.79 %

46,500.00 16,668.40 65,000.00 35,168.40 70,340.50 40,508.9029,831.60

2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

3 CLEARING AND GRUBBING 

L.S. 51.52 % -19.19 % 405.05 %

15,000.00 5,100.00 8,000.00 -1,900.00 50,000.00 40,100.009,900.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 13.30 % 329.18 % 247.64 %

52,800.00 6,200.00 200,000.00 153,400.00 162,000.00 115,400.0046,600.00

DRAINAGE

100.0000

5 BEACH SEDIMENT

1380.0000 TON 170.27 % 70.0000 89.19 % 100.0000 170.27 %

138,000.00 86,940.00 96,600.00 45,540.00 138,000.00 86,940.00

37.0000

51,060.00

75.0000

6 CHANNEL EXCAVATION INCL. HAUL 

660.0000 C.Y. 141.94 % 150.0000 383.87 % 110.0000 254.84 %

49,500.00 29,040.00 99,000.00 78,540.00 72,600.00 52,140.00

31.0000

20,460.00

100.0000

7 STREAMBED COBBLES 4 IN. 

280.0000 TON 117.39 % 70.0000 52.17 % 130.0000 182.61 %

28,000.00 15,120.00 19,600.00 6,720.00 36,400.00 23,520.00

46.0000

12,880.00

850.0000

8 STREAMBED BOULDER THREE MAN 

8.0000 EACH 54.55 % 250.0000 -54.55 % 650.0000 18.18 %

6,800.00 2,400.00 2,000.00 -2,400.00 5,200.00 800.00

550.0000

4,400.00

200.0000

9 HALF ROUND PLAIN ST. CULV. PIPE 0.064 IN.TH. 24 IN.DIAM. 

20.0000 L.F. -39.39 % 300.0000 -9.09 % 250.0000 -24.24 %

4,000.00 -2,600.00 6,000.00 -600.00 5,000.00 -1,600.00

330.0000

6,600.00
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EROSION CONTROL AND ROADSIDE PLANTING

10 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -58.11 % -47.63 % 4.73 %

20,000.00 -27,740.00 25,000.00 -22,740.00 50,000.00 2,260.0047,740.00

12.0000

11 COMPOST BLANKET 

1120.0000 S.Y. 26.32 % 7.0000 -26.32 % 6.7500 -28.95 %

13,440.00 2,800.00 7,840.00 -2,800.00 7,560.00 -3,080.00

9.5000

10,640.00

12.0000

12 COMPOST SOCK 

920.0000 L.F. 36.36 % 12.0000 36.36 % 13.5000 53.41 %

11,040.00 2,944.00 11,040.00 2,944.00 12,420.00 4,324.00

8.8000

8,096.00

12.0000

13 PSIPE GARRY OAK, 12 IN HT, #1 CONT

20.0000 EACH -45.45 % 20.0000 -9.09 % 15.0000 -31.82 %

240.00 -200.00 400.00 -40.00 300.00 -140.00

22.0000

440.00

12.0000

14 PSIPE SHORE PINE, 12 IN HT, #1 CONT

10.0000 EACH -45.45 % 20.0000 -9.09 % 15.0000 -31.82 %

120.00 -100.00 200.00 -20.00 150.00 -70.00

22.0000

220.00

12.0000

15 PSIPE WESTERN BEAKED HAZELNUT, 12 IN HT, #1 CONT.

109.0000 EACH -45.45 % 20.0000 -9.09 % 7.0000 -68.18 %

1,308.00 -1,090.00 2,180.00 -218.00 763.00 -1,635.00

22.0000

2,398.00

12.0000

16 PSIPE OCEANSPRAY, 12 IN HT, #1 CONT.

103.0000 EACH -7.69 % 20.0000 53.85 % 7.0000 -46.15 %

1,236.00 -103.00 2,060.00 721.00 721.00 -618.00

13.0000

1,339.00

12.0000

17 PSIPE TALL OREGON GRAPE, 12 IN HT, #1 CONT

145.0000 EACH -7.69 % 20.0000 53.85 % 7.0000 -46.15 %

1,740.00 -145.00 2,900.00 1,015.00 1,015.00 -870.00

13.0000

1,885.00

12.0000

18 PSIPE THIMBLEBERRY, 12 IN HT, #1 CONT.

179.0000 EACH -45.45 % 20.0000 -9.09 % 7.0000 -68.18 %

2,148.00 -1,790.00 3,580.00 -358.00 1,253.00 -2,685.00

22.0000

3,938.00

12.0000

19 PSIPE SNOWBERRY, 12 IN HT, #1 CONT.

120.0000 EACH -7.69 % 20.0000 53.85 % 7.0000 -46.15 %

1,440.00 -120.00 2,400.00 840.00 840.00 -720.00

13.0000

1,560.00

5.0000

20 PSIPE SCOULER'S WILLOW, 36 IN, LIVE STAKE

16.0000 EACH -54.55 % 4.0000 -63.64 % 7.0000 -36.36 %

80.00 -96.00 64.00 -112.00 112.00 -64.00

11.0000

176.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W211 REVISION NO : BIDS OPENED ON : May  5 2021 
CONTRACT NO :009676 REGION NO : 9 AWARDED ON : May 14 2021 
VERSION NO :9 WORK ORDER# : XL5748

HWY :SR 163
TITLE :SR 163/TAHLEQUAH FERRY  TERMINAL 

SHORELINE SLOPE STABILIZATION 
18W211

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/07/2021
11:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983211189
PO BOX 1189
712 MAIN ST SUITE A
MIKE MCCLUNG CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101055CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. ACTIVE CONSTRUCTION, INC.
4116 BROOKDALE RD E 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
TACOMA   WA  984461613 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000

21 PSIPE HOOKER'S WILLOW, 36 IN, LIVE STAKE

17.0000 EACH -54.55 % 4.0000 -63.64 % 7.0000 -36.36 %

85.00 -102.00 68.00 -119.00 119.00 -68.00

11.0000

187.00

5.0000

22 PSIPE COASTAL LUPINE

340.0000 EACH -9.09 % 9.0000 63.64 % 7.0000 27.27 %

1,700.00 -170.00 3,060.00 1,190.00 2,380.00 510.00

5.5000

1,870.00

5.0000

23 PSIPE DOUGLAS ASTER

670.0000 EACH -9.09 % 9.0000 63.64 % 7.0000 27.27 %

3,350.00 -335.00 6,030.00 2,345.00 4,690.00 1,005.00

5.5000

3,685.00

5.0000

24 PSIPE DUNEGRASS

680.0000 EACH -9.09 % 9.0000 63.64 % 5.0000 -9.09 %

3,400.00 -340.00 6,120.00 2,380.00 3,400.00 -340.00

5.5000

3,740.00

12.0000

25 BARK OR WOOD CHIP MULCH 

1207.0000 S.Y. -14.29 % 7.0000 -50.00 % 6.5000 -53.57 %

14,484.00 -2,414.00 8,449.00 -8,449.00 7,845.50 -9,052.50

14.0000

16,898.00

26 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

15,400.00 15,400.00 15,400.0015,400.00

TRAFFIC

27 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 81.82 % 354.55 % 536.36 %

10,000.00 4,500.00 25,000.00 19,500.00 35,000.00 29,500.005,500.00

OTHER ITEMS

28 ROADWAY SURVEYING 

L.S. -18.18 % 127.27 % 36.36 %

4,500.00 -1,000.00 12,500.00 7,000.00 7,500.00 2,000.005,500.00

29 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS

30 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

31 SPCC PLAN 

L.S. -78.18 % -50.91 % -96.36 %

1,200.00 -4,300.00 2,700.00 -2,800.00 200.00 -5,300.005,500.00

2,400.0000

32 LARGE WOODY MATERIAL TYPE A

4.0000 EACH 118.18 % 1,000.0000 -9.09 % 2,500.0000 127.27 %

9,600.00 5,200.00 4,000.00 -400.00 10,000.00 5,600.00

1,100.0000

4,400.00

2,000.0000

33 LARGE WOODY MATERIAL TYPE B

3.0000 EACH 81.82 % 2,500.0000 127.27 % 3,500.0000 218.18 %

6,000.00 2,700.00 7,500.00 4,200.00 10,500.00 7,200.00

1,100.0000

3,300.00

$465,115.00 41.74% $646,695.00 97.07% $713,713.00 117.50%$328,147.60CONTRACT TOTAL

$713,713.00$465,115.00 $646,695.00BASE TOTAL 41.74% 97.07% 117.50%$328,147.60


