
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIDGEFIELD   WA  986420303
PO BOX 303
414 PIONEER ST 98642-4512
CONWAY CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100424CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

M.J. HUGHES CONSTRUCTION, INC. CECCANTI, INC.
11510 NE 87TH AVE 4116 BROOKDALE RD E

VANCOUVER   WA  986621345 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 53.33 % 66.67 % 66.67 %

46,000.00 16,000.00 50,000.00 20,000.00 50,000.00 20,000.0030,000.00

STRUCTURE

1,700.0000
2 EXPANSION JOINT MODIFICATION SILICOFLEX & STEEL BRACKET

86.0000 L.F. 126.67 % 2,500.0000 233.33 % 2,500.0000 233.33 %

146,200.00 81,700.00 215,000.00 150,500.00 215,000.00 150,500.00
750.0000
64,500.00

33.0000
3 BRIDGE DECK REPAIR BR. NO. 6/118

81.0000 S.F. -75.56 % 150.0000 11.11 % 200.0000 48.15 %

2,673.00 -8,262.00 12,150.00 1,215.00 16,200.00 5,265.00
135.0000
10,935.00

18.0000
4 SEALING BRIDGE DECK 6/118

1810.0000 S.Y. -35.71 % 21.0000 -25.00 % 17.0000 -39.29 %

32,580.00 -18,100.00 38,010.00 -12,670.00 30,770.00 -19,910.00
28.0000

50,680.00

HOT MIX ASPHALT

4.0000
5 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 6/118

1810.0000 S.Y. -91.11 % 30.0000 -33.33 % 34.0000 -24.44 %

7,240.00 -74,210.00 54,300.00 -27,150.00 61,540.00 -19,910.00
45.0000

81,450.00

12.0000
6 PLANING BITUMINOUS PAVEMENT 

667.0000 S.Y. 20.00 % 9.3400 -6.60 % 20.0000 100.00 %

8,004.00 1,334.00 6,229.78 -440.22 13,340.00 6,670.00
10.0000
6,670.00

355.0000
7 COMMERCIAL HMA 

70.0000 TON 31.48 % 391.2000 44.89 % 450.0000 66.67 %

24,850.00 5,950.00 27,384.00 8,484.00 31,500.00 12,600.00
270.0000
18,900.00

8 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
9 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6.00 6.00 6.006.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIDGEFIELD   WA  986420303
PO BOX 303
414 PIONEER ST 98642-4512
CONWAY CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100424CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

M.J. HUGHES CONSTRUCTION, INC. CECCANTI, INC.
11510 NE 87TH AVE 4116 BROOKDALE RD E

VANCOUVER   WA  986621345 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

53.0000
10 HMA SAWCUT AND SEAL 

80.0000 L.F. 165.00 % 50.0000 150.00 % 35.0000 75.00 %

4,240.00 2,640.00 4,000.00 2,400.00 2,800.00 1,200.00
20.0000
1,600.00

EROSION CONTROL AND ROADSIDE PLANTING

550.0000
11 ESC LEAD 

4.0000 DAY 96.43 % 50.0000 -82.14 % 10.0000 -96.43 %

2,200.00 1,080.00 200.00 -920.00 40.00 -1,080.00
280.0000
1,120.00

90.0000
12 INLET PROTECTION 

1.0000 EACH -28.57 % 100.0000 -20.63 % 20.0000 -84.13 %

90.00 -36.00 100.00 -26.00 20.00 -106.00
126.0000
126.00

13 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

70.0000
14 BLOCKING EXISTING BRIDGE DRAIN

4.0000 EACH -36.36 % 100.0000 -9.09 % 85.0000 -22.73 %

280.00 -160.00 400.00 -40.00 340.00 -100.00
110.0000
440.00

TRAFFIC

1.0000
15 PAINT LINE 

1815.0000 L.F. -9.09 % 1.1000 0.00 % 1.0000 -9.09 %

1,815.00 -181.50 1,996.50 0.00 1,815.00 -181.50
1.1000

1,996.50

55.0000
16 FLEXIBLE GUIDE POST 

12.0000 EACH -8.33 % 50.0000 -16.67 % 75.0000 25.00 %

660.00 -60.00 600.00 -120.00 900.00 180.00
60.0000
720.00

80.0000
17 PLASTIC DRAINAGE MARKING 

4.0000 EACH -43.26 % 165.0000 17.02 % 75.0000 -46.81 %

320.00 -244.00 660.00 96.00 300.00 -264.00
141.0000
564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIDGEFIELD   WA  986420303
PO BOX 303
414 PIONEER ST 98642-4512
CONWAY CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100424CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

M.J. HUGHES CONSTRUCTION, INC. CECCANTI, INC.
11510 NE 87TH AVE 4116 BROOKDALE RD E

VANCOUVER   WA  986621345 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 43.37 % -45.78 % -3.61 %

119,000.00 36,000.00 45,000.00 -38,000.00 80,000.00 -3,000.0083,000.00

OTHER ITEMS
19 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 SPCC PLAN 

L.S. -47.37 % -21.05 % -47.37 %

1,000.00 -900.00 1,500.00 -400.00 1,000.00 -900.001,900.00

$412,161.00 11.51% $472,539.28 27.85% $520,574.00 40.84%$369,610.50CONTRACT TOTAL

$520,574.00$412,161.00 $472,539.28BASE TOTAL 11.51% 27.85% 40.84%$369,610.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 110.00 % 233.33 %

63,000.00 33,000.00 100,000.00 70,000.0030,000.00

STRUCTURE

2,925.0000
2 EXPANSION JOINT MODIFICATION SILICOFLEX & STEEL BRACKET

86.0000 L.F. 290.00 % 1,399.0000 86.53 %

251,550.00 187,050.00 120,314.00 55,814.00
750.0000
64,500.00

400.0000
3 BRIDGE DECK REPAIR BR. NO. 6/118

81.0000 S.F. 196.30 % 536.0000 297.04 %

32,400.00 21,465.00 43,416.00 32,481.00
135.0000
10,935.00

8.0000
4 SEALING BRIDGE DECK 6/118

1810.0000 S.Y. -71.43 % 62.1500 121.96 %

14,480.00 -36,200.00 112,491.50 61,811.50
28.0000

50,680.00

HOT MIX ASPHALT

45.0000
5 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 6/118

1810.0000 S.Y. 0.00 % 45.1500 0.33 %

81,450.00 0.00 81,721.50 271.50
45.0000

81,450.00

20.0000
6 PLANING BITUMINOUS PAVEMENT 

667.0000 S.Y. 100.00 % 21.5000 115.00 %

13,340.00 6,670.00 14,340.50 7,670.50
10.0000
6,670.00

400.0000
7 COMMERCIAL HMA 

70.0000 TON 48.15 % 1,373.0000 408.52 %

28,000.00 9,100.00 96,110.00 77,210.00
270.0000
18,900.00

8 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
9 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6.00 6.006.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

30.0000
10 HMA SAWCUT AND SEAL 

80.0000 L.F. 50.00 % 264.5000 1,222.50 %

2,400.00 800.00 21,160.00 19,560.00
20.0000
1,600.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
11 ESC LEAD 

4.0000 DAY -64.29 % 787.5000 181.25 %

400.00 -720.00 3,150.00 2,030.00
280.0000
1,120.00

160.0000
12 INLET PROTECTION 

1.0000 EACH 26.98 % 3,000.0000 2,280.95 %

160.00 34.00 3,000.00 2,874.00
126.0000
126.00

13 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

160.0000
14 BLOCKING EXISTING BRIDGE DRAIN

4.0000 EACH 45.45 % 773.0000 602.73 %

640.00 200.00 3,092.00 2,652.00
110.0000
440.00

TRAFFIC

3.8000
15 PAINT LINE 

1815.0000 L.F. 245.45 % 4.5000 309.09 %

6,897.00 4,900.50 8,167.50 6,171.00
1.1000

1,996.50

95.0000
16 FLEXIBLE GUIDE POST 

12.0000 EACH 58.33 % 670.0000 1,016.67 %

1,140.00 420.00 8,040.00 7,320.00
60.0000
720.00

150.0000
17 PLASTIC DRAINAGE MARKING 

4.0000 EACH 6.38 % 250.0000 77.30 %

600.00 36.00 1,000.00 436.00
141.0000
564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X329 REVISION NO : BIDS OPENED ON : Jun 13 2018 
CONTRACT NO :009285 REGION NO : 4 AWARDED ON : Jun 18 2018 
VERSION NO :3 WORK ORDER# : XL5510
HWY :SR 006
TITLE :SR 6

CHEHALIS RIVER ADNA BRIDGE
REPLACE EXPANSION JOINTS
18X329

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/05/2018
16:06

DOT_RGGB01

, IM-0006(026), STPF-0006(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 35.54 % 44.58 %

112,500.00 29,500.00 120,000.00 37,000.0083,000.00

OTHER ITEMS
19 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
22 SPCC PLAN 

L.S. -73.68 % 89.47 %

500.00 -1,400.00 3,600.00 1,700.001,900.00

$624,466.00 68.95% $754,612.00 104.16% $0.00$369,610.50CONTRACT TOTAL

NO BID THIS ALTERNATE$624,466.00 $754,612.00BASE TOTAL 68.95% 104.16%$369,610.50


