
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X333 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009546 REGION NO : 4 AWARDED ON : May 14 2020 
VERSION NO :7 WORK ORDER# : JD1637
HWY :SR 005
TITLE :I-5

0.5 MILE NORTH OF INTERSTATE BRIDGE
TO NE 99TH ST SB - BUS LANE
20X333

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/06/2020
11:28

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
3200 113TH AVE SW 9210 NE 62ND AVE

OLYMPIA   WA  985129160 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -68.86 % -8.87 % -1.26 %

82,000.00 -181,310.00 239,961.60 -23,348.40 260,000.00 -3,310.00263,310.00

19.0000
2 REMOVING CONC. BARRIER 

40.0000 L.F. 5.56 % 50.0000 177.78 % 28.0000 55.56 %

760.00 40.00 2,000.00 1,280.00 1,120.00 400.00
18.0000
720.00

0.6500
3 REMOVING PLASTIC LINE 

2460.0000 L.F. -35.00 % 0.5500 -45.00 % 0.6000 -40.00 %

1,599.00 -861.00 1,353.00 -1,107.00 1,476.00 -984.00
1.0000

2,460.00

1,800.0000
4 REMOVING RAISED PAVEMENT MARKER 

0.3000 HUND 620.00 % 1,500.0000 500.00 % 1,900.0000 660.00 %

540.00 465.00 450.00 375.00 570.00 495.00
250.0000

75.00

GRADING

16.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

4500.0000 S.Y. 6.67 % 15.0000 0.00 % 35.0000 133.33 %

72,000.00 4,500.00 67,500.00 0.00 157,500.00 90,000.00
15.0000

67,500.00

DRAINAGE

3,100.0000
6 CONCRETE INLET 

3.0000 EACH 6.90 % 1,700.0000 -41.38 % 3,250.0000 12.07 %

9,300.00 600.00 5,100.00 -3,600.00 9,750.00 1,050.00
2,900.0000
8,700.00

1,600.0000
7 REPLACE FRAME AND GRATE

19.0000 EACH 60.00 % 1,200.0000 20.00 % 1,800.0000 80.00 %

30,400.00 11,400.00 22,800.00 3,800.00 34,200.00 15,200.00
1,000.0000
19,000.00
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STORM SEWER

500.0000
8 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

8.0000 L.F. 66.67 % 1,500.0000 400.00 % 1,100.0000 266.67 %

4,000.00 1,600.00 12,000.00 9,600.00 8,800.00 6,400.00
300.0000
2,400.00

HOT MIX ASPHALT

1.6000
9 PLANING BITUMINOUS PAVEMENT 

84070.0000 S.Y. -46.67 % 1.0000 -66.67 % 2.2000 -26.67 %

134,512.00 -117,698.00 84,070.00 -168,140.00 184,954.00 -67,256.00
3.0000

252,210.00

125.0000
10 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22

2004.0000 TON -18.83 % 150.0000 -2.60 % 135.0000 -12.34 %

250,500.00 -58,116.00 300,600.00 -8,016.00 270,540.00 -38,076.00
154.0000

308,616.00

110.0000
11 HMA CL. 3/8 IN. PG 58V-22

8640.0000 TON -8.33 % 110.0000 -8.33 % 118.0000 -1.67 %

950,400.00 -86,400.00 950,400.00 -86,400.00 1,019,520.00 -17,280.00
120.0000

1,036,800.00
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

39,700.00 39,700.00 39,700.0039,700.00
13 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

66,120.00 66,120.00 66,120.0066,120.00
14 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

52.0000
15 HMA SAWCUT AND SEAL 

216.0000 L.F. 52.94 % 35.0000 2.94 % 55.0000 61.76 %

11,232.00 3,888.00 7,560.00 216.00 11,880.00 4,536.00
34.0000
7,344.00

16 SMOOTHNESS COMPLIANCE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

76,420.00 76,420.00 76,420.0076,420.00
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EROSION CONTROL AND ROADSIDE PLANTING

83.0000
17 INLET PROTECTION 

17.0000 EACH -29.66 % 110.0000 -6.78 % 150.0000 27.12 %

1,411.00 -595.00 1,870.00 -136.00 2,550.00 544.00
118.0000
2,006.00

18 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 27.27 % -9.09 % -9.09 %

14,000.00 3,000.00 10,000.00 -1,000.00 10,000.00 -1,000.0011,000.00

TRAFFIC

330.0000
19 PRECAST CONC. BARRIER TYPE 2

38.0000 L.F. 307.41 % 300.0000 270.37 % 275.0000 239.51 %

12,540.00 9,462.00 11,400.00 8,322.00 10,450.00 7,372.00
81.0000
3,078.00

15.0000
20 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

50.0000 L.F. -61.54 % 60.0000 53.85 % 25.0000 -35.90 %

750.00 -1,200.00 3,000.00 1,050.00 1,250.00 -700.00
39.0000
1,950.00

27.0000
21 BARRIER DELINEATOR 

291.0000 EACH 12.50 % 15.0000 -37.50 % 26.0000 8.33 %

7,857.00 873.00 4,365.00 -2,619.00 7,566.00 582.00
24.0000
6,984.00

1.8000
22 PLASTIC LINE 

18410.0000 L.F. -10.00 % 1.5500 -22.50 % 2.0000 0.00 %

33,138.00 -3,682.00 28,535.50 -8,284.50 36,820.00 0.00
2.0000

36,820.00

0.6000
23 PROFILED PLASTIC LINE 

44930.0000 L.F. -70.00 % 0.5300 -73.50 % 0.7500 -62.50 %

26,958.00 -62,902.00 23,812.90 -66,047.10 33,697.50 -56,162.50
2.0000

89,860.00

3.2500
24 PROFILED PLASTIC WIDE LANE LINE 

4080.0000 L.F. -18.75 % 2.7500 -31.25 % 3.2500 -18.75 %

13,260.00 -3,060.00 11,220.00 -5,100.00 13,260.00 -3,060.00
4.0000

16,320.00

40.0000
25 PLASTIC DRAINAGE MARKING 

17.0000 EACH -38.46 % 35.0000 -46.15 % 42.0000 -35.38 %

680.00 -425.00 595.00 -510.00 714.00 -391.00
65.0000
1,105.00

525.0000
26 RAISED PAVEMENT MARKER TYPE 2 

8.4400 HUND -16.00 % 450.0000 -28.00 % 540.0000 -13.60 %

4,431.00 -844.00 3,798.00 -1,477.00 4,557.60 -717.40
625.0000
5,275.00
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TRAFFIC
27 PERMANENT SIGNING 

L.S. 148.62 % 168.40 % 154.27 %

88,000.00 52,605.00 95,000.00 59,605.00 90,000.00 54,605.0035,395.00

0.3000
28 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

69670.0000 L.F. 0.00 % 0.2000 -33.33 % 0.3100 3.33 %

20,901.00 0.00 13,934.00 -6,967.00 21,597.70 696.70
0.3000

20,901.00
29 ILLUMINATION SYSTEM MODIFICATION

L.S. 14.95 % -25.62 % 44.42 %

595,000.00 77,400.00 385,000.00 -132,600.00 747,500.00 229,900.00517,600.00
30 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -40.02 % 22.40 % -60.22 %

98,000.00 -65,400.00 200,000.00 36,600.00 65,000.00 -98,400.00163,400.00
31 TRAFFIC CONTROL SUPERVISOR 

L.S. -23.08 % 17.52 % -42.31 %

36,000.00 -10,800.00 55,000.00 8,200.00 27,000.00 -19,800.0046,800.00

30.0000
32 CONSTRUCTION SIGNS CLASS A 

324.0000 S.F. 50.00 % 20.0000 0.00 % 35.0000 75.00 %

9,720.00 3,240.00 6,480.00 0.00 11,340.00 4,860.00
20.0000
6,480.00

OTHER ITEMS

50.0000
33 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

9.0000 C.Y. -50.00 % 50.0000 -50.00 % 380.0000 280.00 %

450.00 -450.00 450.00 -450.00 3,420.00 2,520.00
100.0000
900.00

800.0000
34 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH -23.81 % 1,800.0000 71.43 % 700.0000 -33.33 %

2,400.00 -750.00 5,400.00 2,250.00 2,100.00 -1,050.00
1,050.0000
3,150.00

35 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 33.33 % 66.67 % 33.33 %

4,000.00 1,000.00 5,000.00 2,000.00 4,000.00 1,000.003,000.00
36 FORCE ACCOUNT MANHOLE CONFLICT

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
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OTHER ITEMS
37 FORCE ACCOUNT REALIGNMENT OF EXISTING OVERHEAD SIGNS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
38 FORCE ACCOUNT DIRECTIONAL BORING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
39 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

17,300.00 17,300.00 17,300.0017,300.00
40 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
41 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
42 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 SPCC PLAN 

L.S. -80.00 % -60.00 % -60.00 %

500.00 -2,000.00 1,000.00 -1,500.00 1,000.00 -1,500.002,500.00
44 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

$3,156,783.00 -11.90% $3,199,199.00 -10.72% $3,693,676.80 3.08%$3,583,203.00CONTRACT TOTAL

$3,693,676.80$3,156,783.00 $3,199,199.00BASE TOTAL -11.90% -10.72% 3.08%$3,583,203.00


