
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A069 REVISION NO : 1 BIDS OPENED ON : Aug  9 2000
CONTRACT NO: 005939 REGION NO : 1 AWARDED ON :
VERSION NO : 3 WORK ORDER# : XL0965
HWY : SR 009 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 9
SAMISH RIVER BRIDGE 9/223
SCOUR REPAIR
99A069

ONE WAY CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.PENNY LEE TRUCKING INC.
24635 HWY 20 2430 E BAKERVIEW RD 5802 CEMETERY RD

98223-7781

PROJECT : SEDRO WOOLLEY   WA  982848012 BELLINGHAM   WA  982268001 ARLINGTON   WA  982233554

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100325

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/17/2000
06:46

DOT_RGGB01

 BH-0009(035)

PREPARATION
1 MOBILIZATION

L.S. 32.61% 15.04 % 41.59 %
11,300.00 14,985.00 3,685 13,000.00 1,700 16,000.00 4,700

GRADING
2 SELECT BORROW INCL. HAUL

110.0000 t 25.0000 30.0000 20.00% 24.0000 -4.00 % 60.0000 140.00 %
2,750.00 3,300.00 550 2,640.00 -110 6,600.00 3,850

DRAINAGE
3 LIGHT LOOSE RIPRAP

160.0000 t 120.0000 100.0000 -16.67% 80.0000 -33.33 % 150.0000 25.00 %
19,200.00 16,000.00 -3,200 12,800.00 -6,400 24,000.00 4,800

STRUCTURE
4 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 m3 80.0000 100.0000 25.00% 120.0000 50.00 % 150.0000 87.50 %
3,200.00 4,000.00 800 4,800.00 1,600 6,000.00 2,800

EROSION CONTROL AND PLANTING
5 TOPSOIL TYPE A

4.0000 m3 30.0000 100.0000 233.33% 160.0000 433.33 % 250.0000 733.33 %
120.00 400.00 280 640.00 520 1,000.00 880

6 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
7 PSIPE SCOULER'S WILLOW, 1.0 M HT,  LIVE STAKE

160.0000 EACH 6.0000 10.0000 66.67% 5.0000 -16.67 % 35.0000 483.33 %
960.00 1,600.00 640 800.00 -160 5,600.00 4,640

8 PSIPE SITKA WILLOW 1.0 M HT., LIVE STAKE
40.0000 EACH 6.0000 10.0000 66.67% 5.0000 -16.67 % 35.0000 483.33 %

240.00 400.00 160 200.00 -40 1,400.00 1,160
9 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
3,500.00 3,500.00 3,500.00 3,500.00

10 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

3,500.00 3,500.00 3,500.00 3,500.00
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EROSION CONTROL AND PLANTING
11  ESC LEAD

40.0000 HR 25.0000 50.0000 100.00% 50.0000 100.00 % 35.0000 40.00 %
1,000.00 2,000.00 1,000 2,000.00 1,000 1,400.00 400

TRAFFIC
12 REMOVING AND RESETTING BEAM GUARDRAIL

32.0000 m 30.0000 12.5000 -58.33% 120.0000 300.00 % 140.0000 366.67 %
960.00 400.00 -560 3,840.00 2,880 4,480.00 3,520

13 PERMANENT SIGNING
L.S. 922.22% 344.44 % 122.22 %

450.00 4,600.00 4,150 2,000.00 1,550 1,000.00 550
14 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 23.84% 85.76 % 54.80 %
1,615.00 2,000.00 385 3,000.00 1,385 2,500.00 885

15 TRAFFIC CONTROL LABOR
440.0000 HR 35.0000 35.0000 0.00% 28.0000 -20.00 % 30.0000 -14.29 %

15,400.00 15,400.00 0 12,320.00 -3,080 13,200.00 -2,200
16 TRAFFIC CONTROL VEHICLE

20.0000 DAY 100.0000 25.0000 -75.00% 50.0000 -50.00 % 50.0000 -50.00 %
2,000.00 500.00 -1,500 1,000.00 -1,000 1,000.00 -1,000

17 TRAFFIC CONTROL SUPERVISOR
200.0000 HR 40.0000 25.0000 -37.50% 45.0000 12.50 % 0.0000 -100.00 %

8,000.00 5,000.00 -3,000 9,000.00 1,000 0.00 -8,000
18 CONSTRUCTION SIGNS CLASS A

4.3000 m2 130.0000 120.0000 -7.69% 150.0000 15.38 % 225.0000 73.08 %
559.00 516.00 -43 645.00 86 967.50 409

OTHER ITEMS
19 STRUCTURE EXCAVATION CLASS B INCL. HAUL

120.0000 m3 18.0000 30.0000 66.67% 100.0000 455.56 % 150.0000 733.33 %
2,160.00 3,600.00 1,440 12,000.00 9,840 18,000.00 15,840

20 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00
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OTHER ITEMS
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

22 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
23 SPILL PREVENTION PLAN

L.S. -50.00% 100.00 % -40.00 %
1,000.00 500.00 -500 2,000.00 1,000 600.00 -400

24  FURNISH AND INSTALL CELLULAR CONCRETE MAT
150.0000 m2 275.0000 207.0000 -24.73% 200.0000 -27.27 % 317.0000 15.27 %

41,250.00 31,050.00 -10,200 30,000.00 -11,250 47,550.00 6,300
25 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

60.0000 m 13.0000 16.0000 23.08% 10.0000 -23.08 % 25.0000 92.31 %
780.00 960.00 180 600.00 -180 1,500.00 720

CONTRACT TOTAL $128,443.00 $122,710.00 -4.46% $128,784.00 0.27% $168,296.50 31.03%


