
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

F.E. WARD, INC. MAX J. KUNEY COMPANY PACIFIC ROAD & BRIDGE CO.
2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD

99202-4795 98223-7781

PROJECT : VANCOUVER   WA  986650692 SPOKANE   WA  992020008 ARLINGTON   WA  982233393

COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

PREPARATION
1 MOBILIZATION

L.S. 35.33% 40.45 % 36.35 %
487,701.00 660,000.00 172,299 685,000.00 197,299 665,000.00 177,299

2 CLEARING AND GRUBBING
L.S. -83.36% -63.61 % -83.57 %

96,180.00 16,000.00 -80,180 35,000.00 -61,180 15,800.00 -80,380
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -38.30% -61.43 % -39.07 %
25,930.00 16,000.00 -9,930 10,000.00 -15,930 15,800.00 -10,130

4 REMOVING EXISTING BRIDGE NO.  90/222
L.S. -21.43% -28.57 % 7.14 %

70,000.00 55,000.00 -15,000 50,000.00 -20,000 75,000.00 5,000
5 REMOVING EXISTING BRIDGE NO.  90/223

L.S. 0.00% 7.14 % 164.29 %
70,000.00 70,000.00 0 75,000.00 5,000 185,000.00 115,000

6 REMOVING EXISTING BRIDGE  NO.  171/5
L.S. -21.43% -28.57 % 7.14 %

70,000.00 55,000.00 -15,000 50,000.00 -20,000 75,000.00 5,000
7 REMOVING ASPHALT CONC. PAVEMENT

24350.0000 m2 4.0000 3.0000 -25.00% 3.0000 -25.00 % 2.9000 -27.50 %
97,400.00 73,050.00 -24,350 73,050.00 -24,350 70,615.00 -26,785

8 REMOVING GUARDRAIL
1552.0000 m 6.3000 12.5000 98.41% 7.1000 12.70 % 7.0000 11.11 %

9,777.60 19,400.00 9,622 11,019.20 1,242 10,864.00 1,086
9 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 200.0000 250.0000 25.00% 160.0000 -20.00 % 150.0000 -25.00 %
3,600.00 4,500.00 900 2,880.00 -720 2,700.00 -900

10 REMOVING PAINT STRIPE
4040.0000 m 2.0000 1.3000 -35.00% 1.7500 -12.50 % 1.7500 -12.50 %

8,080.00 5,252.00 -2,828 7,070.00 -1,010 7,070.00 -1,010
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -8.33% 66.67 % 266.67 %
1,200.00 1,100.00 -100 2,000.00 800 4,400.00 3,200
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PREPARATION
12  REMOVING RUMBLE STRIP

3220.0000 m 30.0000 8.5000 -71.67% 10.0000 -66.67 % 8.4000 -72.00 %
96,600.00 27,370.00 -69,230 32,200.00 -64,400 27,048.00 -69,552

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

96775.0000 m3 5.0000 3.2500 -35.00% 3.5000 -30.00 % 3.2500 -35.00 %
483,875.00 314,518.75 -169,356 338,712.50 -145,163 314,518.75 -169,356

14 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
3340.0000 m3 6.0000 13.2500 120.83% 13.2500 120.83 % 13.2000 120.00 %

20,040.00 44,255.00 24,215 44,255.00 24,215 44,088.00 24,048
15 EMBANKMENT COMPACTION

49972.0000 m3 1.5000 1.1000 -26.67% 1.8000 20.00 % 1.0500 -30.00 %
74,958.00 54,969.20 -19,989 89,949.60 14,992 52,470.60 -22,487

DRAINAGE
16 DITCH EXCAVATION INCL. HAUL

739.0000 m3 14.0000 10.0000 -28.57% 10.5000 -25.00 % 10.0000 -28.57 %
10,346.00 7,390.00 -2,956 7,759.50 -2,587 7,390.00 -2,956

17 GRATE INLET TYPE 1
5.0000 EACH 2,000.0000 1,000.0000 -50.00% 1,650.0000 -17.50 % 1,000.0000 -50.00 %

10,000.00 5,000.00 -5,000 8,250.00 -1,750 5,000.00 -5,000
18 QUARRY SPALLS

101.0000 m3 50.0000 48.0000 -4.00% 45.0000 -10.00 % 50.0000 0.00 %
5,050.00 4,848.00 -202 4,545.00 -505 5,050.00 0

19 SCHEDULE A CULV. PIPE 300 MM DIAM.
107.0000 m 55.0000 84.0000 52.73% 85.0000 54.55 % 84.0000 52.73 %

5,885.00 8,988.00 3,103 9,095.00 3,210 8,988.00 3,103
20 SCHEDULE A CULV. PIPE 450 MM DIAM.

75.0000 m 75.0000 95.0000 26.67% 100.0000 33.33 % 95.0000 26.67 %
5,625.00 7,125.00 1,500 7,500.00 1,875 7,125.00 1,500

21 SCHEDULE A CULV. PIPE 600 MM DIAM.
43.0000 m 90.0000 120.0000 33.33% 125.0000 38.89 % 120.0000 33.33 %

3,870.00 5,160.00 1,290 5,375.00 1,505 5,160.00 1,290
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DRAINAGE
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DIAM.

125.0000 m 50.0000 50.0000 0.00% 50.0000 0.00 % 45.0000 -10.00 %
6,250.00 6,250.00 0 6,250.00 0 5,625.00 -625

23  PVC DRAIN PIPE 150MM DIAM.
365.0000 m 49.0000 30.0000 -38.78% 32.0000 -34.69 % 25.2500 -48.47 %

17,885.00 10,950.00 -6,935 11,680.00 -6,205 9,216.25 -8,669
24  CONNECT TO EXISTING 150 MM DRAIN PIPE

1.0000 EACH 500.0000 200.0000 -60.00% 210.0000 -58.00 % 200.0000 -60.00 %
500.00 200.00 -300 210.00 -290 200.00 -300

STORM SEWER
25 CATCH BASIN TYPE 1

16.0000 EACH 800.0000 800.0000 0.00% 1,100.0000 37.50 % 760.0000 -5.00 %
12,800.00 12,800.00 0 17,600.00 4,800 12,160.00 -640

26 TESTING STORM SEWER PIPE
330.0000 m 3.0000 6.5000 116.67% 10.5000 250.00 % 6.3000 110.00 %

990.00 2,145.00 1,155 3,465.00 2,475 2,079.00 1,089
27 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

279.0000 m 85.0000 52.0000 -38.82% 60.0000 -29.41 % 52.5000 -38.24 %
23,715.00 14,508.00 -9,207 16,740.00 -6,975 14,647.50 -9,068

28 SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.
52.0000 m 91.0000 90.0000 -1.10% 90.0000 -1.10 % 90.0000 -1.10 %

4,732.00 4,680.00 -52 4,680.00 -52 4,680.00 -52
SANITARY SEWER

29  PVC SEWER FORCE MAIN 200 MM DIAM.
966.0000 m 59.0000 40.0000 -32.20% 75.0000 27.12 % 37.8000 -35.93 %

56,994.00 38,640.00 -18,354 72,450.00 15,456 36,514.80 -20,479
30  CONNECT TO EXISTING FORCE MAIN

1.0000 EACH 1,500.0000 850.0000 -43.33% 1,050.0000 -30.00 % 840.0000 -44.00 %
1,500.00 850.00 -650 1,050.00 -450 840.00 -660

WATER LINES
31 GATE VALVE 200 MM

3.0000 EACH 700.0000 800.0000 14.29% 900.0000 28.57 % 790.0000 12.86 %
2,100.00 2,400.00 300 2,700.00 600 2,370.00 270
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WATER LINES
32 GATE VALVE 250 MM

1.0000 EACH 800.0000 1,000.0000 25.00% 925.0000 15.63 % 1,050.0000 31.25 %
800.00 1,000.00 200 925.00 125 1,050.00 250

33 GATE VALVE 300 MM
5.0000 EACH 1,000.0000 1,100.0000 10.00% 2,650.0000 165.00 % 1,050.0000 5.00 %

5,000.00 5,500.00 500 13,250.00 8,250 5,250.00 250
34 HYDRANT ASSEMBLY

4.0000 EACH 2,000.0000 2,700.0000 35.00% 3,100.0000 55.00 % 2,625.0000 31.25 %
8,000.00 10,800.00 2,800 12,400.00 4,400 10,500.00 2,500

35  REPLACE EXISTING HYDRANT
1.0000 EACH 2,300.0000 2,700.0000 17.39% 3,100.0000 34.78 % 2,625.0000 14.13 %

2,300.00 2,700.00 400 3,100.00 800 2,625.00 325
36  INSTALL 300MM DUCTILE IRON WATER MAIN UNDER BRIDGE

L.S. -27.50% -25.00 % -27.50 %
40,000.00 29,000.00 -11,000 30,000.00 -10,000 29,000.00 -11,000

37  PVC PIPE FOR WATER MAIN 150 MM DIAM.
19.0000 m 49.0000 42.0000 -14.29% 65.0000 32.65 % 42.0000 -14.29 %

931.00 798.00 -133 1,235.00 304 798.00 -133
38  PVC PIPE FOR WATER MAIN 200 MM DIAM.

45.0000 m 59.0000 53.0000 -10.17% 75.0000 27.12 % 53.0000 -10.17 %
2,655.00 2,385.00 -270 3,375.00 720 2,385.00 -270

39  PVC PIPE FOR WATER MAIN 250 MM DIAM.
7.0000 m 65.0000 105.0000 61.54% 160.0000 146.15 % 105.0000 61.54 %

455.00 735.00 280 1,120.00 665 735.00 280
40 PVC PIPE FOR WATER MAIN 300 MM DIAM.

641.0000 m 72.0000 70.0000 -2.78% 110.0000 52.78 % 68.2500 -5.21 %
46,152.00 44,870.00 -1,282 70,510.00 24,358 43,748.25 -2,404

41  CONNECT TO EXISTING 200MM C.I. WATER MAIN
1.0000 EACH 1,000.0000 1,600.0000 60.00% 1,600.0000 60.00 % 1,600.0000 60.00 %

1,000.00 1,600.00 600 1,600.00 600 1,600.00 600
42  CONNECT TO EXISTING 250MM A.C. WATER MAIN

1.0000 EACH 1,300.0000 1,600.0000 23.08% 1,600.0000 23.08 % 1,600.0000 23.08 %
1,300.00 1,600.00 300 1,600.00 300 1,600.00 300
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WATER LINES
43  CONNECT TO EXISTING 300MM A.C. WATER MAIN

1.0000 EACH 1,600.0000 1,600.0000 0.00% 1,600.0000 0.00 % 1,600.0000 0.00 %
1,600.00 1,600.00 0 1,600.00 0 1,600.00 0

44  CAP EXISTING WATER MAIN
2.0000 EACH 500.0000 600.0000 20.00% 925.0000 85.00 % 525.0000 5.00 %

1,000.00 1,200.00 200 1,850.00 850 1,050.00 50
STRUCTURE

45 STRUCTURE EXCAVATION CLASS A INCL. HAUL
3357.0000 m3 25.0000 18.0000 -28.00% 17.5000 -30.00 % 17.3000 -30.80 %

83,925.00 60,426.00 -23,499 58,747.50 -25,178 58,076.10 -25,849
46 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL

L.S. 14.18% -54.93 % -21.27 %
16,640.00 19,000.00 2,360 7,500.00 -9,140 13,100.00 -3,540

47 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO.  90/223
L.S. -38.46% -23.08 % -61.23 %

65,000.00 40,000.00 -25,000 50,000.00 -15,000 25,200.00 -39,800
48 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO.  171/5

L.S. -20.00% 25.00 % -47.50 %
40,000.00 32,000.00 -8,000 50,000.00 10,000 21,000.00 -19,000

49 GRAVEL BACKFILL FOR WALL
649.0000 m3 30.0000 23.0000 -23.33% 26.0000 -13.33 % 23.1000 -23.00 %

19,470.00 14,927.00 -4,543 16,874.00 -2,596 14,991.90 -4,478
50 EPOXY-COATED ST. REINF. BAR FOR BARRIER TIES

472.0000 kg 1.0000 2.0000 100.00% 1.5000 50.00 % 1.8400 84.00 %
472.00 944.00 472 708.00 236 868.48 396

51 ST. REINF. BAR FOR BRIDGE
94970.0000 kg 1.0000 1.0000 0.00% 1.0000 0.00 % 1.0500 5.00 %

94,970.00 94,970.00 0 94,970.00 0 99,718.50 4,749
52 ST. REINF. BAR FOR BARRIER TIES

182.0000 kg 1.0000 2.0000 100.00% 1.0000 0.00 % 1.9000 90.00 %
182.00 364.00 182 182.00 0 345.80 164

53 ST. REINF. BAR FOR  WALL
6015.0000 kg 1.0000 1.1000 10.00% 1.0000 0.00 % 1.5200 52.00 %

6,015.00 6,616.50 602 6,015.00 0 9,142.80 3,128
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STRUCTURE
54 CONC. CLASS 28 FOR WALL

155.0000 m3 400.0000 500.0000 25.00% 575.0000 43.75 % 445.0000 11.25 %
62,000.00 77,500.00 15,500 89,125.00 27,125 68,975.00 6,975

55 CONC. CLASS 28 FOR BRIDGE
1103.0000 m3 400.0000 350.0000 -12.50% 525.0000 31.25 % 490.0000 22.50 %

441,200.00 386,050.00 -55,150 579,075.00 137,875 540,470.00 99,270
56  PEDESTRIAN BARRIER

369.0000 m 200.0000 200.0000 0.00% 250.0000 25.00 % 230.0000 15.00 %
73,800.00 73,800.00 0 92,250.00 18,450 84,870.00 11,070

57 SUPERSTRUCTURE -BRIDGE NO.  90/223
L.S. 15.38% -13.85 % 49.04 %

520,000.00 600,000.00 80,000 448,000.00 -72,000 775,000.00 255,000
58 SUPERSTRUCTURE -BRIDGE NO.  171/5

L.S. 18.78% -0.14 % 17.50 %
623,000.00 740,000.00 117,000 622,150.00 -850 732,000.00 109,000

59 CONDUIT PIPE 53 MM DIAM.
920.0000 m 30.0000 28.0000 -6.67% 37.5000 25.00 % 37.0000 23.33 %

27,600.00 25,760.00 -1,840 34,500.00 6,900 34,040.00 6,440
60  CONDUIT PIPE 78 MM DIAM

136.0000 m 50.0000 32.0000 -36.00% 105.0000 110.00 % 102.0000 104.00 %
6,800.00 4,352.00 -2,448 14,280.00 7,480 13,872.00 7,072

61 BRIDGE RAILING TYPE BP
299.0000 m 120.0000 140.0000 16.67% 200.0000 66.67 % 270.0000 125.00 %

35,880.00 41,860.00 5,980 59,800.00 23,920 80,730.00 44,850
62  SOIL NAIL

118.0000 EACH 1,000.0000 500.0000 -50.00% 510.0000 -49.00 % 505.0000 -49.50 %
118,000.00 59,000.00 -59,000 60,180.00 -57,820 59,590.00 -58,410

63  TEMPORARY SHOTCRETE WALL FACING
300.0000 m2 100.0000 170.0000 70.00% 140.0000 40.00 % 137.0000 37.00 %

30,000.00 51,000.00 21,000 42,000.00 12,000 41,100.00 11,100
64  VERIFICATION TEST

3.0000 EACH 10,000.0000 4,200.0000 -58.00% 2,000.0000 -80.00 % 3,200.0000 -68.00 %
30,000.00 12,600.00 -17,400 6,000.00 -24,000 9,600.00 -20,400
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STRUCTURE
65  CABLE RAIL FOR WALL

75.0000 m 150.0000 140.0000 -6.67% 125.0000 -16.67 % 125.0000 -16.67 %
11,250.00 10,500.00 -750 9,375.00 -1,875 9,375.00 -1,875

66  CEMENT CONC. GUTTER
75.0000 m 35.0000 35.0000 0.00% 60.0000 71.43 % 40.0000 14.29 %

2,625.00 2,625.00 0 4,500.00 1,875 3,000.00 375
67  CONC. CLASS 28 FOR SOIL NAIL WALL

300.0000 m2 300.0000 200.0000 -33.33% 325.0000 8.33 % 168.0000 -44.00 %
90,000.00 60,000.00 -30,000 97,500.00 7,500 50,400.00 -39,600

68  PREFABRICATED DRAINAGE MATERIAL
54.0000 m2 25.0000 40.0000 60.00% 20.0000 -20.00 % 12.0000 -52.00 %

1,350.00 2,160.00 810 1,080.00 -270 648.00 -702
69  FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
15,000.00 15,000.00 15,000.00 15,000.00

SURFACING
70 BALLAST

29820.0000 t 9.0000 8.0000 -11.11% 8.0000 -11.11 % 7.9000 -12.22 %
268,380.00 238,560.00 -29,820 238,560.00 -29,820 235,578.00 -32,802

71 CRUSHED SURFACING TOP COURSE
10980.0000 t 10.0000 9.0000 -10.00% 9.0000 -10.00 % 8.9000 -11.00 %

109,800.00 98,820.00 -10,980 98,820.00 -10,980 97,722.00 -12,078
LIQUID ASPHALT

72 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

6,166.00 6,166.00 6,166.00 6,166.00
CEMENT CONCRETE PAVEMENT

73 CEMENT CONC. APPROACH 3 DAY
25.0000 m2 35.0000 80.0000 128.57% 100.0000 185.71 % 60.0000 71.43 %

875.00 2,000.00 1,125 2,500.00 1,625 1,500.00 625
74 BRIDGE APPROACH SLAB

463.3000 m2 120.0000 130.0000 8.33% 165.0000 37.50 % 150.0000 25.00 %
55,596.00 60,229.00 4,633 76,444.50 20,849 69,495.00 13,899
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PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

F.E. WARD, INC. MAX J. KUNEY COMPANY PACIFIC ROAD & BRIDGE CO.
2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD

99202-4795 98223-7781

PROJECT : VANCOUVER   WA  986650692 SPOKANE   WA  992020008 ARLINGTON   WA  982233393

COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27
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ASPHALT CONCRETE PAVEMENT
75 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

554.0000 t 35.0000 45.0000 28.57% 44.2500 26.43 % 44.1000 26.00 %
19,390.00 24,930.00 5,540 24,514.50 5,125 24,431.40 5,041

76 ASPHALT CONC. PAVEMENT CL. A PG 64-28
16025.0000 t 30.0000 34.0000 13.33% 33.7500 12.50 % 33.6000 12.00 %

480,750.00 544,850.00 64,100 540,843.75 60,094 538,440.00 57,690
77 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
12,150.00 12,150.00 12,150.00 12,150.00

78 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

7,550.00 7,550.00 7,550.00 7,550.00
79  SIDEWALK END SECTION

11.0000 EACH 80.0000 350.0000 337.50% 800.0000 900.00 % 790.0000 887.50 %
880.00 3,850.00 2,970 8,800.00 7,920 8,690.00 7,810

80 ASPHALT CONC. APPROACH CL. A PG 64-28
14.0000 t 250.0000 350.0000 40.00% 350.0000 40.00 % 350.0000 40.00 %

3,500.00 4,900.00 1,400 4,900.00 1,400 4,900.00 1,400
EROSION CONTROL AND PLANTING

81 SEEDING, FERTILIZING, AND MULCHING
11.8700 ha 2,700.0000 2,500.0000 -7.41% 2,500.0000 -7.41 % 3,040.0000 12.59 %

32,049.00 29,675.00 -2,374 29,675.00 -2,374 36,084.80 4,036
82 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

83  TREATED WATER
448200.0000 L 0.0700 0.2200 214.29% 0.1000 42.86 % 0.1000 42.86 %

31,374.00 98,604.00 67,230 44,820.00 13,446 44,820.00 13,446
TRAFFIC

84 CEMENT CONC. BARRIER CURB AND GUTTER
1249.0000 m 30.0000 24.0000 -20.00% 23.2500 -22.50 % 23.1000 -23.00 %

37,470.00 29,976.00 -7,494 29,039.25 -8,431 28,851.90 -8,618
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TRAFFIC
85 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

65.0000 m 45.0000 60.0000 33.33% 42.0000 -6.67 % 41.0000 -8.89 %
2,925.00 3,900.00 975 2,730.00 -195 2,665.00 -260

86 BEAM GUARDRAIL TYPE 1
266.0000 m 45.0000 40.0000 -11.11% 37.2500 -17.22 % 37.0000 -17.78 %

11,970.00 10,640.00 -1,330 9,908.50 -2,062 9,842.00 -2,128
87 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,200.0000 1,500.0000 25.00% 1,300.0000 8.33 % 1,250.0000 4.17 %
4,800.00 6,000.00 1,200 5,200.00 400 5,000.00 200

88 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 1,850.0000 1,400.0000 -24.32% 1,850.0000 0.00 % 1,800.0000 -2.70 %

24,050.00 18,200.00 -5,850 24,050.00 0 23,400.00 -650
89 PRECAST CONC. BARRIER TYPE 2

236.0000 m 72.0000 70.0000 -2.78% 75.0000 4.17 % 72.1500 0.21 %
16,992.00 16,520.00 -472 17,700.00 708 17,027.40 35

90 PRECAST CONC. BARRIER TYPE 4
120.0000 m 75.0000 80.0000 6.67% 75.0000 0.00 % 72.1500 -3.80 %

9,000.00 9,600.00 600 9,000.00 0 8,658.00 -342
91 TEMPORARY CONC. BARRIER

701.0000 m 33.0000 30.0000 -9.09% 31.2500 -5.30 % 31.1500 -5.61 %
23,133.00 21,030.00 -2,103 21,906.25 -1,227 21,836.15 -1,297

92  RESETTING CONC. BARRIER
2372.0000 m 10.0000 12.0000 20.00% 12.7500 27.50 % 12.6000 26.00 %

23,720.00 28,464.00 4,744 30,243.00 6,523 29,887.20 6,167
93 TEMPORARY IMPACT ATTENUATOR

12.0000 EACH 5,000.0000 2,500.0000 -50.00% 2,100.0000 -58.00 % 2,000.0000 -60.00 %
60,000.00 30,000.00 -30,000 25,200.00 -34,800 24,000.00 -36,000

94 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
95 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 8,000.0000 25,000.0000 212.50% 10,000.0000 25.00 % 7,500.0000 -6.25 %
16,000.00 50,000.00 34,000 20,000.00 4,000 15,000.00 -1,000
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TRAFFIC
96 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

3600.0000 HR 40.0000 38.0000 -5.00% 37.0000 -7.50 % 0.0000 -100.00 %
144,000.00 136,800.00 -7,200 133,200.00 -10,800 0.00 -144,000

97 FLEXIBLE GUIDE POST
236.0000 EACH 26.0000 20.0000 -23.08% 18.2500 -29.81 % 19.0000 -26.92 %

6,136.00 4,720.00 -1,416 4,307.00 -1,829 4,484.00 -1,652
98 PAINT STRIPE

14310.0000 m 0.4000 0.3000 -25.00% 0.5500 37.50 % 0.5000 25.00 %
5,724.00 4,293.00 -1,431 7,870.50 2,147 7,155.00 1,431

99  DURABLE STRIPE
140.0000 m 2.0000 5.0000 150.00% 3.8500 92.50 % 3.9000 95.00 %

280.00 700.00 420 539.00 259 546.00 266
100  DURABLE DRAINAGE MARKINGS

30.0000 EACH 15.0000 20.0000 33.33% 20.0000 33.33 % 20.0000 33.33 %
450.00 600.00 150 600.00 150 600.00 150

101  DURABLE GORE STRIPE
1250.0000 m 2.0000 7.0000 250.00% 6.1000 205.00 % 6.0000 200.00 %

2,500.00 8,750.00 6,250 7,625.00 5,125 7,500.00 5,000
102  DURABLE CROSSWALK STRIPE

58.5000 m2 18.0000 45.0000 150.00% 41.2500 129.17 % 42.0000 133.33 %
1,053.00 2,632.50 1,580 2,413.13 1,360 2,457.00 1,404

103  DURABLE STOP BAR
118.1000 m 9.0000 25.0000 177.78% 20.5000 127.78 % 21.0000 133.33 %

1,062.90 2,952.50 1,890 2,421.05 1,358 2,480.10 1,417
104  DURABLE TRAFFIC ARROW

23.0000 EACH 35.0000 85.0000 142.86% 56.1000 60.29 % 56.0000 60.00 %
805.00 1,955.00 1,150 1,290.30 485 1,288.00 483

105 TEMPORARY PAVEMENT MARKING
11570.0000 m 0.3000 0.2000 -33.33% 0.2500 -16.67 % 1.8000 500.00 %

3,471.00 2,314.00 -1,157 2,892.50 -579 20,826.00 17,355
106 CONTINUOUS SHOULDER RUMBLE STRIP

3.2200 km 1,000.0000 1,400.0000 40.00% 880.0000 -12.00 % 500.0000 -50.00 %
3,220.00 4,508.00 1,288 2,833.60 -386 1,610.00 -1,610
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TRAFFIC
107 PERMANENT SIGNING

L.S. -19.30% -21.05 % -19.30 %
57,000.00 46,000.00 -11,000 45,000.00 -12,000 46,000.00 -11,000

108 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -40.00% -50.00 % -52.50 %

12,000.00 7,200.00 -4,800 6,000.00 -6,000 5,700.00 -6,300
109 ILLUMINATION SYSTEM NO.1

L.S. -0.71% -0.71 % -3.55 %
14,100.00 14,000.00 -100 14,000.00 -100 13,600.00 -500

110 ILLUMINATION SYSTEM NO.2
L.S. 2.74% -4.11 % -2.05 %

14,600.00 15,000.00 400 14,000.00 -600 14,300.00 -300
111 ILLUMINATION SYSTEM NO.3

L.S. -6.37% -13.86 % -13.11 %
26,700.00 25,000.00 -1,700 23,000.00 -3,700 23,200.00 -3,500

112 ILLUMINATION SYSTEM NO.4
L.S. 28.21% 28.21 % 22.22 %

11,700.00 15,000.00 3,300 15,000.00 3,300 14,300.00 2,600
113 ILLUMINATION SYSTEM NO.5

L.S. 7.14% 7.14 % 2.68 %
11,200.00 12,000.00 800 12,000.00 800 11,500.00 300

114 ILLUMINATION SYSTEM NO.6
L.S. 50.00% 43.75 % 41.88 %

16,000.00 24,000.00 8,000 23,000.00 7,000 22,700.00 6,700
115 ILLUMINATION SYSTEM NO. 7

L.S. 45.83% 45.83 % 45.83 %
2,400.00 3,500.00 1,100 3,500.00 1,100 3,500.00 1,100

116 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM
L.S. 7.91% 7.91 % 7.34 %

69,500.00 75,000.00 5,500 75,000.00 5,500 74,600.00 5,100
117 TRAFFIC SIGNAL CONTROL SYSTEM

L.S. 70.37% 85.19 % 70.37 %
13,500.00 23,000.00 9,500 25,000.00 11,500 23,000.00 9,500
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TRAFFIC
118 TRAFFIC SAFETY DRUM

428.0000 EACH 60.0000 50.0000 -16.67% 50.0000 -16.67 % 50.0000 -16.67 %
25,680.00 21,400.00 -4,280 21,400.00 -4,280 21,400.00 -4,280

119 BARRIER DRUM
10.0000 EACH 100.0000 100.0000 0.00% 85.0000 -15.00 % 70.0000 -30.00 %

1,000.00 1,000.00 0 850.00 -150 700.00 -300
120 SEQUENTIAL ARROW SIGN

3000.0000 HR 4.5000 2.5000 -44.44% 4.0000 -11.11 % 4.0000 -11.11 %
13,500.00 7,500.00 -6,000 12,000.00 -1,500 12,000.00 -1,500

121 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 7,500.0000 15,000.0000 100.00% 10,500.0000 40.00 % 11,000.0000 46.67 %

30,000.00 60,000.00 30,000 42,000.00 12,000 44,000.00 14,000
122 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

10080.0000 HR 5.0000 0.2500 -95.00% 3.3000 -34.00 % 1.0000 -80.00 %
50,400.00 2,520.00 -47,880 33,264.00 -17,136 10,080.00 -40,320

123 TYPE III BARRICADE
29.0000 EACH 175.0000 150.0000 -14.29% 125.0000 -28.57 % 150.0000 -14.29 %

5,075.00 4,350.00 -725 3,625.00 -1,450 4,350.00 -725
124 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -31.43% 128.57 % 151.43 %
4,375.00 3,000.00 -1,375 10,000.00 5,625 11,000.00 6,625

125 TRAFFIC CONTROL LABOR
4938.0000 HR 29.0000 30.0000 3.45% 33.6000 15.86 % 32.0000 10.34 %

143,202.00 148,140.00 4,938 165,916.80 22,715 158,016.00 14,814
126 TRAFFIC CONTROL VEHICLE

242.3000 DAY 40.0000 50.0000 25.00% 40.0000 0.00 % 60.0000 50.00 %
9,692.00 12,115.00 2,423 9,692.00 0 14,538.00 4,846

127 TRAFFIC CONTROL SUPERVISOR
2438.0000 HR 34.0000 15.0000 -55.88% 25.0000 -26.47 % 34.0000 0.00 %

82,892.00 36,570.00 -46,322 60,950.00 -21,942 82,892.00 0
128 CONSTRUCTION SIGNS CLASS A

123.6700 m2 100.0000 80.0000 -20.00% 75.0000 -25.00 % 160.0000 60.00 %
12,367.00 9,893.60 -2,473 9,275.25 -3,092 19,787.20 7,420
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OTHER ITEMS
129 SHORING OR EXTRA EXCAVATION CLASS B

1235.0000 m2 3.0000 5.0000 66.67% 5.2500 75.00 % 4.7500 58.33 %
3,705.00 6,175.00 2,470 6,483.75 2,779 5,866.25 2,161

130  SHORING OR EXTRA EXCAVATION CLASS B - SEWER
120.0000 m2 10.0000 10.0000 0.00% 11.0000 10.00 % 10.5000 5.00 %

1,200.00 1,200.00 0 1,320.00 120 1,260.00 60
131 CONTROLLED DENSITY FILL

33.3000 m3 80.0000 115.0000 43.75% 120.0000 50.00 % 116.0000 45.00 %
2,664.00 3,829.50 1,165 3,996.00 1,332 3,862.80 1,199

132 WATER
12290.0000 m3 3.0000 3.2500 8.33% 3.5000 16.67 % 2.7500 -8.33 %

36,870.00 39,942.50 3,073 43,015.00 6,145 33,797.50 -3,073
133 PLUGGING EXISTING PIPE

2.0000 EACH 100.0000 550.0000 450.00% 325.0000 225.00 % 525.0000 425.00 %
200.00 1,100.00 900 650.00 450 1,050.00 850

134 STRUCTURE SURVEYING
L.S. -44.00% -30.00 % -54.00 %

50,000.00 28,000.00 -22,000 35,000.00 -15,000 23,000.00 -27,000
135 ROADWAY SURVEYING

L.S. 11.11% 18.06 % 11.11 %
72,000.00 80,000.00 8,000 85,000.00 13,000 80,000.00 8,000

136 MONUMENT CASE, COVER, AND PIPE
38.0000 EACH 150.0000 300.0000 100.00% 300.0000 100.00 % 300.0000 100.00 %

5,700.00 11,400.00 5,700 11,400.00 5,700 11,400.00 5,700
137 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 275.0000 200.0000 -27.27% 250.0000 -9.09 % 250.0000 -9.09 %
550.00 400.00 -150 500.00 -50 500.00 -50

138 CEMENT CONC. SIDEWALK
2028.0000 m2 25.0000 25.0000 0.00% 23.2500 -7.00 % 23.1000 -7.60 %

50,700.00 50,700.00 0 47,151.00 -3,549 46,846.80 -3,853
139 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

1032.0000 m2 60.0000 30.0000 -50.00% 35.0000 -41.67 % 24.0000 -60.00 %
61,920.00 30,960.00 -30,960 36,120.00 -25,800 24,768.00 -37,152
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OTHER ITEMS
140 CHAIN LINK FENCE TYPE 3

2735.0000 m 25.0000 15.0000 -40.00% 15.0000 -40.00 % 15.0000 -40.00 %
68,375.00 41,025.00 -27,350 41,025.00 -27,350 41,025.00 -27,350

141 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
27.0000 EACH 180.0000 160.0000 -11.11% 165.0000 -8.33 % 160.0000 -11.11 %

4,860.00 4,320.00 -540 4,455.00 -405 4,320.00 -540
142 ADJUST MANHOLE

2.0000 EACH 300.0000 300.0000 0.00% 260.0000 -13.33 % 300.0000 0.00 %
600.00 600.00 0 520.00 -80 600.00 0

143  REPLACE MANHOLE NO.33-47
L.S. -11.11% -16.67 % -12.50 %

18,000.00 16,000.00 -2,000 15,000.00 -3,000 15,750.00 -2,250
144  REPLACE MANHOLE NO.33-48

L.S. 100.00% 87.50 % 96.88 %
8,000.00 16,000.00 8,000 15,000.00 7,000 15,750.00 7,750

145 ADJUST CATCH BASIN
1.0000 EACH 500.0000 260.0000 -48.00% 260.0000 -48.00 % 300.0000 -40.00 %

500.00 260.00 -240 260.00 -240 300.00 -200
146 ADJUST VALVE BOX

1.0000 EACH 200.0000 260.0000 30.00% 210.0000 5.00 % 300.0000 50.00 %
200.00 260.00 60 210.00 10 300.00 100

147 TRAINING
1500.0000 HR 1.0000 1.0000 0.00% 5.0000 400.00 % 3.0000 200.00 %

1,500.00 1,500.00 0 7,500.00 6,000 4,500.00 3,000
148 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
25,000.00 25,000.00 25,000.00 25,000.00

149 TRIMMING AND CLEANUP
L.S. 10.00% 10.00 % 5.00 %

20,000.00 22,000.00 2,000 22,000.00 2,000 21,000.00 1,000
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

F.E. WARD, INC. MAX J. KUNEY COMPANY PACIFIC ROAD & BRIDGE CO.
2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD

99202-4795 98223-7781

PROJECT : VANCOUVER   WA  986650692 SPOKANE   WA  992020008 ARLINGTON   WA  982233393

COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

OTHER ITEMS
151 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

152 SPILL PREVENTION PLAN
L.S. 400.00% 400.00 % 100.00 %

500.00 2,500.00 2,000 2,500.00 2,000 1,000.00 500
153 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

721.0000 m 10.0000 15.0000 50.00% 9.2500 -7.50 % 12.6000 26.00 %
7,210.00 10,815.00 3,605 6,669.25 -541 9,084.60 1,875

154 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
50.0000 m2 5.5000 27.0000 390.91% 12.5000 127.27 % 27.0000 390.91 %

275.00 1,350.00 1,075 625.00 350 1,350.00 1,075
155  BIOLOGS

225.0000 m 100.0000 57.0000 -43.00% 46.0000 -54.00 % 46.0000 -54.00 %
22,500.00 12,825.00 -9,675 10,350.00 -12,150 10,350.00 -12,150

156  SHORELINE PROTECTION
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
157  REMOVE EXISTING ASBESTOS CEMENT PIPE

806.0000 m 14.0000 25.0000 78.57% 75.0000 435.71 % 24.0000 71.43 %
11,284.00 20,150.00 8,866 60,450.00 49,166 19,344.00 8,060

158  HEAT TAPE INSTALLATION
L.S. -16.67% -16.67 % -16.67 %

6,000.00 5,000.00 -1,000 5,000.00 -1,000 5,000.00 -1,000

CONTRACT TOTAL $6,863,377.50 $6,628,935.05 -3.42% $6,875,252.17 0.17% $6,935,307.83 1.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

PREPARATION
1 MOBILIZATION

L.S. 43.53% 55.83 %
487,701.00 700,000.00 212,299 760,000.00 272,299

2 CLEARING AND GRUBBING
L.S. -84.40% 3.97 %

96,180.00 15,000.00 -81,180 100,000.00 3,820
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -61.43% -3.59 %
25,930.00 10,000.00 -15,930 25,000.00 -930

4 REMOVING EXISTING BRIDGE NO.  90/222
L.S. 0.00% -7.14 %

70,000.00 70,000.00 0 65,000.00 -5,000
5 REMOVING EXISTING BRIDGE NO.  90/223

L.S. 7.14% 14.29 %
70,000.00 75,000.00 5,000 80,000.00 10,000

6 REMOVING EXISTING BRIDGE  NO.  171/5
L.S. 0.00% 0.00 %

70,000.00 70,000.00 0 70,000.00 0
7 REMOVING ASPHALT CONC. PAVEMENT

24350.0000 m2 4.0000 2.7500 -31.25% 2.0000 -50.00 %
97,400.00 66,962.50 -30,438 48,700.00 -48,700

8 REMOVING GUARDRAIL
1552.0000 m 6.3000 8.5000 34.92% 8.0000 26.98 %

9,777.60 13,192.00 3,414 12,416.00 2,638
9 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 200.0000 165.0000 -17.50% 150.0000 -25.00 %
3,600.00 2,970.00 -630 2,700.00 -900

10 REMOVING PAINT STRIPE
4040.0000 m 2.0000 1.8000 -10.00% 1.2500 -37.50 %

8,080.00 7,272.00 -808 5,050.00 -3,030
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 35.42% -70.83 %
1,200.00 1,625.00 425 350.00 -850



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

PREPARATION
12  REMOVING RUMBLE STRIP

3220.0000 m 30.0000 8.0000 -73.33% 10.0000 -66.67 %
96,600.00 25,760.00 -70,840 32,200.00 -64,400

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

96775.0000 m3 5.0000 3.1000 -38.00% 3.5000 -30.00 %
483,875.00 300,002.50 -183,873 338,712.50 -145,163

14 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
3340.0000 m3 6.0000 12.5000 108.33% 9.0000 50.00 %

20,040.00 41,750.00 21,710 30,060.00 10,020
15 EMBANKMENT COMPACTION

49972.0000 m3 1.5000 1.0000 -33.33% 2.0000 33.33 %
74,958.00 49,972.00 -24,986 99,944.00 24,986

DRAINAGE
16 DITCH EXCAVATION INCL. HAUL

739.0000 m3 14.0000 9.5000 -32.14% 10.0000 -28.57 %
10,346.00 7,020.50 -3,326 7,390.00 -2,956

17 GRATE INLET TYPE 1
5.0000 EACH 2,000.0000 920.0000 -54.00% 1,800.0000 -10.00 %

10,000.00 4,600.00 -5,400 9,000.00 -1,000
18 QUARRY SPALLS

101.0000 m3 50.0000 45.0000 -10.00% 40.0000 -20.00 %
5,050.00 4,545.00 -505 4,040.00 -1,010

19 SCHEDULE A CULV. PIPE 300 MM DIAM.
107.0000 m 55.0000 80.0000 45.45% 60.0000 9.09 %

5,885.00 8,560.00 2,675 6,420.00 535
20 SCHEDULE A CULV. PIPE 450 MM DIAM.

75.0000 m 75.0000 90.0000 20.00% 95.0000 26.67 %
5,625.00 6,750.00 1,125 7,125.00 1,500

21 SCHEDULE A CULV. PIPE 600 MM DIAM.
43.0000 m 90.0000 115.0000 27.78% 120.0000 33.33 %

3,870.00 4,945.00 1,075 5,160.00 1,290



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

DRAINAGE
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DIAM.

125.0000 m 50.0000 43.0000 -14.00% 48.0000 -4.00 %
6,250.00 5,375.00 -875 6,000.00 -250

23  PVC DRAIN PIPE 150MM DIAM.
365.0000 m 49.0000 24.0000 -51.02% 30.0000 -38.78 %

17,885.00 8,760.00 -9,125 10,950.00 -6,935
24  CONNECT TO EXISTING 150 MM DRAIN PIPE

1.0000 EACH 500.0000 170.0000 -66.00% 200.0000 -60.00 %
500.00 170.00 -330 200.00 -300

STORM SEWER
25 CATCH BASIN TYPE 1

16.0000 EACH 800.0000 725.0000 -9.38% 1,050.0000 31.25 %
12,800.00 11,600.00 -1,200 16,800.00 4,000

26 TESTING STORM SEWER PIPE
330.0000 m 3.0000 6.0000 100.00% 10.0000 233.33 %

990.00 1,980.00 990 3,300.00 2,310
27 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

279.0000 m 85.0000 50.0000 -41.18% 60.0000 -29.41 %
23,715.00 13,950.00 -9,765 16,740.00 -6,975

28 SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.
52.0000 m 91.0000 85.0000 -6.59% 62.0000 -31.87 %

4,732.00 4,420.00 -312 3,224.00 -1,508
SANITARY SEWER

29  PVC SEWER FORCE MAIN 200 MM DIAM.
966.0000 m 59.0000 36.0000 -38.98% 72.0000 22.03 %

56,994.00 34,776.00 -22,218 69,552.00 12,558
30  CONNECT TO EXISTING FORCE MAIN

1.0000 EACH 1,500.0000 800.0000 -46.67% 1,100.0000 -26.67 %
1,500.00 800.00 -700 1,100.00 -400

WATER LINES
31 GATE VALVE 200 MM

3.0000 EACH 700.0000 750.0000 7.14% 900.0000 28.57 %
2,100.00 2,250.00 150 2,700.00 600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

WATER LINES
32 GATE VALVE 250 MM

1.0000 EACH 800.0000 1,000.0000 25.00% 1,000.0000 25.00 %
800.00 1,000.00 200 1,000.00 200

33 GATE VALVE 300 MM
5.0000 EACH 1,000.0000 1,000.0000 0.00% 1,200.0000 20.00 %

5,000.00 5,000.00 0 6,000.00 1,000
34 HYDRANT ASSEMBLY

4.0000 EACH 2,000.0000 2,500.0000 25.00% 3,000.0000 50.00 %
8,000.00 10,000.00 2,000 12,000.00 4,000

35  REPLACE EXISTING HYDRANT
1.0000 EACH 2,300.0000 2,500.0000 8.70% 3,000.0000 30.43 %

2,300.00 2,500.00 200 3,000.00 700
36  INSTALL 300MM DUCTILE IRON WATER MAIN UNDER BRIDGE

L.S. -31.25% -25.00 %
40,000.00 27,500.00 -12,500 30,000.00 -10,000

37  PVC PIPE FOR WATER MAIN 150 MM DIAM.
19.0000 m 49.0000 40.0000 -18.37% 62.0000 26.53 %

931.00 760.00 -171 1,178.00 247
38  PVC PIPE FOR WATER MAIN 200 MM DIAM.

45.0000 m 59.0000 50.0000 -15.25% 70.0000 18.64 %
2,655.00 2,250.00 -405 3,150.00 495

39  PVC PIPE FOR WATER MAIN 250 MM DIAM.
7.0000 m 65.0000 100.0000 53.85% 150.0000 130.77 %

455.00 700.00 245 1,050.00 595
40 PVC PIPE FOR WATER MAIN 300 MM DIAM.

641.0000 m 72.0000 65.0000 -9.72% 110.0000 52.78 %
46,152.00 41,665.00 -4,487 70,510.00 24,358

41  CONNECT TO EXISTING 200MM C.I. WATER MAIN
1.0000 EACH 1,000.0000 1,500.0000 50.00% 1,000.0000 0.00 %

1,000.00 1,500.00 500 1,000.00 0
42  CONNECT TO EXISTING 250MM A.C. WATER MAIN

1.0000 EACH 1,300.0000 1,500.0000 15.38% 1,000.0000 -23.08 %
1,300.00 1,500.00 200 1,000.00 -300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

WATER LINES
43  CONNECT TO EXISTING 300MM A.C. WATER MAIN

1.0000 EACH 1,600.0000 1,500.0000 -6.25% 1,000.0000 -37.50 %
1,600.00 1,500.00 -100 1,000.00 -600

44  CAP EXISTING WATER MAIN
2.0000 EACH 500.0000 500.0000 0.00% 1,000.0000 100.00 %

1,000.00 1,000.00 0 2,000.00 1,000
STRUCTURE

45 STRUCTURE EXCAVATION CLASS A INCL. HAUL
3357.0000 m3 25.0000 16.5000 -34.00% 23.5000 -6.00 %

83,925.00 55,390.50 -28,535 78,889.50 -5,036
46 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL

L.S. -24.88% -69.95 %
16,640.00 12,500.00 -4,140 5,000.00 -11,640

47 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO.  90/223
L.S. -63.08% 23.08 %

65,000.00 24,000.00 -41,000 80,000.00 15,000
48 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO.  171/5

L.S. -50.00% 150.00 %
40,000.00 20,000.00 -20,000 100,000.00 60,000

49 GRAVEL BACKFILL FOR WALL
649.0000 m3 30.0000 22.0000 -26.67% 25.0000 -16.67 %

19,470.00 14,278.00 -5,192 16,225.00 -3,245
50 EPOXY-COATED ST. REINF. BAR FOR BARRIER TIES

472.0000 kg 1.0000 2.1000 110.00% 3.7500 275.00 %
472.00 991.20 519 1,770.00 1,298

51 ST. REINF. BAR FOR BRIDGE
94970.0000 kg 1.0000 1.0500 5.00% 1.3000 30.00 %

94,970.00 99,718.50 4,749 123,461.00 28,491
52 ST. REINF. BAR FOR BARRIER TIES

182.0000 kg 1.0000 2.3600 136.00% 3.0000 200.00 %
182.00 429.52 248 546.00 364

53 ST. REINF. BAR FOR  WALL
6015.0000 kg 1.0000 2.3600 136.00% 1.4500 45.00 %

6,015.00 14,195.40 8,180 8,721.75 2,707



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/20/2000
15:27

DOT_RGGB01

 IM-0904 (111)

STRUCTURE
54 CONC. CLASS 28 FOR WALL

155.0000 m3 400.0000 755.0000 88.75% 400.0000 0.00 %
62,000.00 117,025.00 55,025 62,000.00 0

55 CONC. CLASS 28 FOR BRIDGE
1103.0000 m3 400.0000 501.0000 25.25% 400.0000 0.00 %

441,200.00 552,603.00 111,403 441,200.00 0
56  PEDESTRIAN BARRIER

369.0000 m 200.0000 280.0000 40.00% 275.0000 37.50 %
73,800.00 103,320.00 29,520 101,475.00 27,675

57 SUPERSTRUCTURE -BRIDGE NO.  90/223
L.S. 24.04% 25.96 %

520,000.00 645,000.00 125,000 655,000.00 135,000
58 SUPERSTRUCTURE -BRIDGE NO.  171/5

L.S. 52.49% 20.39 %
623,000.00 950,000.00 327,000 750,000.00 127,000

59 CONDUIT PIPE 53 MM DIAM.
920.0000 m 30.0000 40.0000 33.33% 40.0000 33.33 %

27,600.00 36,800.00 9,200 36,800.00 9,200
60  CONDUIT PIPE 78 MM DIAM

136.0000 m 50.0000 86.0000 72.00% 110.0000 120.00 %
6,800.00 11,696.00 4,896 14,960.00 8,160

61 BRIDGE RAILING TYPE BP
299.0000 m 120.0000 225.0000 87.50% 200.0000 66.67 %

35,880.00 67,275.00 31,395 59,800.00 23,920
62  SOIL NAIL

118.0000 EACH 1,000.0000 526.0000 -47.40% 500.0000 -50.00 %
118,000.00 62,068.00 -55,932 59,000.00 -59,000

63  TEMPORARY SHOTCRETE WALL FACING
300.0000 m2 100.0000 178.0000 78.00% 110.0000 10.00 %

30,000.00 53,400.00 23,400 33,000.00 3,000
64  VERIFICATION TEST

3.0000 EACH 10,000.0000 4,400.0000 -56.00% 1,000.0000 -90.00 %
30,000.00 13,200.00 -16,800 3,000.00 -27,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B014 REVISION NO : 1 BIDS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSION NO : 2 WORK ORDER# : OL8845
HWY : SR  ,090,171 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90
SR 171 INTERCHANGE AND
BRIDGE 90/223 REPLACEMENT
99B014

NORTH CENTRAL CONSTRUCTION, INC.N.A. DEGERSTROM, INC.
843 KITTLESON RD 3303 N SULLIVAN RD
98837-9738 99216-1676

PROJECT : MOSES LAKE   WA  988370128 SPOKANE   WA  992100426

COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
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STRUCTURE
65  CABLE RAIL FOR WALL

75.0000 m 150.0000 140.0000 -6.67% 100.0000 -33.33 %
11,250.00 10,500.00 -750 7,500.00 -3,750

66  CEMENT CONC. GUTTER
75.0000 m 35.0000 20.0000 -42.86% 20.0000 -42.86 %

2,625.00 1,500.00 -1,125 1,500.00 -1,125
67  CONC. CLASS 28 FOR SOIL NAIL WALL

300.0000 m2 300.0000 280.0000 -6.67% 225.0000 -25.00 %
90,000.00 84,000.00 -6,000 67,500.00 -22,500

68  PREFABRICATED DRAINAGE MATERIAL
54.0000 m2 25.0000 60.0000 140.00% 8.0000 -68.00 %

1,350.00 3,240.00 1,890 432.00 -918
69  FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTIONS

EST. 0.00% 0.00 %
15,000.00 15,000.00 15,000.00

SURFACING
70 BALLAST

29820.0000 t 9.0000 7.5000 -16.67% 6.5000 -27.78 %
268,380.00 223,650.00 -44,730 193,830.00 -74,550

71 CRUSHED SURFACING TOP COURSE
10980.0000 t 10.0000 8.5000 -15.00% 11.5000 15.00 %

109,800.00 93,330.00 -16,470 126,270.00 16,470
LIQUID ASPHALT

72 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

6,166.00 6,166.00 6,166.00
CEMENT CONCRETE PAVEMENT

73 CEMENT CONC. APPROACH 3 DAY
25.0000 m2 35.0000 27.5000 -21.43% 40.0000 14.29 %

875.00 687.50 -188 1,000.00 125
74 BRIDGE APPROACH SLAB

463.3000 m2 120.0000 200.0000 66.67% 170.0000 41.67 %
55,596.00 92,660.00 37,064 78,761.00 23,165
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ASPHALT CONCRETE PAVEMENT
75 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

554.0000 t 35.0000 42.0000 20.00% 36.7500 5.00 %
19,390.00 23,268.00 3,878 20,359.50 970

76 ASPHALT CONC. PAVEMENT CL. A PG 64-28
16025.0000 t 30.0000 32.0000 6.67% 36.7500 22.50 %

480,750.00 512,800.00 32,050 588,918.75 108,169
77 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
12,150.00 12,150.00 12,150.00

78 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

7,550.00 7,550.00 7,550.00
79  SIDEWALK END SECTION

11.0000 EACH 80.0000 750.0000 837.50% 135.0000 68.75 %
880.00 8,250.00 7,370 1,485.00 605

80 ASPHALT CONC. APPROACH CL. A PG 64-28
14.0000 t 250.0000 330.0000 32.00% 85.0000 -66.00 %

3,500.00 4,620.00 1,120 1,190.00 -2,310
EROSION CONTROL AND PLANTING

81 SEEDING, FERTILIZING, AND MULCHING
11.8700 ha 2,700.0000 3,600.0000 33.33% 2,500.0000 -7.41 %

32,049.00 42,732.00 10,683 29,675.00 -2,374
82 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

83  TREATED WATER
448200.0000 L 0.0700 0.2300 228.57% 0.6000 757.14 %

31,374.00 103,086.00 71,712 268,920.00 237,546
TRAFFIC

84 CEMENT CONC. BARRIER CURB AND GUTTER
1249.0000 m 30.0000 22.0000 -26.67% 20.0000 -33.33 %

37,470.00 27,478.00 -9,992 24,980.00 -12,490
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TRAFFIC
85 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

65.0000 m 45.0000 50.0000 11.11% 41.0000 -8.89 %
2,925.00 3,250.00 325 2,665.00 -260

86 BEAM GUARDRAIL TYPE 1
266.0000 m 45.0000 44.0000 -2.22% 37.5000 -16.67 %

11,970.00 11,704.00 -266 9,975.00 -1,995
87 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,200.0000 1,000.0000 -16.67% 1,250.0000 4.17 %
4,800.00 4,000.00 -800 5,000.00 200

88 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 1,850.0000 2,000.0000 8.11% 1,800.0000 -2.70 %

24,050.00 26,000.00 1,950 23,400.00 -650
89 PRECAST CONC. BARRIER TYPE 2

236.0000 m 72.0000 70.0000 -2.78% 75.0000 4.17 %
16,992.00 16,520.00 -472 17,700.00 708

90 PRECAST CONC. BARRIER TYPE 4
120.0000 m 75.0000 100.0000 33.33% 95.0000 26.67 %

9,000.00 12,000.00 3,000 11,400.00 2,400
91 TEMPORARY CONC. BARRIER

701.0000 m 33.0000 30.0000 -9.09% 35.0000 6.06 %
23,133.00 21,030.00 -2,103 24,535.00 1,402

92  RESETTING CONC. BARRIER
2372.0000 m 10.0000 10.0000 0.00% 13.0000 30.00 %

23,720.00 23,720.00 0 30,836.00 7,116
93 TEMPORARY IMPACT ATTENUATOR

12.0000 EACH 5,000.0000 4,100.0000 -18.00% 2,000.0000 -60.00 %
60,000.00 49,200.00 -10,800 24,000.00 -36,000

94 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 %

10,000.00 10,000.00 10,000.00
95 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 8,000.0000 5,100.0000 -36.25% 5,000.0000 -37.50 %
16,000.00 10,200.00 -5,800 10,000.00 -6,000
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TRAFFIC
96 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

3600.0000 HR 40.0000 45.2500 13.13% 45.0000 12.50 %
144,000.00 162,900.00 18,900 162,000.00 18,000

97 FLEXIBLE GUIDE POST
236.0000 EACH 26.0000 24.0000 -7.69% 16.9500 -34.81 %

6,136.00 5,664.00 -472 4,000.20 -2,136
98 PAINT STRIPE

14310.0000 m 0.4000 0.5200 30.00% 0.2000 -50.00 %
5,724.00 7,441.20 1,717 2,862.00 -2,862

99  DURABLE STRIPE
140.0000 m 2.0000 4.0000 100.00% 2.5000 25.00 %

280.00 560.00 280 350.00 70
100  DURABLE DRAINAGE MARKINGS

30.0000 EACH 15.0000 20.7500 38.33% 12.0000 -20.00 %
450.00 622.50 173 360.00 -90

101  DURABLE GORE STRIPE
1250.0000 m 2.0000 6.3500 217.50% 6.5000 225.00 %

2,500.00 7,937.50 5,438 8,125.00 5,625
102  DURABLE CROSSWALK STRIPE

58.5000 m2 18.0000 43.1500 139.72% 34.5000 91.67 %
1,053.00 2,524.28 1,471 2,018.25 965

103  DURABLE STOP BAR
118.1000 m 9.0000 21.3000 136.67% 16.5000 83.33 %

1,062.90 2,515.53 1,453 1,948.65 886
104  DURABLE TRAFFIC ARROW

23.0000 EACH 35.0000 58.8200 68.06% 75.0000 114.29 %
805.00 1,352.86 548 1,725.00 920

105 TEMPORARY PAVEMENT MARKING
11570.0000 m 0.3000 0.2000 -33.33% 0.5000 66.67 %

3,471.00 2,314.00 -1,157 5,785.00 2,314
106 CONTINUOUS SHOULDER RUMBLE STRIP

3.2200 km 1,000.0000 2,500.0000 150.00% 3,500.0000 250.00 %
3,220.00 8,050.00 4,830 11,270.00 8,050
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TRAFFIC
107 PERMANENT SIGNING

L.S. -21.05% -27.19 %
57,000.00 45,000.00 -12,000 41,500.00 -15,500

108 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -50.00% -39.58 %

12,000.00 6,000.00 -6,000 7,250.00 -4,750
109 ILLUMINATION SYSTEM NO.1

L.S. 24.11% -0.71 %
14,100.00 17,500.00 3,400 14,000.00 -100

110 ILLUMINATION SYSTEM NO.2
L.S. 33.56% 2.74 %

14,600.00 19,500.00 4,900 15,000.00 400
111 ILLUMINATION SYSTEM NO.3

L.S. 12.36% -6.37 %
26,700.00 30,000.00 3,300 25,000.00 -1,700

112 ILLUMINATION SYSTEM NO.4
L.S. 109.40% 28.21 %

11,700.00 24,500.00 12,800 15,000.00 3,300
113 ILLUMINATION SYSTEM NO.5

L.S. 4.91% 7.14 %
11,200.00 11,750.00 550 12,000.00 800

114 ILLUMINATION SYSTEM NO.6
L.S. 3.13% 56.25 %

16,000.00 16,500.00 500 25,000.00 9,000
115 ILLUMINATION SYSTEM NO. 7

L.S. 16.67% 66.67 %
2,400.00 2,800.00 400 4,000.00 1,600

116 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM
L.S. 33.81% 15.11 %

69,500.00 93,000.00 23,500 80,000.00 10,500
117 TRAFFIC SIGNAL CONTROL SYSTEM

L.S. 14.81% 85.19 %
13,500.00 15,500.00 2,000 25,000.00 11,500
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TRAFFIC
118 TRAFFIC SAFETY DRUM

428.0000 EACH 60.0000 47.0000 -21.67% 45.0000 -25.00 %
25,680.00 20,116.00 -5,564 19,260.00 -6,420

119 BARRIER DRUM
10.0000 EACH 100.0000 84.0000 -16.00% 80.0000 -20.00 %

1,000.00 840.00 -160 800.00 -200
120 SEQUENTIAL ARROW SIGN

3000.0000 HR 4.5000 3.1500 -30.00% 3.0000 -33.33 %
13,500.00 9,450.00 -4,050 9,000.00 -4,500

121 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 7,500.0000 7,875.0000 5.00% 7,500.0000 0.00 %

30,000.00 31,500.00 1,500 30,000.00 0
122 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

10080.0000 HR 5.0000 5.7500 15.00% 5.5000 10.00 %
50,400.00 57,960.00 7,560 55,440.00 5,040

123 TYPE III BARRICADE
29.0000 EACH 175.0000 130.0000 -25.71% 125.0000 -28.57 %

5,075.00 3,770.00 -1,305 3,625.00 -1,450
124 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -16.00% -20.00 %
4,375.00 3,675.00 -700 3,500.00 -875

125 TRAFFIC CONTROL LABOR
4938.0000 HR 29.0000 30.0000 3.45% 29.5000 1.72 %

143,202.00 148,140.00 4,938 145,671.00 2,469
126 TRAFFIC CONTROL VEHICLE

242.3000 DAY 40.0000 61.5000 53.75% 60.0000 50.00 %
9,692.00 14,901.45 5,209 14,538.00 4,846

127 TRAFFIC CONTROL SUPERVISOR
2438.0000 HR 34.0000 34.0000 0.00% 33.5000 -1.47 %

82,892.00 82,892.00 0 81,673.00 -1,219
128 CONSTRUCTION SIGNS CLASS A

123.6700 m2 100.0000 73.5000 -26.50% 70.0000 -30.00 %
12,367.00 9,089.75 -3,277 8,656.90 -3,710
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OTHER ITEMS
129 SHORING OR EXTRA EXCAVATION CLASS B

1235.0000 m2 3.0000 4.5000 50.00% 5.0000 66.67 %
3,705.00 5,557.50 1,853 6,175.00 2,470

130  SHORING OR EXTRA EXCAVATION CLASS B - SEWER
120.0000 m2 10.0000 10.0000 0.00% 5.0000 -50.00 %

1,200.00 1,200.00 0 600.00 -600
131 CONTROLLED DENSITY FILL

33.3000 m3 80.0000 110.0000 37.50% 150.0000 87.50 %
2,664.00 3,663.00 999 4,995.00 2,331

132 WATER
12290.0000 m3 3.0000 2.6500 -11.67% 10.5000 250.00 %

36,870.00 32,568.50 -4,302 129,045.00 92,175
133 PLUGGING EXISTING PIPE

2.0000 EACH 100.0000 500.0000 400.00% 300.0000 200.00 %
200.00 1,000.00 800 600.00 400

134 STRUCTURE SURVEYING
L.S. -54.00% -50.00 %

50,000.00 23,000.00 -27,000 25,000.00 -25,000
135 ROADWAY SURVEYING

L.S. 4.17% 18.06 %
72,000.00 75,000.00 3,000 85,000.00 13,000

136 MONUMENT CASE, COVER, AND PIPE
38.0000 EACH 150.0000 300.0000 100.00% 300.0000 100.00 %

5,700.00 11,400.00 5,700 11,400.00 5,700
137 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 275.0000 250.0000 -9.09% 150.0000 -45.45 %
550.00 500.00 -50 300.00 -250

138 CEMENT CONC. SIDEWALK
2028.0000 m2 25.0000 22.0000 -12.00% 22.0000 -12.00 %

50,700.00 44,616.00 -6,084 44,616.00 -6,084
139 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

1032.0000 m2 60.0000 50.0000 -16.67% 20.0000 -66.67 %
61,920.00 51,600.00 -10,320 20,640.00 -41,280
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140 CHAIN LINK FENCE TYPE 3

2735.0000 m 25.0000 25.0000 0.00% 20.0000 -20.00 %
68,375.00 68,375.00 0 54,700.00 -13,675

141 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
27.0000 EACH 180.0000 200.0000 11.11% 140.0000 -22.22 %

4,860.00 5,400.00 540 3,780.00 -1,080
142 ADJUST MANHOLE

2.0000 EACH 300.0000 250.0000 -16.67% 300.0000 0.00 %
600.00 500.00 -100 600.00 0

143  REPLACE MANHOLE NO.33-47
L.S. -16.67% -27.78 %

18,000.00 15,000.00 -3,000 13,000.00 -5,000
144  REPLACE MANHOLE NO.33-48

L.S. 87.50% 62.50 %
8,000.00 15,000.00 7,000 13,000.00 5,000

145 ADJUST CATCH BASIN
1.0000 EACH 500.0000 250.0000 -50.00% 275.0000 -45.00 %

500.00 250.00 -250 275.00 -225
146 ADJUST VALVE BOX

1.0000 EACH 200.0000 250.0000 25.00% 200.0000 0.00 %
200.00 250.00 50 200.00 0

147 TRAINING
1500.0000 HR 1.0000 2.0000 100.00% 2.0000 100.00 %

1,500.00 3,000.00 1,500 3,000.00 1,500
148 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
25,000.00 25,000.00 25,000.00

149 TRIMMING AND CLEANUP
L.S. 0.00% -75.00 %

20,000.00 20,000.00 0 5,000.00 -15,000
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00
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OTHER ITEMS
151 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 1.00 -1.00

152 SPILL PREVENTION PLAN
L.S. 200.00% 900.00 %

500.00 1,500.00 1,000 5,000.00 4,500
153 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

721.0000 m 10.0000 12.0000 20.00% 10.0000 0.00 %
7,210.00 8,652.00 1,442 7,210.00 0

154 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
50.0000 m2 5.5000 25.0000 354.55% 12.0000 118.18 %

275.00 1,250.00 975 600.00 325
155  BIOLOGS

225.0000 m 100.0000 15.0000 -85.00% 75.0000 -25.00 %
22,500.00 3,375.00 -19,125 16,875.00 -5,625

156  SHORELINE PROTECTION
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
157  REMOVE EXISTING ASBESTOS CEMENT PIPE

806.0000 m 14.0000 23.0000 64.29% 75.0000 435.71 %
11,284.00 18,538.00 7,254 60,450.00 49,166

158  HEAT TAPE INSTALLATION
L.S. 150.00% -8.33 %

6,000.00 15,000.00 9,000 5,500.00 -500

CONTRACT TOTAL $6,863,377.50 $7,307,531.18 6.47% $7,614,191.00 10.94%


