
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

PREPARATION
1 MOBILIZATION

L.S. -27.24% -25.06 % -49.07 %
343,590.81 250,000.00 -93,591 257,500.00 -86,091 175,000.00 -168,591

2 CLEARING AND GRUBBING
L.S. -91.67% -91.67 % -80.00 %

60,000.00 5,000.00 -55,000 5,000.00 -55,000 12,000.00 -48,000
3  STRIPPING INCL. HAUL - SITE PS-AD-88

L.S. -50.00% 50.00 % 62.50 %
4,000.00 2,000.00 -2,000 6,000.00 2,000 6,500.00 2,500

4  PIT CLEANUP
38000.0000 m3 5.5000 4.5000 -18.18% 0.0000 -100.00 % 0.8500 -84.55 %

209,000.00 171,000.00 -38,000 0.00 -209,000 32,300.00 -176,700
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -43.04% -12.97 % 31.33 %
31,600.00 18,000.00 -13,600 27,500.00 -4,100 41,500.00 9,900

6 REMOVING ASPHALT CONC. PAVEMENT
8420.0000 m2 2.0000 0.9000 -55.00% 1.5000 -25.00 % 2.5000 25.00 %

16,840.00 7,578.00 -9,262 12,630.00 -4,210 21,050.00 4,210
7 REMOVING GUARDRAIL

211.0000 m 6.5000 4.0000 -38.46% 4.2500 -34.62 % 8.0500 23.85 %
1,371.50 844.00 -528 896.75 -475 1,698.55 327

8 REMOVING GUARDRAIL ANCHOR
6.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00 % 150.0000 0.00 %

900.00 900.00 0 900.00 0 900.00 0
9  REMOVING GUIDE POST

L.S. 3.09% -17.53 % 0.00 %
485.00 500.00 15 400.00 -85 485.00 0

10  REMOVING PLASTIC STRIPE
50.0000 m 3.5000 3.0000 -14.29% 3.0000 -14.29 % 3.0000 -14.29 %

175.00 150.00 -25 150.00 -25 150.00 -25
11  REMOVING PAINT STRIPE

2140.0000 m 2.0000 1.3000 -35.00% 1.3000 -35.00 % 1.3000 -35.00 %
4,280.00 2,782.00 -1,498 2,782.00 -1,498 2,782.00 -1,498
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PREPARATION
12  REMOVING PLASTIC TRAFFIC MARKING

10.0000 m2 15.0000 12.0000 -20.00% 12.0000 -20.00 % 12.0000 -20.00 %
150.00 120.00 -30 120.00 -30 120.00 -30

13 REMOVING WIRE FENCE
2570.0000 m 3.0000 1.2000 -60.00% 1.5000 -50.00 % 1.2000 -60.00 %

7,710.00 3,084.00 -4,626 3,855.00 -3,855 3,084.00 -4,626
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
10970.0000 m3 6.0000 3.0000 -50.00% 2.7500 -54.17 % 6.7500 12.50 %

65,820.00 32,910.00 -32,910 30,167.50 -35,653 74,047.50 8,228
15  COMMON BOROW IN PLACE-INCL. HAUL

209730.0000 m3 5.5000 2.9000 -47.27% 3.5800 -34.91 % 3.4500 -37.27 %
1,153,515.00 608,217.00 -545,298 750,833.40 -402,682 723,568.50 -429,947

16 GRAVEL BORROW INCL. HAUL
60.0000 t 30.0000 20.0000 -33.33% 20.0000 -33.33 % 10.5000 -65.00 %

1,800.00 1,200.00 -600 1,200.00 -600 630.00 -1,170
17 EMBANKMENT COMPACTION

218470.0000 m3 1.0000 0.1000 -90.00% 0.3500 -65.00 % 1.5000 50.00 %
218,470.00 21,847.00 -196,623 76,464.50 -142,006 327,705.00 109,235

DRAINAGE
18 DITCH EXCAVATION

70.0000 m3 20.0000 8.0000 -60.00% 10.0000 -50.00 % 15.0000 -25.00 %
1,400.00 560.00 -840 700.00 -700 1,050.00 -350

19 QUARRY SPALLS
389.0000 t 40.0000 30.0000 -25.00% 26.5000 -33.75 % 20.0000 -50.00 %

15,560.00 11,670.00 -3,890 10,308.50 -5,252 7,780.00 -7,780
20 UNDERDRAIN PIPE 150 MM DIAM.

24.0000 m 35.0000 15.0000 -57.14% 25.0000 -28.57 % 45.0000 28.57 %
840.00 360.00 -480 600.00 -240 1,080.00 240

21 DRAIN PIPE 150 MM DIAM.
105.5000 m 35.0000 16.0000 -54.29% 25.0000 -28.57 % 35.0000 0.00 %

3,692.50 1,688.00 -2,005 2,637.50 -1,055 3,692.50 0
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DRAINAGE
22 SCHEDULE A CULV. PIPE 300 MM DIAM.

13.0000 m 65.0000 59.0000 -9.23% 60.0000 -7.69 % 90.0000 38.46 %
845.00 767.00 -78 780.00 -65 1,170.00 325

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
74.0000 m 85.0000 62.0000 -27.06% 81.5000 -4.12 % 95.0000 11.76 %

6,290.00 4,588.00 -1,702 6,031.00 -259 7,030.00 740
24 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

31.5000 m 75.0000 90.0000 20.00% 115.0000 53.33 % 110.0000 46.67 %
2,362.50 2,835.00 473 3,622.50 1,260 3,465.00 1,103

25  CL. V REINF. CONC. CULV. PIPE 1200 MM DIAM.
43.5000 m 350.0000 375.0000 7.14% 425.0000 21.43 % 310.0000 -11.43 %

15,225.00 16,312.50 1,088 18,487.50 3,263 13,485.00 -1,740
26 PLAIN ST. CULV. PIPE 1.6 MM TH. 375 MM DIAM.

4.5000 m 50.0000 60.0000 20.00% 190.0000 280.00 % 150.0000 200.00 %
225.00 270.00 45 855.00 630 675.00 450

27  PVC IRRIGATION PIPE 375 MM DIAM.
1119.0000 m 45.0000 43.0000 -4.44% 67.5000 50.00 % 55.0000 22.22 %

50,355.00 48,117.00 -2,238 75,532.50 25,178 61,545.00 11,190
28  REMOVE AND RESET IRRIGATION STRUCTURES

L.S. 185.71% 435.71 % 292.86 %
1,400.00 4,000.00 2,600 7,500.00 6,100 5,500.00 4,100

29  IRRIGATION STRUCTURES
L.S. 235.71% 235.71 % 114.29 %

7,000.00 23,500.00 16,500 23,500.00 16,500 15,000.00 8,000
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 900.0000 1,000.0000 11.11% 950.0000 5.56 % 700.0000 -22.22 %

3,600.00 4,000.00 400 3,800.00 200 2,800.00 -800
31 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 1,800.0000 1,700.0000 -5.56% 2,000.0000 11.11 % 1,800.0000 0.00 %
1,800.00 1,700.00 -100 2,000.00 200 1,800.00 0
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STRUCTURE
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

33.0000 m3 30.0000 22.0000 -26.67% 30.0000 0.00 % 50.0000 66.67 %
990.00 726.00 -264 990.00 0 1,650.00 660

33 GRAVEL BACKFILL FOR WALL
250.0000 m3 40.0000 20.0000 -50.00% 20.0000 -50.00 % 20.0000 -50.00 %

10,000.00 5,000.00 -5,000 5,000.00 -5,000 5,000.00 -5,000
34 ST. REINF. BAR FOR BRIDGE

17586.0000 kg 1.1000 1.2500 13.64% 1.2500 13.64 % 1.0000 -9.09 %
19,344.60 21,982.50 2,638 21,982.50 2,638 17,586.00 -1,759

35 CONC. CLASS 28 FOR BRIDGE
148.0000 m3 450.0000 500.0000 11.11% 500.0000 11.11 % 500.0000 11.11 %

66,600.00 74,000.00 7,400 74,000.00 7,400 74,000.00 7,400
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

37 SUPERSTRUCTURE SR 17/26 INTERCHANGE
L.S. -5.26% -8.65 % 15.04 %

266,000.00 252,000.00 -14,000 243,000.00 -23,000 306,000.00 40,000
38 CONDUIT PIPE 53 MM DIAM.

246.0000 m 40.0000 45.0000 12.50% 50.0000 25.00 % 49.0000 22.50 %
9,840.00 11,070.00 1,230 12,300.00 2,460 12,054.00 2,214

39 TRAFFIC BARRIER
111.0000 m 300.0000 175.0000 -41.67% 175.0000 -41.67 % 200.0000 -33.33 %

33,300.00 19,425.00 -13,875 19,425.00 -13,875 22,200.00 -11,100
SURFACING

40 CRUSHED SURFACING TOP COURSE
27070.0000 t 10.0000 6.5000 -35.00% 8.1500 -18.50 % 7.2500 -27.50 %

270,700.00 175,955.00 -94,745 220,620.50 -50,080 196,257.50 -74,443
41  SHOULDER FINISHING

1.3000 km 3,000.0000 2,500.0000 -16.67% 1,000.0000 -66.67 % 1,950.0000 -35.00 %
3,900.00 3,250.00 -650 1,300.00 -2,600 2,535.00 -1,365
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LIQUID ASPHALT
42 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
11,050.00 11,050.00 11,050.00 11,050.00

CEMENT CONCRETE PAVEMENT
43 BRIDGE APPROACH SLAB

182.8000 m2 130.0000 135.0000 3.85% 135.0000 3.85 % 150.0000 15.38 %
23,764.00 24,678.00 914 24,678.00 914 27,420.00 3,656

ASPHALT CONCRETE PAVEMENT
44 ASPHALT CONC. PAVEMENT CL. A PG 64-28

22130.0000 t 34.0000 30.0000 -11.76% 30.7500 -9.56 % 33.0000 -2.94 %
752,420.00 663,900.00 -88,520 680,497.50 -71,923 730,290.00 -22,130

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

22,560.00 22,560.00 22,560.00 22,560.00
46 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7,500.00 7,500.00 7,500.00 7,500.00

EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING

8.2000 ha 2,750.0000 2,200.0000 -20.00% 2,250.0000 -18.18 % 2,845.0000 3.45 %
22,550.00 18,040.00 -4,510 18,450.00 -4,100 23,329.00 779

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

12,000.00 12,000.00 12,000.00 12,000.00
TRAFFIC

49 EXTRUDED CURB
16.0000 m 40.0000 55.0000 37.50% 55.0000 37.50 % 55.0000 37.50 %

640.00 880.00 240 880.00 240 880.00 240
50 BEAM GUARDRAIL TYPE 1

514.4000 m 40.0000 35.7000 -10.75% 35.7000 -10.75 % 37.7500 -5.63 %
20,576.00 18,364.08 -2,212 18,364.08 -2,212 19,418.60 -1,157

51 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,200.0000 950.0000 -20.83% 950.0000 -20.83 % 1,250.0000 4.17 %

4,800.00 3,800.00 -1,000 3,800.00 -1,000 5,000.00 200
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TRAFFIC
52 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,700.0000 -15.00% 1,700.0000 -15.00 % 1,880.0000 -6.00 %
12,000.00 10,200.00 -1,800 10,200.00 -1,800 11,280.00 -720

53 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 400.0000 420.0000 5.00% 420.0000 5.00 % 485.0000 21.25 %

800.00 840.00 40 840.00 40 970.00 170
54 BEAM GUARDRAIL ANCHOR TYPE 5

2.0000 EACH 700.0000 640.0000 -8.57% 640.0000 -8.57 % 605.0000 -13.57 %
1,400.00 1,280.00 -120 1,280.00 -120 1,210.00 -190

55 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 400.0000 390.0000 -2.50% 390.0000 -2.50 % 395.0000 -1.25 %

800.00 780.00 -20 780.00 -20 790.00 -10
56 TEMPORARY CONC. BARRIER

1172.0000 m 20.0000 26.0000 30.00% 20.0000 0.00 % 26.5500 32.75 %
23,440.00 30,472.00 7,032 23,440.00 0 31,116.60 7,677

57 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 4,000.0000 1,750.0000 -56.25% 2,500.0000 -37.50 % 3,500.0000 -12.50 %

16,000.00 7,000.00 -9,000 10,000.00 -6,000 14,000.00 -2,000
58 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

59 RESETTING IMPACT ATTENUATOR
6.0000 EACH 750.0000 1,000.0000 33.33% 1,000.0000 33.33 % 500.0000 -33.33 %

4,500.00 6,000.00 1,500 6,000.00 1,500 3,000.00 -1,500
60 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 2,000.0000 3,000.0000 50.00% 2,500.0000 25.00 % 3,000.0000 50.00 %
4,000.00 6,000.00 2,000 5,000.00 1,000 6,000.00 2,000

61 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
330.0000 HR 40.0000 45.0000 12.50% 45.0000 12.50 % 45.0000 12.50 %

13,200.00 14,850.00 1,650 14,850.00 1,650 14,850.00 1,650
62 FLEXIBLE GUIDE POST

225.0000 EACH 20.0000 18.5000 -7.50% 18.0000 -10.00 % 18.5000 -7.50 %
4,500.00 4,162.50 -338 4,050.00 -450 4,162.50 -338
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TRAFFIC
63  PAINT STRIPE

16250.0000 m 0.4000 0.2600 -35.00% 0.2600 -35.00 % 0.3100 -22.50 %
6,500.00 4,225.00 -2,275 4,225.00 -2,275 5,037.50 -1,463

64  DURABLE GORE STRIPE
1048.0000 m 10.0000 9.0000 -10.00% 9.0000 -10.00 % 7.2000 -28.00 %

10,480.00 9,432.00 -1,048 9,432.00 -1,048 7,545.60 -2,934
65  DURABLE SKIP GORE STRIPE

186.0000 m 10.0000 5.0000 -50.00% 5.0000 -50.00 % 2.7500 -72.50 %
1,860.00 930.00 -930 930.00 -930 511.50 -1,349

66  DURABLE STOP BAR
31.0000 m 25.0000 31.0000 24.00% 14.0000 -44.00 % 20.0000 -20.00 %

775.00 961.00 186 434.00 -341 620.00 -155
67  DURABLE TRAFFIC ARROW

12.0000 EACH 100.0000 90.0000 -10.00% 90.0000 -10.00 % 100.0000 0.00 %
1,200.00 1,080.00 -120 1,080.00 -120 1,200.00 0

68  DURABLE DRAINAGE MARKER
14.0000 EACH 8.0000 25.0000 212.50% 25.0000 212.50 % 20.0000 150.00 %

112.00 350.00 238 350.00 238 280.00 168
69 RECESSED PAVEMENT MARKER

2.4000 HUND 1,500.0000 850.0000 -43.33% 850.0000 -43.33 % 1,000.0000 -33.33 %
3,600.00 2,040.00 -1,560 2,040.00 -1,560 2,400.00 -1,200

70 TEMPORARY PAVEMENT MARKING
13820.0000 m 0.2500 0.2500 0.00% 0.3000 20.00 % 0.2500 0.00 %

3,455.00 3,455.00 0 4,146.00 691 3,455.00 0
71  TEMPORARY PAINTED STRIPE

7380.0000 m 0.3000 1.7000 466.67% 1.7000 466.67 % 2.2500 650.00 %
2,214.00 12,546.00 10,332 12,546.00 10,332 16,605.00 14,391

72 CONTINUOUS SHOULDER RUMBLE STRIP
2.6800 km 1,300.0000 1,100.0000 -15.38% 1,100.0000 -15.38 % 1,100.0000 -15.38 %

3,484.00 2,948.00 -536 2,948.00 -536 2,948.00 -536
73 PERMANENT SIGNING

L.S. -44.81% -40.86 % -44.81 %
76,096.00 42,000.00 -34,096 45,000.00 -31,096 42,000.00 -34,096



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
74 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 52.34% 45.28 % 11.99 %
4,956.00 7,550.00 2,594 7,200.00 2,244 5,550.00 594

75 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 54.21% 47.06 % 13.36 %

4,896.00 7,550.00 2,654 7,200.00 2,304 5,550.00 654
76 ILLUMINATION SYSTEM

L.S. 27.81% 1.18 % 45.14 %
84,500.00 108,000.00 23,500 85,500.00 1,000 122,640.00 38,140

77 TRAFFIC SAFETY DRUM
128.0000 EACH 25.0000 15.0000 -40.00% 50.0000 100.00 % 15.0000 -40.00 %

3,200.00 1,920.00 -1,280 6,400.00 3,200 1,920.00 -1,280
78 TYPE III BARRICADE

22.0000 EACH 150.0000 100.0000 -33.33% 150.0000 0.00 % 100.0000 -33.33 %
3,300.00 2,200.00 -1,100 3,300.00 0 2,200.00 -1,100

79 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -70.00% -70.00 % -70.00 %

5,000.00 1,500.00 -3,500 1,500.00 -3,500 1,500.00 -3,500
80 TRAFFIC CONTROL LABOR

2000.0000 HR 30.0000 29.5000 -1.67% 30.0000 0.00 % 29.5000 -1.67 %
60,000.00 59,000.00 -1,000 60,000.00 0 59,000.00 -1,000

81 TRAFFIC CONTROL VEHICLE
75.0000 DAY 50.0000 50.0000 0.00% 75.0000 50.00 % 50.0000 0.00 %

3,750.00 3,750.00 0 5,625.00 1,875 3,750.00 0
82 TRAFFIC CONTROL SUPERVISOR

650.0000 HR 35.0000 32.0000 -8.57% 33.0000 -5.71 % 32.0000 -8.57 %
22,750.00 20,800.00 -1,950 21,450.00 -1,300 20,800.00 -1,950

83 CONSTRUCTION SIGNS CLASS A
163.0000 m2 75.0000 50.0000 -33.33% 60.0000 -20.00 % 50.0000 -33.33 %

12,225.00 8,150.00 -4,075 9,780.00 -2,445 8,150.00 -4,075
OTHER ITEMS

84 STRUCTURE EXCAVATION CLASS B INCL. HAUL
2165.0000 m3 10.0000 9.0000 -10.00% 3.0000 -70.00 % 4.2500 -57.50 %

21,650.00 19,485.00 -2,165 6,495.00 -15,155 9,201.25 -12,449
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OTHER ITEMS
85 SHORING OR EXTRA EXCAVATION CLASS B

1600.0000 m2 2.0000 0.5000 -75.00% 3.0000 50.00 % 3.2500 62.50 %
3,200.00 800.00 -2,400 4,800.00 1,600 5,200.00 2,000

86 GRAVEL BACKFILL FOR DRAIN
6.0000 m3 50.0000 30.0000 -40.00% 75.0000 50.00 % 50.0000 0.00 %

300.00 180.00 -120 450.00 150 300.00 0
87  CONTROLLED DENSITY BACKFILL

20.6000 m3 100.0000 200.0000 100.00% 110.0000 10.00 % 65.0000 -35.00 %
2,060.00 4,120.00 2,060 2,266.00 206 1,339.00 -721

88 WATER
37280.0000 m3 4.0000 2.0000 -50.00% 1.5000 -62.50 % 1.8000 -55.00 %

149,120.00 74,560.00 -74,560 55,920.00 -93,200 67,104.00 -82,016
89  TREATED WATER

410000.0000 L 0.2000 0.1100 -45.00% 0.0700 -65.00 % 0.0200 -90.00 %
82,000.00 45,100.00 -36,900 28,700.00 -53,300 8,200.00 -73,800

90 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 200.0000 33.33% 150.0000 0.00 % 250.0000 66.67 %

1,050.00 1,400.00 350 1,050.00 0 1,750.00 700
91 STRUCTURE SURVEYING

L.S. -60.00% -40.00 % -50.00 %
25,000.00 10,000.00 -15,000 15,000.00 -10,000 12,500.00 -12,500

92 ROADWAY SURVEYING
L.S. 23.60% 20.00 % 5.00 %

50,000.00 61,800.00 11,800 60,000.00 10,000 52,500.00 2,500
93 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 300.0000 450.0000 50.00% 250.0000 -16.67 % 495.0000 65.00 %
300.00 450.00 150 250.00 -50 495.00 195

94 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 150.0000 250.0000 66.67% 155.0000 3.33 % 675.0000 350.00 %

450.00 750.00 300 465.00 15 2,025.00 1,575
95 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 150.0000 150.0000 0.00% 100.0000 -33.33 % 150.0000 0.00 %
900.00 900.00 0 600.00 -300 900.00 0
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OTHER ITEMS
96 SINGLE 1.8 M CHAIN LINK GATE

3.0000 EACH 400.0000 200.0000 -50.00% 400.0000 0.00 % 200.0000 -50.00 %
1,200.00 600.00 -600 1,200.00 0 600.00 -600

97 WIRE FENCE TYPE 2
2990.0000 m 7.0000 7.0000 0.00% 7.0000 0.00 % 7.0000 0.00 %

20,930.00 20,930.00 0 20,930.00 0 20,930.00 0
98 DOUBLE WIRE GATE 6.1 M WIDE

5.0000 EACH 700.0000 250.0000 -64.29% 425.0000 -39.29 % 300.0000 -57.14 %
3,500.00 1,250.00 -2,250 2,125.00 -1,375 1,500.00 -2,000

99 TRAINING
1500.0000 HR 1.0000 1.0000 0.00% 3.0000 200.00 % 1.0000 0.00 %

1,500.00 1,500.00 0 4,500.00 3,000 1,500.00 0
100 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
55,000.00 55,000.00 55,000.00 55,000.00

101 TRIMMING AND CLEANUP
L.S. -50.00% -80.00 % 0.00 %

10,000.00 5,000.00 -5,000 2,000.00 -8,000 10,000.00 0
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

103 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
104 SPILL PREVENTION PLAN

L.S. 150.00% -50.00 % 150.00 %
1,000.00 2,500.00 1,500 500.00 -500 2,500.00 1,500

105 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
563.0000 m 10.0000 5.0000 -50.00% 13.5000 35.00 % 9.4000 -6.00 %

5,630.00 2,815.00 -2,815 7,600.50 1,971 5,292.20 -338
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

600.0000 m2 3.0000 3.0000 0.00% 2.5000 -16.67 % 13.4500 348.33 %
1,800.00 1,800.00 0 1,500.00 -300 8,070.00 6,270
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OTHER ITEMS
107 SHOTCRETE FACING

57.0000 m2 150.0000 80.0000 -46.67% 100.0000 -33.33 % 95.0000 -36.67 %
8,550.00 4,560.00 -3,990 5,700.00 -2,850 5,415.00 -3,135

CONTRACT TOTAL $4,639,966.91 $3,301,148.58 -28.85% $3,386,725.73 -27.01% $3,730,683.30 -19.60%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

PREPARATION
1 MOBILIZATION

L.S. 1.87% 7.97 % -35.68 %
343,590.81 350,000.00 6,409 370,980.03 27,389 221,000.00 -122,591

2 CLEARING AND GRUBBING
L.S. -58.33% -85.00 % -69.58 %

60,000.00 25,000.00 -35,000 9,000.00 -51,000 18,250.00 -41,750
3  STRIPPING INCL. HAUL - SITE PS-AD-88

L.S. 75.00% 25.00 % 62.50 %
4,000.00 7,000.00 3,000 5,000.00 1,000 6,500.00 2,500

4  PIT CLEANUP
38000.0000 m3 5.5000 0.1500 -97.27% 0.0000 -100.00 % 3.1000 -43.64 %

209,000.00 5,700.00 -203,300 0.00 -209,000 117,800.00 -91,200
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -66.77% 10.76 % -36.71 %
31,600.00 10,500.00 -21,100 35,000.00 3,400 20,000.00 -11,600

6 REMOVING ASPHALT CONC. PAVEMENT
8420.0000 m2 2.0000 0.6000 -70.00% 0.2500 -87.50 % 0.5000 -75.00 %

16,840.00 5,052.00 -11,788 2,105.00 -14,735 4,210.00 -12,630
7 REMOVING GUARDRAIL

211.0000 m 6.5000 4.0000 -38.46% 3.9400 -39.38 % 5.0000 -23.08 %
1,371.50 844.00 -528 831.34 -540 1,055.00 -317

8 REMOVING GUARDRAIL ANCHOR
6.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00 % 160.0000 6.67 %

900.00 900.00 0 900.00 0 960.00 60
9  REMOVING GUIDE POST

L.S. 3.09% -17.53 % -8.25 %
485.00 500.00 15 400.00 -85 445.00 -40

10  REMOVING PLASTIC STRIPE
50.0000 m 3.5000 3.1500 -10.00% 4.2500 21.43 % 3.0000 -14.29 %

175.00 157.50 -18 212.50 38 150.00 -25
11  REMOVING PAINT STRIPE

2140.0000 m 2.0000 1.3500 -32.50% 0.7500 -62.50 % 1.4000 -30.00 %
4,280.00 2,889.00 -1,391 1,605.00 -2,675 2,996.00 -1,284
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PREPARATION
12  REMOVING PLASTIC TRAFFIC MARKING

10.0000 m2 15.0000 12.5000 -16.67% 22.5000 50.00 % 13.0000 -13.33 %
150.00 125.00 -25 225.00 75 130.00 -20

13 REMOVING WIRE FENCE
2570.0000 m 3.0000 1.2500 -58.33% 1.2000 -60.00 % 3.0000 0.00 %

7,710.00 3,212.50 -4,498 3,084.00 -4,626 7,710.00 0
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
10970.0000 m3 6.0000 3.2500 -45.83% 0.0000 -100.00 % 4.5000 -25.00 %

65,820.00 35,652.50 -30,168 0.00 -65,820 49,365.00 -16,455
15  COMMON BOROW IN PLACE-INCL. HAUL

209730.0000 m3 5.5000 3.7500 -31.82% 0.0000 -100.00 % 3.8000 -30.91 %
1,153,515.00 786,487.50 -367,028 0.00 -1,153,515 796,974.00 -356,541

16 GRAVEL BORROW INCL. HAUL
60.0000 t 30.0000 22.5000 -25.00% 12.0000 -60.00 % 9.0000 -70.00 %

1,800.00 1,350.00 -450 720.00 -1,080 540.00 -1,260
17 EMBANKMENT COMPACTION

218470.0000 m3 1.0000 0.3000 -70.00% 4.2500 325.00 % 0.8000 -20.00 %
218,470.00 65,541.00 -152,929 928,497.50 710,028 174,776.00 -43,694

DRAINAGE
18 DITCH EXCAVATION

70.0000 m3 20.0000 25.0000 25.00% 6.0000 -70.00 % 7.0000 -65.00 %
1,400.00 1,750.00 350 420.00 -980 490.00 -910

19 QUARRY SPALLS
389.0000 t 40.0000 25.0000 -37.50% 8.0000 -80.00 % 22.0000 -45.00 %

15,560.00 9,725.00 -5,835 3,112.00 -12,448 8,558.00 -7,002
20 UNDERDRAIN PIPE 150 MM DIAM.

24.0000 m 35.0000 9.0000 -74.29% 60.0000 71.43 % 26.0000 -25.71 %
840.00 216.00 -624 1,440.00 600 624.00 -216

21 DRAIN PIPE 150 MM DIAM.
105.5000 m 35.0000 16.0000 -54.29% 70.0000 100.00 % 50.0000 42.86 %

3,692.50 1,688.00 -2,005 7,385.00 3,693 5,275.00 1,583
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DRAINAGE
22 SCHEDULE A CULV. PIPE 300 MM DIAM.

13.0000 m 65.0000 50.0000 -23.08% 120.0000 84.62 % 67.0000 3.08 %
845.00 650.00 -195 1,560.00 715 871.00 26

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
74.0000 m 85.0000 60.0000 -29.41% 160.0000 88.24 % 69.0000 -18.82 %

6,290.00 4,440.00 -1,850 11,840.00 5,550 5,106.00 -1,184
24 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

31.5000 m 75.0000 88.0000 17.33% 140.0000 86.67 % 103.0000 37.33 %
2,362.50 2,772.00 410 4,410.00 2,048 3,244.50 882

25  CL. V REINF. CONC. CULV. PIPE 1200 MM DIAM.
43.5000 m 350.0000 385.0000 10.00% 650.0000 85.71 % 321.0000 -8.29 %

15,225.00 16,747.50 1,523 28,275.00 13,050 13,963.50 -1,262
26 PLAIN ST. CULV. PIPE 1.6 MM TH. 375 MM DIAM.

4.5000 m 50.0000 193.0000 286.00% 150.0000 200.00 % 174.0000 248.00 %
225.00 868.50 644 675.00 450 783.00 558

27  PVC IRRIGATION PIPE 375 MM DIAM.
1119.0000 m 45.0000 50.0000 11.11% 40.0000 -11.11 % 57.0000 26.67 %

50,355.00 55,950.00 5,595 44,760.00 -5,595 63,783.00 13,428
28  REMOVE AND RESET IRRIGATION STRUCTURES

L.S. 614.29% 400.00 % 300.00 %
1,400.00 10,000.00 8,600 7,000.00 5,600 5,600.00 4,200

29  IRRIGATION STRUCTURES
L.S. 185.71% 42.86 % 300.00 %

7,000.00 20,000.00 13,000 10,000.00 3,000 28,000.00 21,000
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 900.0000 800.0000 -11.11% 1,250.0000 38.89 % 1,050.0000 16.67 %

3,600.00 3,200.00 -400 5,000.00 1,400 4,200.00 600
31 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 1,800.0000 1,600.0000 -11.11% 3,000.0000 66.67 % 1,450.0000 -19.44 %
1,800.00 1,600.00 -200 3,000.00 1,200 1,450.00 -350
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PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

STRUCTURE
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

33.0000 m3 30.0000 21.0000 -30.00% 7.0000 -76.67 % 33.0000 10.00 %
990.00 693.00 -297 231.00 -759 1,089.00 99

33 GRAVEL BACKFILL FOR WALL
250.0000 m3 40.0000 32.5000 -18.75% 15.0000 -62.50 % 46.0000 15.00 %

10,000.00 8,125.00 -1,875 3,750.00 -6,250 11,500.00 1,500
34 ST. REINF. BAR FOR BRIDGE

17586.0000 kg 1.1000 1.3000 18.18% 2.0000 81.82 % 1.3000 18.18 %
19,344.60 22,861.80 3,517 35,172.00 15,827 22,861.80 3,517

35 CONC. CLASS 28 FOR BRIDGE
148.0000 m3 450.0000 525.0000 16.67% 512.0000 13.78 % 550.0000 22.22 %

66,600.00 77,700.00 11,100 75,776.00 9,176 81,400.00 14,800
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

37 SUPERSTRUCTURE SR 17/26 INTERCHANGE
L.S. -6.02% -11.78 % 1.50 %

266,000.00 250,000.00 -16,000 234,675.80 -31,324 270,000.00 4,000
38 CONDUIT PIPE 53 MM DIAM.

246.0000 m 40.0000 79.0000 97.50% 45.0000 12.50 % 55.0000 37.50 %
9,840.00 19,434.00 9,594 11,070.00 1,230 13,530.00 3,690

39 TRAFFIC BARRIER
111.0000 m 300.0000 420.0000 40.00% 345.0000 15.00 % 180.0000 -40.00 %

33,300.00 46,620.00 13,320 38,295.00 4,995 19,980.00 -13,320
SURFACING

40 CRUSHED SURFACING TOP COURSE
27070.0000 t 10.0000 7.4000 -26.00% 5.5000 -45.00 % 7.0000 -30.00 %

270,700.00 200,318.00 -70,382 148,885.00 -121,815 189,490.00 -81,210
41  SHOULDER FINISHING

1.3000 km 3,000.0000 1,600.0000 -46.67% 1,500.0000 -50.00 % 2,200.0000 -26.67 %
3,900.00 2,080.00 -1,820 1,950.00 -1,950 2,860.00 -1,040



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

LIQUID ASPHALT
42 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
11,050.00 11,050.00 11,050.00 11,050.00

CEMENT CONCRETE PAVEMENT
43 BRIDGE APPROACH SLAB

182.8000 m2 130.0000 177.0000 36.15% 344.0000 164.62 % 160.0000 23.08 %
23,764.00 32,355.60 8,592 62,883.20 39,119 29,248.00 5,484

ASPHALT CONCRETE PAVEMENT
44 ASPHALT CONC. PAVEMENT CL. A PG 64-28

22130.0000 t 34.0000 35.5000 4.41% 33.4500 -1.62 % 36.0000 5.88 %
752,420.00 785,615.00 33,195 740,248.50 -12,171 796,680.00 44,260

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

22,560.00 22,560.00 22,560.00 22,560.00
46 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7,500.00 7,500.00 7,500.00 7,500.00

EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING

8.2000 ha 2,750.0000 3,000.0000 9.09% 2,129.0000 -22.58 % 2,285.0000 -16.91 %
22,550.00 24,600.00 2,050 17,457.80 -5,092 18,737.00 -3,813

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

12,000.00 12,000.00 12,000.00 12,000.00
TRAFFIC

49 EXTRUDED CURB
16.0000 m 40.0000 58.0000 45.00% 35.0000 -12.50 % 42.0000 5.00 %

640.00 928.00 288 560.00 -80 672.00 32
50 BEAM GUARDRAIL TYPE 1

514.4000 m 40.0000 37.7500 -5.63% 35.7000 -10.75 % 38.0000 -5.00 %
20,576.00 19,418.60 -1,157 18,364.08 -2,212 19,547.20 -1,029

51 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,200.0000 1,050.0000 -12.50% 950.0000 -20.83 % 1,100.0000 -8.33 %

4,800.00 4,200.00 -600 3,800.00 -1,000 4,400.00 -400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
52 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,800.0000 -10.00% 1,600.0000 -20.00 % 1,800.0000 -10.00 %
12,000.00 10,800.00 -1,200 9,600.00 -2,400 10,800.00 -1,200

53 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 400.0000 450.0000 12.50% 420.0000 5.00 % 450.0000 12.50 %

800.00 900.00 100 840.00 40 900.00 100
54 BEAM GUARDRAIL ANCHOR TYPE 5

2.0000 EACH 700.0000 675.0000 -3.57% 640.0000 -8.57 % 690.0000 -1.43 %
1,400.00 1,350.00 -50 1,280.00 -120 1,380.00 -20

55 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 400.0000 415.0000 3.75% 390.0000 -2.50 % 420.0000 5.00 %

800.00 830.00 30 780.00 -20 840.00 40
56 TEMPORARY CONC. BARRIER

1172.0000 m 20.0000 35.0000 75.00% 26.0000 30.00 % 28.0000 40.00 %
23,440.00 41,020.00 17,580 30,472.00 7,032 32,816.00 9,376

57 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 4,000.0000 2,650.0000 -33.75% 2,500.0000 -37.50 % 2,700.0000 -32.50 %

16,000.00 10,600.00 -5,400 10,000.00 -6,000 10,800.00 -5,200
58 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

59 RESETTING IMPACT ATTENUATOR
6.0000 EACH 750.0000 1,375.0000 83.33% 1,300.0000 73.33 % 1,400.0000 86.67 %

4,500.00 8,250.00 3,750 7,800.00 3,300 8,400.00 3,900
60 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 2,000.0000 5,280.0000 164.00% 5,000.0000 150.00 % 5,400.0000 170.00 %
4,000.00 10,560.00 6,560 10,000.00 6,000 10,800.00 6,800

61 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
330.0000 HR 40.0000 50.0000 25.00% 48.0000 20.00 % 52.0000 30.00 %

13,200.00 16,500.00 3,300 15,840.00 2,640 17,160.00 3,960
62 FLEXIBLE GUIDE POST

225.0000 EACH 20.0000 18.2500 -8.75% 17.2500 -13.75 % 23.0000 15.00 %
4,500.00 4,106.25 -394 3,881.25 -619 5,175.00 675



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
63  PAINT STRIPE

16250.0000 m 0.4000 0.2500 -37.50% 0.2000 -50.00 % 0.3000 -25.00 %
6,500.00 4,062.50 -2,438 3,250.00 -3,250 4,875.00 -1,625

64  DURABLE GORE STRIPE
1048.0000 m 10.0000 9.5000 -5.00% 6.6000 -34.00 % 9.5000 -5.00 %

10,480.00 9,956.00 -524 6,916.80 -3,563 9,956.00 -524
65  DURABLE SKIP GORE STRIPE

186.0000 m 10.0000 5.3000 -47.00% 5.6000 -44.00 % 5.0000 -50.00 %
1,860.00 985.80 -874 1,041.60 -818 930.00 -930

66  DURABLE STOP BAR
31.0000 m 25.0000 15.0000 -40.00% 15.0000 -40.00 % 15.0000 -40.00 %

775.00 465.00 -310 465.00 -310 465.00 -310
67  DURABLE TRAFFIC ARROW

12.0000 EACH 100.0000 95.0000 -5.00% 75.0000 -25.00 % 97.0000 -3.00 %
1,200.00 1,140.00 -60 900.00 -300 1,164.00 -36

68  DURABLE DRAINAGE MARKER
14.0000 EACH 8.0000 26.0000 225.00% 6.5000 -18.75 % 27.0000 237.50 %

112.00 364.00 252 91.00 -21 378.00 266
69 RECESSED PAVEMENT MARKER

2.4000 HUND 1,500.0000 900.0000 -40.00% 1,497.0000 -0.20 % 900.0000 -40.00 %
3,600.00 2,160.00 -1,440 3,592.80 -7 2,160.00 -1,440

70 TEMPORARY PAVEMENT MARKING
13820.0000 m 0.2500 0.2500 0.00% 0.2500 0.00 % 0.7000 180.00 %

3,455.00 3,455.00 0 3,455.00 0 9,674.00 6,219
71  TEMPORARY PAINTED STRIPE

7380.0000 m 0.3000 1.8000 500.00% 0.6500 116.67 % 1.8000 500.00 %
2,214.00 13,284.00 11,070 4,797.00 2,583 13,284.00 11,070

72 CONTINUOUS SHOULDER RUMBLE STRIP
2.6800 km 1,300.0000 1,150.0000 -11.54% 1,100.0000 -15.38 % 1,181.0000 -9.15 %

3,484.00 3,082.00 -402 2,948.00 -536 3,165.08 -319
73 PERMANENT SIGNING

L.S. -34.29% -44.15 % -36.66 %
76,096.00 50,000.00 -26,096 42,500.00 -33,596 48,200.00 -27,896



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
74 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 10.98% 37.21 % 15.01 %
4,956.00 5,500.00 544 6,800.00 1,844 5,700.00 744

75 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 12.34% 38.89 % 16.42 %

4,896.00 5,500.00 604 6,800.00 1,904 5,700.00 804
76 ILLUMINATION SYSTEM

L.S. 53.85% 36.45 % 12.43 %
84,500.00 130,000.00 45,500 115,300.00 30,800 95,000.00 10,500

77 TRAFFIC SAFETY DRUM
128.0000 EACH 25.0000 52.5000 110.00% 50.0000 100.00 % 54.0000 116.00 %

3,200.00 6,720.00 3,520 6,400.00 3,200 6,912.00 3,712
78 TYPE III BARRICADE

22.0000 EACH 150.0000 155.0000 3.33% 150.0000 0.00 % 160.0000 6.67 %
3,300.00 3,410.00 110 3,300.00 0 3,520.00 220

79 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -68.00% -70.00 % -68.00 %

5,000.00 1,600.00 -3,400 1,500.00 -3,500 1,600.00 -3,400
80 TRAFFIC CONTROL LABOR

2000.0000 HR 30.0000 31.7500 5.83% 30.0000 0.00 % 32.0000 6.67 %
60,000.00 63,500.00 3,500 60,000.00 0 64,000.00 4,000

81 TRAFFIC CONTROL VEHICLE
75.0000 DAY 50.0000 79.3000 58.60% 75.0000 50.00 % 81.0000 62.00 %

3,750.00 5,947.50 2,198 5,625.00 1,875 6,075.00 2,325
82 TRAFFIC CONTROL SUPERVISOR

650.0000 HR 35.0000 35.0000 0.00% 33.0000 -5.71 % 35.0000 0.00 %
22,750.00 22,750.00 0 21,450.00 -1,300 22,750.00 0

83 CONSTRUCTION SIGNS CLASS A
163.0000 m2 75.0000 63.5000 -15.33% 56.0000 -25.33 % 64.0000 -14.67 %

12,225.00 10,350.50 -1,875 9,128.00 -3,097 10,432.00 -1,793
OTHER ITEMS

84 STRUCTURE EXCAVATION CLASS B INCL. HAUL
2165.0000 m3 10.0000 6.5000 -35.00% 11.0000 10.00 % 3.0000 -70.00 %

21,650.00 14,072.50 -7,578 23,815.00 2,165 6,495.00 -15,155



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

OTHER ITEMS
85 SHORING OR EXTRA EXCAVATION CLASS B

1600.0000 m2 2.0000 5.0000 150.00% 14.0000 600.00 % 3.0000 50.00 %
3,200.00 8,000.00 4,800 22,400.00 19,200 4,800.00 1,600

86 GRAVEL BACKFILL FOR DRAIN
6.0000 m3 50.0000 40.0000 -20.00% 35.0000 -30.00 % 29.0000 -42.00 %

300.00 240.00 -60 210.00 -90 174.00 -126
87  CONTROLLED DENSITY BACKFILL

20.6000 m3 100.0000 135.0000 35.00% 115.0000 15.00 % 119.0000 19.00 %
2,060.00 2,781.00 721 2,369.00 309 2,451.40 391

88 WATER
37280.0000 m3 4.0000 2.8500 -28.75% 5.0000 25.00 % 4.0000 0.00 %

149,120.00 106,248.00 -42,872 186,400.00 37,280 149,120.00 0
89  TREATED WATER

410000.0000 L 0.2000 0.1000 -50.00% 0.1500 -25.00 % 0.0400 -80.00 %
82,000.00 41,000.00 -41,000 61,500.00 -20,500 16,400.00 -65,600

90 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 175.0000 16.67% 300.0000 100.00 % 182.0000 21.33 %

1,050.00 1,225.00 175 2,100.00 1,050 1,274.00 224
91 STRUCTURE SURVEYING

L.S. -36.00% -25.10 % -20.00 %
25,000.00 16,000.00 -9,000 18,725.00 -6,275 20,000.00 -5,000

92 ROADWAY SURVEYING
L.S. 6.00% 99.50 % 50.00 %

50,000.00 53,000.00 3,000 99,750.00 49,750 75,000.00 25,000
93 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 300.0000 525.0000 75.00% 495.0000 65.00 % 325.0000 8.33 %
300.00 525.00 225 495.00 195 325.00 25

94 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 150.0000 265.0000 76.67% 350.0000 133.33 % 150.0000 0.00 %

450.00 795.00 345 1,050.00 600 450.00 0
95 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 150.0000 155.0000 3.33% 150.0000 0.00 % 10.0000 -93.33 %
900.00 930.00 30 900.00 0 60.00 -840



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

OTHER ITEMS
96 SINGLE 1.8 M CHAIN LINK GATE

3.0000 EACH 400.0000 210.0000 -47.50% 200.0000 -50.00 % 375.0000 -6.25 %
1,200.00 630.00 -570 600.00 -600 1,125.00 -75

97 WIRE FENCE TYPE 2
2990.0000 m 7.0000 7.4000 5.71% 7.0000 0.00 % 7.0000 0.00 %

20,930.00 22,126.00 1,196 20,930.00 0 20,930.00 0
98 DOUBLE WIRE GATE 6.1 M WIDE

5.0000 EACH 700.0000 425.0000 -39.29% 300.0000 -57.14 % 425.0000 -39.29 %
3,500.00 2,125.00 -1,375 1,500.00 -2,000 2,125.00 -1,375

99 TRAINING
1500.0000 HR 1.0000 1.0000 0.00% 1.0000 0.00 % 1.0000 0.00 %

1,500.00 1,500.00 0 1,500.00 0 1,500.00 0
100 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
55,000.00 55,000.00 55,000.00 55,000.00

101 TRIMMING AND CLEANUP
L.S. -68.00% -50.00 % -35.00 %

10,000.00 3,200.00 -6,800 5,000.00 -5,000 6,500.00 -3,500
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

103 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
104 SPILL PREVENTION PLAN

L.S. -42.50% 0.00 % 110.00 %
1,000.00 575.00 -425 1,000.00 0 2,100.00 1,100

105 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
563.0000 m 10.0000 10.5000 5.00% 4.0000 -60.00 % 7.0000 -30.00 %

5,630.00 5,911.50 282 2,252.00 -3,378 3,941.00 -1,689
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

600.0000 m2 3.0000 2.2500 -25.00% 2.0000 -33.33 % 2.0000 -33.33 %
1,800.00 1,350.00 -450 1,200.00 -600 1,200.00 -600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
MEDICAL LAKE WA  99022 99403-9701 98801-1530

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

OTHER ITEMS
107 SHOTCRETE FACING

57.0000 m2 150.0000 160.0000 6.67% 100.0000 -33.33 % 35.0000 -76.67 %
8,550.00 9,120.00 570 5,700.00 -2,850 1,995.00 -6,555

CONTRACT TOTAL $4,639,966.91 $3,785,076.55 -18.42% $3,855,812.20 -16.90% $3,898,887.48 -15.97%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

PREPARATION
1 MOBILIZATION

L.S. -41.79% -12.69 % 10.60 %
343,590.81 200,000.00 -143,591 300,000.00 -43,591 380,000.00 36,409

2 CLEARING AND GRUBBING
L.S. -75.00% -75.00 % -50.00 %

60,000.00 15,000.00 -45,000 15,000.00 -45,000 30,000.00 -30,000
3  STRIPPING INCL. HAUL - SITE PS-AD-88

L.S. -100.00% 25.00 % 275.00 %
4,000.00 0.00 -4,000 5,000.00 1,000 15,000.00 11,000

4  PIT CLEANUP
38000.0000 m3 5.5000 5.0000 -9.09% 4.0000 -27.27 % 3.5000 -36.36 %

209,000.00 190,000.00 -19,000 152,000.00 -57,000 133,000.00 -76,000
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -36.71% -84.18 % 26.58 %
31,600.00 20,000.00 -11,600 5,000.00 -26,600 40,000.00 8,400

6 REMOVING ASPHALT CONC. PAVEMENT
8420.0000 m2 2.0000 3.0000 50.00% 3.0000 50.00 % 1.0000 -50.00 %

16,840.00 25,260.00 8,420 25,260.00 8,420 8,420.00 -8,420
7 REMOVING GUARDRAIL

211.0000 m 6.5000 4.0000 -38.46% 4.0000 -38.46 % 7.0000 7.69 %
1,371.50 844.00 -528 844.00 -528 1,477.00 106

8 REMOVING GUARDRAIL ANCHOR
6.0000 EACH 150.0000 175.0000 16.67% 150.0000 0.00 % 200.0000 33.33 %

900.00 1,050.00 150 900.00 0 1,200.00 300
9  REMOVING GUIDE POST

L.S. -100.00% 106.19 % 106.19 %
485.00 0.00 -485 1,000.00 515 1,000.00 515

10  REMOVING PLASTIC STRIPE
50.0000 m 3.5000 6.0000 71.43% 3.0000 -14.29 % 30.0000 757.14 %

175.00 300.00 125 150.00 -25 1,500.00 1,325
11  REMOVING PAINT STRIPE

2140.0000 m 2.0000 3.5000 75.00% 2.0000 0.00 % 2.0000 0.00 %
4,280.00 7,490.00 3,210 4,280.00 0 4,280.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

PREPARATION
12  REMOVING PLASTIC TRAFFIC MARKING

10.0000 m2 15.0000 35.0000 133.33% 12.0000 -20.00 % 95.0000 533.33 %
150.00 350.00 200 120.00 -30 950.00 800

13 REMOVING WIRE FENCE
2570.0000 m 3.0000 1.5000 -50.00% 1.2000 -60.00 % 1.2500 -58.33 %

7,710.00 3,855.00 -3,855 3,084.00 -4,626 3,212.50 -4,498
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
10970.0000 m3 6.0000 4.0000 -33.33% 4.0000 -33.33 % 8.5000 41.67 %

65,820.00 43,880.00 -21,940 43,880.00 -21,940 93,245.00 27,425
15  COMMON BOROW IN PLACE-INCL. HAUL

209730.0000 m3 5.5000 4.5000 -18.18% 4.0000 -27.27 % 2.9000 -47.27 %
1,153,515.00 943,785.00 -209,730 838,920.00 -314,595 608,217.00 -545,298

16 GRAVEL BORROW INCL. HAUL
60.0000 t 30.0000 20.0000 -33.33% 10.0000 -66.67 % 30.0000 0.00 %

1,800.00 1,200.00 -600 600.00 -1,200 1,800.00 0
17 EMBANKMENT COMPACTION

218470.0000 m3 1.0000 0.5000 -50.00% 1.0000 0.00 % 2.0000 100.00 %
218,470.00 109,235.00 -109,235 218,470.00 0 436,940.00 218,470

DRAINAGE
18 DITCH EXCAVATION

70.0000 m3 20.0000 10.0000 -50.00% 30.0000 50.00 % 20.0000 0.00 %
1,400.00 700.00 -700 2,100.00 700 1,400.00 0

19 QUARRY SPALLS
389.0000 t 40.0000 15.0000 -62.50% 30.0000 -25.00 % 30.0000 -25.00 %

15,560.00 5,835.00 -9,725 11,670.00 -3,890 11,670.00 -3,890
20 UNDERDRAIN PIPE 150 MM DIAM.

24.0000 m 35.0000 25.0000 -28.57% 40.0000 14.29 % 75.0000 114.29 %
840.00 600.00 -240 960.00 120 1,800.00 960

21 DRAIN PIPE 150 MM DIAM.
105.5000 m 35.0000 20.0000 -42.86% 30.0000 -14.29 % 40.0000 14.29 %

3,692.50 2,110.00 -1,583 3,165.00 -528 4,220.00 528



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

DRAINAGE
22 SCHEDULE A CULV. PIPE 300 MM DIAM.

13.0000 m 65.0000 80.0000 23.08% 90.0000 38.46 % 175.0000 169.23 %
845.00 1,040.00 195 1,170.00 325 2,275.00 1,430

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
74.0000 m 85.0000 70.0000 -17.65% 150.0000 76.47 % 175.0000 105.88 %

6,290.00 5,180.00 -1,110 11,100.00 4,810 12,950.00 6,660
24 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

31.5000 m 75.0000 100.0000 33.33% 200.0000 166.67 % 180.0000 140.00 %
2,362.50 3,150.00 788 6,300.00 3,938 5,670.00 3,308

25  CL. V REINF. CONC. CULV. PIPE 1200 MM DIAM.
43.5000 m 350.0000 450.0000 28.57% 450.0000 28.57 % 675.0000 92.86 %

15,225.00 19,575.00 4,350 19,575.00 4,350 29,362.50 14,138
26 PLAIN ST. CULV. PIPE 1.6 MM TH. 375 MM DIAM.

4.5000 m 50.0000 60.0000 20.00% 90.0000 80.00 % 300.0000 500.00 %
225.00 270.00 45 405.00 180 1,350.00 1,125

27  PVC IRRIGATION PIPE 375 MM DIAM.
1119.0000 m 45.0000 40.0000 -11.11% 90.0000 100.00 % 50.0000 11.11 %

50,355.00 44,760.00 -5,595 100,710.00 50,355 55,950.00 5,595
28  REMOVE AND RESET IRRIGATION STRUCTURES

L.S. 614.29% 757.14 % 78.57 %
1,400.00 10,000.00 8,600 12,000.00 10,600 2,500.00 1,100

29  IRRIGATION STRUCTURES
L.S. 328.57% 185.71 % 185.71 %

7,000.00 30,000.00 23,000 20,000.00 13,000 20,000.00 13,000
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 900.0000 750.0000 -16.67% 800.0000 -11.11 % 1,300.0000 44.44 %

3,600.00 3,000.00 -600 3,200.00 -400 5,200.00 1,600
31 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 1,800.0000 1,250.0000 -30.56% 1,600.0000 -11.11 % 3,300.0000 83.33 %
1,800.00 1,250.00 -550 1,600.00 -200 3,300.00 1,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

STRUCTURE
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

33.0000 m3 30.0000 20.0000 -33.33% 75.0000 150.00 % 13.0000 -56.67 %
990.00 660.00 -330 2,475.00 1,485 429.00 -561

33 GRAVEL BACKFILL FOR WALL
250.0000 m3 40.0000 30.0000 -25.00% 25.0000 -37.50 % 26.0000 -35.00 %

10,000.00 7,500.00 -2,500 6,250.00 -3,750 6,500.00 -3,500
34 ST. REINF. BAR FOR BRIDGE

17586.0000 kg 1.1000 1.3000 18.18% 1.0000 -9.09 % 1.2500 13.64 %
19,344.60 22,861.80 3,517 17,586.00 -1,759 21,982.50 2,638

35 CONC. CLASS 28 FOR BRIDGE
148.0000 m3 450.0000 550.0000 22.22% 510.0000 13.33 % 550.0000 22.22 %

66,600.00 81,400.00 14,800 75,480.00 8,880 81,400.00 14,800
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

37 SUPERSTRUCTURE SR 17/26 INTERCHANGE
L.S. 3.38% 1.50 % 31.58 %

266,000.00 275,000.00 9,000 270,000.00 4,000 350,000.00 84,000
38 CONDUIT PIPE 53 MM DIAM.

246.0000 m 40.0000 50.0000 25.00% 76.0000 90.00 % 50.0000 25.00 %
9,840.00 12,300.00 2,460 18,696.00 8,856 12,300.00 2,460

39 TRAFFIC BARRIER
111.0000 m 300.0000 200.0000 -33.33% 200.0000 -33.33 % 300.0000 0.00 %

33,300.00 22,200.00 -11,100 22,200.00 -11,100 33,300.00 0
SURFACING

40 CRUSHED SURFACING TOP COURSE
27070.0000 t 10.0000 8.5000 -15.00% 10.0000 0.00 % 9.0000 -10.00 %

270,700.00 230,095.00 -40,605 270,700.00 0 243,630.00 -27,070
41  SHOULDER FINISHING

1.3000 km 3,000.0000 8,000.0000 166.67% 3,000.0000 0.00 % 3,400.0000 13.33 %
3,900.00 10,400.00 6,500 3,900.00 0 4,420.00 520



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

LIQUID ASPHALT
42 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
11,050.00 11,050.00 11,050.00 11,050.00

CEMENT CONCRETE PAVEMENT
43 BRIDGE APPROACH SLAB

182.8000 m2 130.0000 155.0000 19.23% 160.0000 23.08 % 175.0000 34.62 %
23,764.00 28,334.00 4,570 29,248.00 5,484 31,990.00 8,226

ASPHALT CONCRETE PAVEMENT
44 ASPHALT CONC. PAVEMENT CL. A PG 64-28

22130.0000 t 34.0000 35.0000 2.94% 33.5000 -1.47 % 32.0000 -5.88 %
752,420.00 774,550.00 22,130 741,355.00 -11,065 708,160.00 -44,260

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

22,560.00 22,560.00 22,560.00 22,560.00
46 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7,500.00 7,500.00 7,500.00 7,500.00

EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING

8.2000 ha 2,750.0000 2,500.0000 -9.09% 2,300.0000 -16.36 % 2,400.0000 -12.73 %
22,550.00 20,500.00 -2,050 18,860.00 -3,690 19,680.00 -2,870

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

12,000.00 12,000.00 12,000.00 12,000.00
TRAFFIC

49 EXTRUDED CURB
16.0000 m 40.0000 50.0000 25.00% 55.0000 37.50 % 60.0000 50.00 %

640.00 800.00 160 880.00 240 960.00 320
50 BEAM GUARDRAIL TYPE 1

514.4000 m 40.0000 37.5000 -6.25% 36.0000 -10.00 % 51.0000 27.50 %
20,576.00 19,290.00 -1,286 18,518.40 -2,058 26,234.40 5,658

51 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,200.0000 1,000.0000 -16.67% 1,000.0000 -16.67 % 1,000.0000 -16.67 %

4,800.00 4,000.00 -800 4,000.00 -800 4,000.00 -800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
52 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,800.0000 -10.00% 1,700.0000 -15.00 % 2,000.0000 0.00 %
12,000.00 10,800.00 -1,200 10,200.00 -1,800 12,000.00 0

53 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 400.0000 450.0000 12.50% 450.0000 12.50 % 1,200.0000 200.00 %

800.00 900.00 100 900.00 100 2,400.00 1,600
54 BEAM GUARDRAIL ANCHOR TYPE 5

2.0000 EACH 700.0000 700.0000 0.00% 650.0000 -7.14 % 1,200.0000 71.43 %
1,400.00 1,400.00 0 1,300.00 -100 2,400.00 1,000

55 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 400.0000 420.0000 5.00% 400.0000 0.00 % 1,000.0000 150.00 %

800.00 840.00 40 800.00 0 2,000.00 1,200
56 TEMPORARY CONC. BARRIER

1172.0000 m 20.0000 28.0000 40.00% 26.0000 30.00 % 35.0000 75.00 %
23,440.00 32,816.00 9,376 30,472.00 7,032 41,020.00 17,580

57 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 4,000.0000 1,850.0000 -53.75% 2,500.0000 -37.50 % 2,000.0000 -50.00 %

16,000.00 7,400.00 -8,600 10,000.00 -6,000 8,000.00 -8,000
58 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

59 RESETTING IMPACT ATTENUATOR
6.0000 EACH 750.0000 1,100.0000 46.67% 1,300.0000 73.33 % 1,200.0000 60.00 %

4,500.00 6,600.00 2,100 7,800.00 3,300 7,200.00 2,700
60 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 2,000.0000 3,200.0000 60.00% 5,000.0000 150.00 % 3,000.0000 50.00 %
4,000.00 6,400.00 2,400 10,000.00 6,000 6,000.00 2,000

61 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
330.0000 HR 40.0000 47.0000 17.50% 48.0000 20.00 % 55.0000 37.50 %

13,200.00 15,510.00 2,310 15,840.00 2,640 18,150.00 4,950
62 FLEXIBLE GUIDE POST

225.0000 EACH 20.0000 20.0000 0.00% 25.0000 25.00 % 22.0000 10.00 %
4,500.00 4,500.00 0 5,625.00 1,125 4,950.00 450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
63  PAINT STRIPE

16250.0000 m 0.4000 0.3500 -12.50% 0.3000 -25.00 % 0.5000 25.00 %
6,500.00 5,687.50 -813 4,875.00 -1,625 8,125.00 1,625

64  DURABLE GORE STRIPE
1048.0000 m 10.0000 7.5000 -25.00% 9.0000 -10.00 % 10.0000 0.00 %

10,480.00 7,860.00 -2,620 9,432.00 -1,048 10,480.00 0
65  DURABLE SKIP GORE STRIPE

186.0000 m 10.0000 2.9000 -71.00% 5.0000 -50.00 % 5.5000 -45.00 %
1,860.00 539.40 -1,321 930.00 -930 1,023.00 -837

66  DURABLE STOP BAR
31.0000 m 25.0000 21.0000 -16.00% 15.0000 -40.00 % 30.0000 20.00 %

775.00 651.00 -124 465.00 -310 930.00 155
67  DURABLE TRAFFIC ARROW

12.0000 EACH 100.0000 110.0000 10.00% 90.0000 -10.00 % 100.0000 0.00 %
1,200.00 1,320.00 120 1,080.00 -120 1,200.00 0

68  DURABLE DRAINAGE MARKER
14.0000 EACH 8.0000 22.0000 175.00% 25.0000 212.50 % 25.0000 212.50 %

112.00 308.00 196 350.00 238 350.00 238
69 RECESSED PAVEMENT MARKER

2.4000 HUND 1,500.0000 1,600.0000 6.67% 850.0000 -43.33 % 2,000.0000 33.33 %
3,600.00 3,840.00 240 2,040.00 -1,560 4,800.00 1,200

70 TEMPORARY PAVEMENT MARKING
13820.0000 m 0.2500 0.3500 40.00% 0.1000 -60.00 % 0.5000 100.00 %

3,455.00 4,837.00 1,382 1,382.00 -2,073 6,910.00 3,455
71  TEMPORARY PAINTED STRIPE

7380.0000 m 0.3000 2.4000 700.00% 2.0000 566.67 % 1.7200 473.33 %
2,214.00 17,712.00 15,498 14,760.00 12,546 12,693.60 10,480

72 CONTINUOUS SHOULDER RUMBLE STRIP
2.6800 km 1,300.0000 1,150.0000 -11.54% 1,100.0000 -15.38 % 1,200.0000 -7.69 %

3,484.00 3,082.00 -402 2,948.00 -536 3,216.00 -268
73 PERMANENT SIGNING

L.S. -40.86% -54.01 % -40.86 %
76,096.00 45,000.00 -31,096 35,000.00 -41,096 45,000.00 -31,096



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

SELLAND CONSTRUCTION, INC MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
1285 S WENATCHEE AVE 15311 76TH ST SE 1525 E MARINE VIEW DR
98801-3754

PROJECT : WENATCHEE   WA  988070119 SNOHOMISH   WA  982906157 EVERETT   WA  982011927

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000
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MEAS
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10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

TRAFFIC
74 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 21.07% 41.24 % 53.35 %
4,956.00 6,000.00 1,044 7,000.00 2,044 7,600.00 2,644

75 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 22.55% 42.97 % 55.23 %

4,896.00 6,000.00 1,104 7,000.00 2,104 7,600.00 2,704
76 ILLUMINATION SYSTEM

L.S. 30.18% 30.18 % 47.93 %
84,500.00 110,000.00 25,500 110,000.00 25,500 125,000.00 40,500

77 TRAFFIC SAFETY DRUM
128.0000 EACH 25.0000 20.0000 -20.00% 60.0000 140.00 % 100.0000 300.00 %

3,200.00 2,560.00 -640 7,680.00 4,480 12,800.00 9,600
78 TYPE III BARRICADE

22.0000 EACH 150.0000 125.0000 -16.67% 200.0000 33.33 % 300.0000 100.00 %
3,300.00 2,750.00 -550 4,400.00 1,100 6,600.00 3,300

79 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -60.00% 40.00 % 60.00 %

5,000.00 2,000.00 -3,000 7,000.00 2,000 8,000.00 3,000
80 TRAFFIC CONTROL LABOR

2000.0000 HR 30.0000 30.0000 0.00% 29.0000 -3.33 % 35.0000 16.67 %
60,000.00 60,000.00 0 58,000.00 -2,000 70,000.00 10,000

81 TRAFFIC CONTROL VEHICLE
75.0000 DAY 50.0000 60.0000 20.00% 50.0000 0.00 % 60.0000 20.00 %

3,750.00 4,500.00 750 3,750.00 0 4,500.00 750
82 TRAFFIC CONTROL SUPERVISOR

650.0000 HR 35.0000 33.5000 -4.29% 32.0000 -8.57 % 40.0000 14.29 %
22,750.00 21,775.00 -975 20,800.00 -1,950 26,000.00 3,250

83 CONSTRUCTION SIGNS CLASS A
163.0000 m2 75.0000 60.0000 -20.00% 100.0000 33.33 % 60.0000 -20.00 %

12,225.00 9,780.00 -2,445 16,300.00 4,075 9,780.00 -2,445
OTHER ITEMS

84 STRUCTURE EXCAVATION CLASS B INCL. HAUL
2165.0000 m3 10.0000 12.0000 20.00% 8.0000 -20.00 % 8.0000 -20.00 %

21,650.00 25,980.00 4,330 17,320.00 -4,330 17,320.00 -4,330
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OTHER ITEMS
85 SHORING OR EXTRA EXCAVATION CLASS B

1600.0000 m2 2.0000 5.0000 150.00% 1.0000 -50.00 % 2.0000 0.00 %
3,200.00 8,000.00 4,800 1,600.00 -1,600 3,200.00 0

86 GRAVEL BACKFILL FOR DRAIN
6.0000 m3 50.0000 50.0000 0.00% 75.0000 50.00 % 100.0000 100.00 %

300.00 300.00 0 450.00 150 600.00 300
87  CONTROLLED DENSITY BACKFILL

20.6000 m3 100.0000 80.0000 -20.00% 75.0000 -25.00 % 110.0000 10.00 %
2,060.00 1,648.00 -412 1,545.00 -515 2,266.00 206

88 WATER
37280.0000 m3 4.0000 2.5000 -37.50% 2.5000 -37.50 % 5.0000 25.00 %

149,120.00 93,200.00 -55,920 93,200.00 -55,920 186,400.00 37,280
89  TREATED WATER

410000.0000 L 0.2000 0.0600 -70.00% 0.2000 0.00 % 0.1400 -30.00 %
82,000.00 24,600.00 -57,400 82,000.00 0 57,400.00 -24,600

90 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 100.0000 -33.33% 500.0000 233.33 % 600.0000 300.00 %

1,050.00 700.00 -350 3,500.00 2,450 4,200.00 3,150
91 STRUCTURE SURVEYING

L.S. -40.00% -24.00 % -64.00 %
25,000.00 15,000.00 -10,000 19,000.00 -6,000 9,000.00 -16,000

92 ROADWAY SURVEYING
L.S. 20.00% 0.00 % -10.00 %

50,000.00 60,000.00 10,000 50,000.00 0 45,000.00 -5,000
93 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 300.0000 250.0000 -16.67% 350.0000 16.67 % 300.0000 0.00 %
300.00 250.00 -50 350.00 50 300.00 0

94 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 150.0000 125.0000 -16.67% 300.0000 100.00 % 300.0000 100.00 %

450.00 375.00 -75 900.00 450 900.00 450
95 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 150.0000 175.0000 16.67% 150.0000 0.00 % 125.0000 -16.67 %
900.00 1,050.00 150 900.00 0 750.00 -150
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OTHER ITEMS
96 SINGLE 1.8 M CHAIN LINK GATE

3.0000 EACH 400.0000 225.0000 -43.75% 200.0000 -50.00 % 400.0000 0.00 %
1,200.00 675.00 -525 600.00 -600 1,200.00 0

97 WIRE FENCE TYPE 2
2990.0000 m 7.0000 7.5000 7.14% 7.0000 0.00 % 8.0000 14.29 %

20,930.00 22,425.00 1,495 20,930.00 0 23,920.00 2,990
98 DOUBLE WIRE GATE 6.1 M WIDE

5.0000 EACH 700.0000 400.0000 -42.86% 300.0000 -57.14 % 300.0000 -57.14 %
3,500.00 2,000.00 -1,500 1,500.00 -2,000 1,500.00 -2,000

99 TRAINING
1500.0000 HR 1.0000 1.0000 0.00% 5.0000 400.00 % 2.0000 100.00 %

1,500.00 1,500.00 0 7,500.00 6,000 3,000.00 1,500
100 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
55,000.00 55,000.00 55,000.00 55,000.00

101 TRIMMING AND CLEANUP
L.S. -50.00% 300.00 % 100.00 %

10,000.00 5,000.00 -5,000 40,000.00 30,000 20,000.00 10,000
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

103 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
104 SPILL PREVENTION PLAN

L.S. 0.00% 0.00 % -50.00 %
1,000.00 1,000.00 0 1,000.00 0 500.00 -500

105 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
563.0000 m 10.0000 8.0000 -20.00% 13.5000 35.00 % 15.0000 50.00 %

5,630.00 4,504.00 -1,126 7,600.50 1,971 8,445.00 2,815
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

600.0000 m2 3.0000 2.5000 -16.67% 2.5000 -16.67 % 2.0000 -33.33 %
1,800.00 1,500.00 -300 1,500.00 -300 1,200.00 -600
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OTHER ITEMS
107 SHOTCRETE FACING

57.0000 m2 150.0000 100.0000 -33.33% 200.0000 33.33 % 110.0000 -26.67 %
8,550.00 5,700.00 -2,850 11,400.00 2,850 6,270.00 -2,280

CONTRACT TOTAL $4,639,966.91 $3,997,491.70 -13.85% $4,198,642.90 -9.51% $4,452,080.50 -4.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B012 REVISION NO : 1 BIDS OPENED ON : Nov 16 2000
CONTRACT NO: 005963 REGION NO : 2 AWARDED ON : Nov 17 2000
VERSION NO : 2 WORK ORDER# : OL2806
HWY : SR 017,026 ------- 10TH BIDDER -------

TITLE : SR 17
SR 26 GRADE SEPARATION

99B012

N.A. DEGERSTROM, INC.
3303 N SULLIVAN RD
99216-1676

PROJECT : SPOKANE   WA  992100426

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 214002
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10/16/2000
15:53

DOT_RGGB01

 NH-0017(027)

PREPARATION
1 MOBILIZATION

L.S. 30.97%
343,590.81 450,000.00 106,409

2 CLEARING AND GRUBBING
L.S. -46.67%

60,000.00 32,000.00 -28,000
3  STRIPPING INCL. HAUL - SITE PS-AD-88

L.S. 525.00%
4,000.00 25,000.00 21,000

4  PIT CLEANUP
38000.0000 m3 5.5000 7.0000 27.27%

209,000.00 266,000.00 57,000
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 74.05%
31,600.00 55,000.00 23,400

6 REMOVING ASPHALT CONC. PAVEMENT
8420.0000 m2 2.0000 3.5000 75.00%

16,840.00 29,470.00 12,630
7 REMOVING GUARDRAIL

211.0000 m 6.5000 9.0000 38.46%
1,371.50 1,899.00 528

8 REMOVING GUARDRAIL ANCHOR
6.0000 EACH 150.0000 175.0000 16.67%

900.00 1,050.00 150
9  REMOVING GUIDE POST

L.S. -7.22%
485.00 450.00 -35

10  REMOVING PLASTIC STRIPE
50.0000 m 3.5000 3.5000 0.00%

175.00 175.00 0
11  REMOVING PAINT STRIPE

2140.0000 m 2.0000 1.5000 -25.00%
4,280.00 3,210.00 -1,070
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VERSION NO : 2 WORK ORDER# : OL2806
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N.A. DEGERSTROM, INC.
3303 N SULLIVAN RD
99216-1676

PROJECT : SPOKANE   WA  992100426
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PREPARATION
12  REMOVING PLASTIC TRAFFIC MARKING

10.0000 m2 15.0000 14.0000 -6.67%
150.00 140.00 -10

13 REMOVING WIRE FENCE
2570.0000 m 3.0000 1.4000 -53.33%

7,710.00 3,598.00 -4,112
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
10970.0000 m3 6.0000 4.0000 -33.33%

65,820.00 43,880.00 -21,940
15  COMMON BOROW IN PLACE-INCL. HAUL

209730.0000 m3 5.5000 4.7500 -13.64%
1,153,515.00 996,217.50 -157,298

16 GRAVEL BORROW INCL. HAUL
60.0000 t 30.0000 23.0000 -23.33%

1,800.00 1,380.00 -420
17 EMBANKMENT COMPACTION

218470.0000 m3 1.0000 0.6000 -40.00%
218,470.00 131,082.00 -87,388

DRAINAGE
18 DITCH EXCAVATION

70.0000 m3 20.0000 29.0000 45.00%
1,400.00 2,030.00 630

19 QUARRY SPALLS
389.0000 t 40.0000 46.0000 15.00%

15,560.00 17,894.00 2,334
20 UNDERDRAIN PIPE 150 MM DIAM.

24.0000 m 35.0000 34.0000 -2.86%
840.00 816.00 -24

21 DRAIN PIPE 150 MM DIAM.
105.5000 m 35.0000 51.0000 45.71%

3,692.50 5,380.50 1,688
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DRAINAGE
22 SCHEDULE A CULV. PIPE 300 MM DIAM.

13.0000 m 65.0000 130.0000 100.00%
845.00 1,690.00 845

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
74.0000 m 85.0000 120.0000 41.18%

6,290.00 8,880.00 2,590
24 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

31.5000 m 75.0000 155.0000 106.67%
2,362.50 4,882.50 2,520

25  CL. V REINF. CONC. CULV. PIPE 1200 MM DIAM.
43.5000 m 350.0000 625.0000 78.57%

15,225.00 27,187.50 11,963
26 PLAIN ST. CULV. PIPE 1.6 MM TH. 375 MM DIAM.

4.5000 m 50.0000 130.0000 160.00%
225.00 585.00 360

27  PVC IRRIGATION PIPE 375 MM DIAM.
1119.0000 m 45.0000 70.0000 55.56%

50,355.00 78,330.00 27,975
28  REMOVE AND RESET IRRIGATION STRUCTURES

L.S. 528.57%
1,400.00 8,800.00 7,400

29  IRRIGATION STRUCTURES
L.S. 78.57%

7,000.00 12,500.00 5,500
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 900.0000 850.0000 -5.56%

3,600.00 3,400.00 -200
31 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 1,800.0000 1,850.0000 2.78%
1,800.00 1,850.00 50
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STRUCTURE
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

33.0000 m3 30.0000 21.0000 -30.00%
990.00 693.00 -297

33 GRAVEL BACKFILL FOR WALL
250.0000 m3 40.0000 35.0000 -12.50%

10,000.00 8,750.00 -1,250
34 ST. REINF. BAR FOR BRIDGE

17586.0000 kg 1.1000 1.2000 9.09%
19,344.60 21,103.20 1,759

35 CONC. CLASS 28 FOR BRIDGE
148.0000 m3 450.0000 500.0000 11.11%

66,600.00 74,000.00 7,400
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00%
-1.00 -1.00

37 SUPERSTRUCTURE SR 17/26 INTERCHANGE
L.S. 65.41%

266,000.00 440,000.00 174,000
38 CONDUIT PIPE 53 MM DIAM.

246.0000 m 40.0000 55.0000 37.50%
9,840.00 13,530.00 3,690

39 TRAFFIC BARRIER
111.0000 m 300.0000 290.0000 -3.33%

33,300.00 32,190.00 -1,110
SURFACING

40 CRUSHED SURFACING TOP COURSE
27070.0000 t 10.0000 9.0000 -10.00%

270,700.00 243,630.00 -27,070
41  SHOULDER FINISHING

1.3000 km 3,000.0000 4,000.0000 33.33%
3,900.00 5,200.00 1,300
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LIQUID ASPHALT
42 ANTI-STRIPPING ADDITIVE

EST. 0.00%
11,050.00 11,050.00

CEMENT CONCRETE PAVEMENT
43 BRIDGE APPROACH SLAB

182.8000 m2 130.0000 160.0000 23.08%
23,764.00 29,248.00 5,484

ASPHALT CONCRETE PAVEMENT
44 ASPHALT CONC. PAVEMENT CL. A PG 64-28

22130.0000 t 34.0000 32.0000 -5.88%
752,420.00 708,160.00 -44,260

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%

22,560.00 22,560.00
46 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
7,500.00 7,500.00

EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING

8.2000 ha 2,750.0000 2,700.0000 -1.82%
22,550.00 22,140.00 -410

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

12,000.00 12,000.00
TRAFFIC

49 EXTRUDED CURB
16.0000 m 40.0000 60.0000 50.00%

640.00 960.00 320
50 BEAM GUARDRAIL TYPE 1

514.4000 m 40.0000 38.0000 -5.00%
20,576.00 19,547.20 -1,029

51 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,200.0000 1,250.0000 4.17%

4,800.00 5,000.00 200
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TRAFFIC
52 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,850.0000 -7.50%
12,000.00 11,100.00 -900

53 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 400.0000 500.0000 25.00%

800.00 1,000.00 200
54 BEAM GUARDRAIL ANCHOR TYPE 5

2.0000 EACH 700.0000 650.0000 -7.14%
1,400.00 1,300.00 -100

55 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 400.0000 400.0000 0.00%

800.00 800.00 0
56 TEMPORARY CONC. BARRIER

1172.0000 m 20.0000 33.0000 65.00%
23,440.00 38,676.00 15,236

57 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 4,000.0000 2,500.0000 -37.50%

16,000.00 10,000.00 -6,000
58 REPAIR IMPACT ATTENUATOR

EST. 0.00%
1,000.00 1,000.00

59 RESETTING IMPACT ATTENUATOR
6.0000 EACH 750.0000 750.0000 0.00%

4,500.00 4,500.00 0
60 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 2,000.0000 5,000.0000 150.00%
4,000.00 10,000.00 6,000

61 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
330.0000 HR 40.0000 50.0000 25.00%

13,200.00 16,500.00 3,300
62 FLEXIBLE GUIDE POST

225.0000 EACH 20.0000 18.0000 -10.00%
4,500.00 4,050.00 -450
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TRAFFIC
63  PAINT STRIPE

16250.0000 m 0.4000 0.3000 -25.00%
6,500.00 4,875.00 -1,625

64  DURABLE GORE STRIPE
1048.0000 m 10.0000 9.0000 -10.00%

10,480.00 9,432.00 -1,048
65  DURABLE SKIP GORE STRIPE

186.0000 m 10.0000 5.0000 -50.00%
1,860.00 930.00 -930

66  DURABLE STOP BAR
31.0000 m 25.0000 14.0000 -44.00%

775.00 434.00 -341
67  DURABLE TRAFFIC ARROW

12.0000 EACH 100.0000 90.0000 -10.00%
1,200.00 1,080.00 -120

68  DURABLE DRAINAGE MARKER
14.0000 EACH 8.0000 25.0000 212.50%

112.00 350.00 238
69 RECESSED PAVEMENT MARKER

2.4000 HUND 1,500.0000 850.0000 -43.33%
3,600.00 2,040.00 -1,560

70 TEMPORARY PAVEMENT MARKING
13820.0000 m 0.2500 0.3500 40.00%

3,455.00 4,837.00 1,382
71  TEMPORARY PAINTED STRIPE

7380.0000 m 0.3000 1.8000 500.00%
2,214.00 13,284.00 11,070

72 CONTINUOUS SHOULDER RUMBLE STRIP
2.6800 km 1,300.0000 1,875.0000 44.23%

3,484.00 5,025.00 1,541
73 PERMANENT SIGNING

L.S. -40.86%
76,096.00 45,000.00 -31,096
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TRAFFIC
74 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 6.94%
4,956.00 5,300.00 344

75 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 8.25%

4,896.00 5,300.00 404
76 ILLUMINATION SYSTEM

L.S. 6.51%
84,500.00 90,000.00 5,500

77 TRAFFIC SAFETY DRUM
128.0000 EACH 25.0000 50.0000 100.00%

3,200.00 6,400.00 3,200
78 TYPE III BARRICADE

22.0000 EACH 150.0000 150.0000 0.00%
3,300.00 3,300.00 0

79 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -70.00%

5,000.00 1,500.00 -3,500
80 TRAFFIC CONTROL LABOR

2000.0000 HR 30.0000 31.0000 3.33%
60,000.00 62,000.00 2,000

81 TRAFFIC CONTROL VEHICLE
75.0000 DAY 50.0000 75.0000 50.00%

3,750.00 5,625.00 1,875
82 TRAFFIC CONTROL SUPERVISOR

650.0000 HR 35.0000 35.0000 0.00%
22,750.00 22,750.00 0

83 CONSTRUCTION SIGNS CLASS A
163.0000 m2 75.0000 60.0000 -20.00%

12,225.00 9,780.00 -2,445
OTHER ITEMS

84 STRUCTURE EXCAVATION CLASS B INCL. HAUL
2165.0000 m3 10.0000 7.5000 -25.00%

21,650.00 16,237.50 -5,413
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OTHER ITEMS
85 SHORING OR EXTRA EXCAVATION CLASS B

1600.0000 m2 2.0000 4.5000 125.00%
3,200.00 7,200.00 4,000

86 GRAVEL BACKFILL FOR DRAIN
6.0000 m3 50.0000 30.0000 -40.00%

300.00 180.00 -120
87  CONTROLLED DENSITY BACKFILL

20.6000 m3 100.0000 110.0000 10.00%
2,060.00 2,266.00 206

88 WATER
37280.0000 m3 4.0000 4.0000 0.00%

149,120.00 149,120.00 0
89  TREATED WATER

410000.0000 L 0.2000 0.2500 25.00%
82,000.00 102,500.00 20,500

90 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 100.0000 -33.33%

1,050.00 700.00 -350
91 STRUCTURE SURVEYING

L.S. -24.00%
25,000.00 19,000.00 -6,000

92 ROADWAY SURVEYING
L.S. 100.00%

50,000.00 100,000.00 50,000
93 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 300.0000 500.0000 66.67%
300.00 500.00 200

94 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 150.0000 150.0000 0.00%

450.00 450.00 0
95 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 150.0000 150.0000 0.00%
900.00 900.00 0
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OTHER ITEMS
96 SINGLE 1.8 M CHAIN LINK GATE

3.0000 EACH 400.0000 200.0000 -50.00%
1,200.00 600.00 -600

97 WIRE FENCE TYPE 2
2990.0000 m 7.0000 7.0000 0.00%

20,930.00 20,930.00 0
98 DOUBLE WIRE GATE 6.1 M WIDE

5.0000 EACH 700.0000 500.0000 -28.57%
3,500.00 2,500.00 -1,000

99 TRAINING
1500.0000 HR 1.0000 2.0000 100.00%

1,500.00 3,000.00 1,500
100 ROADSIDE CLEANUP

EST. 0.00%
55,000.00 55,000.00

101 TRIMMING AND CLEANUP
L.S. 50.00%

10,000.00 15,000.00 5,000
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
10,000.00 10,000.00

103 MINOR CHANGE
CALC 0.00%

-2.00 -2.00
104 SPILL PREVENTION PLAN

L.S. 150.00%
1,000.00 2,500.00 1,500

105 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
563.0000 m 10.0000 16.0000 60.00%

5,630.00 9,008.00 3,378
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

600.0000 m2 3.0000 3.0000 0.00%
1,800.00 1,800.00 0
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OTHER ITEMS
107 SHOTCRETE FACING

57.0000 m2 150.0000 100.0000 -33.33%
8,550.00 5,700.00 -2,850

CONTRACT TOTAL $4,639,966.91 $4,815,294.90 3.78%


