
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC. LAKESIDE INDUSTRIES
1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
98604-8300 VANCOUVER WA  98682-9323

PROJECT : BATTLEGROUND   WA  986041900 CLACKAMAS   OR  970159024 VANCOUVER   WA  986820010

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -24.86% -28.57 % -20.00 %
140,000.00 105,200.00 -34,800 100,000.00 -40,000 112,000.00 -28,000

2 MOBILIZATION UT-0830
L.S. 58.18% -99.97 % -68.36 %

3,161.00 5,000.00 1,839 1.00 -3,160 1,000.00 -2,161
3 CLEARING AND GRUBBING

L.S. 214.22% 92.31 % 323.08 %
13,000.00 40,848.00 27,848 25,000.00 12,000 55,000.00 42,000

4 REMOVING DRAINAGE STRUCTURE
5.0000 EACH 500.0000 672.0000 34.40% 500.0000 0.00 % 600.0000 20.00 %

2,500.00 3,360.00 860 2,500.00 0 3,000.00 500
5 REMOVING CEMENT CONC. SIDEWALK

190.0000 S.Y. 6.0000 11.0000 83.33% 4.0000 -33.33 % 6.0000 0.00 %
1,140.00 2,090.00 950 760.00 -380 1,140.00 0

6 REMOVING ASPHALT CONC. PAVEMENT
90.0000 S.Y. 20.0000 11.0000 -45.00% 6.0000 -70.00 % 6.0000 -70.00 %

1,800.00 990.00 -810 540.00 -1,260 540.00 -1,260
7 REMOVING TRAFFIC ISLAND

40.0000 S.Y. 10.0000 11.0000 10.00% 7.0000 -30.00 % 6.0000 -40.00 %
400.00 440.00 40 280.00 -120 240.00 -160

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -60.96% 50.15 % -33.93 %

3,330.00 1,300.00 -2,030 5,000.00 1,670 2,200.00 -1,130
9 REMOVING CHAIN LINK FENCE

260.0000 L.F. 4.0000 2.5000 -37.50% 3.0000 -25.00 % 1.0000 -75.00 %
1,040.00 650.00 -390 780.00 -260 260.00 -780

10 REMOVING WIRE FENCE
3420.0000 L.F. 1.0000 1.5000 50.00% 1.5000 50.00 % 0.2500 -75.00 %

3,420.00 5,130.00 1,710 5,130.00 1,710 855.00 -2,565
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
10000.0000 C.Y. 7.0000 9.0000 28.57% 7.5000 7.14 % 7.5000 7.14 %

70,000.00 90,000.00 20,000 75,000.00 5,000 75,000.00 5,000
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GRADING
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

660.0000 S.Y. 16.0000 12.7500 -20.31% 7.0000 -56.25 % 6.0000 -62.50 %
10,560.00 8,415.00 -2,145 4,620.00 -5,940 3,960.00 -6,600

13 EMBANKMENT COMPACTION
5490.0000 C.Y. 1.0000 2.2000 120.00% 1.5000 50.00 % 5.0000 400.00 %

5,490.00 12,078.00 6,588 8,235.00 2,745 27,450.00 21,960
DRAINAGE

14 GRATE INLET TYPE 1
1.0000 EACH 1,500.0000 1,800.0000 20.00% 1,400.0000 -6.67 % 1,500.0000 0.00 %

1,500.00 1,800.00 300 1,400.00 -100 1,500.00 0
15 QUARRY SPALLS

17.0000 C.Y. 50.0000 50.0000 0.00% 50.0000 0.00 % 50.0000 0.00 %
850.00 850.00 0 850.00 0 850.00 0

16 UNDERDRAIN PIPE 12 IN. DIAM.
30.0000 L.F. 20.0000 30.0000 50.00% 20.0000 0.00 % 30.0000 50.00 %

600.00 900.00 300 600.00 0 900.00 300
17 UNDERDRAIN PIPE 18 IN. DIAM.

30.0000 L.F. 30.0000 36.0000 20.00% 25.0000 -16.67 % 40.0000 33.33 %
900.00 1,080.00 180 750.00 -150 1,200.00 300

18  UNDERDRAIN PIPE 24 IN. DIAM.
212.0000 L.F. 30.0000 32.0000 6.67% 35.0000 16.67 % 50.0000 66.67 %

6,360.00 6,784.00 424 7,420.00 1,060 10,600.00 4,240
19  UNDERDRAIN PIPE 36 IN. DIAM.

165.0000 L.F. 40.0000 48.0000 20.00% 50.0000 25.00 % 75.0000 87.50 %
6,600.00 7,920.00 1,320 8,250.00 1,650 12,375.00 5,775

20  UNDERDRAIN PIPE 48 IN. DIAM.
157.0000 L.F. 60.0000 75.0000 25.00% 65.0000 8.33 % 105.0000 75.00 %

9,420.00 11,775.00 2,355 10,205.00 785 16,485.00 7,065
STORM SEWER

21 CATCH BASIN TYPE 1L
13.0000 EACH 1,000.0000 1,100.0000 10.00% 1,100.0000 10.00 % 1,000.0000 0.00 %

13,000.00 14,300.00 1,300 14,300.00 1,300 13,000.00 0
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STORM SEWER
22 CATCH BASIN TYPE 1

61.0000 EACH 800.0000 950.0000 18.75% 900.0000 12.50 % 1,000.0000 25.00 %
48,800.00 57,950.00 9,150 54,900.00 6,100 61,000.00 12,200

23 CATCH BASIN TYPE 2 48 IN. DIAM.
3.0000 EACH 2,500.0000 1,600.0000 -36.00% 1,800.0000 -28.00 % 1,800.0000 -28.00 %

7,500.00 4,800.00 -2,700 5,400.00 -2,100 5,400.00 -2,100
24 TESTING STORM SEWER PIPE

1968.0000 L.F. 1.5000 2.5000 66.67% 2.0000 33.33 % 1.0000 -33.33 %
2,952.00 4,920.00 1,968 3,936.00 984 1,968.00 -984

25 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
2020.0000 L.F. 15.0000 28.5000 90.00% 34.0000 126.67 % 30.0000 100.00 %

30,300.00 57,570.00 27,270 68,680.00 38,380 60,600.00 30,300
26 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

152.0000 L.F. 28.0000 21.0000 -25.00% 29.0000 3.57 % 22.0000 -21.43 %
4,256.00 3,192.00 -1,064 4,408.00 152 3,344.00 -912

SANITARY SEWER
27 TESTING SEWER PIPE

170.0000 L.F. 2.5000 2.5000 0.00% 2.0000 -20.00 % 1.0000 -60.00 %
425.00 425.00 0 340.00 -85 170.00 -255

28 PVC SANITARY SEWER PIPE 8 IN. DIAM.
170.0000 L.F. 35.0000 35.0000 0.00% 25.0000 -28.57 % 50.0000 42.86 %

5,950.00 5,950.00 0 4,250.00 -1,700 8,500.00 2,550
WATER LINES

29 HYDRANT ASSEMBLY
1.0000 EACH 1,500.0000 4,200.0000 180.00% 2,500.0000 66.67 % 5,500.0000 266.67 %

1,500.00 4,200.00 2,700 2,500.00 1,000 5,500.00 4,000
30 RESETTING EXISTING HYDRANT

1.0000 EACH 1,000.0000 1,400.0000 40.00% 1,000.0000 0.00 % 1,400.0000 40.00 %
1,000.00 1,400.00 400 1,000.00 0 1,400.00 400

31 MOVING EXISTING HYDRANT
1.0000 EACH 1,500.0000 1,600.0000 6.67% 1,000.0000 -33.33 % 1,700.0000 13.33 %

1,500.00 1,600.00 100 1,000.00 -500 1,700.00 200
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WATER LINES
32 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

20.0000 L.F. 15.0000 28.0000 86.67% 35.0000 133.33 % 30.0000 100.00 %
300.00 560.00 260 700.00 400 600.00 300

33 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
175.0000 L.F. 115.8000 31.0000 -73.23% 45.0000 -61.14 % 40.0000 -65.46 %

20,265.00 5,425.00 -14,840 7,875.00 -12,390 7,000.00 -13,265
STRUCTURE

34 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
SURFACING

35 CRUSHED SURFACING BASE COURSE
4930.0000 TON 15.0000 13.7500 -8.33% 15.0000 0.00 % 12.0000 -20.00 %

73,950.00 67,787.50 -6,163 73,950.00 0 59,160.00 -14,790
LIQUID ASPHALT

36 ASPHALT FOR TACK COAT
32.2000 TON 300.0000 262.0000 -12.67% 250.0000 -16.67 % 250.0000 -16.67 %

9,660.00 8,436.40 -1,224 8,050.00 -1,610 8,050.00 -1,610
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
13,130.00 13,130.00 13,130.00 13,130.00

CEMENT CONCRETE PAVEMENT
38 CEMENT CONC. APPROACH 3 DAY

454.0000 S.Y. 35.0000 28.3500 -19.00% 32.0000 -8.57 % 24.0000 -31.43 %
15,890.00 12,870.90 -3,019 14,528.00 -1,362 10,896.00 -4,994

ASPHALT CONCRETE PAVEMENT
39 PLANING BITUMINOUS PAVEMENT

1450.0000 S.Y. 6.0000 2.1000 -65.00% 3.5000 -41.67 % 6.0000 0.00 %
8,700.00 3,045.00 -5,655 5,075.00 -3,625 8,700.00 0

40 ASPHALT CONC. FOR PRELEVELING CL. G
714.0000 TON 42.0000 37.8000 -10.00% 42.0000 0.00 % 42.0000 0.00 %

29,988.00 26,989.20 -2,999 29,988.00 0 29,988.00 0
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ASPHALT CONCRETE PAVEMENT
41 ASPHALT CONC. FOR PAVEMENT REPAIR

452.0000 TON 50.0000 65.0000 30.00% 56.0000 12.00 % 56.0000 12.00 %
22,600.00 29,380.00 6,780 25,312.00 2,712 25,312.00 2,712

42 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
4517.0000 TON 38.0000 33.0000 -13.16% 33.0000 -13.16 % 33.0000 -13.16 %

171,646.00 149,061.00 -22,585 149,061.00 -22,585 149,061.00 -22,585
43 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

8604.0000 TON 35.0000 30.0000 -14.29% 31.0000 -11.43 % 30.0000 -14.29 %
301,140.00 258,120.00 -43,020 266,724.00 -34,416 258,120.00 -43,020

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

14,350.00 14,350.00 14,350.00 14,350.00
45 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
9,800.00 9,800.00 9,800.00 9,800.00

46 ASPHALT CONC. APPROACH CL. A
169.0000 TON 42.0000 94.0000 123.81% 56.0000 33.33 % 56.0000 33.33 %

7,098.00 15,886.00 8,788 9,464.00 2,366 9,464.00 2,366
EROSION CONTROL AND PLANTING

47 TOPSOIL TYPE B
325.0000 C.Y. 8.0000 12.0000 50.00% 10.0000 25.00 % 15.0000 87.50 %

2,600.00 3,900.00 1,300 3,250.00 650 4,875.00 2,275
48 SEEDING, FERTILIZING, AND MULCHING

4.0000 ACRE 1,500.0000 1,100.0000 -26.67% 900.0000 -40.00 % 1,700.0000 13.33 %
6,000.00 4,400.00 -1,600 3,600.00 -2,400 6,800.00 800

49 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,950.00 1,950.00 1,950.00 1,950.00
50  STORM DRAIN PROTECTION INSERT

80.0000 EACH 50.0000 35.0000 -30.00% 75.0000 50.00 % 20.0000 -60.00 %
4,000.00 2,800.00 -1,200 6,000.00 2,000 1,600.00 -2,400

51  GEOTEXTILE SILT FENCE CHECK DAM
210.0000 L.F. 5.5000 2.5000 -54.55% 6.0000 9.09 % 2.0000 -63.64 %

1,155.00 525.00 -630 1,260.00 105 420.00 -735
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EROSION CONTROL AND PLANTING
52  STRAW BALE CHECK DAM

9.0000 EACH 30.0000 125.0000 316.67% 100.0000 233.33 % 5.0000 -83.33 %
270.00 1,125.00 855 900.00 630 45.00 -225

53 SOD INSTALLATION
2010.0000 S.Y. 4.0000 5.1000 27.50% 5.4000 35.00 % 5.0000 25.00 %

8,040.00 10,251.00 2,211 10,854.00 2,814 10,050.00 2,010
TRAFFIC

54 CEMENT CONC. BARRIER CURB AND GUTTER
8940.0000 L.F. 7.4000 5.3000 -28.38% 7.0000 -5.41 % 6.0000 -18.92 %

66,156.00 47,382.00 -18,774 62,580.00 -3,576 53,640.00 -12,516
55 CEMENT CONC. BARRIER CURB

520.0000 L.F. 8.0000 8.9000 11.25% 10.0000 25.00 % 8.0000 0.00 %
4,160.00 4,628.00 468 5,200.00 1,040 4,160.00 0

56 TYPE C PRECAST TRAFFIC CURB
260.0000 L.F. 20.0000 21.0000 5.00% 20.0000 0.00 % 22.0000 10.00 %

5,200.00 5,460.00 260 5,200.00 0 5,720.00 520
57 PAINT LINE

8490.0000 L.F. 0.1000 0.3200 220.00% 0.3000 200.00 % 0.3500 250.00 %
849.00 2,716.80 1,868 2,547.00 1,698 2,971.50 2,123

58 PROFILED PLASTIC LINE
9580.0000 L.F. 0.6000 1.5800 163.33% 1.5000 150.00 % 1.5000 150.00 %

5,748.00 15,136.40 9,388 14,370.00 8,622 14,370.00 8,622
59 PLASTIC WIDE LINE

2500.0000 L.F. 2.0000 1.0500 -47.50% 1.0000 -50.00 % 1.0000 -50.00 %
5,000.00 2,625.00 -2,375 2,500.00 -2,500 2,500.00 -2,500

60 PLASTIC CROSSWALK LINE
1130.0000 S.F. 2.5000 2.3600 -5.60% 2.2500 -10.00 % 2.5000 0.00 %

2,825.00 2,666.80 -158 2,542.50 -283 2,825.00 0
61 PLASTIC STOP LINE

250.0000 L.F. 2.5000 4.2000 68.00% 4.0000 60.00 % 4.0000 60.00 %
625.00 1,050.00 425 1,000.00 375 1,000.00 375

62 PLASTIC TRAFFIC ARROW
28.0000 EACH 40.0000 57.7500 44.38% 55.0000 37.50 % 60.0000 50.00 %

1,120.00 1,617.00 497 1,540.00 420 1,680.00 560
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TRAFFIC
63 RAISED PAVEMENT MARKER TYPE 1

1.2000 HUND 500.0000 525.0000 5.00% 500.0000 0.00 % 600.0000 20.00 %
600.00 630.00 30 600.00 0 720.00 120

64 RAISED PAVEMENT MARKER TYPE 2
3.6000 HUND 600.0000 525.0000 -12.50% 500.0000 -16.67 % 600.0000 0.00 %

2,160.00 1,890.00 -270 1,800.00 -360 2,160.00 0
65 TEMPORARY PAVEMENT MARKING

31850.0000 L.F. 0.1000 0.0500 -50.00% 0.0500 -50.00 % 0.1000 0.00 %
3,185.00 1,592.50 -1,593 1,592.50 -1,593 3,185.00 0

66 PERMANENT SIGNING
L.S. 79.61% 97.37 % 97.37 %

7,600.00 13,650.00 6,050 15,000.00 7,400 15,000.00 7,400
67 ILLUMINATION SYSTEM

L.S. 119.57% 129.12 % 138.66 %
41,900.00 92,000.00 50,100 96,000.00 54,100 100,000.00 58,100

68  TRAFFIC SIGNAL SYSTEM
L.S. -22.95% -30.01 % -21.32 %

184,300.00 142,000.00 -42,300 129,000.00 -55,300 145,000.00 -39,300
69 TRAFFIC SAFETY DRUM

185.0000 EACH 60.0000 70.0000 16.67% 50.0000 -16.67 % 20.0000 -66.67 %
11,100.00 12,950.00 1,850 9,250.00 -1,850 3,700.00 -7,400

70 SEQUENTIAL ARROW SIGN
480.0000 HR 3.5000 3.0000 -14.29% 3.0000 -14.29 % 5.0000 42.86 %

1,680.00 1,440.00 -240 1,440.00 -240 2,400.00 720
71 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 6,000.0000 5,500.0000 -8.33% 7,000.0000 16.67 % 4,000.0000 -33.33 %
12,000.00 11,000.00 -1,000 14,000.00 2,000 8,000.00 -4,000

72 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
600.0000 HR 2.0000 8.0000 300.00% 3.0000 50.00 % 7.0000 250.00 %

1,200.00 4,800.00 3,600 1,800.00 600 4,200.00 3,000
73 TYPE III BARRICADE

4.0000 EACH 125.0000 165.0000 32.00% 140.0000 12.00 % 300.0000 140.00 %
500.00 660.00 160 560.00 60 1,200.00 700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC. LAKESIDE INDUSTRIES
1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
98604-8300 VANCOUVER WA  98682-9323

PROJECT : BATTLEGROUND   WA  986041900 CLACKAMAS   OR  970159024 VANCOUVER   WA  986820010

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

TRAFFIC
74 TRAFFIC CONTROL LABOR

1600.0000 HR 36.0000 36.0000 0.00% 36.0000 0.00 % 40.0000 11.11 %
57,600.00 57,600.00 0 57,600.00 0 64,000.00 6,400

75 TRAFFIC CONTROL VEHICLE
80.0000 DAY 40.0000 75.0000 87.50% 50.0000 25.00 % 40.0000 0.00 %

3,200.00 6,000.00 2,800 4,000.00 800 3,200.00 0
76 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 35.0000 5.0000 -85.71% 36.0000 2.86 % 40.0000 14.29 %
28,000.00 4,000.00 -24,000 28,800.00 800 32,000.00 4,000

77 CONSTRUCTION SIGNS CLASS A
173.0000 S.F. 15.0000 12.0000 -20.00% 12.0000 -20.00 % 15.0000 0.00 %

2,595.00 2,076.00 -519 2,076.00 -519 2,595.00 0
78   PAVEMENT MOUNTED CANDLE

33.0000 EACH 25.0000 25.0000 0.00% 26.0000 4.00 % 100.0000 300.00 %
825.00 825.00 0 858.00 33 3,300.00 2,475

OTHER ITEMS
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1549.0000 C.Y. 10.0000 8.0000 -20.00% 5.5000 -45.00 % 8.0000 -20.00 %
15,490.00 12,392.00 -3,098 8,519.50 -6,971 12,392.00 -3,098

80 SHORING OR EXTRA EXCAVATION CLASS B
3695.0000 S.F. 0.5000 2.0000 300.00% 1.0000 100.00 % 2.0000 300.00 %

1,847.50 7,390.00 5,543 3,695.00 1,848 7,390.00 5,543
81 GRAVEL BACKFILL FOR DRAIN

294.0000 C.Y. 30.0000 16.0000 -46.67% 12.0000 -60.00 % 20.0000 -33.33 %
8,820.00 4,704.00 -4,116 3,528.00 -5,292 5,880.00 -2,940

82 WATER
162.0000 mGAL 20.0000 20.0000 0.00% 12.0000 -40.00 % 15.0000 -25.00 %

3,240.00 3,240.00 0 1,944.00 -1,296 2,430.00 -810
83 PLUGGING EXISTING PIPE

7.0000 EACH 100.0000 200.0000 100.00% 300.0000 200.00 % 300.0000 200.00 %
700.00 1,400.00 700 2,100.00 1,400 2,100.00 1,400

84 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 250.0000 225.0000 -10.00% 100.0000 -60.00 % 120.0000 -52.00 %

750.00 675.00 -75 300.00 -450 360.00 -390



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC. LAKESIDE INDUSTRIES
1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
98604-8300 VANCOUVER WA  98682-9323

PROJECT : BATTLEGROUND   WA  986041900 CLACKAMAS   OR  970159024 VANCOUVER   WA  986820010

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

OTHER ITEMS
85 CEMENT CONC. SIDEWALK

5472.0000 S.Y. 15.0000 16.5000 10.00% 17.5000 16.67 % 15.0000 0.00 %
82,080.00 90,288.00 8,208 95,760.00 13,680 82,080.00 0

86 CHAIN LINK FENCE TYPE 3
4760.0000 L.F. 7.0000 6.2500 -10.71% 5.5000 -21.43 % 6.0000 -14.29 %

33,320.00 29,750.00 -3,570 26,180.00 -7,140 28,560.00 -4,760
87 CHAIN LINK FENCE TYPE 6

193.0000 L.F. 20.0000 9.4500 -52.75% 7.5000 -62.50 % 8.0000 -60.00 %
3,860.00 1,823.85 -2,036 1,447.50 -2,413 1,544.00 -2,316

88 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
38.0000 EACH 125.0000 126.0000 0.80% 175.0000 40.00 % 175.0000 40.00 %

4,750.00 4,788.00 38 6,650.00 1,900 6,650.00 1,900
89 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH 500.0000 900.0000 80.00% 500.0000 0.00 % 350.0000 -30.00 %
3,500.00 6,300.00 2,800 3,500.00 0 2,450.00 -1,050

90 ADJUST MANHOLE
33.0000 EACH 200.0000 250.0000 25.00% 600.0000 200.00 % 300.0000 50.00 %

6,600.00 8,250.00 1,650 19,800.00 13,200 9,900.00 3,300
91 ADJUST CATCH BASIN

2.0000 EACH 250.0000 350.0000 40.00% 500.0000 100.00 % 300.0000 20.00 %
500.00 700.00 200 1,000.00 500 600.00 100

92 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
1.0000 EACH 250.0000 275.0000 10.00% 1,000.0000 300.00 % 500.0000 100.00 %

250.00 275.00 25 1,000.00 750 500.00 250
93 ADJUST VALVE BOX

17.0000 EACH 150.0000 125.0000 -16.67% 100.0000 -33.33 % 125.0000 -16.67 %
2,550.00 2,125.00 -425 1,700.00 -850 2,125.00 -425

94 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
95 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC. LAKESIDE INDUSTRIES
1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
98604-8300 VANCOUVER WA  98682-9323

PROJECT : BATTLEGROUND   WA  986041900 CLACKAMAS   OR  970159024 VANCOUVER   WA  986820010

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

OTHER ITEMS
96 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-4.00 -4.00 -4.00 -4.00

97 SPILL PREVENTION PLAN
L.S. -60.00% 100.00 % 100.00 %

1,000.00 400.00 -600 2,000.00 1,000 2,000.00 1,000
98 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

7150.0000 L.F. 2.5000 1.7500 -30.00% 2.0000 -20.00 % 0.5000 -80.00 %
17,875.00 12,512.50 -5,363 14,300.00 -3,575 3,575.00 -14,300

99 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1270.0000 S.Y. 1.5000 2.0000 33.33% 1.0000 -33.33 % 1.5000 0.00 %

1,905.00 2,540.00 635 1,270.00 -635 1,905.00 0
100 MAILBOX SUPPORT TYPE 1

9.0000 EACH 20.0000 175.0000 775.00% 200.0000 900.00 % 50.0000 150.00 %
180.00 1,575.00 1,395 1,800.00 1,620 450.00 270

101  MAILBOX SUPPORT PAD
L.S. -37.50% -50.00 % -60.00 %

400.00 250.00 -150 200.00 -200 160.00 -240
102  IMPRINTED CONCRETE

207.0000 S.Y. 30.0000 14.0000 -53.33% 50.0000 66.67 % 12.0000 -60.00 %
6,210.00 2,898.00 -3,312 10,350.00 4,140 2,484.00 -3,726

103  MASONRY RETAINING WALL
504.0000 S.F. 15.0000 15.2500 1.67% 15.0000 0.00 % 16.0000 6.67 %

7,560.00 7,686.00 126 7,560.00 0 8,064.00 504
104  SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
11,600.00 11,600.00 11,600.00 11,600.00

CONTRACT TOTAL $1,791,901.50 $1,757,666.85 -1.91% $1,766,916.00 -1.39% $1,798,233.50 0.35%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

NUTTER CORPORATION DBA NUTTER WESTERN STATES PAVING CO. THOMPSON BROS. EXCAVATING, INC.
7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAIN ROAD

98901-2147

PROJECT : VANCOUVER   WA  986611311 YAKIMA   WA  989090517 VANCOUVER   WA  986829676

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -21.43% 17.86 % 3.57 %
140,000.00 110,000.00 -30,000 165,000.00 25,000 145,000.00 5,000

2 MOBILIZATION UT-0830
L.S. 216.36% 279.63 % 216.36 %

3,161.00 10,000.00 6,839 12,000.00 8,839 10,000.00 6,839
3 CLEARING AND GRUBBING

L.S. 138.46% 153.85 % 361.54 %
13,000.00 31,000.00 18,000 33,000.00 20,000 60,000.00 47,000

4 REMOVING DRAINAGE STRUCTURE
5.0000 EACH 500.0000 150.0000 -70.00% 157.5000 -68.50 % 500.0000 0.00 %

2,500.00 750.00 -1,750 787.50 -1,713 2,500.00 0
5 REMOVING CEMENT CONC. SIDEWALK

190.0000 S.Y. 6.0000 7.0000 16.67% 7.3500 22.50 % 8.0000 33.33 %
1,140.00 1,330.00 190 1,396.50 257 1,520.00 380

6 REMOVING ASPHALT CONC. PAVEMENT
90.0000 S.Y. 20.0000 9.0000 -55.00% 9.4500 -52.75 % 6.0000 -70.00 %

1,800.00 810.00 -990 850.50 -950 540.00 -1,260
7 REMOVING TRAFFIC ISLAND

40.0000 S.Y. 10.0000 30.0000 200.00% 31.5000 215.00 % 8.0000 -20.00 %
400.00 1,200.00 800 1,260.00 860 320.00 -80

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -24.92% -46.70 % -24.92 %

3,330.00 2,500.00 -830 1,775.00 -1,555 2,500.00 -830
9 REMOVING CHAIN LINK FENCE

260.0000 L.F. 4.0000 2.2500 -43.75% 4.2000 5.00 % 5.0000 25.00 %
1,040.00 585.00 -455 1,092.00 52 1,300.00 260

10 REMOVING WIRE FENCE
3420.0000 L.F. 1.0000 0.5000 -50.00% 2.6000 160.00 % 3.0000 200.00 %

3,420.00 1,710.00 -1,710 8,892.00 5,472 10,260.00 6,840
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
10000.0000 C.Y. 7.0000 8.0000 14.29% 9.0000 28.57 % 11.9000 70.00 %

70,000.00 80,000.00 10,000 90,000.00 20,000 119,000.00 49,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

NUTTER CORPORATION DBA NUTTER WESTERN STATES PAVING CO. THOMPSON BROS. EXCAVATING, INC.
7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAIN ROAD

98901-2147

PROJECT : VANCOUVER   WA  986611311 YAKIMA   WA  989090517 VANCOUVER   WA  986829676

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

GRADING
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

660.0000 S.Y. 16.0000 12.0000 -25.00% 12.0000 -25.00 % 8.4000 -47.50 %
10,560.00 7,920.00 -2,640 7,920.00 -2,640 5,544.00 -5,016

13 EMBANKMENT COMPACTION
5490.0000 C.Y. 1.0000 2.0000 100.00% 2.1000 110.00 % 14.5000 1,350.00%

5,490.00 10,980.00 5,490 11,529.00 6,039 79,605.00 74,115
DRAINAGE

14 GRATE INLET TYPE 1
1.0000 EACH 1,500.0000 1,600.0000 6.67% 1,680.0000 12.00 % 1,400.0000 -6.67 %

1,500.00 1,600.00 100 1,680.00 180 1,400.00 -100
15 QUARRY SPALLS

17.0000 C.Y. 50.0000 75.0000 50.00% 78.7500 57.50 % 35.0000 -30.00 %
850.00 1,275.00 425 1,338.75 489 595.00 -255

16 UNDERDRAIN PIPE 12 IN. DIAM.
30.0000 L.F. 20.0000 23.0000 15.00% 24.1500 20.75 % 75.0000 275.00 %

600.00 690.00 90 724.50 125 2,250.00 1,650
17 UNDERDRAIN PIPE 18 IN. DIAM.

30.0000 L.F. 30.0000 29.0000 -3.33% 30.4500 1.50 % 85.0000 183.33 %
900.00 870.00 -30 913.50 14 2,550.00 1,650

18  UNDERDRAIN PIPE 24 IN. DIAM.
212.0000 L.F. 30.0000 42.0000 40.00% 44.1000 47.00 % 95.0000 216.67 %

6,360.00 8,904.00 2,544 9,349.20 2,989 20,140.00 13,780
19  UNDERDRAIN PIPE 36 IN. DIAM.

165.0000 L.F. 40.0000 85.0000 112.50% 90.0000 125.00 % 110.0000 175.00 %
6,600.00 14,025.00 7,425 14,850.00 8,250 18,150.00 11,550

20  UNDERDRAIN PIPE 48 IN. DIAM.
157.0000 L.F. 60.0000 145.0000 141.67% 150.0000 150.00 % 130.0000 116.67 %

9,420.00 22,765.00 13,345 23,550.00 14,130 20,410.00 10,990
STORM SEWER

21 CATCH BASIN TYPE 1L
13.0000 EACH 1,000.0000 850.0000 -15.00% 895.0000 -10.50 % 980.0000 -2.00 %

13,000.00 11,050.00 -1,950 11,635.00 -1,365 12,740.00 -260



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

NUTTER CORPORATION DBA NUTTER WESTERN STATES PAVING CO. THOMPSON BROS. EXCAVATING, INC.
7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAIN ROAD

98901-2147

PROJECT : VANCOUVER   WA  986611311 YAKIMA   WA  989090517 VANCOUVER   WA  986829676

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

STORM SEWER
22 CATCH BASIN TYPE 1

61.0000 EACH 800.0000 850.0000 6.25% 895.0000 11.88 % 910.0000 13.75 %
48,800.00 51,850.00 3,050 54,595.00 5,795 55,510.00 6,710

23 CATCH BASIN TYPE 2 48 IN. DIAM.
3.0000 EACH 2,500.0000 1,800.0000 -28.00% 1,890.0000 -24.40 % 1,550.0000 -38.00 %

7,500.00 5,400.00 -2,100 5,670.00 -1,830 4,650.00 -2,850
24 TESTING STORM SEWER PIPE

1968.0000 L.F. 1.5000 1.0000 -33.33% 1.1000 -26.67 % 3.0000 100.00 %
2,952.00 1,968.00 -984 2,164.80 -787 5,904.00 2,952

25 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
2020.0000 L.F. 15.0000 28.0000 86.67% 29.4000 96.00 % 24.0000 60.00 %

30,300.00 56,560.00 26,260 59,388.00 29,088 48,480.00 18,180
26 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

152.0000 L.F. 28.0000 18.0000 -35.71% 18.9000 -32.50 % 18.0000 -35.71 %
4,256.00 2,736.00 -1,520 2,872.80 -1,383 2,736.00 -1,520

SANITARY SEWER
27 TESTING SEWER PIPE

170.0000 L.F. 2.5000 1.0000 -60.00% 1.1000 -56.00 % 4.0000 60.00 %
425.00 170.00 -255 187.00 -238 680.00 255

28 PVC SANITARY SEWER PIPE 8 IN. DIAM.
170.0000 L.F. 35.0000 35.0000 0.00% 36.7500 5.00 % 30.0000 -14.29 %

5,950.00 5,950.00 0 6,247.50 298 5,100.00 -850
WATER LINES

29 HYDRANT ASSEMBLY
1.0000 EACH 1,500.0000 5,000.0000 233.33% 5,250.0000 250.00 % 3,300.0000 120.00 %

1,500.00 5,000.00 3,500 5,250.00 3,750 3,300.00 1,800
30 RESETTING EXISTING HYDRANT

1.0000 EACH 1,000.0000 1,000.0000 0.00% 1,050.0000 5.00 % 1,800.0000 80.00 %
1,000.00 1,000.00 0 1,050.00 50 1,800.00 800

31 MOVING EXISTING HYDRANT
1.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,260.0000 -16.00 % 1,900.0000 26.67 %

1,500.00 1,200.00 -300 1,260.00 -240 1,900.00 400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

NUTTER CORPORATION DBA NUTTER WESTERN STATES PAVING CO. THOMPSON BROS. EXCAVATING, INC.
7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAIN ROAD

98901-2147

PROJECT : VANCOUVER   WA  986611311 YAKIMA   WA  989090517 VANCOUVER   WA  986829676

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

WATER LINES
32 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

20.0000 L.F. 15.0000 40.0000 166.67% 42.0000 180.00 % 40.0000 166.67 %
300.00 800.00 500 840.00 540 800.00 500

33 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
175.0000 L.F. 115.8000 55.0000 -52.50% 57.7500 -50.13 % 45.0000 -61.14 %

20,265.00 9,625.00 -10,640 10,106.25 -10,159 7,875.00 -12,390
STRUCTURE

34 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
SURFACING

35 CRUSHED SURFACING BASE COURSE
4930.0000 TON 15.0000 13.0000 -13.33% 12.0000 -20.00 % 12.8000 -14.67 %

73,950.00 64,090.00 -9,860 59,160.00 -14,790 63,104.00 -10,846
LIQUID ASPHALT

36 ASPHALT FOR TACK COAT
32.2000 TON 300.0000 260.0000 -13.33% 150.0000 -50.00 % 260.0000 -13.33 %

9,660.00 8,372.00 -1,288 4,830.00 -4,830 8,372.00 -1,288
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
13,130.00 13,130.00 13,130.00 13,130.00

CEMENT CONCRETE PAVEMENT
38 CEMENT CONC. APPROACH 3 DAY

454.0000 S.Y. 35.0000 32.0000 -8.57% 27.3000 -22.00 % 32.0000 -8.57 %
15,890.00 14,528.00 -1,362 12,394.20 -3,496 14,528.00 -1,362

ASPHALT CONCRETE PAVEMENT
39 PLANING BITUMINOUS PAVEMENT

1450.0000 S.Y. 6.0000 3.0000 -50.00% 4.0000 -33.33 % 4.0000 -33.33 %
8,700.00 4,350.00 -4,350 5,800.00 -2,900 5,800.00 -2,900

40 ASPHALT CONC. FOR PRELEVELING CL. G
714.0000 TON 42.0000 36.0000 -14.29% 35.5000 -15.48 % 44.0000 4.76 %

29,988.00 25,704.00 -4,284 25,347.00 -4,641 31,416.00 1,428



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99X318 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSION NO : 2 WORK ORDER# : 0L0883
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
WARD ROAD TO N.E.162ND AVE. - STAGE 1

99X318

NUTTER CORPORATION DBA NUTTER WESTERN STATES PAVING CO. THOMPSON BROS. EXCAVATING, INC.
7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAIN ROAD

98901-2147

PROJECT : VANCOUVER   WA  986611311 YAKIMA   WA  989090517 VANCOUVER   WA  986829676

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2001
07:04

DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
41 ASPHALT CONC. FOR PAVEMENT REPAIR

452.0000 TON 50.0000 52.0000 4.00% 50.0000 0.00 % 61.0000 22.00 %
22,600.00 23,504.00 904 22,600.00 0 27,572.00 4,972

42 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
4517.0000 TON 38.0000 35.0000 -7.89% 34.5000 -9.21 % 35.0000 -7.89 %

171,646.00 158,095.00 -13,551 155,836.50 -15,810 158,095.00 -13,551
43 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

8604.0000 TON 35.0000 31.0000 -11.43% 30.0000 -14.29 % 32.0000 -8.57 %
301,140.00 266,724.00 -34,416 258,120.00 -43,020 275,328.00 -25,812

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

14,350.00 14,350.00 14,350.00 14,350.00
45 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
9,800.00 9,800.00 9,800.00 9,800.00

46 ASPHALT CONC. APPROACH CL. A
169.0000 TON 42.0000 70.0000 66.67% 65.0000 54.76 % 65.0000 54.76 %

7,098.00 11,830.00 4,732 10,985.00 3,887 10,985.00 3,887
EROSION CONTROL AND PLANTING

47 TOPSOIL TYPE B
325.0000 C.Y. 8.0000 19.0000 137.50% 20.0000 150.00 % 19.0000 137.50 %

2,600.00 6,175.00 3,575 6,500.00 3,900 6,175.00 3,575
48 SEEDING, FERTILIZING, AND MULCHING

4.0000 ACRE 1,500.0000 925.0000 -38.33% 945.0000 -37.00 % 3,500.0000 133.33 %
6,000.00 3,700.00 -2,300 3,780.00 -2,220 14,000.00 8,000

49 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,950.00 1,950.00 1,950.00 1,950.00
50  STORM DRAIN PROTECTION INSERT

80.0000 EACH 50.0000 55.0000 10.00% 57.7500 15.50 % 60.0000 20.00 %
4,000.00 4,400.00 400 4,620.00 620 4,800.00 800

51  GEOTEXTILE SILT FENCE CHECK DAM
210.0000 L.F. 5.5000 16.0000 190.91% 16.8000 205.45 % 20.0000 263.64 %

1,155.00 3,360.00 2,205 3,528.00 2,373 4,200.00 3,045
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EROSION CONTROL AND PLANTING
52  STRAW BALE CHECK DAM

9.0000 EACH 30.0000 80.0000 166.67% 84.0000 180.00 % 25.0000 -16.67 %
270.00 720.00 450 756.00 486 225.00 -45

53 SOD INSTALLATION
2010.0000 S.Y. 4.0000 5.5000 37.50% 5.7000 42.50 % 3.1500 -21.25 %

8,040.00 11,055.00 3,015 11,457.00 3,417 6,331.50 -1,709
TRAFFIC

54 CEMENT CONC. BARRIER CURB AND GUTTER
8940.0000 L.F. 7.4000 7.0000 -5.41% 6.6500 -10.14 % 5.9500 -19.59 %

66,156.00 62,580.00 -3,576 59,451.00 -6,705 53,193.00 -12,963
55 CEMENT CONC. BARRIER CURB

520.0000 L.F. 8.0000 16.0000 100.00% 8.4000 5.00 % 9.5000 18.75 %
4,160.00 8,320.00 4,160 4,368.00 208 4,940.00 780

56 TYPE C PRECAST TRAFFIC CURB
260.0000 L.F. 20.0000 20.0000 0.00% 21.0000 5.00 % 18.0000 -10.00 %

5,200.00 5,200.00 0 5,460.00 260 4,680.00 -520
57 PAINT LINE

8490.0000 L.F. 0.1000 0.3500 250.00% 0.3200 220.00 % 0.3500 250.00 %
849.00 2,971.50 2,123 2,716.80 1,868 2,971.50 2,123

58 PROFILED PLASTIC LINE
9580.0000 L.F. 0.6000 1.5000 150.00% 1.6000 166.67 % 1.6000 166.67 %

5,748.00 14,370.00 8,622 15,328.00 9,580 15,328.00 9,580
59 PLASTIC WIDE LINE

2500.0000 L.F. 2.0000 1.0000 -50.00% 1.1000 -45.00 % 1.1000 -45.00 %
5,000.00 2,500.00 -2,500 2,750.00 -2,250 2,750.00 -2,250

60 PLASTIC CROSSWALK LINE
1130.0000 S.F. 2.5000 2.5000 0.00% 2.3500 -6.00 % 2.4000 -4.00 %

2,825.00 2,825.00 0 2,655.50 -170 2,712.00 -113
61 PLASTIC STOP LINE

250.0000 L.F. 2.5000 4.0000 60.00% 4.2000 68.00 % 4.1000 64.00 %
625.00 1,000.00 375 1,050.00 425 1,025.00 400

62 PLASTIC TRAFFIC ARROW
28.0000 EACH 40.0000 56.0000 40.00% 57.7500 44.38 % 60.0000 50.00 %

1,120.00 1,568.00 448 1,617.00 497 1,680.00 560
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TRAFFIC
63 RAISED PAVEMENT MARKER TYPE 1

1.2000 HUND 500.0000 550.0000 10.00% 525.0000 5.00 % 550.0000 10.00 %
600.00 660.00 60 630.00 30 660.00 60

64 RAISED PAVEMENT MARKER TYPE 2
3.6000 HUND 600.0000 550.0000 -8.33% 525.0000 -12.50 % 550.0000 -8.33 %

2,160.00 1,980.00 -180 1,890.00 -270 1,980.00 -180
65 TEMPORARY PAVEMENT MARKING

31850.0000 L.F. 0.1000 0.2300 130.00% 0.0900 -10.00 % 0.0600 -40.00 %
3,185.00 7,325.50 4,141 2,866.50 -319 1,911.00 -1,274

66 PERMANENT SIGNING
L.S. 71.05% 77.96 % -67.11 %

7,600.00 13,000.00 5,400 13,525.00 5,925 2,500.00 -5,100
67 ILLUMINATION SYSTEM

L.S. 102.86% 126.97 % 121.96 %
41,900.00 85,000.00 43,100 95,100.00 53,200 93,000.00 51,100

68  TRAFFIC SIGNAL SYSTEM
L.S. -29.46% -21.28 % -22.95 %

184,300.00 130,000.00 -54,300 145,075.00 -39,225 142,000.00 -42,300
69 TRAFFIC SAFETY DRUM

185.0000 EACH 60.0000 25.0000 -58.33% 40.0000 -33.33 % 70.0000 16.67 %
11,100.00 4,625.00 -6,475 7,400.00 -3,700 12,950.00 1,850

70 SEQUENTIAL ARROW SIGN
480.0000 HR 3.5000 4.0000 14.29% 6.5000 85.71 % 30.0000 757.14 %

1,680.00 1,920.00 240 3,120.00 1,440 14,400.00 12,720
71 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 6,000.0000 5,000.0000 -16.67% 4,500.0000 -25.00 % 2,000.0000 -66.67 %
12,000.00 10,000.00 -2,000 9,000.00 -3,000 4,000.00 -8,000

72 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
600.0000 HR 2.0000 5.0000 150.00% 2.0000 0.00 % 10.0000 400.00 %

1,200.00 3,000.00 1,800 1,200.00 0 6,000.00 4,800
73 TYPE III BARRICADE

4.0000 EACH 125.0000 150.0000 20.00% 130.0000 4.00 % 2,000.0000 1,500.00%
500.00 600.00 100 520.00 20 8,000.00 7,500
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TRAFFIC
74 TRAFFIC CONTROL LABOR

1600.0000 HR 36.0000 36.0000 0.00% 38.0000 5.56 % 40.0000 11.11 %
57,600.00 57,600.00 0 60,800.00 3,200 64,000.00 6,400

75 TRAFFIC CONTROL VEHICLE
80.0000 DAY 40.0000 35.0000 -12.50% 42.0000 5.00 % 80.0000 100.00 %

3,200.00 2,800.00 -400 3,360.00 160 6,400.00 3,200
76 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 35.0000 36.0000 2.86% 38.8500 11.00 % 42.0000 20.00 %
28,000.00 28,800.00 800 31,080.00 3,080 33,600.00 5,600

77 CONSTRUCTION SIGNS CLASS A
173.0000 S.F. 15.0000 12.0000 -20.00% 9.4500 -37.00 % 12.0000 -20.00 %

2,595.00 2,076.00 -519 1,634.85 -960 2,076.00 -519
78   PAVEMENT MOUNTED CANDLE

33.0000 EACH 25.0000 65.0000 160.00% 28.3500 13.40 % 100.0000 300.00 %
825.00 2,145.00 1,320 935.55 111 3,300.00 2,475

OTHER ITEMS
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1549.0000 C.Y. 10.0000 20.0000 100.00% 21.0000 110.00 % 9.0000 -10.00 %
15,490.00 30,980.00 15,490 32,529.00 17,039 13,941.00 -1,549

80 SHORING OR EXTRA EXCAVATION CLASS B
3695.0000 S.F. 0.5000 1.0000 100.00% 1.1000 120.00 % 3.0000 500.00 %

1,847.50 3,695.00 1,848 4,064.50 2,217 11,085.00 9,238
81 GRAVEL BACKFILL FOR DRAIN

294.0000 C.Y. 30.0000 35.0000 16.67% 36.7500 22.50 % 12.0000 -60.00 %
8,820.00 10,290.00 1,470 10,804.50 1,985 3,528.00 -5,292

82 WATER
162.0000 mGAL 20.0000 30.0000 50.00% 1.0000 -95.00 % 25.0000 25.00 %

3,240.00 4,860.00 1,620 162.00 -3,078 4,050.00 810
83 PLUGGING EXISTING PIPE

7.0000 EACH 100.0000 125.0000 25.00% 130.0000 30.00 % 400.0000 300.00 %
700.00 875.00 175 910.00 210 2,800.00 2,100

84 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 250.0000 200.0000 -20.00% 125.0000 -50.00 % 250.0000 0.00 %

750.00 600.00 -150 375.00 -375 750.00 0
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85 CEMENT CONC. SIDEWALK

5472.0000 S.Y. 15.0000 24.0000 60.00% 19.8500 32.33 % 18.0000 20.00 %
82,080.00 131,328.00 49,248 108,619.20 26,539 98,496.00 16,416

86 CHAIN LINK FENCE TYPE 3
4760.0000 L.F. 7.0000 7.5000 7.14% 5.4000 -22.86 % 7.5000 7.14 %

33,320.00 35,700.00 2,380 25,704.00 -7,616 35,700.00 2,380
87 CHAIN LINK FENCE TYPE 6

193.0000 L.F. 20.0000 10.0000 -50.00% 7.5000 -62.50 % 9.2500 -53.75 %
3,860.00 1,930.00 -1,930 1,447.50 -2,413 1,785.25 -2,075

88 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
38.0000 EACH 125.0000 125.0000 0.00% 182.7000 46.16 % 145.0000 16.00 %

4,750.00 4,750.00 0 6,942.60 2,193 5,510.00 760
89 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH 500.0000 500.0000 0.00% 525.0000 5.00 % 450.0000 -10.00 %
3,500.00 3,500.00 0 3,675.00 175 3,150.00 -350

90 ADJUST MANHOLE
33.0000 EACH 200.0000 250.0000 25.00% 150.0000 -25.00 % 200.0000 0.00 %

6,600.00 8,250.00 1,650 4,950.00 -1,650 6,600.00 0
91 ADJUST CATCH BASIN

2.0000 EACH 250.0000 250.0000 0.00% 265.0000 6.00 % 400.0000 60.00 %
500.00 500.00 0 530.00 30 800.00 300

92 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
1.0000 EACH 250.0000 350.0000 40.00% 370.0000 48.00 % 300.0000 20.00 %

250.00 350.00 100 370.00 120 300.00 50
93 ADJUST VALVE BOX

17.0000 EACH 150.0000 75.0000 -50.00% 125.0000 -16.67 % 100.0000 -33.33 %
2,550.00 1,275.00 -1,275 2,125.00 -425 1,700.00 -850

94 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
95 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00
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OTHER ITEMS
96 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-4.00 -4.00 -4.00 -4.00

97 SPILL PREVENTION PLAN
L.S. -75.00% 0.00 % 200.00 %

1,000.00 250.00 -750 1,000.00 0 3,000.00 2,000
98 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

7150.0000 L.F. 2.5000 1.2000 -52.00% 1.2500 -50.00 % 2.2000 -12.00 %
17,875.00 8,580.00 -9,295 8,937.50 -8,938 15,730.00 -2,145

99 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1270.0000 S.Y. 1.5000 0.7500 -50.00% 0.8000 -46.67 % 1.2500 -16.67 %

1,905.00 952.50 -953 1,016.00 -889 1,587.50 -318
100 MAILBOX SUPPORT TYPE 1

9.0000 EACH 20.0000 130.0000 550.00% 275.0000 1,275.00% 200.0000 900.00 %
180.00 1,170.00 990 2,475.00 2,295 1,800.00 1,620

101  MAILBOX SUPPORT PAD
L.S. -30.00% -60.00 % 0.00 %

400.00 280.00 -120 160.00 -240 400.00 0
102  IMPRINTED CONCRETE

207.0000 S.Y. 30.0000 65.0000 116.67% 15.7500 -47.50 % 76.0000 153.33 %
6,210.00 13,455.00 7,245 3,260.25 -2,950 15,732.00 9,522

103  MASONRY RETAINING WALL
504.0000 S.F. 15.0000 14.0000 -6.67% 14.6000 -2.67 % 25.0000 66.67 %

7,560.00 7,056.00 -504 7,358.40 -202 12,600.00 5,040
104  SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
11,600.00 11,600.00 11,600.00 11,600.00

CONTRACT TOTAL $1,791,901.50 $1,848,152.50 3.14% $1,891,667.15 5.57% $2,068,921.75 15.46%


