DOT_RGGBO1

PS&E JOB NO: 00A031 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

Bl DS OPENED ON :

DATE: 09/ 28/ 2000
TI ME: 10: 19

Nov 29 2000

CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEL;TI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PROJECT HP- 0020( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 20.97% 85. 48 % 4.84%
62, 000. 00 75, 000. 00 13, 000 115, 000. 00 53, 000 65, 000. 00 3, 000
2 CLEARI NG AND GRUBBI NG
0. 4000 ACRE 6, 000. 0000 100. 0000 -98.33% 16, 000. 0000 166.67 % 32, 500. 0000 441.67%
2, 400. 00 40. 00 -2, 360 6, 400. 00 4,000 13, 000. 00 10, 600
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 140. 00% 73.33% 123.33%
7, 500. 00 18, 000. 00 10, 500 13, 000. 00 5, 500 16, 750. 00 9, 250
4 REMOVI NG ASPHALT CONC. PAVEMENT
78. 0000 S.Y. 16. 0000 13. 0000 -18.75% 20. 0000 25.00 % 62. 8000 292.50%
1, 248. 00 1, 014. 00 -234 1, 560. 00 312 4,898. 40 3, 650
GRADI NG
5 ROADWAY EXCAVATI ON
100. 0000 C.Y. 15. 0000 20. 0000 33.33% 40. 0000 166.67 % 60. 0000 300. 00 %
1, 500. 00 2, 000. 00 500 4, 000. 00 2,500 6, 000. 00 4,500
6 ROADWAY EXCAVATI ON | NCL. HAUL
3. 0000 C.Y. 500. 0000 300. 0000 -40.00% 400. 0000 -20.00% 3, 300. 0000 560. 00 %
1, 500. 00 900. 00 -600 1, 200. 00 -300 9, 900. 00 8, 400
7 GRAVEL BORROW I NCL. HAUL
460. 0000 TON 25. 0000 24. 0000 -4.00% 40. 0000 60. 00 % 37.1000 48. 40 %
11, 500. 00 11, 040. 00 - 460 18, 400. 00 6, 900 17, 066. 00 5, 566
8 EMBANKVENT COMPACTI ON
260. 0000 C.Y. 5. 0000 1. 0000 -80.00% 5. 0000 0.00% 121.0000 2,320.00%
1, 300. 00 260. 00 -1, 040 1, 300. 00 0 31, 460. 00 30, 160
DRAI NAGE
9 QUARRY SPALLS
1. 0000 TON 35. 0000 100. 0000 185.71% 105. 0000 200.00% 1,000. 0000 2,757.14%
35. 00 100. 00 65 105. 00 70 1, 000. 00 965
10 PLAIN ST. CULV. PIPE 0.064 IN. TH. 12 IN. DI AM
11. 0000 L.F. 35. 0000 40. 0000 14.29% 300. 0000 757.14% 100. 0000 185.71%
385. 00 440. 00 55 3, 300. 00 2,915 1, 100. 00 715



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000
* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEgTI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PROJECT HP- 0020( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 300. 0000 600. 0000 -53.85% 3, 500. 0000 169.23% 5, 000. 0000 284.62%
1, 300. 00 600. 00 -700 3, 500. 00 2,200 5, 000. 00 3,700
STRUCTURE
12 SHAFT - 2'-0" DI AMETER
269. 0000 L.F. 65. 0000 500. 0000 669.23% 500. 0000 669. 23 % 200. 0000 207.69%
17, 485. 00 134, 500. 00 117, 015 134, 500. 00 117,015 53, 800. 00 36, 315
13 SHAFT - 2'-6" DI AMETER
31. 0000 L.F. 85. 0000 500. 0000 488.24% 500. 0000 488.24% 220. 0000 158.82%
2, 635. 00 15, 500. 00 12, 865 15, 500. 00 12, 865 6, 820. 00 4,185
14  SHAFT - 3'-0" DI AMETER
39. 0000 L.F. 100. 0000 500. 0000 400. 00 % 500. 0000 400. 00 % 240. 0000 140. 00 %
3, 900. 00 19, 500. 00 15, 600 19, 500. 00 15, 600 9, 360. 00 5, 460
15  SHAFT EXCAVATION | N ROCK
17. 0000 C.Y. 650. 0000 2, 500. 0000 284.62% 2, 200. 0000 238.46% 8, 000. 0000 1,130.77%
11, 050. 00 42,500. 00 31, 450 37, 400. 00 26, 350 136, 000. 00 124, 950
16 FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 74
216. 0000 L.F. 55. 0000 28. 0000 -49.09% 29. 0000 -47.27% 45. 0000 -18.18%
11, 880. 00 6, 048. 00 -5,832 6, 264. 00 -5,616 9, 720. 00 -2,160
17  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 132
190. 0000 L.F. 80. 0000 50. 0000 -37.50% 50. 0000 -37.50% 80. 0000 0.00%
15, 200. 00 9, 500. 00 -5, 700 9, 500. 00 -5, 700 15, 200. 00 0
18  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 283
63. 0000 L.F. 160. 0000 110. 0000 -31.25% 105. 0000 -34.38% 152. 0000 -5.00%
10, 080. 00 6, 930. 00 -3,150 6, 615. 00 -3, 465 9, 576. 00 -504
19  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 370
63. 0000 L.F. 200. 0000 140. 0000 -30.00% 135. 0000 -32.50% 192. 0000 -4.00%
12, 600. 00 8, 820. 00 -3,780 8, 505. 00 -4,095 12, 096. 00 -504
20  TIMBER LAGG NG
8. 0000 VBV 3, 500. 0000 4, 000. 0000 14.29% 3, 400. 0000 -2.86% 2, 000. 0000 -42.86%
28, 000. 00 32, 000. 00 4,000 27, 200. 00 -800 16, 000. 00 -12, 000
21 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000
* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEgTI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PROJECT HP- 0020( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
22 CRUSHED SURFACI NG TOP COURSE
26. 0000 TON 35. 0000 65. 0000 85.71% 65. 0000 85.71% 1,130.0000 3,128.57%
910. 00 1, 690. 00 780 1, 690. 00 780 29, 380. 00 28, 470
LI QUI D ASPHALT
23 ASPHALT FOR TACK COAT
0. 0200 TON 600. 0000 350. 0000 -41.67% 1, 000. 0000 66.67 % 56, 500. 0000 9, 316.67%
12.00 7.00 -5 20.00 8 1, 130. 00 1,118
ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
26. 0000 TON 200. 0000 120. 0000 -40.00% 205. 0000 2.50% 130. 0000 -35.00%
5, 200. 00 3,120. 00 -2,080 5, 330. 00 130 3, 380. 00 -1, 820
EROSI ON CONTROL AND PLANTI NG
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
26 SO L AMENDMENT
42.5000 C.Y. 40. 0000 55. 0000 37.50% 68. 0000 70.00 % 60. 1400 50.35%
1, 700. 00 2,337.50 638 2, 890. 00 1,190 2, 555. 95 856
27 SPECIAL SO L M X
13. 0000 C.Y. 35. 0000 95. 0000 171.43% 145. 0000 314.29% 100. 0000 185.71%
455, 00 1, 235. 00 780 1, 885. 00 1, 430 1, 300. 00 845
28 PSIPE DOUGLAS FIR 4' HT., B & B
8. 0000 EACH 45. 0000 120. 0000 166.67% 59. 0000 31.11% 200. 0000 344. 44 %
360. 00 960. 00 600 472.00 112 1, 600. 00 1, 240
29 PSI PE WESTERN RED CEDAR, 4' HT., B & B
3. 0000 EACH 45. 0000 120. 0000 166.67% 65. 0000 44. 44 % 70. 0000 55. 56 %
135. 00 360. 00 225 195. 00 60 210. 00 75
30 PSIPE SALAL, 6" SPREAD, #1 CONT.
70. 0000 EACH 10. 0000 27.0000 170.00% 28. 0000 180. 00 % 30. 0000 200. 00 %
700. 00 1, 890. 00 1,190 1, 960. 00 1, 260 2,100. 00 1, 400
31 PSIPE OCEAN SPRAY, 12" HT., #1 CONT.
5. 0000 EACH 15. 0000 27.0000 80. 00% 27.0000 80. 00 % 30. 0000 100. 00 %
75. 00 135. 00 60 135. 00 60 150. 00 75



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB01
PS&E JOB NO: 00A031 REVI SION NO : 1
CONTRACT NO: 005966 REGION NO : 1
VERSI ON NO : 3 WORK ORDER# : 0L3712
HWY : SR 020
TI TLE : SR 20

DECEPTI ON & CANCE PASS

BRI DGES 20/ 204 AND 20/ 207

00A031
PROQJIECT :© HP-0020(103)
COUNTY(S) : I SLAND, SKAGI T

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

* ok *

------- LOW BI DDER

Bl D CHECK REPORT

* Kk *

STRI DER CONSTRUCTI ON CO., | N

2430 E BAKERVI EW RD

BELLI NGHAM WA 982268001

CONTRACTOR NUMBER :

100157

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

------- 2ND BI DDER

DATE: 09/ 28/ 2000
TI ME: 10: 19

BI DS OPENED ON : Nov 29 2000

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

AWARDED ON : Dec 4 2000
------- 3RD BIDDER -------

T B H AND ASSOCI ATES L.L.C.
6119A NE 88TH ST

VANCOUVER WA 98665095¢
CONTRACTOR NUMBER : 100127

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

32

33

34

35

36

37

38

39

40

41

42

EROSI ON CONTROL AND PLANTI NG

PSI PE SWORD FERN, 8" SPREAD, #1 CONT.

80. 0000 EACH

PSI PE BALDHI P ROSE, 12" HT., #1 CONT.

75. 0000 EACH

PSI PE NOOTKA ROSE, 12" HT., #1 CONT.
215. 0000 EACH

PSI PE SNOWBERRY, 12" HT., #1 CONT.
120. 0000 EACH

BARK OR WOOD CHI P MULCH
52. 0000 CY.

PLANT ESTABLI SHVENT - SECOND YEAR
EST.

PLANT ESTABLI SHMVENT - THI RD YEAR
EST.

TRAFFI C
X- CURB
237.0000 L. F.

PRECAST CEMENT CONC. BUMPER CURB
3. 0000 EACH

REPAI R | MPACT ATTENUATOR
EST.

TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH

9. 0000
720. 00

15. 0000
1,125.00

15. 0000
3,225.00

15. 0000
1, 800. 00

40. 0000

2, 080. 00

3, 000. 00

2,700.00

28. 0000

6, 636. 00

50. 0000

150. 00

5, 000. 00

2,500. 0000
2,500. 00

27.0000
2,160. 00

27.0000
2,025.00

27.0000
5, 805. 00

27.0000
3, 240. 00

50. 0000

2,600. 00

3, 000. 00

2,700.00

55. 0000

13, 035. 00

60. 0000

180. 00

5, 000. 00

5, 000. 0000
5, 000. 00

200. 00%
1, 440

80. 00%
900

80. 00%
2,580

80. 00%
1, 440

25.00%
520

0.00%

0.00%

96. 43%
6, 399

20.00%
30

0.00%

100. 00%
2,500

28. 0000
2,240.00

27.0000
2,025.00

27.0000
5, 805. 00

27.0000
3, 240. 00

70. 0000

3, 640. 00

3, 000. 00

2,700.00

60. 0000

14, 220. 00

200. 0000

600. 00

5, 000. 00

3, 900. 0000
3, 900. 00

211.11%
1,520

80. 00 %
900

80. 00 %
2,580

80. 00 %
1, 440

75.00%
1, 560

0. 00 %

0. 00 %

114.29%
7,584

300. 00 %
450

0. 00 %

56. 00 %
1, 400

25. 0000 177.78%
2, 000. 00 1, 280
30. 0000 100. 00 %
2, 250. 00 1,125
28. 0000 86. 67 %
6, 020. 00 2,795
29. 0000 93.33%
3, 480. 00 1, 680
52. 0000 30. 00 %
2,704.00 624
0. 00 %

3, 000. 00
0. 00 %

2,700.00
59. 1000 111.07%
14, 006. 70 7,371
300. 0000 500. 00 %
900. 00 750
0. 00 %

5, 000. 00
5, 000. 0000 100. 00 %
5, 000. 00 2,500



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 09/ 28/ 2000
TI ME: 10: 19

PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEL;TI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PROJECT HP- 0020( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 45. 0000 60. 0000 33.33% 45. 0000 0.00% 75. 0000 66. 67 %
4,500. 00 6, 000. 00 1, 500 4,500. 00 0 7,500. 00 3, 000
44 PLASTI C DRAI NAGE MARKI NG
1. 0000 EACH 100. 0000 100. 0000 0.00% 105. 0000 5.00% 150. 0000 50. 00 %
100. 00 100. 00 0 105. 00 5 150. 00 50
45 PAINT LI NE
1000. 0000 L.F. 0. 5000 0. 7500 50. 00% 0. 7000 40.00% 1. 5000 200. 00 %
500. 00 750. 00 250 700. 00 200 1, 500. 00 1, 000
46 PAI NTED ACCESS PARKI NG SPACE SYMBOL
3. 0000 EACH 250. 0000 80. 0000 -68.00% 80. 0000 -68.00% 100. 0000 -60.00%
750. 00 240. 00 -510 240. 00 -510 300. 00 - 450
47  PAINTED PEDESTRI AN SYMBOL
4. 0000 EACH 250. 0000 50. 0000 -80.00% 50. 0000 -80.00% 50. 0000 -80.00%
1, 000. 00 200. 00 -800 200. 00 -800 200. 00 - 800
48 PERMANENT SI GNI NG
L.S. 95.12% 78.86 % 95.12 %
6, 150. 00 12, 000. 00 5, 850 11, 000. 00 4,850 12, 000. 00 5, 850
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -62.16% -89.19% -97.30%
18, 500. 00 7, 000. 00 -11, 500 2, 000. 00 -16, 500 500. 00 -18, 000
50 TRAFFI C CONTROL LABOR
450. 0000 HR 37.0000 38. 0000 2.70% 42.0000 13.51% 38. 4500 3.92%
16, 650. 00 17, 100. 00 450 18, 900. 00 2,250 17, 302. 50 653
51 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 80. 0000 50. 0000 -37.50% 61. 0000 -23.75% 75. 0000 -6.25%
2, 400. 00 1, 500. 00 -900 1, 830. 00 -570 2, 250. 00 -150
52 TRAFFI C CONTROL SUPERVI SOR
150. 0000 HR 40. 0000 40. 0000 0.00% 46. 0000 15. 00 % 45. 0000 12.50 %
6, 000. 00 6, 000. 00 0 6, 900. 00 900 6, 750. 00 750
53 CONSTRUCTI ON SI GNS CLASS A
150. 0000 S. F. 20. 0000 15. 0000 -25.00% 13. 0000 -35.00% 10. 0000 -50.00%
3, 000. 00 2, 250. 00 - 750 1, 950. 00 -1, 050 1, 500. 00 -1, 500



DOT_RGGBO1

PS&E JOB NO: 00A031

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

Bl DS OPENED ON :

DATE: 09/ 28/ 2000
TI ME: 10: 19

Nov 29 2000

CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEL;TI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PRQJECT HP- 0020( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 STRUCTURE EXCAVATI ON CLASS B
30. 0000 C.Y. 15. 0000 50. 0000 233.33% 80. 0000 433.33% 200.0000 1,233.33%
450. 00 1, 500. 00 1, 050 2, 400. 00 1, 950 6, 000. 00 5,550
55 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
4. 0000 C.Y. 500. 0000 300. 0000 -40.00% 500. 0000 0.00% 900. 0000 80. 00 %
2, 000. 00 1, 200. 00 -800 2, 000. 00 0 3, 600. 00 1, 600
56 STRUCTURE SURVEYI NG
L.S. 140. 00% 140. 00 % 560. 00 %
5, 000. 00 12, 000. 00 7, 000 12, 000. 00 7, 000 33, 000. 00 28, 000
57 CHAIN LI NK FENCE TYPE 3
90. 0000 L.F. 10. 0000 30. 0000 200.00% 26. 0000 160. 00 % 40. 0000 300. 00 %
900. 00 2, 700. 00 1, 800 2, 340. 00 1, 440 3, 600. 00 2,700
58 ROCK FOR ROCK WALL
215. 0000 TON 60. 0000 70. 0000 16.67% 150. 0000 150. 00 % 616. 0000 926.67 %
12, 900. 00 15, 050. 00 2,150 32, 250. 00 19, 350 132, 440. 00 119, 540
59 BACKFILL FOR ROCK WALL
60. 5000 TON 40. 0000 20. 0000 -50.00% 100. 0000 150. 00 % 84. 3000 110. 75%
2, 420. 00 1, 210. 00 -1, 210 6, 050. 00 3, 630 5,100. 15 2,680
60 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 0. 00% 20.50% -50.00%
2, 000. 00 2, 000. 00 0 2,410. 00 410 1, 000. 00 -1, 000
61 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
1, 800. 00 1, 800. 00 1, 800. 00 1, 800. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
63 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
64 SPILL PREVENTI ON PLAN
L.S. -50. 00% -50.00% 100. 00 %
1, 000. 00 500. 00 -500 500. 00 -500 2, 000. 00 1,000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000
* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SECEgTI ON & CANGE PASS STRI DER CONSTRUCTI ON CO., | NC W LDER CONSTRUCTI ON COVPAN) T B H AND ASSOCI ATES L. L.C.
BRI DGES 20/ 204 AND 207 207 2430 E BAKERVI EW RD 1525 E MARI NE VI EW DR 6119A NE 88TH ST
00A031
PROJECT - HP-0020(103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 CONSTRUCTI ON GEOTEXTI LE
105. 0000 S.Y. 5. 0000 2.0000 -60. 00% 5. 0000 0.00% 50. 0000 900. 00 %
525. 00 210. 00 -315 525. 00 0 5, 250. 00 4,725
66 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
450. 0000 L.F. 5. 0000 2. 7500 -45.00% 11. 0000 120. 00 % 10. 0000 100. 00 %
2, 250. 00 1, 237. 50 -1,013 4, 950. 00 2,700 4,500. 00 2,250
67 GEOSYNTHETI C RETAI NI NG WALL
450. 0000 S. F. 10. 0000 7.5000 -25.00% 22. 0000 120. 00 % 25. 0000 150. 00 %
4,500. 00 3, 375. 00 -1,125 9, 900. 00 5, 400 11, 250. 00 6, 750
68 ROCK FOR LANDI NGS
L.S. 111.82% 201.00% 301.34%
8, 970. 00 19, 000. 00 10, 030 27, 000. 00 18, 030 36, 000. 00 27,030
69 LOG & MORTAR RAI L
L.S. 6.67% -46.67% 4.00%
3, 750. 00 4, 000. 00 250 2, 000. 00 -1, 750 3, 900. 00 150
70 ROCK FOR STAI RS
L.S. 45.83% 73.83% 91.67 %
120, 000. 00 175, 000. 00 55, 000 208, 600. 00 88, 600 230, 000. 00 110, 000
71  HANDRAIL TYPE 1
760. 0000 L.F. 75. 0000 110. 0000 46.67% 120. 0000 60. 00 % 96. 1500 28.20%
57, 000. 00 83, 600. 00 26, 600 91, 200. 00 34, 200 73, 074.00 16, 074
72  HANDRAI L TYPE 2
400. 0000 L.F. 75. 0000 150. 0000 100. 00% 170. 0000 126.67% 96. 1500 28.20%
30, 000. 00 60, 000. 00 30, 000 68, 000. 00 38, 000 38, 460. 00 8, 460
73  HANDRAI L TYPE 3
225. 0000 L.F. 50. 0000 80. 0000 60. 00 % 55. 0000 10. 00 % 96. 1500 92.30%
11, 250. 00 18, 000. 00 6, 750 12, 375. 00 1,125 21, 633.75 10, 384
74  HANDRAI L TYPE 4
200. 0000 L.F. 75. 0000 125. 0000 66. 67 % 140. 0000 86.67 % 96. 1500 28.20%
15, 000. 00 25, 000. 00 10, 000 28, 000. 00 13, 000 19, 230. 00 4,230
75  COLORED CONCRETE W TH FLAGSTONE | MPRI NT
306. 0000 S.Y. 90. 0000 65. 0000 -27.78% 130. 0000 44. 44 % 120. 0000 33.33%
27, 540. 00 19, 890. 00 -7,650 39, 780. 00 12, 240 36, 720. 00 9,180



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 00A031 REVISION NO : 1
CONTRACT NO: 005966 REGON NO :1
VERSI ON NO : 3 WORK ORDER# : 0L3712
HWY : SR 020

TITLE : SR 20

DECEPTI ON & CANCE PASS
BRI DGES 20/ 204 AND 20/ 207

* * * Bl D CHECK REPORT

------- LOW BI DDER

* Kk *

STRI DER CONSTRUCTI ON CO., | N

2430 E BAKERVI EW RD

DATE: 09/ 28/ 2000
TI ME: 10: 19

BI DS OPENED ON : Nov 29 2000

------- 2ND BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

AWARDED ON : Dec 4 2000
------- 3RD BIDDER -------

T B H AND ASSOCI ATES L.L.C.
6119A NE 88TH ST

PROJECT : Oiﬁ?gjzo( 103) BELLI NGHAM WA 982268001 EVERETT WA 982011927 VANCOUVER WA 98665095¢
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100127
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 WATER
70. 0000 mGAL 30. 0000 25. 0000 -16.67% 20. 0000 -33.33% 100. 0000 233.33%
2, 100. 00 1, 750. 00 -350 1, 400. 00 -700 7, 000. 00 4,900
77 FORCE ACCOUNT SELECTI VE PRUNI NG
EST. 0. 00% 0.00% 0.00%
500. 00 500. 00 500. 00 500. 00
78 FORCE ACCOUNT SAMPLI NG AND DI SPOSAL OF CONTAM NATED SOl L
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
CONTRACT TOTAL $666, 385. 00 $996, 833. 00 49.59% $1, 151, 000. 00 72.72% $1, 307, 622. 45 96. 23%



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
W CSR 020 e 4TH BIDDER -------
TITLE : SECEng ON & CANGE PASS ONE WAY CONSTRUCTI ON, | NC.
BRI DGES 20/ 204 AND 20/ 207 24635 HW 20
00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 46.32%
62, 000. 00 90, 720. 00 28,720
2 CLEARI NG AND GRUBBI NG
0. 4000 ACRE 6, 000. 0000 10, 000. 0000 66.67%
2, 400. 00 4, 000. 00 1, 600
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 113.33%
7, 500. 00 16, 000. 00 8, 500
4 REMOVI NG ASPHALT CONC. PAVEMENT
78. 0000 S.Y. 16. 0000 20. 0000 25.00%
1, 248. 00 1, 560. 00 312
GRADI NG
5 ROADWAY EXCAVATI ON
100. 0000 C.Y. 15. 0000 20. 0000 33.33%
1, 500. 00 2, 000. 00 500
6 ROADWAY EXCAVATI ON | NCL. HAUL
3. 0000 C.Y. 500. 0000 50. 0000 -90. 00%
1, 500. 00 150. 00 -1, 350
7 GRAVEL BORROW I NCL. HAUL
460. 0000 TON 25. 0000 15. 6000 -37.60%
11, 500. 00 7,176.00 -4,324
8 EMBANKVENT COMPACTI ON
260. 0000 C.Y. 5. 0000 2.0000 -60. 00%
1, 300. 00 520. 00 -780
DRAI NAGE
9 QUARRY SPALLS
1. 0000 TON 35. 0000 100. 0000 185.71%
35. 00 100. 00 65
10 PLAIN ST. CULV. PIPE 0.064 IN. TH. 12 IN. DI AM
11. 0000 L.F. 35. 0000 30. 0000 -14.29%

385. 00 330. 00 -55



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000
B * % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
W CSR 020 e 4TH BIDDER -------
TITLE : SECEng ON & CANGE PASS ONE WAY CONSTRUCTI ON, | NC.
BRI DGES 20/ 204 AND 20/ 207 24635 HW 20
00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 300. 0000 1, 200. 0000 -7.69%
1, 300. 00 1, 200. 00 -100
STRUCTURE
12 SHAFT - 2'-0" DI AMETER
269. 0000 L.F. 65. 0000 650. 0000 900. 00%
17, 485. 00 174, 850. 00 157, 365
13 SHAFT - 2'-6" DI AMETER
31. 0000 L.F. 85. 0000 650. 0000 664. 71%
2, 635. 00 20, 150. 00 17,515
14  SHAFT - 3'-0" DI AMETER
39. 0000 L.F. 100. 0000 700. 0000 600. 00%
3, 900. 00 27, 300. 00 23, 400
15  SHAFT EXCAVATION | N ROCK
17. 0000 C.Y. 650. 0000 2, 500. 0000 284.62%
11, 050. 00 42,500. 00 31, 450
16 FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 74
216. 0000 L.F. 55. 0000 110. 0000 100. 00%
11, 880. 00 23, 760. 00 11, 880
17  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 132
190. 0000 L.F. 80. 0000 126. 7500 58.44%
15, 200. 00 24, 082.50 8, 883
18  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 283
63. 0000 L.F. 160. 0000 220. 0000 37.50%
10, 080. 00 13, 860. 00 3,780
19  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - W4 X 370
63. 0000 L.F. 200. 0000 262. 2500 31.13%
12, 600. 00 16, 521. 75 3,922
20  TIMBER LAGG NG
8. 0000 VBV 3, 500. 0000 3, 000. 0000 -14.29%
28, 000. 00 24, 000. 00 - 4,000
21 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0. 00%
25, 000. 00 25, 000. 00



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
W CSR 020 e 4TH BIDDER -------
TITLE : SECEng ON & CANGE PASS ONE WAY CONSTRUCTI ON, | NC.
BRI DGES 20/ 204 AND 20/ 207 24635 HW 20
00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
22 CRUSHED SURFACI NG TOP COURSE
26. 0000 TON 35. 0000 35. 0000 0. 00%
910. 00 910. 00 0
LI QUI D ASPHALT
23 ASPHALT FOR TACK COAT
0. 0200 TON 600. 0000 5, 000. 0000 733.33%
12.00 100. 00 88
ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
26. 0000 TON 200. 0000 200. 0000 0. 00%
5, 200. 00 5, 200. 00 0
EROSI ON CONTROL AND PLANTI NG
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 000. 00 2, 000. 00
26 SO L AMENDMENT
42.5000 C.Y. 40. 0000 80. 9000 102. 25%
1, 700. 00 3,438.25 1,738
27 SPECIAL SO L M X
13. 0000 C.Y. 35. 0000 100. 0000 185.71%
455, 00 1, 300. 00 845
28 PSIPE DOUGLAS FIR 4' HT., B & B
8. 0000 EACH 45. 0000 130. 0000 188.89%
360. 00 1, 040. 00 680
29 PSI PE WESTERN RED CEDAR, 4' HT., B & B
3. 0000 EACH 45. 0000 150. 0000 233.33%
135. 00 450. 00 315
30 PSIPE SALAL, 6" SPREAD, #1 CONT.
70. 0000 EACH 10. 0000 31. 8000 218.00%
700. 00 2,226.00 1,526

31 PSIPE OCEAN SPRAY, 12" HT., #1 CONT.
5. 0000 EACH 15. 0000 32. 0000 113.33%
75. 00 160. 00 85



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712
HWY SR 020 e 4TH BIDDER  -------
TITLE : SR 20 ONE WAY CONSTRUCTI ON, | NC.

DECEPTI ON & CANCE PASS

BRI DGES 20/ 204 AND 20/ 207 24635 HW 20

00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 PSIPE SWORD FERN, 8" SPREAD, #1 CONT.
80. 0000 EACH 9. 0000 30. 0000 233.33%
720. 00 2, 400. 00 1, 680
33 PSIPE BALDHI P ROSE, 12" HT., #1 CONT.
75. 0000 EACH 15. 0000 30. 0000 100. 00%
1, 125. 00 2, 250. 00 1,125
34 PSI PE NOOTKA ROSE, 12" HT., #1 CONT.
215. 0000 EACH 15. 0000 30. 0000 100. 00%
3,225.00 6, 450. 00 3,225
35 PSI PE SNOWBERRY, 12" HT., #1 CONT.
120. 0000 EACH 15. 0000 30. 0000 100. 00%
1, 800. 00 3, 600. 00 1, 800
36 BARK OR WOOD CHI P MULCH
52. 0000 C.Y. 40. 0000 55. 0000 37.50%
2,080. 00 2, 860. 00 780
37 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00%
3, 000. 00 3, 000. 00
38 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00%
2,700. 00 2,700. 00
TRAFFI C
39  X-CURB
237. 0000 L. F. 28. 0000 100. 0000 257.14%
6, 636. 00 23, 700. 00 17, 064
40 PRECAST CEMENT CONC. BUMPER CURB
3.0000 EACH 50. 0000 150. 0000 200. 00%
150. 00 450. 00 300
41 REPAIR | MPACT ATTENUATOR
EST. 0.00%
5, 000. 00 5, 000. 00

42 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2,500. 0000 4, 000. 0000 60. 00%
2,500. 00 4, 000. 00 1,500



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712

HWY SR 020 e 4TH BIDDER  -------

TITLE : SR 20 ONE WAY CONSTRUCTI ON, | NC.

DECEPTI ON & CANCE PASS

BRI DGES 20/ 204 AND 20/ 207 24635 HW 20

00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 45. 0000 35. 0000 -22.22%
4,500. 00 3, 500. 00 -1, 000
44 PLASTI C DRAI NAGE MARKI NG
1. 0000 EACH 100. 0000 150. 0000 50. 00%
100. 00 150. 00 50
45 PAINT LINE
1000. 0000 L. F. 0. 5000 0. 7000 40.00%
500. 00 700. 00 200
46 PAI NTED ACCESS PARKI NG SPACE SYMBOL
3.0000 EACH 250. 0000 100. 0000 -60.00%
750. 00 300. 00 - 450
47  PAI NTED PEDESTRI AN SYMBOL
4.0000 EACH 250. 0000 100. 0000 -60.00%
1, 000. 00 400. 00 -600
48 PERMANENT S| GNI NG
L.S. 30.08%
6, 150. 00 8, 000. 00 1, 850
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -45.95%
18, 500. 00 10, 000. 00 -8, 500
50 TRAFFI C CONTROL LABOR
450. 0000 HR 37. 0000 40. 0000 8.11%
16, 650. 00 18, 000. 00 1, 350
51 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 80. 0000 100. 0000 25.00%
2, 400. 00 3, 000. 00 600
52 TRAFFI C CONTROL SUPERVI SOR

150. 0000 HR 40. 0000 45. 0000 12.50%
6, 000. 00 6, 750. 00 750

53 CONSTRUCTI ON SI GNS CLASS A
150. 0000 S. F. 20. 0000 10. 0000 -50. 00%
3, 000. 00 1, 500. 00 -1, 500



DOT_RGGBO1

PS&E JOB NO: 00A031

CONTRACT NO: 005966 REGON NO :1
VERSI ON NO : 3 WORK ORDER# : 0L3712
HWY : SR 020

TITLE : SR 20

REVISION NO : 1

DECEPTI ON & CANCE PASS
BRI DGES 20/ 204 AND 20/ 207

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

------- 4TH BI DDER

ONE WAY CONSTRUCTI ON,

24635 HWY 20

Bl D CHECK REPORT

* Kk *

I NC.

DATE: 09/ 28/ 2000
TI ME: 10: 19

BI DS OPENED ON : Nov 29 2000
AWARDED ON : Dec 4 2000

00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 STRUCTURE EXCAVATI ON CLASS B
30. 0000 C.Y. 15. 0000 50. 0000 233.33%
450. 00 1, 500. 00 1, 050
55 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
4.0000 C.Y. 500. 0000 50. 0000 -90.00%
2, 000. 00 200. 00 -1, 800
56 STRUCTURE SURVEYI NG
L.S. 600. 00%
5, 000. 00 35, 000. 00 30, 000
57 CHAIN LI NK FENCE TYPE 3
90. 0000 L. F. 10. 0000 30. 0000 200. 00%
900. 00 2,700. 00 1, 800
58 ROCK FOR ROCK WALL
215. 0000 TON 60. 0000 231. 8500 286.42%
12, 900. 00 49, 847. 75 36, 948
59 BACKFILL FOR ROCK WALL
60. 5000 TON 40. 0000 35. 0000 -12.50%
2,420.00 2,117.50 -303
60 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -72.50%
2, 000. 00 550. 00 -1, 450
61 ROADSI DE CLEANUP
EST. 0.00%
1, 800. 00 1, 800. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00
63 M NOR CHANGE
CALC 0.00%
-1.00 -1.00
64 SPILL PREVENTION PLAN
L.S. -50.00%
1, 000. 00 500. 00 -500



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000
VERSI ON NO : 3 WORK ORDER# : 0L3712

HWY SR 020 e 4TH BIDDER  -------

TITLE : SR 20 ONE WAY CONSTRUCTI ON, | NC.

DECEPTI ON & CANCE PASS

BRI DGES 20/ 204 AND 20/ 207 24635 HW 20

00A031
PROJECT . HP-0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 CONSTRUCTI ON GECTEXTI LE
105. 0000 S. Y. 5.0000 4.0000 -20.00%
525. 00 420. 00 -105
66 CONSTRUCTI ON GECTEXTI LE FOR TEMPORARY SI LT FENCE
450. 0000 L. F. 5.0000 7.0000 40.00%
2, 250. 00 3, 150. 00 900
67 GEOSYNTHETI C RETAI NI NG WALL
450. 0000 S. F. 10. 0000 60. 0000 500. 00%
4,500. 00 27, 000. 00 22,500
68 ROCK FOR LANDI NGS
L.S. 150. 84%
8, 970. 00 22, 500. 00 13, 530
69 LOG & MORTAR RAI L
L.S. 700. 00%
3, 750. 00 30, 000. 00 26, 250
70 ROCK FOR STAIRS
L.S. 350. 00%
120, 000. 00 540, 000. 00 420, 000
71  HANDRAIL TYPE 1
760. 0000 L. F. 75. 0000 122. 9500 63.93%
57, 000. 00 93, 442. 00 36, 442
72  HANDRAIL TYPE 2
400. 0000 L. F. 75. 0000 175. 5000 134.00%
30, 000. 00 70, 200. 00 40, 200
73  HANDRAIL TYPE 3
225. 0000 L. F. 50. 0000 147. 0000 194.00%
11, 250. 00 33, 075. 00 21, 825
74  HANDRAIL TYPE 4
200. 0000 L. F. 75. 0000 150. 0000 100. 00%
15, 000. 00 30, 000. 00 15, 000

75 COLORED CONCRETE W TH FLAGSTONE | MPRI NT
306. 0000 S. Y. 90. 0000 210. 0000 133.33%
27,540. 00 64, 260. 00 36, 720



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 28/ 2000
B * % * B| D CHECK REPORT * * = TI ME: 10: 19
PS&E JOB NO: 00A031 REVI SION NO : 1 BI DS OPENED ON : Nov 29 2000
CONTRACT NO: 005966 REGON NO : 1 AWARDED ON : Dec 4 2000

VERSI ON NO : 3 WORK ORDER# : 0L3712
W CSR 020 e 4TH BIDDER -------
TITLE : SECEng ON & CANGE PASS ONE WAY CONSTRUCTI ON, | NC.
BRI DGES 20/ 204 AND 20/ 207 24635 Hwr 20
00A031
PROJECT HP- 0020( 103) SEDRO WOOLLEY WA 98284801:
COUNTY(S) : | SLAND, SKAG T CONTRACTOR NUMBER : 617975
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 WATER
70. 0000 mGAL 30. 0000 20. 0000 -33.33%
2,100. 00 1, 400. 00 -700
77 FORCE ACCOUNT SELECTI VE PRUNI NG
EST. 0. 00%
500. 00 500. 00
78 FORCE ACCOUNT SAMPLI NG AND DI SPOSAL OF CONTAM NATED SOl L
EST. 0. 00%
25, 000. 00 25, 000. 00
CONTRACT TOTAL $666, 385. 00 $1, 677, 475. 75 151. 73%




