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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.02 % 5.28 % 31.40 %
1,837,700.00 -57,300.00 1,995,000.00 100,000.00 2,490,000.00 595,000.001,895,000.00

15,000.0000
2 CLEARING AND GRUBBING

6.3000 ha 87.50 % 18,000.0000 125.00 % 15,000.0000 87.50 %
94,500.00 44,100.00 113,400.00 63,000.00 94,500.00 44,100.00

8,000.0000
50,400.00

538.0000
3 REMOVING DRAINAGE STRUCTURE

24.0000 EACH 53.71 % 300.0000 -14.29 % 200.0000 -42.86 %
12,912.00 4,512.00 7,200.00 -1,200.00 4,800.00 -3,600.00

350.0000
8,400.00

4 REMOVING PORTION OF EXISTING BRIDGE 5/506E
L.S. -30.00 % 95.73 % -50.00 %

14,000.00 -6,000.00 39,146.16 19,146.16 10,000.00 -10,000.0020,000.00

8.9000
5  REMOVING EXISTING OVERLAY FROM BRIDGE DECK

1592.0000 m2 78.00 % 15.0000 200.00 % 20.0000 300.00 %
14,168.80 6,208.80 23,880.00 15,920.00 31,840.00 23,880.00

5.0000
7,960.00

14.5000
6 REMOVING CONC. BARRIER

335.0000 m -23.68 % 13.5000 -28.95 % 25.0000 31.58 %
4,857.50 -1,507.50 4,522.50 -1,842.50 8,375.00 2,010.00

19.0000
6,365.00

10.2500
7 REMOVING GUARDRAIL

1488.0000 m 13.89 % 10.0000 11.11 % 10.0000 11.11 %
15,252.00 1,860.00 14,880.00 1,488.00 14,880.00 1,488.00

9.0000
13,392.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -14.29 % 140.0000 -20.00 % 200.0000 14.29 %
1,950.00 -325.00 1,820.00 -455.00 2,600.00 325.00

175.0000
2,275.00

0.8500
9 REMOVING PAINT LINE

8315.0000 m -43.33 % 2.0000 33.33 % 1.0000 -33.33 %
7,067.75 -5,404.75 16,630.00 4,157.50 8,315.00 -4,157.50

1.5000
12,472.50

1.8000
10 REMOVING PLASTIC LINE

3199.0000 m -40.00 % 3.0000 0.00 % 2.0000 -33.33 %
5,758.20 -3,838.80 9,597.00 0.00 6,398.00 -3,199.00

3.0000
9,597.00

102.0000
11 REMOVING RAISED PAVEMENT MARKER

13.2700 HUND -11.30 % 122.0000 6.09 % 100.0000 -13.04 %
1,353.54 -172.51 1,618.94 92.89 1,327.00 -199.05

115.0000
1,526.05
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

8.0000
12 REMOVING CHAIN LINK FENCE

481.0000 m -20.00 % 6.0000 -40.00 % 6.0000 -40.00 %
3,848.00 -962.00 2,886.00 -1,924.00 2,886.00 -1,924.00

10.0000
4,810.00

GRADING

10.2500
13 ROADWAY EXCAVATION INCL. HAUL

76761.0000 m3 2.50 % 13.0000 30.00 % 13.0000 30.00 %
786,800.25 19,190.25 997,893.00 230,283.00 997,893.00 230,283.00

10.0000
767,610.00

9.2500
14 ROADWAY EXCAVATION INCL. HAUL - AREA FOR POND

79625.0000 m3 -7.50 % 12.0000 20.00 % 12.0000 20.00 %
736,531.25 -59,718.75 955,500.00 159,250.00 955,500.00 159,250.00

10.0000
796,250.00

8.5000
15 SELECT BORROW INCL. HAUL

35945.0000 t -29.17 % 7.0000 -41.67 % 0.0100 -99.92 %
305,532.50 -125,807.50 251,615.00 -179,725.00 359.45 -430,980.55

12.0000
431,340.00

8.1000
16 GRAVEL BORROW INCL. HAUL

14017.0000 t -19.00 % 9.0000 -10.00 % 11.0000 10.00 %
113,537.70 -26,632.30 126,153.00 -14,017.00 154,187.00 14,017.00

10.0000
140,170.00

0.6500
17 EMBANKMENT COMPACTION

22711.0000 m3 -78.33 % 6.0000 100.00 % 5.0000 66.67 %
14,762.15 -53,370.85 136,266.00 68,133.00 113,555.00 45,422.00

3.0000
68,133.00

DRAINAGE

31.0000
18 DITCH EXCAVATION INCL. HAUL

44.0000 m3 287.50 % 48.0000 500.00 % 50.0000 525.00 %
1,364.00 1,012.00 2,112.00 1,760.00 2,200.00 1,848.00

8.0000
352.00

10.0000
19  ASPHALT LINING FOR DITCHES

832.5000 m2 -80.00 % 10.0000 -80.00 % 12.0000 -76.00 %
8,325.00 -33,300.00 8,325.00 -33,300.00 9,990.00 -31,635.00

50.0000
41,625.00

1,990.0000
20 GRATE INLET TYPE 2

88.0000 EACH 42.14 % 1,700.0000 21.43 % 2,000.0000 42.86 %
175,120.00 51,920.00 149,600.00 26,400.00 176,000.00 52,800.00

1,400.0000
123,200.00

3,820.0000
21 DROP INLET TYPE 1

1.0000 EACH 52.80 % 3,000.0000 20.00 % 3,000.0000 20.00 %
3,820.00 1,320.00 3,000.00 500.00 3,000.00 500.00

2,500.0000
2,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

52.7000
22 CEMENT CONC. GUTTER

536.0000 m 5.40 % 70.0000 40.00 % 21.0000 -58.00 %
28,247.20 1,447.20 37,520.00 10,720.00 11,256.00 -15,544.00

50.0000
26,800.00

66.0000
23 QUARRY SPALLS

548.2000 m3 46.67 % 40.0000 -11.11 % 32.0000 -28.89 %
36,181.20 11,512.20 21,928.00 -2,741.00 17,542.40 -7,126.60

45.0000
24,669.00

32.0000
24 UNDERDRAIN PIPE 150 MM DIAM.

1395.0000 m 77.78 % 17.0000 -5.56 % 30.0000 66.67 %
44,640.00 19,530.00 23,715.00 -1,395.00 41,850.00 16,740.00

18.0000
25,110.00

35.0000
25  WASHED ROCK CORE

415.0000 m3 16.67 % 42.0000 40.00 % 27.0000 -10.00 %
14,525.00 2,075.00 17,430.00 4,980.00 11,205.00 -1,245.00

30.0000
12,450.00

49.0000
26 PLAIN CONC. CULV. PIPE 300 MM DIAM.

347.0000 m -30.00 % 60.0000 -14.29 % 97.0000 38.57 %
17,003.00 -7,287.00 20,820.00 -3,470.00 33,659.00 9,369.00

70.0000
24,290.00

67.0000
27 PLAIN CONC. CULV. PIPE 450 MM DIAM.

238.0000 m -29.47 % 90.0000 -5.26 % 130.0000 36.84 %
15,946.00 -6,664.00 21,420.00 -1,190.00 30,940.00 8,330.00

95.0000
22,610.00

STORM SEWER

3,765.0000
28 CATCH BASIN TYPE 2  1800 MM DIAM. W/FLOW RESTRICTOR

4.0000 EACH -31.55 % 5,000.0000 -9.09 % 6,000.0000 9.09 %
15,060.00 -6,940.00 20,000.00 -2,000.00 24,000.00 2,000.00

5,500.0000
22,000.00

2,420.0000
29 CATCH BASIN TYPE 2 1200 MM DIAM.

30.0000 EACH 34.44 % 3,000.0000 66.67 % 2,000.0000 11.11 %
72,600.00 18,600.00 90,000.00 36,000.00 60,000.00 6,000.00

1,800.0000
54,000.00

3,220.0000
30 CATCH BASIN TYPE 2 1350 MM DIAM.

15.0000 EACH 7.33 % 3,000.0000 0.00 % 3,000.0000 0.00 %
48,300.00 3,300.00 45,000.00 0.00 45,000.00 0.00

3,000.0000
45,000.00

3.5000
31 TESTING STORM SEWER PIPE

4271.4000 m -12.50 % 7.0000 75.00 % 5.0000 25.00 %
14,949.90 -2,135.70 29,899.80 12,814.20 21,357.00 4,271.40

4.0000
17,085.60

77.6000
32 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

68.5000 m -61.20 % 85.0000 -57.50 % 145.0000 -27.50 %
5,315.60 -8,384.40 5,822.50 -7,877.50 9,932.50 -3,767.50

200.0000
13,700.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

113.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

217.0000 m -37.22 % 90.0000 -50.00 % 123.0000 -31.67 %
24,521.00 -14,539.00 19,530.00 -19,530.00 26,691.00 -12,369.00

180.0000
39,060.00

176.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

161.5000 m -7.37 % 110.0000 -42.11 % 180.0000 -5.26 %
28,424.00 -2,261.00 17,765.00 -12,920.00 29,070.00 -1,615.00

190.0000
30,685.00

78.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1483.2000 m 30.00 % 45.0000 -25.00 % 90.0000 50.00 %
115,689.60 26,697.60 66,744.00 -22,248.00 133,488.00 44,496.00

60.0000
88,992.00

92.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1704.0000 m -3.16 % 70.0000 -26.32 % 105.0000 10.53 %
156,768.00 -5,112.00 119,280.00 -42,600.00 178,920.00 17,040.00

95.0000
161,880.00

106.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

638.8500 m -11.67 % 100.0000 -16.67 % 160.0000 33.33 %
67,718.10 -8,943.90 63,885.00 -12,777.00 102,216.00 25,554.00

120.0000
76,662.00

141.0000
38 SCHEDULE B STORM SEWER PIPE 600 MM DIAM.

17.9000 m -29.50 % 120.0000 -40.00 % 160.0000 -20.00 %
2,523.90 -1,056.10 2,148.00 -1,432.00 2,864.00 -716.00

200.0000
3,580.00

997.0000
39  FURNISHING AND JACKING STEEL CASING PIPE 750 MM DIAM.

285.5000 m 81.27 % 1,100.0000 100.00 % 1,150.0000 109.09 %
284,643.50 127,618.50 314,050.00 157,025.00 328,325.00 171,300.00

550.0000
157,025.00

STRUCTURE

10.4500
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

7404.0000 m3 -47.75 % 20.0000 0.00 % 12.0000 -40.00 %
77,371.80 -70,708.20 148,080.00 0.00 88,848.00 -59,232.00

20.0000
148,080.00

41  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
42 SHORING OR EXTRA EXCAVATION CL. A

L.S. -67.33 % 133.33 % 483.33 %
9,800.00 -20,200.00 70,000.00 40,000.00 175,000.00 145,000.0030,000.00

0.0000
43 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
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TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2,000.0000
44  SOIL EXCAVATION FOR SHAFT INCL. HAUL

113.0000 m3 566.67 % 1,100.0000 266.67 % 400.0000 33.33 %
226,000.00 192,100.00 124,300.00 90,400.00 45,200.00 11,300.00

300.0000
33,900.00

1,300.0000
45  FURNISHING&PLACING TEMP. CASING FOR 1.830M DIAM. SHAFT

43.0000 m 333.33 % 1.0000 -99.67 % 1,100.0000 266.67 %
55,900.00 43,000.00 43.00 -12,857.00 47,300.00 34,400.00

300.0000
12,900.00

955.0000
46  CASING SHORING

8.0000 m 855.00 % 115.0000 15.00 % 100.0000 0.00 %
7,640.00 6,840.00 920.00 120.00 800.00 0.00

100.0000
800.00

26.5000
47 GRAVEL BACKFILL FOR WALL

2732.0000 m3 -1.85 % 40.0000 48.15 % 35.0000 29.63 %
72,398.00 -1,366.00 109,280.00 35,516.00 95,620.00 21,856.00

27.0000
73,764.00

1.4000
48 ST. REINF. BAR FOR BRIDGE

81931.0000 kg 12.00 % 2.5000 100.00 % 1.5000 20.00 %
114,703.40 12,289.65 204,827.50 102,413.75 122,896.50 20,482.75

1.2500
102,413.75

1.4000
49 ST. REINF. BAR FOR WALL

52263.0000 kg 40.00 % 1.9000 90.00 % 1.5000 50.00 %
73,168.20 20,905.20 99,299.70 47,036.70 78,394.50 26,131.50

1.0000
52,263.00

1.5000
50 ST. REINF. BAR FOR SHAFT

7310.0000 kg 50.00 % 3.0000 200.00 % 1.5000 50.00 %
10,965.00 3,655.00 21,930.00 14,620.00 10,965.00 3,655.00

1.0000
7,310.00

1.4000
51 ST. REINF. BAR FOR NORTH WALL

24000.0000 kg 40.00 % 1.9000 90.00 % 1.5000 50.00 %
33,600.00 9,600.00 45,600.00 21,600.00 36,000.00 12,000.00

1.0000
24,000.00

1.4000
52 ST. REINF. BAR FOR SOUTH WALL

24100.0000 kg 40.00 % 1.9000 90.00 % 1.5000 50.00 %
33,740.00 9,640.00 45,790.00 21,690.00 36,150.00 12,050.00

1.0000
24,100.00

29.0000
53  CSL ACCESS TUBES

245.0000 m 190.00 % 18.0000 80.00 % 11.0000 10.00 %
7,105.00 4,655.00 4,410.00 1,960.00 2,695.00 245.00

10.0000
2,450.00

377.0000
54 CONC. CLASS 28 FOR WALL

1260.0000 m3 -16.22 % 625.0000 38.89 % 600.0000 33.33 %
475,020.00 -91,980.00 787,500.00 220,500.00 756,000.00 189,000.00

450.0000
567,000.00

118.0000
55 CONC. CLASS 28 FOR SHAFT

7.0000 m3 -76.40 % 825.0000 65.00 % 400.0000 -20.00 %
826.00 -2,674.00 5,775.00 2,275.00 2,800.00 -700.00

500.0000
3,500.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

627.0000
56  CONC. CLASS 28P FOR SHAFT

100.0000 m3 150.80 % 152.0000 -39.20 % 400.0000 60.00 %
62,700.00 37,700.00 15,200.00 -9,800.00 40,000.00 15,000.00

250.0000
25,000.00

377.0000
57 CONC. CLASS 28 FOR NORTH WALL

319.0000 m3 -5.75 % 370.0000 -7.50 % 300.0000 -25.00 %
120,263.00 -7,337.00 118,030.00 -9,570.00 95,700.00 -31,900.00

400.0000
127,600.00

387.0000
58 CONC. CLASS 28 FOR SOUTH WALL

338.0000 m3 -3.25 % 370.0000 -7.50 % 300.0000 -25.00 %
130,806.00 -4,394.00 125,060.00 -10,140.00 101,400.00 -33,800.00

400.0000
135,200.00

420.0000
59 CONC. CLASS 28 FOR BRIDGE

1114.0000 m3 5.00 % 300.0000 -25.00 % 400.0000 0.00 %
467,880.00 22,280.00 334,200.00 -111,400.00 445,600.00 0.00

400.0000
445,600.00

60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
61 SUPERSTRUCTURE - BR. NO. 5/206 E WIDENING

L.S. 32.67 % 25.00 % 83.33 %
398,000.00 98,000.00 375,000.00 75,000.00 550,000.00 250,000.00300,000.00

62 SUPERSTRUCTURE - SOUTH 317TH UNDERCROSSING
L.S. 35.29 % 71.43 % 83.86 %

947,000.00 247,000.00 1,200,000.00 500,000.00 1,287,000.20 587,000.20700,000.00

35.0000
63 CONDUIT PIPE 53 MM DIAM.

596.0000 m -12.50 % 50.0000 25.00 % 29.0000 -27.50 %
20,860.00 -2,980.00 29,800.00 5,960.00 17,284.00 -6,556.00

40.0000
23,840.00

233.0000
64 TRAFFIC BARRIER

298.0000 m -0.85 % 280.0000 19.15 % 250.0000 6.38 %
69,434.00 -596.00 83,440.00 13,410.00 74,500.00 4,470.00

235.0000
70,030.00

65 FURTHER DECK PREPARATION
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

14.0000
66 CRUSHED SURFACING BASE COURSE

32856.0000 t 0.00 % 18.0000 28.57 % 15.6000 11.43 %
459,984.00 0.00 591,408.00 131,424.00 512,553.60 52,569.60

14.0000
459,984.00

LIQUID ASPHALT
67 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
52,100.00 52,100.00 52,100.0052,100.00

CEMENT CONCRETE PAVEMENT

156.0000
68 CEMENT CONC. PAVEMENT

13136.0000 m3 -37.60 % 153.0000 -38.80 % 175.0000 -30.00 %
2,049,216.00-1,234,784.00 2,009,808.00-1,274,192.00 2,298,800.00 -985,200.00

250.0000
3,284,000.00

369.0000
69  MODIFIED CEMENT CONC. PAVEMENT

129.0000 m3 47.60 % 360.0000 44.00 % 500.0000 100.00 %
47,601.00 15,351.00 46,440.00 14,190.00 64,500.00 32,250.00

250.0000
32,250.00

0.0000
70 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

136.3000
71 BRIDGE APPROACH SLAB

1470.0000 m2 -39.42 % 210.0000 -6.67 % 160.0000 -28.89 %
200,361.00 -130,389.00 308,700.00 -22,050.00 235,200.00 -95,550.00

225.0000
330,750.00

21.5000
72  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

132.0000 EACH 19.44 % 25.0000 38.89 % 25.0000 38.89 %
2,838.00 462.00 3,300.00 924.00 3,300.00 924.00

18.0000
2,376.00

7.0000
73 EPOXY-COATED TIE BAR WITH DRILL HOLE

3215.0000 EACH 16.67 % 15.0000 150.00 % 9.0000 50.00 %
22,505.00 3,215.00 48,225.00 28,935.00 28,935.00 9,645.00

6.0000
19,290.00

710.0000
74 REPLACE CEMENT CONCRETE PANEL

34.0000 m2 992.31 % 830.0000 1,176.92 % 700.0000 976.92 %
24,140.00 21,930.00 28,220.00 26,010.00 23,800.00 21,590.00

65.0000
2,210.00

53.0000
75 RETROFIT DOWEL BARS

10236.0000 EACH -69.71 % 55.0000 -68.57 % 51.0000 -70.86 %
542,508.00-1,248,792.00 562,980.00-1,228,320.00 522,036.00-1,269,264.00

175.0000
1,791,300.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

3.4000
76  CLEAN AND RESEAL EXISTING JOINT

18480.0000 m -62.22 % 3.5000 -61.11 % 3.5000 -61.11 %
62,832.00 -103,488.00 64,680.00 -101,640.00 64,680.00 -101,640.00

9.0000
166,320.00

15.0000
77  CEMENT CONC. PAVEMENT GRINDING

44380.0000 m2 25.00 % 15.0000 25.00 % 15.0000 25.00 %
665,700.00 133,140.00 665,700.00 133,140.00 665,700.00 133,140.00

12.0000
532,560.00

19.2500
78  STAINLESS STEEL CLAD DOWEL BAR

27974.0000 EACH 60.42 % 20.0000 66.67 % 19.0000 58.33 %
538,499.50 202,811.50 559,480.00 223,792.00 531,506.00 195,818.00

12.0000
335,688.00

ASPHALT CONCRETE PAVEMENT

12.0000
79 PLANING BITUMINOUS PAVEMENT

2027.0000 m2 100.00 % 11.0000 83.33 % 8.0000 33.33 %
24,324.00 12,162.00 22,297.00 10,135.00 16,216.00 4,054.00

6.0000
12,162.00

38.0000
80 HMA CL. 12.5 MM PG 64-22

52100.0000 t -5.00 % 41.0000 2.50 % 41.0000 2.50 %
1,979,800.00 -104,200.00 2,136,100.00 52,100.00 2,136,100.00 52,100.00

40.0000
2,084,000.00

29.0000
81  SAWCUT AND SEAL BRIDGE JOINT

60.1500 m -51.67 % 30.0000 -50.00 % 30.0000 -50.00 %
1,744.35 -1,864.65 1,804.50 -1,804.50 1,804.50 -1,804.50

60.0000
3,609.00

82 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

62,570.00 62,570.00 62,570.0062,570.00
83 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
42,300.00 42,300.00 42,300.0042,300.00

EROSION CONTROL AND PLANTING

33.0000
84 ESC LEAD

300.0000 DAY -34.00 % 0.0100 -99.98 % 20.0000 -60.00 %
9,900.00 -5,100.00 3.00 -14,997.00 6,000.00 -9,000.00

50.0000
15,000.00

5,600.0000
85  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

4.5200 ha 154.55 % 5,450.0000 147.73 % 1,500.0000 -31.82 %
25,312.00 15,368.00 24,634.00 14,690.00 6,780.00 -3,164.00

2,200.0000
9,944.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

34.0000
86 COMPOST TYPE 1

349.0000 m3 -2.86 % 39.0000 11.43 % 40.0000 14.29 %
11,866.00 -349.00 13,611.00 1,396.00 13,960.00 1,745.00

35.0000
12,215.00

27.0000
87 CHECK DAM

100.0000 m -32.50 % 83.0000 107.50 % 30.0000 -25.00 %
2,700.00 -1,300.00 8,300.00 4,300.00 3,000.00 -1,000.00

40.0000
4,000.00

16.0000
88 STABILIZED CONSTRUCTION ENTRANCE

302.0000 m2 -5.88 % 11.0000 -35.29 % 18.0000 5.88 %
4,832.00 -302.00 3,322.00 -1,812.00 5,436.00 302.00

17.0000
5,134.00

54.0000
89 INLET PROTECTION

20.0000 EACH -50.91 % 115.0000 4.55 % 150.0000 36.36 %
1,080.00 -1,120.00 2,300.00 100.00 3,000.00 800.00

110.0000
2,200.00

9.0000
90 SILT FENCE

1185.0000 m -35.71 % 15.0000 7.14 % 15.0000 7.14 %
10,665.00 -5,925.00 17,775.00 1,185.00 17,775.00 1,185.00

14.0000
16,590.00

91 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

74,500.00 74,500.00 74,500.0074,500.00

13.0000
92  CONSTRUCTION FENCE

2375.0000 m 85.71 % 10.0000 42.86 % 10.0000 42.86 %
30,875.00 14,250.00 23,750.00 7,125.00 23,750.00 7,125.00

7.0000
16,625.00

37.0000
93 TOPSOIL TYPE A

1443.0000 m3 5.71 % 33.0000 -5.71 % 33.0000 -5.71 %
53,391.00 2,886.00 47,619.00 -2,886.00 47,619.00 -2,886.00

35.0000
50,505.00

94  ADDITIONAL LAWN FERTILIZER
EST. 0.00 % 0.00 % 0.00 %

1,005.00 1,005.00 1,005.001,005.00

9.0000
95 PSIPE - COTONEASTER "CORAL BEAUTY", 150 MM HT., #1 CONT.

125.0000 EACH 13.92 % 7.0000 -11.39 % 7.0000 -11.39 %
1,125.00 137.50 875.00 -112.50 875.00 -112.50

7.9000
987.50

8.3000
96 PSIPE - CRINKLE-LEAF CREEPER, 150 MM HT., #1 CONT.

89.0000 EACH 3.75 % 7.0000 -12.50 % 7.0000 -12.50 %
738.70 26.70 623.00 -89.00 623.00 -89.00

8.0000
712.00

8.0000
97 PSIPE - BEAKED HAZELNUT, 450 MM HT., #1 CONT.

71.0000 EACH -5.88 % 7.0000 -17.65 % 7.0000 -17.65 %
568.00 -35.50 497.00 -106.50 497.00 -106.50

8.5000
603.50
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.3000
98 PSIPE - CORALBERRY, 450 MM HT., #1 CONT.

831.0000 EACH -8.82 % 8.0000 -21.57 % 8.0000 -21.57 %
7,728.30 -747.90 6,648.00 -1,828.20 6,648.00 -1,828.20

10.2000
8,476.20

9.3000
99 PSIPE - DWARF CRANBERRY BUSH, 450 MM HT., #1 CONT.

100.0000 EACH -25.60 % 10.0000 -20.00 % 10.0000 -20.00 %
930.00 -320.00 1,000.00 -250.00 1,000.00 -250.00

12.5000
1,250.00

12.3000
100 PSIPE - LOW OREGON GRAPE, 250 MM HT., #1 CONT.

223.0000 EACH 68.49 % 12.0000 64.38 % 6.0000 -17.81 %
2,742.90 1,115.00 2,676.00 1,048.10 1,338.00 -289.90

7.3000
1,627.90

19.0000
101 PSIPE - OTTO LUYKEN LAUREL, 250 MM HT., #1 CONT.

3.0000 EACH 117.14 % 20.0000 128.57 % 8.0000 -8.57 %
57.00 30.75 60.00 33.75 24.00 -2.25

8.7500
26.25

7.0000
102 PSIPE - RED FLOWERING CURRENT, 450 MM HT., #1 CONT.

180.0000 EACH -20.00 % 7.0000 -20.00 % 6.0000 -31.43 %
1,260.00 -315.00 1,260.00 -315.00 1,080.00 -495.00

8.7500
1,575.00

7.0000
103 PSIPE - RED OSIER DOGWOOD, 450 MM HT., #1 CONT.

853.0000 EACH -6.67 % 8.0000 6.67 % 5.0000 -33.33 %
5,971.00 -426.50 6,824.00 426.50 4,265.00 -2,132.50

7.5000
6,397.50

7.0000
104 PSIPE - SALAL, 250 MM HT., #1 CONT.

491.0000 EACH -12.50 % 8.0000 0.00 % 7.0000 -12.50 %
3,437.00 -491.00 3,928.00 0.00 3,437.00 -491.00

8.0000
3,928.00

11.0000
105 PSIPE - SALAL, 250 MM HT., #2 CONT.

795.0000 EACH -43.30 % 13.0000 -32.99 % 12.0000 -38.14 %
8,745.00 -6,678.00 10,335.00 -5,088.00 9,540.00 -5,883.00

19.4000
15,423.00

9.0000
106 PSIPE - SIBERIAN CYPRESS, 250 MM HT., #1 CONT.

170.0000 EACH -3.23 % 11.0000 18.28 % 10.0000 7.53 %
1,530.00 -51.00 1,870.00 289.00 1,700.00 119.00

9.3000
1,581.00

7.0000
107 PSIPE - TALL OREGON GRAPE, 450 MM HT., #1 CONT.

482.0000 EACH 16.67 % 7.0000 16.67 % 6.0000 0.00 %
3,374.00 482.00 3,374.00 482.00 2,892.00 0.00

6.0000
2,892.00

7.0000
108 PSIPE - VINE MAPLE, 450 MM HT., #1 CONT.

36.0000 EACH -6.67 % 8.0000 6.67 % 5.0000 -33.33 %
252.00 -18.00 288.00 18.00 180.00 -90.00

7.5000
270.00

6.0000
109 PSIPE - DOUGLAS FIR, 600 MM HT., #2 CONT.

1327.0000 EACH -43.93 % 6.0000 -43.93 % 11.0000 2.80 %
7,962.00 -6,236.90 7,962.00 -6,236.90 14,597.00 398.10

10.7000
14,198.90
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

19.0000
110 PSIPE - MADRONE, 450 MM HT., #1 CONT.

71.0000 EACH 13.43 % 19.0000 13.43 % 13.0000 -22.39 %
1,349.00 159.75 1,349.00 159.75 923.00 -266.25

16.7500
1,189.25

12.0000
111 PSIPE - WESTERN RED CEDAR, 600 MM HT., #2 CONT.

316.0000 EACH -4.00 % 11.0000 -12.00 % 11.0000 -12.00 %
3,792.00 -158.00 3,476.00 -474.00 3,476.00 -474.00

12.5000
3,950.00

14.0000
112 PSIPE   WESTERN CEDAR "VIRESCENS", 600 MM HT., #2 CONT.

76.0000 EACH -44.00 % 13.0000 -48.00 % 13.0000 -48.00 %
1,064.00 -836.00 988.00 -912.00 988.00 -912.00

25.0000
1,900.00

113 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,570.00 24,570.00 24,570.0024,570.00
114 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
14,320.00 14,320.00 14,320.0014,320.00

33.0000
115 SOIL AMENDMENT

1924.0000 m3 -5.71 % 38.0000 8.57 % 37.0000 5.71 %
63,492.00 -3,848.00 73,112.00 5,772.00 71,188.00 3,848.00

35.0000
67,340.00

30.0000
116 BARK OR WOOD CHIP MULCH

505.0000 m3 -14.29 % 36.0000 2.86 % 35.0000 0.00 %
15,150.00 -2,525.00 18,180.00 505.00 17,675.00 0.00

35.0000
17,675.00

3.5000
117 SEEDED LAWN INSTALLATION

303.0000 m2 75.00 % 4.0000 100.00 % 8.0000 300.00 %
1,060.50 454.50 1,212.00 606.00 2,424.00 1,818.00

2.0000
606.00

0.4000
118 LAWN MOWING

7891.0000 m2 -98.46 % 0.5000 -98.08 % 1.0000 -96.15 %
3,156.40 -202,009.60 3,945.50 -201,220.50 7,891.00 -197,275.00

26.0000
205,166.00

TRAFFIC

50.9200
119 CEMENT CONC. TRAFFIC CURB AND GUTTER

319.0000 m 1.84 % 80.0000 60.00 % 50.0000 0.00 %
16,243.48 293.48 25,520.00 9,570.00 15,950.00 0.00

50.0000
15,950.00

53.0000
120 MOUNTABLE CEMENT CONC. TRAFFIC CURB

43.0000 m -11.67 % 90.0000 50.00 % 70.0000 16.67 %
2,279.00 -301.00 3,870.00 1,290.00 3,010.00 430.00

60.0000
2,580.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

91.0000
121 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

76.0000 m 82.00 % 85.0000 70.00 % 80.0000 60.00 %
6,916.00 3,116.00 6,460.00 2,660.00 6,080.00 2,280.00

50.0000
3,800.00

53.0000
122 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

108.0000 m 6.00 % 73.0000 46.00 % 70.0000 40.00 %
5,724.00 324.00 7,884.00 2,484.00 7,560.00 2,160.00

50.0000
5,400.00

9.7000
123 EXTRUDED CURB

616.0000 m -51.50 % 14.0000 -30.00 % 9.0000 -55.00 %
5,975.20 -6,344.80 8,624.00 -3,696.00 5,544.00 -6,776.00

20.0000
12,320.00

40.0000
124 TYPE A PRECAST TRAFFIC CURB

201.0000 m -20.00 % 40.0000 -20.00 % 37.0000 -26.00 %
8,040.00 -2,010.00 8,040.00 -2,010.00 7,437.00 -2,613.00

50.0000
10,050.00

46.0000
125 BEAM GUARDRAIL TYPE 1

4168.0000 m 2.22 % 43.0000 -4.44 % 44.0000 -2.22 %
191,728.00 4,168.00 179,224.00 -8,336.00 183,392.00 -4,168.00

45.0000
187,560.00

1,180.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH -21.33 % 1,115.0000 -25.67 % 1,150.0000 -23.33 %
9,440.00 -2,560.00 8,920.00 -3,080.00 9,200.00 -2,800.00

1,500.0000
12,000.00

1,800.0000
127 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -10.00 % 1,700.0000 -15.00 % 1,750.0000 -12.50 %
12,600.00 -1,400.00 11,900.00 -2,100.00 12,250.00 -1,750.00

2,000.0000
14,000.00

7,260.0000
128 BEAM GUARDRAIL BULL NOSE TERMINAL

2.0000 EACH 142.00 % 6,800.0000 126.67 % 7,000.0000 133.33 %
14,520.00 8,520.00 13,600.00 7,600.00 14,000.00 8,000.00

3,000.0000
6,000.00

515.0000
129 BEAM GUARDRAIL ANCHOR TYPE 4

12.0000 EACH -17.60 % 500.0000 -20.00 % 500.0000 -20.00 %
6,180.00 -1,320.00 6,000.00 -1,500.00 6,000.00 -1,500.00

625.0000
7,500.00

79.0000
130 PRECAST CONC. BARRIER TYPE 2

599.0000 m -1.25 % 83.0000 3.75 % 80.0000 0.00 %
47,321.00 -599.00 49,717.00 1,797.00 47,920.00 0.00

80.0000
47,920.00

119.0000
131 PRECAST CONC. BARRIER TYPE 5

31.0000 m 48.75 % 121.0000 51.25 % 120.0000 50.00 %
3,689.00 1,209.00 3,751.00 1,271.00 3,720.00 1,240.00

80.0000
2,480.00

537.0000
132  C.I.P. CONC. BARRIER TYPE 2

255.0000 m -36.82 % 350.0000 -58.82 % 240.0000 -71.76 %
136,935.00 -79,815.00 89,250.00 -127,500.00 61,200.00 -155,550.00

850.0000
216,750.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
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TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051
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14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

716.0000
133  C.I.P. CONC. BARRIER TYPE 2A

298.0000 m -15.76 % 1,000.0000 17.65 % 950.0000 11.76 %
213,368.00 -39,932.00 298,000.00 44,700.00 283,100.00 29,800.00

850.0000
253,300.00

716.0000
134  C.I.P. CONC. BARRIER TYPE 2B

275.0000 m -15.76 % 950.0000 11.76 % 1,200.0000 41.18 %
196,900.00 -36,850.00 261,250.00 27,500.00 330,000.00 96,250.00

850.0000
233,750.00

270.0000
135  C.I.P. CONC. BARRIER TYPE 4A

1511.0000 m 8.00 % 175.0000 -30.00 % 160.0000 -36.00 %
407,970.00 30,220.00 264,425.00 -113,325.00 241,760.00 -135,990.00

250.0000
377,750.00

507.0000
136  C.I.P. CONC. BARRIER TYPE 4B

38.0000 m -40.35 % 525.0000 -38.24 % 660.0000 -22.35 %
19,266.00 -13,034.00 19,950.00 -12,350.00 25,080.00 -7,220.00

850.0000
32,300.00

5,975.0000
137  C.I.P. CONC. BARRIER TRANSITION TYPE 1

2.0000 EACH 198.75 % 8,500.0000 325.00 % 9,700.0000 385.00 %
11,950.00 7,950.00 17,000.00 13,000.00 19,400.00 15,400.00

2,000.0000
4,000.00

72.0000
138  CEMENT CONC. CAP

463.0000 m2 20.00 % 55.0000 -8.33 % 45.0000 -25.00 %
33,336.00 5,556.00 25,465.00 -2,315.00 20,835.00 -6,945.00

60.0000
27,780.00

333.0000
139  TEMPORARY CONC. BARRIER LEADING END TREATMENT

1.0000 EACH 66.50 % 350.0000 75.00 % 325.0000 62.50 %
333.00 133.00 350.00 150.00 325.00 125.00

200.0000
200.00

27.7000
140 TEMPORARY CONC. BARRIER

13005.0000 m -44.60 % 26.0000 -48.00 % 27.0000 -46.00 %
360,238.50 -290,011.50 338,130.00 -312,120.00 351,135.00 -299,115.00

50.0000
650,250.00

4,433.0000
141 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -11.34 % 4,100.0000 -18.00 % 4,300.0000 -14.00 %
26,598.00 -3,402.00 24,600.00 -5,400.00 25,800.00 -4,200.00

5,000.0000
30,000.00

23,270.0000
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -33.51 % 22,000.0000 -37.14 % 23,000.0000 -34.29 %
46,540.00 -23,460.00 44,000.00 -26,000.00 46,000.00 -24,000.00

35,000.0000
70,000.00

143 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

890.0000
144 RESETTING IMPACT ATTENUATOR

8.0000 EACH 11.25 % 850.0000 6.25 % 900.0000 12.50 %
7,120.00 720.00 6,800.00 400.00 7,200.00 800.00

800.0000
6,400.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------
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FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
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6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
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DATE:
TIME:

04/28/2004
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IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11,800.0000
145 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 136.00 % 20,000.0000 300.00 % 12,000.0000 140.00 %
35,400.00 20,400.00 60,000.00 45,000.00 36,000.00 21,000.00

5,000.0000
15,000.00

47.0000
146 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1795.0000 HR 4.44 % 0.0100 -99.98 % 45.0000 0.00 %
84,365.00 3,590.00 17.95 -80,757.05 80,775.00 0.00

45.0000
80,775.00

0.4000
147 PAINT LINE

13646.0000 m -11.11 % 0.4000 -11.11 % 0.5000 11.11 %
5,458.40 -682.30 5,458.40 -682.30 6,823.00 682.30

0.4500
6,140.70

1.5000
148 PLASTIC DROP LANE LINE

793.0000 m -57.14 % 4.0000 14.29 % 2.0000 -42.86 %
1,189.50 -1,586.00 3,172.00 396.50 1,586.00 -1,189.50

3.5000
2,775.50

0.8000
149 PAINTED WIDE LINE

1712.0000 m -46.67 % 0.5000 -66.67 % 1.0000 -33.33 %
1,369.60 -1,198.40 856.00 -1,712.00 1,712.00 -856.00

1.5000
2,568.00

7.5000
150 PLASTIC WIDE LINE

8001.0000 m 50.00 % 8.0000 60.00 % 7.0000 40.00 %
60,007.50 20,002.50 64,008.00 24,003.00 56,007.00 16,002.00

5.0000
40,005.00

2.1500
151 PAINTED DOTTED WIDE LINE

40.0000 m 43.33 % 1.0000 -33.33 % 2.0000 33.33 %
86.00 26.00 40.00 -20.00 80.00 20.00

1.5000
60.00

3.0000
152 PLASTIC DOTTED WIDE LINE

356.0000 m -40.00 % 5.0000 0.00 % 3.0000 -40.00 %
1,068.00 -712.00 1,780.00 0.00 1,068.00 -712.00

5.0000
1,780.00

60.0000
153 PLASTIC CROSSWALK LINE

30.0000 m2 20.00 % 62.0000 24.00 % 55.0000 10.00 %
1,800.00 300.00 1,860.00 360.00 1,650.00 150.00

50.0000
1,500.00

27.0000
154 PLASTIC STOP LINE

28.0000 m 35.00 % 31.0000 55.00 % 25.0000 25.00 %
756.00 196.00 868.00 308.00 700.00 140.00

20.0000
560.00

134.0000
155 PLASTIC TRAFFIC ARROW

8.0000 EACH 21.82 % 153.0000 39.09 % 125.0000 13.64 %
1,072.00 192.00 1,224.00 344.00 1,000.00 120.00

110.0000
880.00

59.0000
156 PLASTIC TRAFFIC LETTER

8.0000 EACH 18.00 % 102.0000 104.00 % 55.0000 10.00 %
472.00 72.00 816.00 416.00 440.00 40.00

50.0000
400.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
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HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
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TRAFFIC

166.0000
157 PLASTIC HOV LANE SYMBOL TYPE  1

35.0000 EACH 10.67 % 153.0000 2.00 % 155.0000 3.33 %
5,810.00 560.00 5,355.00 105.00 5,425.00 175.00

150.0000
5,250.00

91.0000
158 PLASTIC HOV LANE SYMBOL TYPE 2

7.0000 EACH -46.47 % 153.0000 -10.00 % 85.0000 -50.00 %
637.00 -553.00 1,071.00 -119.00 595.00 -595.00

170.0000
1,190.00

15.0000
159 PLASTIC DRAINAGE MARKING

139.0000 EACH -46.43 % 14.0000 -50.00 % 14.0000 -50.00 %
2,085.00 -1,807.00 1,946.00 -1,946.00 1,946.00 -1,946.00

28.0000
3,892.00

210.0000
160 RAISED PAVEMENT MARKER TYPE 1

50.2500 HUND 23.53 % 165.0000 -2.94 % 195.0000 14.71 %
10,552.50 2,010.00 8,291.25 -251.25 9,798.75 1,256.25

170.0000
8,542.50

323.0000
161 RAISED PAVEMENT MARKER TYPE 2

19.3600 HUND -7.71 % 305.0000 -12.86 % 300.0000 -14.29 %
6,253.28 -522.72 5,904.80 -871.20 5,808.00 -968.00

350.0000
6,776.00

1.1000
162 TEMPORARY PAVEMENT MARKING

38375.0000 m -35.29 % 2.0000 17.65 % 1.0000 -41.18 %
42,212.50 -23,025.00 76,750.00 11,512.50 38,375.00 -26,862.50

1.7000
65,237.50

163 PERMANENT SIGNING
L.S. -42.67 % -35.40 % -43.48 %

71,000.00 -52,845.00 80,000.00 -43,845.00 70,000.00 -53,845.00123,845.00
164 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 44.00 % 32.00 % 40.00 %
36,000.00 11,000.00 33,000.00 8,000.00 35,000.00 10,000.0025,000.00

165 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 20.00 % 10.00 % 16.67 %

36,000.00 6,000.00 33,000.00 3,000.00 35,000.00 5,000.0030,000.00

0.0000
166 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

167 CANTILEVER SIGN STRUCTURE NO. 4
L.S. 20.00 % 40.00 % 16.67 %

36,000.00 6,000.00 42,000.00 12,000.00 35,000.00 5,000.0030,000.00
168 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 10.00 % 2.50 % 0.00 %
44,000.00 4,000.00 41,000.00 1,000.00 40,000.00 0.0040,000.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
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TRAFFIC
169 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 93.75 % 50.00 % 87.50 %
15,500.00 7,500.00 12,000.00 4,000.00 15,000.00 7,000.008,000.00

170 TEMPORARY ILLUMINATION SYSTEM
L.S. 3.80 % -14.18 % -18.27 %

508,000.00 18,600.00 420,000.00 -69,400.00 400,000.00 -89,400.00489,400.00
171 ILLUMINATION SYSTEM SAD4989, SAD2055, & SAD911

L.S. -24.69 % -39.95 % -39.95 %
627,000.00 -205,600.00 500,000.00 -332,600.00 500,000.00 -332,600.00832,600.00

172 ILLUMINATION SYSTEM CITY OF FEDERAL WAY
L.S. -25.71 % -32.60 % -37.30 %

47,400.00 -16,400.00 43,000.00 -20,800.00 40,000.00 -23,800.0063,800.00
173 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -80.19 % 7.30 % -83.49 %
12,000.00 -48,575.60 65,000.00 4,424.40 10,000.00 -50,575.6060,575.60

174 TRAFFIC SIGNAL SYSTEM DETECTION
L.S. -26.72 % -53.85 % -35.90 %

28,580.00 -10,420.00 18,000.00 -21,000.00 25,000.00 -14,000.0039,000.00
175  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -9.49 % -12.98 % -12.98 %
26,000.00 -2,727.50 25,000.00 -3,727.50 25,000.00 -3,727.5028,727.50

176  COMMUNICATION CABLE AND INTERFACE
L.S. 713.75 % 129.23 % 587.68 %

71,000.00 62,275.00 20,000.00 11,275.00 60,000.00 51,275.008,725.00
177  VIDEO, VOICE & DATA DISTR. & TRANS. SYSTEM

L.S. 216.22 % 45.95 % 143.25 %
13,000.00 8,889.00 6,000.00 1,889.00 10,000.00 5,889.004,111.00

112.0000
178  DIRECTIONAL BORING

394.6500 m -0.00 % 150.0000 33.93 % 124.0000 10.71 %
44,200.80 -0.00 59,197.50 14,996.70 48,936.60 4,735.80

112.0000
44,200.80

179  COMMUNICATION CONDUIT SYSTEM
L.S. -57.27 % 18.69 % 137.38 %

18,000.00 -24,126.00 50,000.00 7,874.00 100,000.00 57,874.0042,126.00

850.0000
180  LOOP REPLACEMENT TYPE R1

1.0000 EACH 123.68 % 1,100.0000 189.47 % 1,000.0000 163.16 %
850.00 470.00 1,100.00 720.00 1,000.00 620.00

380.0000
380.00
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1,700.0000
181  LOOP REPLACEMENT TYPE R2

1.0000 EACH 123.68 % 2,000.0000 163.16 % 2,000.0000 163.16 %
1,700.00 940.00 2,000.00 1,240.00 2,000.00 1,240.00

760.0000
760.00

2,200.0000
182  LOOP REPLACEMENT TYPE R3

1.0000 EACH 92.98 % 2,500.0000 119.30 % 2,000.0000 75.44 %
2,200.00 1,060.00 2,500.00 1,360.00 2,000.00 860.00

1,140.0000
1,140.00

183 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
184 FORCE ACCOUNT ROLLING SLOWDOWN

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

2.1500
185 SEQUENTIAL ARROW SIGN

1531.0000 HR -69.29 % 5.0000 -28.57 % 3.0000 -57.14 %
3,291.65 -7,425.35 7,655.00 -3,062.00 4,593.00 -6,124.00

7.0000
10,717.00

10,225.0000
186 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 104.50 % 15,000.0000 200.00 % 12,000.0000 140.00 %
20,450.00 10,450.00 30,000.00 20,000.00 24,000.00 14,000.00

5,000.0000
10,000.00

2.1500
187 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1710.0000 HR -57.00 % 8.0000 60.00 % 2.0000 -60.00 %
3,676.50 -4,873.50 13,680.00 5,130.00 3,420.00 -5,130.00

5.0000
8,550.00

54.0000
188 TYPE III BARRICADE

2.0000 EACH -82.00 % 200.0000 -33.33 % 200.0000 -33.33 %
108.00 -492.00 400.00 -200.00 400.00 -200.00

300.0000
600.00

189 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 129.29 % 92.68 % 131.21 %

59,500.00 33,550.00 50,000.00 24,050.00 60,000.00 34,050.0025,950.00

43.0000
190 TRAFFIC CONTROL LABOR

7000.0000 HR 22.86 % 40.0000 14.29 % 40.0000 14.29 %
301,000.00 56,000.00 280,000.00 35,000.00 280,000.00 35,000.00

35.0000
245,000.00

108.0000
191 TRAFFIC CONTROL VEHICLE

300.0000 DAY 140.00 % 125.0000 177.78 % 100.0000 122.22 %
32,400.00 18,900.00 37,500.00 24,000.00 30,000.00 16,500.00

45.0000
13,500.00

45.0000
192 TRAFFIC CONTROL SUPERVISOR

3000.0000 HR 12.50 % 42.0000 5.00 % 42.0000 5.00 %
135,000.00 15,000.00 126,000.00 6,000.00 126,000.00 6,000.00

40.0000
120,000.00
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PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

172.1800
193 CONSTRUCTION SIGNS CLASS A

116.0000 m2 -13.91 % 165.0000 -17.50 % 200.0000 0.00 %
19,972.88 -3,227.12 19,140.00 -4,060.00 23,200.00 0.00

200.0000
23,200.00

OTHER ITEMS

11.3500
194 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11915.0000 m3 -5.42 % 5.0000 -58.33 % 12.0000 0.00 %
135,235.25 -7,744.75 59,575.00 -83,405.00 142,980.00 0.00

12.0000
142,980.00

4.2500
195 SHORING OR EXTRA EXCAVATION CLASS B

4799.0000 m2 -46.88 % 1.0000 -87.50 % 10.0000 25.00 %
20,395.75 -17,996.25 4,799.00 -33,593.00 47,990.00 9,598.00

8.0000
38,392.00

28.0000
196 GRAVEL BACKFILL FOR DRAIN

283.0000 m3 -30.00 % 30.0000 -25.00 % 30.0000 -25.00 %
7,924.00 -3,396.00 8,490.00 -2,830.00 8,490.00 -2,830.00

40.0000
11,320.00

430.0000
197 PLUGGING EXISTING PIPE

24.0000 EACH 115.00 % 280.0000 40.00 % 250.0000 25.00 %
10,320.00 5,520.00 6,720.00 1,920.00 6,000.00 1,200.00

200.0000
4,800.00

198 STRUCTURE SURVEYING
L.S. -83.33 % -76.67 % -33.33 %

25,000.00 -125,000.00 35,000.00 -115,000.00 100,000.00 -50,000.00150,000.00
199 ROADWAY SURVEYING

L.S. -10.44 % 64.98 % 34.68 %
133,000.00 -15,500.00 245,000.00 96,500.00 200,000.00 51,500.00148,500.00

32.0000
200 CEMENT CONC. SIDEWALK

1125.0000 m2 14.29 % 80.0000 185.71 % 40.0000 42.86 %
36,000.00 4,500.00 90,000.00 58,500.00 45,000.00 13,500.00

28.0000
31,500.00

45.0000
201 COATED CHAIN LINK FENCE TYPE 3

57.0000 m -10.00 % 70.0000 40.00 % 70.0000 40.00 %
2,565.00 -285.00 3,990.00 1,140.00 3,990.00 1,140.00

50.0000
2,850.00

149.0000
202  CABLE FENCE

536.0000 m 49.00 % 250.0000 150.00 % 215.0000 115.00 %
79,864.00 26,264.00 134,000.00 80,400.00 115,240.00 61,640.00

100.0000
53,600.00

129.0000
203 STRUCTURAL EARTH WALL

3809.0000 m2 -43.91 % 200.0000 -13.04 % 230.0000 0.00 %
491,361.00 -384,709.00 761,800.00 -114,270.00 876,070.00 0.00

230.0000
876,070.00





PAGE : 19-A
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

479.0000
204  SEW TRAFFIC BARRIER

758.0000 m -0.21 % 550.0000 14.58 % 620.0000 29.17 %
363,082.00 -758.00 416,900.00 53,060.00 469,960.00 106,120.00

480.0000
363,840.00

31.0000
205 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

24598.0000 m3 55.00 % 24.0000 20.00 % 26.0000 30.00 %
762,538.00 270,578.00 590,352.00 98,392.00 639,548.00 147,588.00

20.0000
491,960.00

590.0000
206 CONNECTION TO DRAINAGE STRUCTURE

14.0000 EACH -21.33 % 750.0000 0.00 % 1,250.0000 66.67 %
8,260.00 -2,240.00 10,500.00 0.00 17,500.00 7,000.00

750.0000
10,500.00

400.0000
207 ADJUST MANHOLE

2.0000 EACH 14.29 % 350.0000 0.00 % 1,200.0000 242.86 %
800.00 100.00 700.00 0.00 2,400.00 1,700.00

350.0000
700.00

350.0000
208 ADJUST CATCH BASIN

3.0000 EACH -6.67 % 340.0000 -9.33 % 750.0000 100.00 %
1,050.00 -75.00 1,020.00 -105.00 2,250.00 1,125.00

375.0000
1,125.00

0.0000
209 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

295.0000
210 ADJUST VALVE BOX

4.0000 EACH -1.67 % 340.0000 13.33 % 500.0000 66.67 %
1,180.00 -20.00 1,360.00 160.00 2,000.00 800.00

300.0000
1,200.00

211 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
212 FORCE ACCOUNT PROTECTION FOR HILLSIDE SEEP

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

1.0000
213 TRAINING

3000.0000 HR -50.00 % 5.0000 150.00 % 1.0000 -50.00 %
3,000.00 -3,000.00 15,000.00 9,000.00 3,000.00 -3,000.00

2.0000
6,000.00

214 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
215 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
216 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

217 FIELD OFFICE BUILDING
L.S. -44.00 % -34.00 % -60.00 %

28,000.00 -22,000.00 33,000.00 -17,000.00 20,000.00 -30,000.0050,000.00

1.9000
218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3676.0000 m2 -36.67 % 1.0000 -66.67 % 3.0000 0.00 %
6,984.40 -4,043.60 3,676.00 -7,352.00 11,028.00 0.00

3.0000
11,028.00

$22,212,120.38 -12.06 % $23,843,000.00 -5.61 % $24,749,840.00 -2.02 %$25,259,230.00BASE TOTAL
ALTERNATE A1

0.0000
219 MODIFIED CONC. OVERLAY

52.0000 m3 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -67,600.00 0.00 -67,600.00 0.00 -67,600.00

1,300.0000
67,600.00

0.0000
220 FINISHING AND CURING MODIFIED CONC. OVERLAY

1355.0000 m2 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -20,325.00 0.00 -20,325.00 0.00 -20,325.00

15.0000
20,325.00

221  RAPID SET LATEX MODIFIED CONC. TRIAL OVERLAY
L.S. -100.00 % -100.00 % -100.00 %

0.00 -5,000.00 0.00 -5,000.00 0.00 -5,000.005,000.00

0.0000
222 SCARIFYING CONC. SURFACE

1355.0000 m2 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -13,550.00 0.00 -13,550.00 0.00 -13,550.00

10.0000
13,550.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATE NO BID THIS ALTERNATE$106,475.00ALTERNATE A1 TOTAL
ALTERNATE A2

223  POLYESTER CONCRETE TRIAL OVERLAY
L.S. 60.00 % 100.00 % 500.00 %

8,000.00 3,000.00 10,000.00 5,000.00 30,000.00 25,000.005,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

ICON MATERIALS, A DIVISION OF  CPMWILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION LLC
6819 S 228TH ST 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2267
KENT, WA  98032-2961 PO BOX 940

PROJECT : TUKWILA   WA  981382050 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

8,500.0000
224  POLYESTER CONCRETE OVERLAY

26.0000 m3 88.89 % 9,000.0000 100.00 % 8,000.0000 77.78 %
221,000.00 104,000.00 234,000.00 117,000.00 208,000.00 91,000.00

4,500.0000
117,000.00

$229,000.00 87.70 % $244,000.00 100.00 % $238,000.00 95.08 %$122,000.00ALTERNATE A2 TOTAL

$24,749,840.00$22,212,120.38 $23,843,000.00BASE TOTAL -12.06% -5.61% -2.02%$25,259,230.00

NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) NO BID THIS ALTERNATE$25,365,705.00

$24,987,840.00$22,441,120.38 $24,087,000.00BASE + A2 CONTRACT TOTAL (A) -11.58% -5.10% -1.55%$25,381,230.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 26.81 % -31.40 % 28.23 %
2,403,000.00 508,000.00 1,300,000.00 -595,000.00 2,430,000.00 535,000.001,895,000.00

17,000.0000
2 CLEARING AND GRUBBING

6.3000 ha 112.50 % 12,000.0000 50.00 % 15,000.0000 87.50 %
107,100.00 56,700.00 75,600.00 25,200.00 94,500.00 44,100.00

8,000.0000
50,400.00

620.0000
3 REMOVING DRAINAGE STRUCTURE

24.0000 EACH 77.14 % 200.0000 -42.86 % 200.0000 -42.86 %
14,880.00 6,480.00 4,800.00 -3,600.00 4,800.00 -3,600.00

350.0000
8,400.00

4 REMOVING PORTION OF EXISTING BRIDGE 5/506E
L.S. 75.00 % -25.00 % 25.00 %

35,000.00 15,000.00 15,000.00 -5,000.00 25,000.00 5,000.0020,000.00

15.0000
5  REMOVING EXISTING OVERLAY FROM BRIDGE DECK

1592.0000 m2 200.00 % 10.0000 100.00 % 6.0000 20.00 %
23,880.00 15,920.00 15,920.00 7,960.00 9,552.00 1,592.00

5.0000
7,960.00

14.0000
6 REMOVING CONC. BARRIER

335.0000 m -26.32 % 10.0000 -47.37 % 13.5000 -28.95 %
4,690.00 -1,675.00 3,350.00 -3,015.00 4,522.50 -1,842.50

19.0000
6,365.00

9.5000
7 REMOVING GUARDRAIL

1488.0000 m 5.56 % 10.0000 11.11 % 10.0000 11.11 %
14,136.00 744.00 14,880.00 1,488.00 14,880.00 1,488.00

9.0000
13,392.00

140.0000
8 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -20.00 % 150.0000 -14.29 % 150.0000 -14.29 %
1,820.00 -455.00 1,950.00 -325.00 1,950.00 -325.00

175.0000
2,275.00

0.8000
9 REMOVING PAINT LINE

8315.0000 m -46.67 % 0.9000 -40.00 % 0.8500 -43.33 %
6,652.00 -5,820.50 7,483.50 -4,989.00 7,067.75 -5,404.75

1.5000
12,472.50

1.7000
10 REMOVING PLASTIC LINE

3199.0000 m -43.33 % 1.8000 -40.00 % 1.7500 -41.67 %
5,438.30 -4,158.70 5,758.20 -3,838.80 5,598.25 -3,998.75

3.0000
9,597.00

95.0000
11 REMOVING RAISED PAVEMENT MARKER

13.2700 HUND -17.39 % 100.0000 -13.04 % 100.0000 -13.04 %
1,260.65 -265.40 1,327.00 -199.05 1,327.00 -199.05

115.0000
1,526.05
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

16.0000
12 REMOVING CHAIN LINK FENCE

481.0000 m 60.00 % 10.0000 0.00 % 6.0000 -40.00 %
7,696.00 2,886.00 4,810.00 0.00 2,886.00 -1,924.00

10.0000
4,810.00

GRADING

14.0000
13 ROADWAY EXCAVATION INCL. HAUL

76761.0000 m3 40.00 % 11.0000 10.00 % 13.5000 35.00 %
1,074,654.00 307,044.00 844,371.00 76,761.00 1,036,273.50 268,663.50

10.0000
767,610.00

13.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA FOR POND

79625.0000 m3 30.00 % 10.0000 0.00 % 11.5000 15.00 %
1,035,125.00 238,875.00 796,250.00 0.00 915,687.50 119,437.50

10.0000
796,250.00

0.0100
15 SELECT BORROW INCL. HAUL

35945.0000 t -99.92 % 6.0000 -50.00 % 0.0100 -99.92 %
359.45 -430,980.55 215,670.00 -215,670.00 359.45 -430,980.55

12.0000
431,340.00

10.0000
16 GRAVEL BORROW INCL. HAUL

14017.0000 t 0.00 % 8.0000 -20.00 % 13.0000 30.00 %
140,170.00 0.00 112,136.00 -28,034.00 182,221.00 42,051.00

10.0000
140,170.00

1.5000
17 EMBANKMENT COMPACTION

22711.0000 m3 -50.00 % 2.0000 -33.33 % 4.5000 50.00 %
34,066.50 -34,066.50 45,422.00 -22,711.00 102,199.50 34,066.50

3.0000
68,133.00

DRAINAGE

40.0000
18 DITCH EXCAVATION INCL. HAUL

44.0000 m3 400.00 % 20.0000 150.00 % 55.0000 587.50 %
1,760.00 1,408.00 880.00 528.00 2,420.00 2,068.00

8.0000
352.00

10.0000
19  ASPHALT LINING FOR DITCHES

832.5000 m2 -80.00 % 13.0000 -74.00 % 11.0000 -78.00 %
8,325.00 -33,300.00 10,822.50 -30,802.50 9,157.50 -32,467.50

50.0000
41,625.00

2,000.0000
20 GRATE INLET TYPE 2

88.0000 EACH 42.86 % 1,800.0000 28.57 % 2,000.0000 42.86 %
176,000.00 52,800.00 158,400.00 35,200.00 176,000.00 52,800.00

1,400.0000
123,200.00

2,900.0000
21 DROP INLET TYPE 1

1.0000 EACH 16.00 % 4,000.0000 60.00 % 2,800.0000 12.00 %
2,900.00 400.00 4,000.00 1,500.00 2,800.00 300.00

2,500.0000
2,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
22 CEMENT CONC. GUTTER

536.0000 m -40.00 % 40.0000 -20.00 % 50.0000 0.00 %
16,080.00 -10,720.00 21,440.00 -5,360.00 26,800.00 0.00

50.0000
26,800.00

55.0000
23 QUARRY SPALLS

548.2000 m3 22.22 % 45.0000 0.00 % 31.0000 -31.11 %
30,151.00 5,482.00 24,669.00 0.00 16,994.20 -7,674.80

45.0000
24,669.00

14.0000
24 UNDERDRAIN PIPE 150 MM DIAM.

1395.0000 m -22.22 % 12.0000 -33.33 % 29.0000 61.11 %
19,530.00 -5,580.00 16,740.00 -8,370.00 40,455.00 15,345.00

18.0000
25,110.00

46.0000
25  WASHED ROCK CORE

415.0000 m3 53.33 % 35.0000 16.67 % 27.0000 -10.00 %
19,090.00 6,640.00 14,525.00 2,075.00 11,205.00 -1,245.00

30.0000
12,450.00

62.0000
26 PLAIN CONC. CULV. PIPE 300 MM DIAM.

347.0000 m -11.43 % 70.0000 0.00 % 93.0000 32.86 %
21,514.00 -2,776.00 24,290.00 0.00 32,271.00 7,981.00

70.0000
24,290.00

102.0000
27 PLAIN CONC. CULV. PIPE 450 MM DIAM.

238.0000 m 7.37 % 80.0000 -15.79 % 130.0000 36.84 %
24,276.00 1,666.00 19,040.00 -3,570.00 30,940.00 8,330.00

95.0000
22,610.00

STORM SEWER

6,850.0000
28 CATCH BASIN TYPE 2  1800 MM DIAM. W/FLOW RESTRICTOR

4.0000 EACH 24.55 % 6,500.0000 18.18 % 5,200.0000 -5.45 %
27,400.00 5,400.00 26,000.00 4,000.00 20,800.00 -1,200.00

5,500.0000
22,000.00

2,075.0000
29 CATCH BASIN TYPE 2 1200 MM DIAM.

30.0000 EACH 15.28 % 2,200.0000 22.22 % 1,800.0000 0.00 %
62,250.00 8,250.00 66,000.00 12,000.00 54,000.00 0.00

1,800.0000
54,000.00

2,450.0000
30 CATCH BASIN TYPE 2 1350 MM DIAM.

15.0000 EACH -18.33 % 3,000.0000 0.00 % 2,850.0000 -5.00 %
36,750.00 -8,250.00 45,000.00 0.00 42,750.00 -2,250.00

3,000.0000
45,000.00

13.0000
31 TESTING STORM SEWER PIPE

4271.4000 m 225.00 % 6.0000 50.00 % 5.0000 25.00 %
55,528.20 38,442.60 25,628.40 8,542.80 21,357.00 4,271.40

4.0000
17,085.60

64.0000
32 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

68.5000 m -68.00 % 80.0000 -60.00 % 150.0000 -25.00 %
4,384.00 -9,316.00 5,480.00 -8,220.00 10,275.00 -3,425.00

200.0000
13,700.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

64.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

217.0000 m -64.44 % 80.0000 -55.56 % 125.0000 -30.56 %
13,888.00 -25,172.00 17,360.00 -21,700.00 27,125.00 -11,935.00

180.0000
39,060.00

102.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

161.5000 m -46.32 % 95.0000 -50.00 % 180.0000 -5.26 %
16,473.00 -14,212.00 15,342.50 -15,342.50 29,070.00 -1,615.00

190.0000
30,685.00

45.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1483.2000 m -25.00 % 70.0000 16.67 % 86.0000 43.33 %
66,744.00 -22,248.00 103,824.00 14,832.00 127,555.20 38,563.20

60.0000
88,992.00

70.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1704.0000 m -26.32 % 90.0000 -5.26 % 103.0000 8.42 %
119,280.00 -42,600.00 153,360.00 -8,520.00 175,512.00 13,632.00

95.0000
161,880.00

105.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

638.8500 m -12.50 % 140.0000 16.67 % 160.0000 33.33 %
67,079.25 -9,582.75 89,439.00 12,777.00 102,216.00 25,554.00

120.0000
76,662.00

120.0000
38 SCHEDULE B STORM SEWER PIPE 600 MM DIAM.

17.9000 m -40.00 % 150.0000 -25.00 % 160.0000 -20.00 %
2,148.00 -1,432.00 2,685.00 -895.00 2,864.00 -716.00

200.0000
3,580.00

1,400.0000
39  FURNISHING AND JACKING STEEL CASING PIPE 750 MM DIAM.

285.5000 m 154.55 % 1,200.0000 118.18 % 1,000.0000 81.82 %
399,700.00 242,675.00 342,600.00 185,575.00 285,500.00 128,475.00

550.0000
157,025.00

STRUCTURE

21.5000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

7404.0000 m3 7.50 % 12.0000 -40.00 % 12.0000 -40.00 %
159,186.00 11,106.00 88,848.00 -59,232.00 88,848.00 -59,232.00

20.0000
148,080.00

41  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
42 SHORING OR EXTRA EXCAVATION CL. A

L.S. 233.33 % -99.95 % 400.00 %
100,000.00 70,000.00 16.00 -29,984.00 150,000.00 120,000.0030,000.00

0.0000
43 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
44  SOIL EXCAVATION FOR SHAFT INCL. HAUL

113.0000 m3 233.33 % 1,000.0000 233.33 % 950.0000 216.67 %
113,000.00 79,100.00 113,000.00 79,100.00 107,350.00 73,450.00

300.0000
33,900.00

2.0000
45  FURNISHING&PLACING TEMP. CASING FOR 1.830M DIAM. SHAFT

43.0000 m -99.33 % 1.0000 -99.67 % 1.0000 -99.67 %
86.00 -12,814.00 43.00 -12,857.00 43.00 -12,857.00

300.0000
12,900.00

100.0000
46  CASING SHORING

8.0000 m 0.00 % 100.0000 0.00 % 100.0000 0.00 %
800.00 0.00 800.00 0.00 800.00 0.00

100.0000
800.00

38.0000
47 GRAVEL BACKFILL FOR WALL

2732.0000 m3 40.74 % 28.0000 3.70 % 30.0000 11.11 %
103,816.00 30,052.00 76,496.00 2,732.00 81,960.00 8,196.00

27.0000
73,764.00

2.2000
48 ST. REINF. BAR FOR BRIDGE

81931.0000 kg 76.00 % 2.0000 60.00 % 1.5000 20.00 %
180,248.20 77,834.45 163,862.00 61,448.25 122,896.50 20,482.75

1.2500
102,413.75

2.2000
49 ST. REINF. BAR FOR WALL

52263.0000 kg 120.00 % 2.2000 120.00 % 1.5000 50.00 %
114,978.60 62,715.60 114,978.60 62,715.60 78,394.50 26,131.50

1.0000
52,263.00

3.2500
50 ST. REINF. BAR FOR SHAFT

7310.0000 kg 225.00 % 2.0000 100.00 % 1.3500 35.00 %
23,757.50 16,447.50 14,620.00 7,310.00 9,868.50 2,558.50

1.0000
7,310.00

2.2000
51 ST. REINF. BAR FOR NORTH WALL

24000.0000 kg 120.00 % 2.0000 100.00 % 1.2500 25.00 %
52,800.00 28,800.00 48,000.00 24,000.00 30,000.00 6,000.00

1.0000
24,000.00

2.2000
52 ST. REINF. BAR FOR SOUTH WALL

24100.0000 kg 120.00 % 2.0000 100.00 % 1.2500 25.00 %
53,020.00 28,920.00 48,200.00 24,100.00 30,125.00 6,025.00

1.0000
24,100.00

40.0000
53  CSL ACCESS TUBES

245.0000 m 300.00 % 25.0000 150.00 % 10.0000 0.00 %
9,800.00 7,350.00 6,125.00 3,675.00 2,450.00 0.00

10.0000
2,450.00

800.0000
54 CONC. CLASS 28 FOR WALL

1260.0000 m3 77.78 % 380.0000 -15.56 % 800.0000 77.78 %
1,008,000.00 441,000.00 478,800.00 -88,200.00 1,008,000.00 441,000.00

450.0000
567,000.00

1,200.0000
55 CONC. CLASS 28 FOR SHAFT

7.0000 m3 140.00 % 250.0000 -50.00 % 300.0000 -40.00 %
8,400.00 4,900.00 1,750.00 -1,750.00 2,100.00 -1,400.00

500.0000
3,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

200.0000
56  CONC. CLASS 28P FOR SHAFT

100.0000 m3 -20.00 % 150.0000 -40.00 % 160.0000 -36.00 %
20,000.00 -5,000.00 15,000.00 -10,000.00 16,000.00 -9,000.00

250.0000
25,000.00

650.0000
57 CONC. CLASS 28 FOR NORTH WALL

319.0000 m3 62.50 % 300.0000 -25.00 % 400.0000 0.00 %
207,350.00 79,750.00 95,700.00 -31,900.00 127,600.00 0.00

400.0000
127,600.00

650.0000
58 CONC. CLASS 28 FOR SOUTH WALL

338.0000 m3 62.50 % 300.0000 -25.00 % 400.0000 0.00 %
219,700.00 84,500.00 101,400.00 -33,800.00 135,200.00 0.00

400.0000
135,200.00

400.0000
59 CONC. CLASS 28 FOR BRIDGE

1114.0000 m3 0.00 % 400.0000 0.00 % 500.0000 25.00 %
445,600.00 0.00 445,600.00 0.00 557,000.00 111,400.00

400.0000
445,600.00

60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
61 SUPERSTRUCTURE - BR. NO. 5/206 E WIDENING

L.S. 133.33 % 23.33 % 16.67 %
700,000.00 400,000.00 370,000.00 70,000.00 350,000.00 50,000.00300,000.00

62 SUPERSTRUCTURE - SOUTH 317TH UNDERCROSSING
L.S. 42.86 % 42.86 % 57.67 %

1,000,000.00 300,000.00 1,000,000.00 300,000.00 1,103,700.00 403,700.00700,000.00

6.0000
63 CONDUIT PIPE 53 MM DIAM.

596.0000 m -85.00 % 30.0000 -25.00 % 30.0000 -25.00 %
3,576.00 -20,264.00 17,880.00 -5,960.00 17,880.00 -5,960.00

40.0000
23,840.00

320.0000
64 TRAFFIC BARRIER

298.0000 m 36.17 % 300.0000 27.66 % 250.0000 6.38 %
95,360.00 25,330.00 89,400.00 19,370.00 74,500.00 4,470.00

235.0000
70,030.00

65 FURTHER DECK PREPARATION
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

18.0000
66 CRUSHED SURFACING BASE COURSE

32856.0000 t 28.57 % 14.0000 0.00 % 18.0000 28.57 %
591,408.00 131,424.00 459,984.00 0.00 591,408.00 131,424.00

14.0000
459,984.00

LIQUID ASPHALT
67 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
52,100.00 52,100.00 52,100.0052,100.00

CEMENT CONCRETE PAVEMENT

142.0000
68 CEMENT CONC. PAVEMENT

13136.0000 m3 -43.20 % 150.0000 -40.00 % 150.0000 -40.00 %
1,865,312.00-1,418,688.00 1,970,400.00-1,313,600.00 1,970,400.00-1,313,600.00

250.0000
3,284,000.00

450.0000
69  MODIFIED CEMENT CONC. PAVEMENT

129.0000 m3 80.00 % 350.0000 40.00 % 350.0000 40.00 %
58,050.00 25,800.00 45,150.00 12,900.00 45,150.00 12,900.00

250.0000
32,250.00

0.0000
70 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

130.0000
71 BRIDGE APPROACH SLAB

1470.0000 m2 -42.22 % 170.0000 -24.44 % 150.0000 -33.33 %
191,100.00 -139,650.00 249,900.00 -80,850.00 220,500.00 -110,250.00

225.0000
330,750.00

11.0000
72  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

132.0000 EACH -38.89 % 20.0000 11.11 % 25.0000 38.89 %
1,452.00 -924.00 2,640.00 264.00 3,300.00 924.00

18.0000
2,376.00

6.0000
73 EPOXY-COATED TIE BAR WITH DRILL HOLE

3215.0000 EACH 0.00 % 7.0000 16.67 % 6.6000 10.00 %
19,290.00 0.00 22,505.00 3,215.00 21,219.00 1,929.00

6.0000
19,290.00

300.0000
74 REPLACE CEMENT CONCRETE PANEL

34.0000 m2 361.54 % 700.0000 976.92 % 675.0000 938.46 %
10,200.00 7,990.00 23,800.00 21,590.00 22,950.00 20,740.00

65.0000
2,210.00

60.0000
75 RETROFIT DOWEL BARS

10236.0000 EACH -65.71 % 50.0000 -71.43 % 50.0000 -71.43 %
614,160.00-1,177,140.00 511,800.00-1,279,500.00 511,800.00-1,279,500.00

175.0000
1,791,300.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

3.1500
76  CLEAN AND RESEAL EXISTING JOINT

18480.0000 m -65.00 % 4.0000 -55.56 % 3.2500 -63.89 %
58,212.00 -108,108.00 73,920.00 -92,400.00 60,060.00 -106,260.00

9.0000
166,320.00

14.0000
77  CEMENT CONC. PAVEMENT GRINDING

44380.0000 m2 16.67 % 12.5000 4.17 % 15.0000 25.00 %
621,320.00 88,760.00 554,750.00 22,190.00 665,700.00 133,140.00

12.0000
532,560.00

12.5000
78  STAINLESS STEEL CLAD DOWEL BAR

27974.0000 EACH 4.17 % 20.0000 66.67 % 19.0000 58.33 %
349,675.00 13,987.00 559,480.00 223,792.00 531,506.00 195,818.00

12.0000
335,688.00

ASPHALT CONCRETE PAVEMENT

7.0000
79 PLANING BITUMINOUS PAVEMENT

2027.0000 m2 16.67 % 6.0000 0.00 % 14.2500 137.50 %
14,189.00 2,027.00 12,162.00 0.00 28,884.75 16,722.75

6.0000
12,162.00

40.4000
80 HMA CL. 12.5 MM PG 64-22

52100.0000 t 1.00 % 41.0000 2.50 % 42.5000 6.25 %
2,104,840.00 20,840.00 2,136,100.00 52,100.00 2,214,250.00 130,250.00

40.0000
2,084,000.00

100.0000
81  SAWCUT AND SEAL BRIDGE JOINT

60.1500 m 66.67 % 27.0000 -55.00 % 27.0000 -55.00 %
6,015.00 2,406.00 1,624.05 -1,984.95 1,624.05 -1,984.95

60.0000
3,609.00

82 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

62,570.00 62,570.00 62,570.0062,570.00
83 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
42,300.00 42,300.00 42,300.0042,300.00

EROSION CONTROL AND PLANTING

1.0000
84 ESC LEAD

300.0000 DAY -98.00 % 50.0000 0.00 % 25.0000 -50.00 %
300.00 -14,700.00 15,000.00 0.00 7,500.00 -7,500.00

50.0000
15,000.00

1,500.0000
85  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

4.5200 ha -31.82 % 3,000.0000 36.36 % 5,300.0000 140.91 %
6,780.00 -3,164.00 13,560.00 3,616.00 23,956.00 14,012.00

2,200.0000
9,944.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST
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PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

39.0000
86 COMPOST TYPE 1

349.0000 m3 11.43 % 33.0000 -5.71 % 33.0000 -5.71 %
13,611.00 1,396.00 11,517.00 -698.00 11,517.00 -698.00

35.0000
12,215.00

120.0000
87 CHECK DAM

100.0000 m 200.00 % 60.0000 50.00 % 50.0000 25.00 %
12,000.00 8,000.00 6,000.00 2,000.00 5,000.00 1,000.00

40.0000
4,000.00

35.0000
88 STABILIZED CONSTRUCTION ENTRANCE

302.0000 m2 105.88 % 10.0000 -41.18 % 16.0000 -5.88 %
10,570.00 5,436.00 3,020.00 -2,114.00 4,832.00 -302.00

17.0000
5,134.00

150.0000
89 INLET PROTECTION

20.0000 EACH 36.36 % 60.0000 -45.45 % 125.0000 13.64 %
3,000.00 800.00 1,200.00 -1,000.00 2,500.00 300.00

110.0000
2,200.00

25.0000
90 SILT FENCE

1185.0000 m 78.57 % 10.0000 -28.57 % 21.0000 50.00 %
29,625.00 13,035.00 11,850.00 -4,740.00 24,885.00 8,295.00

14.0000
16,590.00

91 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

74,500.00 74,500.00 74,500.0074,500.00

10.0000
92  CONSTRUCTION FENCE

2375.0000 m 42.86 % 7.0000 0.00 % 7.5000 7.14 %
23,750.00 7,125.00 16,625.00 0.00 17,812.50 1,187.50

7.0000
16,625.00

33.0000
93 TOPSOIL TYPE A

1443.0000 m3 -5.71 % 32.0000 -8.57 % 35.0000 0.00 %
47,619.00 -2,886.00 46,176.00 -4,329.00 50,505.00 0.00

35.0000
50,505.00

94  ADDITIONAL LAWN FERTILIZER
EST. 0.00 % 0.00 % 0.00 %

1,005.00 1,005.00 1,005.001,005.00

7.0000
95 PSIPE - COTONEASTER "CORAL BEAUTY", 150 MM HT., #1 CONT.

125.0000 EACH -11.39 % 6.0000 -24.05 % 8.5000 7.59 %
875.00 -112.50 750.00 -237.50 1,062.50 75.00

7.9000
987.50

7.0000
96 PSIPE - CRINKLE-LEAF CREEPER, 150 MM HT., #1 CONT.

89.0000 EACH -12.50 % 7.0000 -12.50 % 7.8000 -2.50 %
623.00 -89.00 623.00 -89.00 694.20 -17.80

8.0000
712.00

7.0000
97 PSIPE - BEAKED HAZELNUT, 450 MM HT., #1 CONT.

71.0000 EACH -17.65 % 6.0000 -29.41 % 7.5000 -11.76 %
497.00 -106.50 426.00 -177.50 532.50 -71.00

8.5000
603.50
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
98 PSIPE - CORALBERRY, 450 MM HT., #1 CONT.

831.0000 EACH -21.57 % 6.0000 -41.18 % 8.8000 -13.73 %
6,648.00 -1,828.20 4,986.00 -3,490.20 7,312.80 -1,163.40

10.2000
8,476.20

10.0000
99 PSIPE - DWARF CRANBERRY BUSH, 450 MM HT., #1 CONT.

100.0000 EACH -20.00 % 6.0000 -52.00 % 8.8000 -29.60 %
1,000.00 -250.00 600.00 -650.00 880.00 -370.00

12.5000
1,250.00

6.0000
100 PSIPE - LOW OREGON GRAPE, 250 MM HT., #1 CONT.

223.0000 EACH -17.81 % 7.0000 -4.11 % 11.6000 58.90 %
1,338.00 -289.90 1,561.00 -66.90 2,586.80 958.90

7.3000
1,627.90

8.0000
101 PSIPE - OTTO LUYKEN LAUREL, 250 MM HT., #1 CONT.

3.0000 EACH -8.57 % 55.0000 528.57 % 17.6000 101.14 %
24.00 -2.25 165.00 138.75 52.80 26.55

8.7500
26.25

6.0000
102 PSIPE - RED FLOWERING CURRENT, 450 MM HT., #1 CONT.

180.0000 EACH -31.43 % 6.0000 -31.43 % 7.1000 -18.86 %
1,080.00 -495.00 1,080.00 -495.00 1,278.00 -297.00

8.7500
1,575.00

5.0000
103 PSIPE - RED OSIER DOGWOOD, 450 MM HT., #1 CONT.

853.0000 EACH -33.33 % 5.0000 -33.33 % 7.1000 -5.33 %
4,265.00 -2,132.50 4,265.00 -2,132.50 6,056.30 -341.20

7.5000
6,397.50

7.0000
104 PSIPE - SALAL, 250 MM HT., #1 CONT.

491.0000 EACH -12.50 % 5.0000 -37.50 % 7.1000 -11.25 %
3,437.00 -491.00 2,455.00 -1,473.00 3,486.10 -441.90

8.0000
3,928.00

12.0000
105 PSIPE - SALAL, 250 MM HT., #2 CONT.

795.0000 EACH -38.14 % 13.0000 -32.99 % 10.8000 -44.33 %
9,540.00 -5,883.00 10,335.00 -5,088.00 8,586.00 -6,837.00

19.4000
15,423.00

10.0000
106 PSIPE - SIBERIAN CYPRESS, 250 MM HT., #1 CONT.

170.0000 EACH 7.53 % 8.0000 -13.98 % 8.8000 -5.38 %
1,700.00 119.00 1,360.00 -221.00 1,496.00 -85.00

9.3000
1,581.00

6.0000
107 PSIPE - TALL OREGON GRAPE, 450 MM HT., #1 CONT.

482.0000 EACH 0.00 % 5.0000 -16.67 % 7.1000 18.33 %
2,892.00 0.00 2,410.00 -482.00 3,422.20 530.20

6.0000
2,892.00

5.0000
108 PSIPE - VINE MAPLE, 450 MM HT., #1 CONT.

36.0000 EACH -33.33 % 6.0000 -20.00 % 7.1000 -5.33 %
180.00 -90.00 216.00 -54.00 255.60 -14.40

7.5000
270.00

11.0000
109 PSIPE - DOUGLAS FIR, 600 MM HT., #2 CONT.

1327.0000 EACH 2.80 % 14.0000 30.84 % 5.6000 -47.66 %
14,597.00 398.10 18,578.00 4,379.10 7,431.20 -6,767.70

10.7000
14,198.90
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

13.0000
110 PSIPE - MADRONE, 450 MM HT., #1 CONT.

71.0000 EACH -22.39 % 16.0000 -4.48 % 17.6000 5.07 %
923.00 -266.25 1,136.00 -53.25 1,249.60 60.35

16.7500
1,189.25

11.0000
111 PSIPE - WESTERN RED CEDAR, 600 MM HT., #2 CONT.

316.0000 EACH -12.00 % 16.0000 28.00 % 11.6000 -7.20 %
3,476.00 -474.00 5,056.00 1,106.00 3,665.60 -284.40

12.5000
3,950.00

13.0000
112 PSIPE   WESTERN CEDAR "VIRESCENS", 600 MM HT., #2 CONT.

76.0000 EACH -48.00 % 16.0000 -36.00 % 13.0000 -48.00 %
988.00 -912.00 1,216.00 -684.00 988.00 -912.00

25.0000
1,900.00

113 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,570.00 24,570.00 24,570.0024,570.00
114 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
14,320.00 14,320.00 14,320.0014,320.00

37.0000
115 SOIL AMENDMENT

1924.0000 m3 5.71 % 31.0000 -11.43 % 32.0000 -8.57 %
71,188.00 3,848.00 59,644.00 -7,696.00 61,568.00 -5,772.00

35.0000
67,340.00

35.0000
116 BARK OR WOOD CHIP MULCH

505.0000 m3 0.00 % 30.0000 -14.29 % 28.0000 -20.00 %
17,675.00 0.00 15,150.00 -2,525.00 14,140.00 -3,535.00

35.0000
17,675.00

8.0000
117 SEEDED LAWN INSTALLATION

303.0000 m2 300.00 % 1.5000 -25.00 % 3.2500 62.50 %
2,424.00 1,818.00 454.50 -151.50 984.75 378.75

2.0000
606.00

0.5000
118 LAWN MOWING

7891.0000 m2 -98.08 % 0.2500 -99.04 % 0.4000 -98.46 %
3,945.50 -201,220.50 1,972.75 -203,193.25 3,156.40 -202,009.60

26.0000
205,166.00

TRAFFIC

25.0000
119 CEMENT CONC. TRAFFIC CURB AND GUTTER

319.0000 m -50.00 % 40.0000 -20.00 % 35.0000 -30.00 %
7,975.00 -7,975.00 12,760.00 -3,190.00 11,165.00 -4,785.00

50.0000
15,950.00

35.0000
120 MOUNTABLE CEMENT CONC. TRAFFIC CURB

43.0000 m -41.67 % 55.0000 -8.33 % 50.0000 -16.67 %
1,505.00 -1,075.00 2,365.00 -215.00 2,150.00 -430.00

60.0000
2,580.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
121 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

76.0000 m -50.00 % 90.0000 80.00 % 80.0000 60.00 %
1,900.00 -1,900.00 6,840.00 3,040.00 6,080.00 2,280.00

50.0000
3,800.00

30.0000
122 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

108.0000 m -40.00 % 55.0000 10.00 % 70.0000 40.00 %
3,240.00 -2,160.00 5,940.00 540.00 7,560.00 2,160.00

50.0000
5,400.00

9.0000
123 EXTRUDED CURB

616.0000 m -55.00 % 10.0000 -50.00 % 10.0000 -50.00 %
5,544.00 -6,776.00 6,160.00 -6,160.00 6,160.00 -6,160.00

20.0000
12,320.00

37.0000
124 TYPE A PRECAST TRAFFIC CURB

201.0000 m -26.00 % 40.0000 -20.00 % 38.0000 -24.00 %
7,437.00 -2,613.00 8,040.00 -2,010.00 7,638.00 -2,412.00

50.0000
10,050.00

42.5000
125 BEAM GUARDRAIL TYPE 1

4168.0000 m -5.56 % 44.0000 -2.22 % 43.0000 -4.44 %
177,140.00 -10,420.00 183,392.00 -4,168.00 179,224.00 -8,336.00

45.0000
187,560.00

1,100.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH -26.67 % 1,200.0000 -20.00 % 1,200.0000 -20.00 %
8,800.00 -3,200.00 9,600.00 -2,400.00 9,600.00 -2,400.00

1,500.0000
12,000.00

1,680.0000
127 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -16.00 % 1,800.0000 -10.00 % 1,700.0000 -15.00 %
11,760.00 -2,240.00 12,600.00 -1,400.00 11,900.00 -2,100.00

2,000.0000
14,000.00

6,750.0000
128 BEAM GUARDRAIL BULL NOSE TERMINAL

2.0000 EACH 125.00 % 7,000.0000 133.33 % 6,800.0000 126.67 %
13,500.00 7,500.00 14,000.00 8,000.00 13,600.00 7,600.00

3,000.0000
6,000.00

480.0000
129 BEAM GUARDRAIL ANCHOR TYPE 4

12.0000 EACH -23.20 % 500.0000 -20.00 % 490.0000 -21.60 %
5,760.00 -1,740.00 6,000.00 -1,500.00 5,880.00 -1,620.00

625.0000
7,500.00

74.0000
130 PRECAST CONC. BARRIER TYPE 2

599.0000 m -7.50 % 90.0000 12.50 % 74.0000 -7.50 %
44,326.00 -3,594.00 53,910.00 5,990.00 44,326.00 -3,594.00

80.0000
47,920.00

111.0000
131 PRECAST CONC. BARRIER TYPE 5

31.0000 m 38.75 % 100.0000 25.00 % 115.0000 43.75 %
3,441.00 961.00 3,100.00 620.00 3,565.00 1,085.00

80.0000
2,480.00

330.0000
132  C.I.P. CONC. BARRIER TYPE 2

255.0000 m -61.18 % 320.0000 -62.35 % 150.0000 -82.35 %
84,150.00 -132,600.00 81,600.00 -135,150.00 38,250.00 -178,500.00

850.0000
216,750.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------
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FEDERAL WAY - S 317TH STREET
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02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST
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PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
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04/28/2004
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DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,550.0000
133  C.I.P. CONC. BARRIER TYPE 2A

298.0000 m 82.35 % 690.0000 -18.82 % 800.0000 -5.88 %
461,900.00 208,600.00 205,620.00 -47,680.00 238,400.00 -14,900.00

850.0000
253,300.00

1,600.0000
134  C.I.P. CONC. BARRIER TYPE 2B

275.0000 m 88.24 % 1,200.0000 41.18 % 1,000.0000 17.65 %
440,000.00 206,250.00 330,000.00 96,250.00 275,000.00 41,250.00

850.0000
233,750.00

175.0000
135  C.I.P. CONC. BARRIER TYPE 4A

1511.0000 m -30.00 % 150.0000 -40.00 % 125.0000 -50.00 %
264,425.00 -113,325.00 226,650.00 -151,100.00 188,875.00 -188,875.00

250.0000
377,750.00

875.0000
136  C.I.P. CONC. BARRIER TYPE 4B

38.0000 m 2.94 % 580.0000 -31.76 % 550.0000 -35.29 %
33,250.00 950.00 22,040.00 -10,260.00 20,900.00 -11,400.00

850.0000
32,300.00

1,300.0000
137  C.I.P. CONC. BARRIER TRANSITION TYPE 1

2.0000 EACH -35.00 % 6,000.0000 200.00 % 9,000.0000 350.00 %
2,600.00 -1,400.00 12,000.00 8,000.00 18,000.00 14,000.00

2,000.0000
4,000.00

90.0000
138  CEMENT CONC. CAP

463.0000 m2 50.00 % 42.0000 -30.00 % 45.0000 -25.00 %
41,670.00 13,890.00 19,446.00 -8,334.00 20,835.00 -6,945.00

60.0000
27,780.00

750.0000
139  TEMPORARY CONC. BARRIER LEADING END TREATMENT

1.0000 EACH 275.00 % 1,500.0000 650.00 % 320.0000 60.00 %
750.00 550.00 1,500.00 1,300.00 320.00 120.00

200.0000
200.00

30.0000
140 TEMPORARY CONC. BARRIER

13005.0000 m -40.00 % 20.0000 -60.00 % 26.0000 -48.00 %
390,150.00 -260,100.00 260,100.00 -390,150.00 338,130.00 -312,120.00

50.0000
650,250.00

4,300.0000
141 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -14.00 % 5,000.0000 0.00 % 4,200.0000 -16.00 %
25,800.00 -4,200.00 30,000.00 0.00 25,200.00 -4,800.00

5,000.0000
30,000.00

21,625.0000
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -38.21 % 25,000.0000 -28.57 % 22,000.0000 -37.14 %
43,250.00 -26,750.00 50,000.00 -20,000.00 44,000.00 -26,000.00

35,000.0000
70,000.00

143 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

5,000.0000
144 RESETTING IMPACT ATTENUATOR

8.0000 EACH 525.00 % 2,500.0000 212.50 % 850.0000 6.25 %
40,000.00 33,600.00 20,000.00 13,600.00 6,800.00 400.00

800.0000
6,400.00
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PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
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ITEM
NO.
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IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10,000.0000
145 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 100.00 % 5,000.0000 0.00 % 15,000.0000 200.00 %
30,000.00 15,000.00 15,000.00 0.00 45,000.00 30,000.00

5,000.0000
15,000.00

1.0000
146 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1795.0000 HR -97.78 % 45.0000 0.00 % 44.0000 -2.22 %
1,795.00 -78,980.00 80,775.00 0.00 78,980.00 -1,795.00

45.0000
80,775.00

0.4000
147 PAINT LINE

13646.0000 m -11.11 % 0.5000 11.11 % 0.4500 0.00 %
5,458.40 -682.30 6,823.00 682.30 6,140.70 0.00

0.4500
6,140.70

1.4500
148 PLASTIC DROP LANE LINE

793.0000 m -58.57 % 1.5000 -57.14 % 1.5000 -57.14 %
1,149.85 -1,625.65 1,189.50 -1,586.00 1,189.50 -1,586.00

3.5000
2,775.50

0.7500
149 PAINTED WIDE LINE

1712.0000 m -50.00 % 1.0000 -33.33 % 0.8000 -46.67 %
1,284.00 -1,284.00 1,712.00 -856.00 1,369.60 -1,198.40

1.5000
2,568.00

7.0000
150 PLASTIC WIDE LINE

8001.0000 m 40.00 % 7.0000 40.00 % 7.5000 50.00 %
56,007.00 16,002.00 56,007.00 16,002.00 60,007.50 20,002.50

5.0000
40,005.00

2.0000
151 PAINTED DOTTED WIDE LINE

40.0000 m 33.33 % 2.0000 33.33 % 2.1000 40.00 %
80.00 20.00 80.00 20.00 84.00 24.00

1.5000
60.00

3.0000
152 PLASTIC DOTTED WIDE LINE

356.0000 m -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
1,068.00 -712.00 1,068.00 -712.00 1,068.00 -712.00

5.0000
1,780.00

55.0000
153 PLASTIC CROSSWALK LINE

30.0000 m2 10.00 % 60.0000 20.00 % 60.0000 20.00 %
1,650.00 150.00 1,800.00 300.00 1,800.00 300.00

50.0000
1,500.00

25.0000
154 PLASTIC STOP LINE

28.0000 m 25.00 % 30.0000 50.00 % 30.0000 50.00 %
700.00 140.00 840.00 280.00 840.00 280.00

20.0000
560.00

125.0000
155 PLASTIC TRAFFIC ARROW

8.0000 EACH 13.64 % 130.0000 18.18 % 130.0000 18.18 %
1,000.00 120.00 1,040.00 160.00 1,040.00 160.00

110.0000
880.00

55.0000
156 PLASTIC TRAFFIC LETTER

8.0000 EACH 10.00 % 60.0000 20.00 % 60.0000 20.00 %
440.00 40.00 480.00 80.00 480.00 80.00

50.0000
400.00
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98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

155.0000
157 PLASTIC HOV LANE SYMBOL TYPE  1

35.0000 EACH 3.33 % 160.0000 6.67 % 160.0000 6.67 %
5,425.00 175.00 5,600.00 350.00 5,600.00 350.00

150.0000
5,250.00

85.0000
158 PLASTIC HOV LANE SYMBOL TYPE 2

7.0000 EACH -50.00 % 90.0000 -47.06 % 90.0000 -47.06 %
595.00 -595.00 630.00 -560.00 630.00 -560.00

170.0000
1,190.00

14.0000
159 PLASTIC DRAINAGE MARKING

139.0000 EACH -50.00 % 14.0000 -50.00 % 15.0000 -46.43 %
1,946.00 -1,946.00 1,946.00 -1,946.00 2,085.00 -1,807.00

28.0000
3,892.00

195.0000
160 RAISED PAVEMENT MARKER TYPE 1

50.2500 HUND 14.71 % 200.0000 17.65 % 200.0000 17.65 %
9,798.75 1,256.25 10,050.00 1,507.50 10,050.00 1,507.50

170.0000
8,542.50

300.0000
161 RAISED PAVEMENT MARKER TYPE 2

19.3600 HUND -14.29 % 300.0000 -14.29 % 310.0000 -11.43 %
5,808.00 -968.00 5,808.00 -968.00 6,001.60 -774.40

350.0000
6,776.00

1.0000
162 TEMPORARY PAVEMENT MARKING

38375.0000 m -41.18 % 1.0000 -41.18 % 1.0500 -38.24 %
38,375.00 -26,862.50 38,375.00 -26,862.50 40,293.75 -24,943.75

1.7000
65,237.50

163 PERMANENT SIGNING
L.S. -35.40 % -51.55 % -47.52 %

80,000.00 -43,845.00 60,000.00 -63,845.00 65,000.00 -58,845.00123,845.00
164 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 92.00 % 40.00 % 40.00 %
48,000.00 23,000.00 35,000.00 10,000.00 35,000.00 10,000.0025,000.00

165 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 63.33 % 16.67 % 16.67 %

49,000.00 19,000.00 35,000.00 5,000.00 35,000.00 5,000.0030,000.00

0.0000
166 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

167 CANTILEVER SIGN STRUCTURE NO. 4
L.S. 66.67 % 16.67 % 16.67 %

50,000.00 20,000.00 35,000.00 5,000.00 35,000.00 5,000.0030,000.00
168 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 27.50 % 0.00 % -12.50 %
51,000.00 11,000.00 40,000.00 0.00 35,000.00 -5,000.0040,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
169 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 62.50 % 87.50 % 75.00 %
13,000.00 5,000.00 15,000.00 7,000.00 14,000.00 6,000.008,000.00

170 TEMPORARY ILLUMINATION SYSTEM
L.S. -41.77 % -12.14 % -12.14 %

285,000.00 -204,400.00 430,000.00 -59,400.00 430,000.00 -59,400.00489,400.00
171 ILLUMINATION SYSTEM SAD4989, SAD2055, & SAD911

L.S. -20.73 % -36.34 % -36.94 %
660,000.00 -172,600.00 530,000.00 -302,600.00 525,000.00 -307,600.00832,600.00

172 ILLUMINATION SYSTEM CITY OF FEDERAL WAY
L.S. -37.30 % -37.30 % -29.47 %

40,000.00 -23,800.00 40,000.00 -23,800.00 45,000.00 -18,800.0063,800.00
173 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -38.92 % -80.19 % -75.24 %
37,000.00 -23,575.60 12,000.00 -48,575.60 15,000.00 -45,575.6060,575.60

174 TRAFFIC SIGNAL SYSTEM DETECTION
L.S. 15.38 % -35.90 % -35.90 %

45,000.00 6,000.00 25,000.00 -14,000.00 25,000.00 -14,000.0039,000.00
175  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 18.35 % -23.42 % -12.98 %
34,000.00 5,272.50 22,000.00 -6,727.50 25,000.00 -3,727.5028,727.50

176  COMMUNICATION CABLE AND INTERFACE
L.S. 289.68 % 587.68 % 644.99 %

34,000.00 25,275.00 60,000.00 51,275.00 65,000.00 56,275.008,725.00
177  VIDEO, VOICE & DATA DISTR. & TRANS. SYSTEM

L.S. 264.87 % 191.90 % 191.90 %
15,000.00 10,889.00 12,000.00 7,889.00 12,000.00 7,889.004,111.00

100.0000
178  DIRECTIONAL BORING

394.6500 m -10.71 % 125.0000 11.61 % 125.0000 11.61 %
39,465.00 -4,735.80 49,331.25 5,130.45 49,331.25 5,130.45

112.0000
44,200.80

179  COMMUNICATION CONDUIT SYSTEM
L.S. 28.19 % 137.38 % 137.38 %

54,000.00 11,874.00 100,000.00 57,874.00 100,000.00 57,874.0042,126.00

500.0000
180  LOOP REPLACEMENT TYPE R1

1.0000 EACH 31.58 % 800.0000 110.53 % 750.0000 97.37 %
500.00 120.00 800.00 420.00 750.00 370.00

380.0000
380.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
181  LOOP REPLACEMENT TYPE R2

1.0000 EACH 31.58 % 1,500.0000 97.37 % 1,500.0000 97.37 %
1,000.00 240.00 1,500.00 740.00 1,500.00 740.00

760.0000
760.00

1,500.0000
182  LOOP REPLACEMENT TYPE R3

1.0000 EACH 31.58 % 2,000.0000 75.44 % 1,900.0000 66.67 %
1,500.00 360.00 2,000.00 860.00 1,900.00 760.00

1,140.0000
1,140.00

183 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
184 FORCE ACCOUNT ROLLING SLOWDOWN

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

13.0000
185 SEQUENTIAL ARROW SIGN

1531.0000 HR 85.71 % 4.0000 -42.86 % 7.0000 0.00 %
19,903.00 9,186.00 6,124.00 -4,593.00 10,717.00 0.00

7.0000
10,717.00

5,000.0000
186 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 10,000.0000 100.00 % 25,000.0000 400.00 %
10,000.00 0.00 20,000.00 10,000.00 50,000.00 40,000.00

5,000.0000
10,000.00

30.0000
187 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1710.0000 HR 500.00 % 5.0000 0.00 % 3.5000 -30.00 %
51,300.00 42,750.00 8,550.00 0.00 5,985.00 -2,565.00

5.0000
8,550.00

560.0000
188 TYPE III BARRICADE

2.0000 EACH 86.67 % 150.0000 -50.00 % 275.0000 -8.33 %
1,120.00 520.00 300.00 -300.00 550.00 -50.00

300.0000
600.00

189 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 285.36 % -3.66 % 92.68 %

100,000.00 74,050.00 25,000.00 -950.00 50,000.00 24,050.0025,950.00

50.0000
190 TRAFFIC CONTROL LABOR

7000.0000 HR 42.86 % 35.0000 0.00 % 41.0000 17.14 %
350,000.00 105,000.00 245,000.00 0.00 287,000.00 42,000.00

35.0000
245,000.00

140.0000
191 TRAFFIC CONTROL VEHICLE

300.0000 DAY 211.11 % 100.0000 122.22 % 110.0000 144.44 %
42,000.00 28,500.00 30,000.00 16,500.00 33,000.00 19,500.00

45.0000
13,500.00

0.0100
192 TRAFFIC CONTROL SUPERVISOR

3000.0000 HR -99.98 % 45.0000 12.50 % 52.0000 30.00 %
30.00 -119,970.00 135,000.00 15,000.00 156,000.00 36,000.00

40.0000
120,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

325.0000
193 CONSTRUCTION SIGNS CLASS A

116.0000 m2 62.50 % 120.0000 -40.00 % 150.0000 -25.00 %
37,700.00 14,500.00 13,920.00 -9,280.00 17,400.00 -5,800.00

200.0000
23,200.00

OTHER ITEMS

24.0000
194 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11915.0000 m3 100.00 % 8.0000 -33.33 % 10.6000 -11.67 %
285,960.00 142,980.00 95,320.00 -47,660.00 126,299.00 -16,681.00

12.0000
142,980.00

1.0000
195 SHORING OR EXTRA EXCAVATION CLASS B

4799.0000 m2 -87.50 % 1.0000 -87.50 % 9.2500 15.63 %
4,799.00 -33,593.00 4,799.00 -33,593.00 44,390.75 5,998.75

8.0000
38,392.00

52.0000
196 GRAVEL BACKFILL FOR DRAIN

283.0000 m3 30.00 % 27.0000 -32.50 % 31.0000 -22.50 %
14,716.00 3,396.00 7,641.00 -3,679.00 8,773.00 -2,547.00

40.0000
11,320.00

360.0000
197 PLUGGING EXISTING PIPE

24.0000 EACH 80.00 % 250.0000 25.00 % 260.0000 30.00 %
8,640.00 3,840.00 6,000.00 1,200.00 6,240.00 1,440.00

200.0000
4,800.00

198 STRUCTURE SURVEYING
L.S. -40.00 % -73.33 % -33.33 %

90,000.00 -60,000.00 40,000.00 -110,000.00 100,000.00 -50,000.00150,000.00
199 ROADWAY SURVEYING

L.S. 102.02 % 1.01 % 88.55 %
300,000.00 151,500.00 150,000.00 1,500.00 280,000.00 131,500.00148,500.00

40.0000
200 CEMENT CONC. SIDEWALK

1125.0000 m2 42.86 % 35.0000 25.00 % 32.0000 14.29 %
45,000.00 13,500.00 39,375.00 7,875.00 36,000.00 4,500.00

28.0000
31,500.00

55.0000
201 COATED CHAIN LINK FENCE TYPE 3

57.0000 m 10.00 % 70.0000 40.00 % 39.0000 -22.00 %
3,135.00 285.00 3,990.00 1,140.00 2,223.00 -627.00

50.0000
2,850.00

38.0000
202  CABLE FENCE

536.0000 m -62.00 % 60.0000 -40.00 % 133.0000 33.00 %
20,368.00 -33,232.00 32,160.00 -21,440.00 71,288.00 17,688.00

100.0000
53,600.00

190.0000
203 STRUCTURAL EARTH WALL

3809.0000 m2 -17.39 % 170.0000 -26.09 % 220.0000 -4.35 %
723,710.00 -152,360.00 647,530.00 -228,540.00 837,980.00 -38,090.00

230.0000
876,070.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
204  SEW TRAFFIC BARRIER

758.0000 m 25.00 % 600.0000 25.00 % 450.0000 -6.25 %
454,800.00 90,960.00 454,800.00 90,960.00 341,100.00 -22,740.00

480.0000
363,840.00

33.5000
205 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

24598.0000 m3 67.50 % 24.0000 20.00 % 26.5000 32.50 %
824,033.00 332,073.00 590,352.00 98,392.00 651,847.00 159,887.00

20.0000
491,960.00

675.0000
206 CONNECTION TO DRAINAGE STRUCTURE

14.0000 EACH -10.00 % 250.0000 -66.67 % 1,300.0000 73.33 %
9,450.00 -1,050.00 3,500.00 -7,000.00 18,200.00 7,700.00

750.0000
10,500.00

600.0000
207 ADJUST MANHOLE

2.0000 EACH 71.43 % 250.0000 -28.57 % 1,300.0000 271.43 %
1,200.00 500.00 500.00 -200.00 2,600.00 1,900.00

350.0000
700.00

600.0000
208 ADJUST CATCH BASIN

3.0000 EACH 60.00 % 250.0000 -33.33 % 800.0000 113.33 %
1,800.00 675.00 750.00 -375.00 2,400.00 1,275.00

375.0000
1,125.00

0.0000
209 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

600.0000
210 ADJUST VALVE BOX

4.0000 EACH 100.00 % 200.0000 -33.33 % 525.0000 75.00 %
2,400.00 1,200.00 800.00 -400.00 2,100.00 900.00

300.0000
1,200.00

211 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
212 FORCE ACCOUNT PROTECTION FOR HILLSIDE SEEP

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

1.0000
213 TRAINING

3000.0000 HR -50.00 % 2.0000 0.00 % 2.0000 0.00 %
3,000.00 -3,000.00 6,000.00 0.00 6,000.00 0.00

2.0000
6,000.00

214 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
215 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
216 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

217 FIELD OFFICE BUILDING
L.S. -40.00 % -60.00 % -50.00 %

30,000.00 -20,000.00 20,000.00 -30,000.00 25,000.00 -25,000.0050,000.00

3.0000
218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3676.0000 m2 0.00 % 2.0000 -33.33 % 2.6000 -13.33 %
11,028.00 0.00 7,352.00 -3,676.00 9,557.60 -1,470.40

3.0000
11,028.00

$25,143,231.15 -0.46 % $21,093,025.75 -16.49 % $24,187,471.75 -4.24 %$25,259,230.00BASE TOTAL
ALTERNATE A1

0.0000
219 MODIFIED CONC. OVERLAY

52.0000 m3 -100.00 % 2,500.0000 92.31 % 2,750.0000 111.54 %
0.00 -67,600.00 130,000.00 62,400.00 143,000.00 75,400.00

1,300.0000
67,600.00

0.0000
220 FINISHING AND CURING MODIFIED CONC. OVERLAY

1355.0000 m2 -100.00 % 35.0000 133.33 % 10.0000 -33.33 %
0.00 -20,325.00 47,425.00 27,100.00 13,550.00 -6,775.00

15.0000
20,325.00

221  RAPID SET LATEX MODIFIED CONC. TRIAL OVERLAY
L.S. -100.00 % 100.00 % 100.00 %

0.00 -5,000.00 10,000.00 5,000.00 10,000.00 5,000.005,000.00

0.0000
222 SCARIFYING CONC. SURFACE

1355.0000 m2 -100.00 % 16.0000 60.00 % 18.0000 80.00 %
0.00 -13,550.00 21,680.00 8,130.00 24,390.00 10,840.00

10.0000
13,550.00

NO BID THIS ALTERNATE $209,105.00 96.39 % $190,940.00 79.33 %$106,475.00ALTERNATE A1 TOTAL
ALTERNATE A2

223  POLYESTER CONCRETE TRIAL OVERLAY
L.S. 60.00 % 70.00 % -100.00 %

8,000.00 3,000.00 8,500.00 3,500.00 0.00 -5,000.005,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A051 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006757 REGION NO : 1 AWARDED ON : May 20 2004
VERSION NO :7 WORK ORDER# : XL1692
HWY :SR 005 ------- 6TH BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

KIEWIT PACIFIC CO. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 320 - 106TH AVE NE 120 N RALPH ST

98004-5732 99202-4795

PROJECT : RENTON   WA  980561057 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
14:06

DOT_RGGB01

IM-0053 (910)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

8,800.0000
224  POLYESTER CONCRETE OVERLAY

26.0000 m3 95.56 % 8,000.0000 77.78 % 0.0000 -100.00 %
228,800.00 111,800.00 208,000.00 91,000.00 0.00 -117,000.00

4,500.0000
117,000.00

$236,800.00 94.10 % $216,500.00 77.46 % NO BID THIS ALTERNATE$122,000.00ALTERNATE A2 TOTAL

$24,187,471.75$25,143,231.15 $21,093,025.75BASE TOTAL -0.46% -16.49% -4.24%$25,259,230.00

$24,378,411.75$21,302,130.75NO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) -16.02% -3.89%$25,365,705.00

$25,380,031.15 $21,309,525.75 NO BID THIS ALTERNATEBASE + A2 CONTRACT TOTAL (A) 0.00% -16.04%$25,381,230.00

LOW BIDDER REJECTED 4TH BIDDER REJECTED
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I-5
FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

REGION: 1

HWY: SR 005

CONTRACT NO:

TITLE:

ContractorDollar Amount Alternate CombinationRank

320 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$21,302,130.75 BASE + A11

320 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$21,309,525.75 BASE + A22

6819 S 228TH ST
KENT, WA  98032-2961
PO BOX 88050
TUKWILA, WA  981382050

ICON MATERIALS, A DIVISION OF  CPM
DEVELOPMENT CORPORATION

$22,441,120.38 BASE + A23

1525 E MARINE VIEW DR
EVERETT, WA  982011927

WILDER CONSTRUCTION COMPANY$24,087,000.00 BASE + A24

120 N RALPH ST
99202-4795
PO BOX 4008
SPOKANE, WA  992020008

MAX J. KUNEY COMPANY$24,378,411.75 BASE + A15

600 NACHES AVE SW #120 98055-2267
PO BOX 940
RENTON, WA  980570940

GUY F. ATKINSON CONSTRUCTION LLC$24,987,840.00 BASE + A26

4904 LAKE WASHINGTON BLVD NE
RENTON, WA  980561057

KIEWIT PACIFIC CO.$25,380,031.15 BASE + A27




