
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 148.59 % 198.31 % 190.02 %

30,000.00 17,932.00 36,000.00 23,932.00 35,000.00 22,932.0012,068.00

35,000.0000
2 CLEARING AND GRUBBING

0.0500 ACRE 133.33 % 50,000.0000 233.33 % 15,000.0000 0.00 %

1,750.00 1,000.00 2,500.00 1,750.00 750.00 0.00
15,000.0000

750.00

3.0000
3 REMOVING ASPHALT CONC. CURB

344.0000 L.F. 0.00 % 3.0000 0.00 % 1.0000 -66.67 %

1,032.00 0.00 1,032.00 0.00 344.00 -688.00
3.0000

1,032.00

GRADING

12.0000
4 GRAVEL BORROW INCL. HAUL

1240.0000 TON 0.00 % 13.0000 8.33 % 15.0000 25.00 %

14,880.00 0.00 16,120.00 1,240.00 18,600.00 3,720.00
12.0000

14,880.00

DRAINAGE

46.0000
5 DITCH EXCAVATION INCL. HAUL

14.0000 C.Y. 130.00 % 50.0000 150.00 % 17.0000 -15.00 %

644.00 364.00 700.00 420.00 238.00 -42.00
20.0000
280.00

37.0000
6  STREAMBED GRAVEL

347.0000 TON -17.78 % 20.0000 -55.56 % 27.0000 -40.00 %

12,839.00 -2,776.00 6,940.00 -8,675.00 9,369.00 -6,246.00
45.0000

15,615.00

21.0000
7 QUARRY SPALLS

230.0000 TON -36.36 % 20.0000 -39.39 % 19.0000 -42.42 %

4,830.00 -2,760.00 4,600.00 -2,990.00 4,370.00 -3,220.00
33.0000
7,590.00

8  PRECAST REINF. CONC. SPLIT BOX CULVERT
L.S. 46.46 % 102.02 % 76.77 %

145,000.00 46,000.00 200,000.00 101,000.00 175,000.00 76,000.0099,000.00

60.0000
9  RIVER ROCK

20.8000 TON 20.00 % 80.0000 60.00 % 34.0000 -32.00 %

1,248.00 208.00 1,664.00 624.00 707.20 -332.80
50.0000
1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

70.0000
10  HAND PLACED BOULDERS

14.5000 TON -65.00 % 80.0000 -60.00 % 50.0000 -75.00 %

1,015.00 -1,885.00 1,160.00 -1,740.00 725.00 -2,175.00
200.0000
2,900.00

SURFACING

42.0000
11 CRUSHED SURFACING BASE COURSE

170.0000 TON 16.67 % 32.0000 -11.11 % 18.0000 -50.00 %

7,140.00 1,020.00 5,440.00 -680.00 3,060.00 -3,060.00
36.0000
6,120.00

HOT MIX ASPHALT

140.0000
12 HMA CL. 1/2 IN. PG 64-22

57.0000 TON 12.00 % 295.0000 136.00 % 280.0000 124.00 %

7,980.00 855.00 16,815.00 9,690.00 15,960.00 8,835.00
125.0000
7,125.00

EROSION CONTROL AND PLANTING

50.0000
13 ESC LEAD

8.0000 DAY -50.00 % 1.0000 -99.00 % 1.0000 -99.00 %

400.00 -400.00 8.00 -792.00 8.00 -792.00
100.0000
800.00

10,000.0000
14  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

0.0500 ACRE 100.00 % 10,000.0000 100.00 % 3,000.0000 -40.00 %

500.00 250.00 500.00 250.00 150.00 -100.00
5,000.0000

250.00

42.0000
15 COMPOST TYPE 1

19.0000 C.Y. -16.00 % 100.0000 100.00 % 40.0000 -20.00 %

798.00 -152.00 1,900.00 950.00 760.00 -190.00
50.0000
950.00

2.0000
16 PERMANENT EROSION CONTROL BLANKET

320.0000 S.Y. -66.67 % 3.0000 -50.00 % 6.0000 0.00 %

640.00 -1,280.00 960.00 -960.00 1,920.00 0.00
6.0000

1,920.00

6.0000
17 CHECK DAM

20.0000 L.F. -70.00 % 7.0000 -65.00 % 8.0000 -60.00 %

120.00 -280.00 140.00 -260.00 160.00 -240.00
20.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
18 SILT FENCE

695.0000 L.F. -20.00 % 5.0000 0.00 % 2.0000 -60.00 %

2,780.00 -695.00 3,475.00 0.00 1,390.00 -2,085.00
5.0000

3,475.00

2.0000
19 COMPOST SOCK

149.0000 L.F. -75.00 % 10.0000 25.00 % 15.0000 87.50 %

298.00 -894.00 1,490.00 298.00 2,235.00 1,043.00
8.0000

1,192.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

11.0000
21 PSIPE SALMONBERRY, 12" HT., #1 CONT.

115.0000 EACH 12.82 % 10.0000 2.56 % 6.0000 -38.46 %

1,265.00 143.75 1,150.00 28.75 690.00 -431.25
9.7500

1,121.25

11.0000
22 PSIPE SITKA WILLOW, 12" HT., #1 CONT.

115.0000 EACH 4.76 % 10.0000 -4.76 % 6.0000 -42.86 %

1,265.00 57.50 1,150.00 -57.50 690.00 -517.50
10.5000
1,207.50

11.0000
23 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

55.0000 EACH 12.82 % 10.0000 2.56 % 6.0000 -38.46 %

605.00 68.75 550.00 13.75 330.00 -206.25
9.7500
536.25

2.0000
24 PSIPE SITKA WILLOW, 36", LIVE STAKE

57.0000 EACH -42.86 % 10.0000 185.71 % 6.0000 71.43 %

114.00 -85.50 570.00 370.50 342.00 142.50
3.5000
199.50

25 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
26 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

1,350.00 1,350.00 1,350.001,350.00

47.0000
27 BARK OR WOOD CHIP MULCH

19.0000 C.Y. 17.50 % 100.0000 150.00 % 35.0000 -12.50 %

893.00 133.00 1,900.00 1,140.00 665.00 -95.00
40.0000
760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

960.0000
28  STUMP WITH ROOTWAD

2.0000 EACH 140.00 % 800.0000 100.00 % 750.0000 87.50 %

1,920.00 1,120.00 1,600.00 800.00 1,500.00 700.00
400.0000
800.00

TRAFFIC

6.0000
29 EXTRUDED CURB

400.0000 L.F. 20.00 % 5.0000 0.00 % 5.0000 0.00 %

2,400.00 400.00 2,000.00 0.00 2,000.00 0.00
5.0000

2,000.00

41.0000
30 BEAM GUARDRAIL TYPE W-BEAM

38.0000 L.F. 2.50 % 20.0000 -50.00 % 8.0000 -80.00 %

1,558.00 38.00 760.00 -760.00 304.00 -1,216.00
40.0000
1,520.00

18.0000
31 REMOVING AND RESETTING BEAM GUARDRAIL

400.0000 L.F. 50.00 % 9.0000 -25.00 % 19.0000 58.33 %

7,200.00 2,400.00 3,600.00 -1,200.00 7,600.00 2,800.00
12.0000
4,800.00

870.0000
32 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -82.60 % 3,000.0000 -40.00 % 3,000.0000 -40.00 %

870.00 -4,130.00 3,000.00 -2,000.00 3,000.00 -2,000.00
5,000.0000
5,000.00

5.0000
33 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

30.0000 HR -87.50 % 0.1000 -99.75 % 55.0000 37.50 %

150.00 -1,050.00 3.00 -1,197.00 1,650.00 450.00
40.0000
1,200.00

34 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.5000
35 PLASTIC LINE

500.0000 L.F. 25.00 % 2.5000 25.00 % 2.5000 25.00 %

1,250.00 250.00 1,250.00 250.00 1,250.00 250.00
2.0000

1,000.00

60.0000
36 PLASTIC DRAINAGE MARKING

2.0000 EACH 66.67 % 200.0000 455.56 % 55.0000 52.78 %

120.00 48.00 400.00 328.00 110.00 38.00
36.0000
72.00

500.0000
37 RAISED PAVEMENT MARKER TYPE 2

0.0300 HUND -50.00 % 1,000.0000 0.00 % 3,000.0000 200.00 %

15.00 -15.00 30.00 0.00 90.00 60.00
1,000.0000

30.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

830.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -83.40 % 1.0000 -99.98 % 3,000.0000 -40.00 %

1,660.00 -8,340.00 2.00 -9,998.00 6,000.00 -4,000.00
5,000.0000
10,000.00

5.0000
39 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

216.0000 HR 25.00 % 0.1000 -97.50 % 4.0000 0.00 %

1,080.00 216.00 21.60 -842.40 864.00 0.00
4.0000
864.00

40 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -64.64 % 710.71 % 971.43 %

990.00 -1,810.00 22,700.00 19,900.00 30,000.00 27,200.002,800.00

44.0000
41 FLAGGERS AND SPOTTERS

274.0000 HR 10.00 % 0.1000 -99.75 % 37.0000 -7.50 %

12,056.00 1,096.00 27.40 -10,932.60 10,138.00 -822.00
40.0000

10,960.00

44.0000
42 OTHER TRAFFIC CONTROL LABOR

16.0000 HR 10.00 % 0.1000 -99.75 % 40.0000 0.00 %

704.00 64.00 1.60 -638.40 640.00 0.00
40.0000
640.00

43 TRAFFIC CONTROL SUPERVISOR
L.S. 11.11 % -22.22 % 85.19 %

6,000.00 600.00 4,200.00 -1,200.00 10,000.00 4,600.005,400.00

18.0000
44 CONSTRUCTION SIGNS CLASS A

105.0000 S.F. 0.00 % 16.0000 -11.11 % 12.0000 -33.33 %

1,890.00 0.00 1,680.00 -210.00 1,260.00 -630.00
18.0000
1,890.00

OTHER ITEMS

14.0000
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1430.0000 C.Y. -6.67 % 6.0000 -60.00 % 10.0000 -33.33 %

20,020.00 -1,430.00 8,580.00 -12,870.00 14,300.00 -7,150.00
15.0000

21,450.00

8.0000
46 SHORING OR EXTRA EXCAVATION CLASS B

2200.0000 S.F. 700.00 % 2.0000 100.00 % 4.0000 300.00 %

17,600.00 15,400.00 4,400.00 2,200.00 8,800.00 6,600.00
1.0000

2,200.00

2.0000
47  HIGH VISIBILITY FENCE

695.0000 L.F. 0.00 % 2.0000 0.00 % 3.0000 50.00 %

1,390.00 0.00 1,390.00 0.00 2,085.00 695.00
2.0000

1,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 5802 CEMETERY RD 350 - 106TH AVE NE

98223-7781 98004-5732

PROJECT : EVERETT   WA  982011927 ARLINGTON   WA  982233393 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 ROADWAY SURVEYING

L.S. 5.00 % 485.00 % 150.00 %

2,100.00 100.00 11,700.00 9,700.00 5,000.00 3,000.002,000.00
49  TEMPORARY STREAM DIVERSION

L.S. -59.31 % -86.67 % -33.33 %

6,104.00 -8,896.00 2,000.00 -13,000.00 10,000.00 -5,000.0015,000.00
50 FORCE ACCOUNT REELOCATION OF LARGE WOODY DEBRIS

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
51 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN

L.S. -99.90 % -50.00 % 200.00 %

1.00 -999.00 500.00 -500.00 3,000.00 2,000.001,000.00

4.0000
55 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

508.0000 S.Y. 100.00 % 3.0000 50.00 % 1.2500 -37.50 %

2,032.00 1,016.00 1,524.00 508.00 635.00 -381.00
2.0000

1,016.00

$338,000.00 18.56% $388,987.60 36.44% $404,543.20 41.90%$285,097.50CONTRACT TOTAL

$404,543.20$338,000.00 $388,987.60BASE TOTAL 18.56% 36.44% 41.90%$285,097.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 231.46 % 248.03 % 262.94 %

40,000.00 27,932.00 42,000.00 29,932.00 43,800.00 31,732.0012,068.00

20,000.0000
2 CLEARING AND GRUBBING

0.0500 ACRE 33.33 % 40,000.0000 166.67 % 19,700.0000 31.33 %

1,000.00 250.00 2,000.00 1,250.00 985.00 235.00
15,000.0000

750.00

4.0000
3 REMOVING ASPHALT CONC. CURB

344.0000 L.F. 33.33 % 2.7000 -10.00 % 9.0000 200.00 %

1,376.00 344.00 928.80 -103.20 3,096.00 2,064.00
3.0000

1,032.00

GRADING

14.0000
4 GRAVEL BORROW INCL. HAUL

1240.0000 TON 16.67 % 11.5000 -4.17 % 27.0000 125.00 %

17,360.00 2,480.00 14,260.00 -620.00 33,480.00 18,600.00
12.0000

14,880.00

DRAINAGE

100.0000
5 DITCH EXCAVATION INCL. HAUL

14.0000 C.Y. 400.00 % 53.0000 165.00 % 33.0000 65.00 %

1,400.00 1,120.00 742.00 462.00 462.00 182.00
20.0000
280.00

45.0000
6  STREAMBED GRAVEL

347.0000 TON 0.00 % 50.0000 11.11 % 35.0000 -22.22 %

15,615.00 0.00 17,350.00 1,735.00 12,145.00 -3,470.00
45.0000

15,615.00

40.0000
7 QUARRY SPALLS

230.0000 TON 21.21 % 30.0000 -9.09 % 29.0000 -12.12 %

9,200.00 1,610.00 6,900.00 -690.00 6,670.00 -920.00
33.0000
7,590.00

8  PRECAST REINF. CONC. SPLIT BOX CULVERT
L.S. 102.02 % 87.88 % -1.01 %

200,000.00 101,000.00 186,000.00 87,000.00 98,000.00 -1,000.0099,000.00

85.0000
9  RIVER ROCK

20.8000 TON 70.00 % 82.0000 64.00 % 55.0000 10.00 %

1,768.00 728.00 1,705.60 665.60 1,144.00 104.00
50.0000
1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

200.0000
10  HAND PLACED BOULDERS

14.5000 TON 0.00 % 98.0000 -51.00 % 120.0000 -40.00 %

2,900.00 0.00 1,421.00 -1,479.00 1,740.00 -1,160.00
200.0000
2,900.00

SURFACING

25.0000
11 CRUSHED SURFACING BASE COURSE

170.0000 TON -30.56 % 40.0000 11.11 % 29.0000 -19.44 %

4,250.00 -1,870.00 6,800.00 680.00 4,930.00 -1,190.00
36.0000
6,120.00

HOT MIX ASPHALT

200.0000
12 HMA CL. 1/2 IN. PG 64-22

57.0000 TON 60.00 % 195.0000 56.00 % 90.0000 -28.00 %

11,400.00 4,275.00 11,115.00 3,990.00 5,130.00 -1,995.00
125.0000
7,125.00

EROSION CONTROL AND PLANTING

100.0000
13 ESC LEAD

8.0000 DAY 0.00 % 100.0000 0.00 % 350.0000 250.00 %

800.00 0.00 800.00 0.00 2,800.00 2,000.00
100.0000
800.00

5,000.0000
14  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

0.0500 ACRE 0.00 % 6,500.0000 30.00 % 5,500.0000 10.00 %

250.00 0.00 325.00 75.00 275.00 25.00
5,000.0000

250.00

50.0000
15 COMPOST TYPE 1

19.0000 C.Y. 0.00 % 67.0000 34.00 % 45.0000 -10.00 %

950.00 0.00 1,273.00 323.00 855.00 -95.00
50.0000
950.00

5.0000
16 PERMANENT EROSION CONTROL BLANKET

320.0000 S.Y. -16.67 % 6.2500 4.17 % 19.0000 216.67 %

1,600.00 -320.00 2,000.00 80.00 6,080.00 4,160.00
6.0000

1,920.00

12.0000
17 CHECK DAM

20.0000 L.F. -40.00 % 57.0000 185.00 % 70.0000 250.00 %

240.00 -160.00 1,140.00 740.00 1,400.00 1,000.00
20.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
18 SILT FENCE

695.0000 L.F. 0.00 % 3.0000 -40.00 % 7.0000 40.00 %

3,475.00 0.00 2,085.00 -1,390.00 4,865.00 1,390.00
5.0000

3,475.00

5.0000
19 COMPOST SOCK

149.0000 L.F. -37.50 % 5.0000 -37.50 % 35.0000 337.50 %

745.00 -447.00 745.00 -447.00 5,215.00 4,023.00
8.0000

1,192.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

20.0000
21 PSIPE SALMONBERRY, 12" HT., #1 CONT.

115.0000 EACH 105.13 % 14.5000 48.72 % 19.0000 94.87 %

2,300.00 1,178.75 1,667.50 546.25 2,185.00 1,063.75
9.7500

1,121.25

20.0000
22 PSIPE SITKA WILLOW, 12" HT., #1 CONT.

115.0000 EACH 90.48 % 14.5000 38.10 % 19.0000 80.95 %

2,300.00 1,092.50 1,667.50 460.00 2,185.00 977.50
10.5000
1,207.50

20.0000
23 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

55.0000 EACH 105.13 % 15.0000 53.85 % 19.0000 94.87 %

1,100.00 563.75 825.00 288.75 1,045.00 508.75
9.7500
536.25

20.0000
24 PSIPE SITKA WILLOW, 36", LIVE STAKE

57.0000 EACH 471.43 % 35.0000 900.00 % 19.0000 442.86 %

1,140.00 940.50 1,995.00 1,795.50 1,083.00 883.50
3.5000
199.50

25 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
26 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

1,350.00 1,350.00 1,350.001,350.00

50.0000
27 BARK OR WOOD CHIP MULCH

19.0000 C.Y. 25.00 % 60.0000 50.00 % 35.0000 -12.50 %

950.00 190.00 1,140.00 380.00 665.00 -95.00
40.0000
760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,000.0000
28  STUMP WITH ROOTWAD

2.0000 EACH 150.00 % 2,700.0000 575.00 % 2,500.0000 525.00 %

2,000.00 1,200.00 5,400.00 4,600.00 5,000.00 4,200.00
400.0000
800.00

TRAFFIC

6.0000
29 EXTRUDED CURB

400.0000 L.F. 20.00 % 12.0000 140.00 % 7.0000 40.00 %

2,400.00 400.00 4,800.00 2,800.00 2,800.00 800.00
5.0000

2,000.00

30.0000
30 BEAM GUARDRAIL TYPE W-BEAM

38.0000 L.F. -25.00 % 130.0000 225.00 % 35.0000 -12.50 %

1,140.00 -380.00 4,940.00 3,420.00 1,330.00 -190.00
40.0000
1,520.00

30.0000
31 REMOVING AND RESETTING BEAM GUARDRAIL

400.0000 L.F. 150.00 % 20.0000 66.67 % 45.0000 275.00 %

12,000.00 7,200.00 8,000.00 3,200.00 18,000.00 13,200.00
12.0000
4,800.00

1,200.0000
32 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -76.00 % 3,000.0000 -40.00 % 12,000.0000 140.00 %

1,200.00 -3,800.00 3,000.00 -2,000.00 12,000.00 7,000.00
5,000.0000
5,000.00

50.0000
33 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

30.0000 HR 25.00 % 1.0000 -97.50 % 150.0000 275.00 %

1,500.00 300.00 30.00 -1,170.00 4,500.00 3,300.00
40.0000
1,200.00

34 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.5000
35 PLASTIC LINE

500.0000 L.F. 25.00 % 3.5000 75.00 % 2.5000 25.00 %

1,250.00 250.00 1,750.00 750.00 1,250.00 250.00
2.0000

1,000.00

25.0000
36 PLASTIC DRAINAGE MARKING

2.0000 EACH -30.56 % 33.0000 -8.33 % 35.0000 -2.78 %

50.00 -22.00 66.00 -6.00 70.00 -2.00
36.0000
72.00

200.0000
37 RAISED PAVEMENT MARKER TYPE 2

0.0300 HUND -80.00 % 3,900.0000 290.00 % 4,000.0000 300.00 %

6.00 -24.00 117.00 87.00 120.00 90.00
1,000.0000

30.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,500.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -50.00 % 3,000.0000 -40.00 % 14,500.0000 190.00 %

5,000.00 -5,000.00 6,000.00 -4,000.00 29,000.00 19,000.00
5,000.0000
10,000.00

5.0000
39 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

216.0000 HR 25.00 % 1.0000 -75.00 % 45.0000 1,025.00 %

1,080.00 216.00 216.00 -648.00 9,720.00 8,856.00
4.0000
864.00

40 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 78.57 % 42.86 % 603.57 %

5,000.00 2,200.00 4,000.00 1,200.00 19,700.00 16,900.002,800.00

40.0000
41 FLAGGERS AND SPOTTERS

274.0000 HR 0.00 % 32.0000 -20.00 % 46.0000 15.00 %

10,960.00 0.00 8,768.00 -2,192.00 12,604.00 1,644.00
40.0000

10,960.00

40.0000
42 OTHER TRAFFIC CONTROL LABOR

16.0000 HR 0.00 % 32.0000 -20.00 % 45.0000 12.50 %

640.00 0.00 512.00 -128.00 720.00 80.00
40.0000
640.00

43 TRAFFIC CONTROL SUPERVISOR
L.S. -25.93 % -99.98 % 79.63 %

4,000.00 -1,400.00 1.00 -5,399.00 9,700.00 4,300.005,400.00

50.0000
44 CONSTRUCTION SIGNS CLASS A

105.0000 S.F. 177.78 % 20.0000 11.11 % 105.0000 483.33 %

5,250.00 3,360.00 2,100.00 210.00 11,025.00 9,135.00
18.0000
1,890.00

OTHER ITEMS

17.0000
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1430.0000 C.Y. 13.33 % 17.5000 16.67 % 28.0000 86.67 %

24,310.00 2,860.00 25,025.00 3,575.00 40,040.00 18,590.00
15.0000

21,450.00

5.0000
46 SHORING OR EXTRA EXCAVATION CLASS B

2200.0000 S.F. 400.00 % 18.0000 1,700.00 % 8.0000 700.00 %

11,000.00 8,800.00 39,600.00 37,400.00 17,600.00 15,400.00
1.0000

2,200.00

3.0000
47  HIGH VISIBILITY FENCE

695.0000 L.F. 50.00 % 2.0000 0.00 % 2.5000 25.00 %

2,085.00 695.00 1,390.00 0.00 1,737.50 347.50
2.0000

1,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

MARSHBANK CONSTRUCTION INC. TRIMAXX CONSTRUCTION A-1 LANDSCAPING AND CONSTRUCTION
3304 OLD HARTFORD RD 1023 ALDERWOOD LANE 20607 STATE ROUTE 9 SE
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 SEDRO WOOLLEY   WA  982849350 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 ROADWAY SURVEYING

L.S. 75.00 % 50.00 % 500.00 %

3,500.00 1,500.00 3,000.00 1,000.00 12,000.00 10,000.002,000.00
49  TEMPORARY STREAM DIVERSION

L.S. -83.33 % -86.67 % -1.33 %

2,500.00 -12,500.00 2,000.00 -13,000.00 14,800.00 -200.0015,000.00
50 FORCE ACCOUNT REELOCATION OF LARGE WOODY DEBRIS

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
51 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN

L.S. 0.00 % -30.00 % 20.00 %

1,000.00 0.00 700.00 -300.00 1,200.00 200.001,000.00

2.0000
55 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

508.0000 S.Y. 0.00 % 4.4000 120.00 % 12.0000 500.00 %

1,016.00 0.00 2,235.20 1,219.20 6,096.00 5,080.00
2.0000

1,016.00

$431,860.00 51.48% $441,389.60 54.82% $482,101.50 69.10%$285,097.50CONTRACT TOTAL

$482,101.50$431,860.00 $441,389.60BASE TOTAL 51.48% 54.82% 69.10%$285,097.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 358.82 %
55,370.00 43,302.0012,068.00

38,340.0000
2 CLEARING AND GRUBBING

0.0500 ACRE 155.60 %
1,917.00 1,167.00

15,000.0000
750.00

4.0000
3 REMOVING ASPHALT CONC. CURB

344.0000 L.F. 33.33 %
1,376.00 344.00

3.0000
1,032.00

GRADING

25.3000
4 GRAVEL BORROW INCL. HAUL

1240.0000 TON 110.83 %
31,372.00 16,492.00

12.0000
14,880.00

DRAINAGE

54.0000
5 DITCH EXCAVATION INCL. HAUL

14.0000 C.Y. 170.00 %
756.00 476.00

20.0000
280.00

113.0000
6  STREAMBED GRAVEL

347.0000 TON 151.11 %
39,211.00 23,596.00

45.0000
15,615.00

31.7500
7 QUARRY SPALLS

230.0000 TON -3.79 %
7,302.50 -287.50

33.0000
7,590.00

8  PRECAST REINF. CONC. SPLIT BOX CULVERT
L.S. 121.72 %

219,500.00 120,500.0099,000.00

223.0000
9  RIVER ROCK

20.8000 TON 346.00 %
4,638.40 3,598.40

50.0000
1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

345.0000
10  HAND PLACED BOULDERS

14.5000 TON 72.50 %
5,002.50 2,102.50

200.0000
2,900.00

SURFACING

50.6000
11 CRUSHED SURFACING BASE COURSE

170.0000 TON 40.56 %
8,602.00 2,482.00

36.0000
6,120.00

HOT MIX ASPHALT

370.0000
12 HMA CL. 1/2 IN. PG 64-22

57.0000 TON 196.00 %
21,090.00 13,965.00

125.0000
7,125.00

EROSION CONTROL AND PLANTING

135.0000
13 ESC LEAD

8.0000 DAY 35.00 %
1,080.00 280.00

100.0000
800.00

16,200.0000
14  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

0.0500 ACRE 224.00 %
810.00 560.00

5,000.0000
250.00

94.5000
15 COMPOST TYPE 1

19.0000 C.Y. 89.00 %
1,795.50 845.50

50.0000
950.00

6.0000
16 PERMANENT EROSION CONTROL BLANKET

320.0000 S.Y. 0.00 %
1,920.00 0.00

6.0000
1,920.00

7.5000
17 CHECK DAM

20.0000 L.F. -62.50 %
150.00 -250.00

20.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.4000
18 SILT FENCE

695.0000 L.F. -12.00 %
3,058.00 -417.00

5.0000
3,475.00

6.4000
19 COMPOST SOCK

149.0000 L.F. -20.00 %
953.60 -238.40

8.0000
1,192.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

3,000.003,000.00

27.0000
21 PSIPE SALMONBERRY, 12" HT., #1 CONT.

115.0000 EACH 176.92 %
3,105.00 1,983.75

9.7500
1,121.25

20.0000
22 PSIPE SITKA WILLOW, 12" HT., #1 CONT.

115.0000 EACH 90.48 %
2,300.00 1,092.50

10.5000
1,207.50

27.0000
23 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

55.0000 EACH 176.92 %
1,485.00 948.75

9.7500
536.25

5.4000
24 PSIPE SITKA WILLOW, 36", LIVE STAKE

57.0000 EACH 54.29 %
307.80 108.30

3.5000
199.50

25 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

1,500.001,500.00
26 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
1,350.001,350.00

135.0000
27 BARK OR WOOD CHIP MULCH

19.0000 C.Y. 237.50 %
2,565.00 1,805.00

40.0000
760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,090.0000
28  STUMP WITH ROOTWAD

2.0000 EACH 172.50 %
2,180.00 1,380.00

400.0000
800.00

TRAFFIC

6.7500
29 EXTRUDED CURB

400.0000 L.F. 35.00 %
2,700.00 700.00

5.0000
2,000.00

10.0000
30 BEAM GUARDRAIL TYPE W-BEAM

38.0000 L.F. -75.00 %
380.00 -1,140.00

40.0000
1,520.00

24.7000
31 REMOVING AND RESETTING BEAM GUARDRAIL

400.0000 L.F. 105.83 %
9,880.00 5,080.00

12.0000
4,800.00

2,400.0000
32 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -52.00 %
2,400.00 -2,600.00

5,000.0000
5,000.00

56.0000
33 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

30.0000 HR 40.00 %
1,680.00 480.00

40.0000
1,200.00

34 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

4,000.004,000.00

3.3000
35 PLASTIC LINE

500.0000 L.F. 65.00 %
1,650.00 650.00

2.0000
1,000.00

74.0000
36 PLASTIC DRAINAGE MARKING

2.0000 EACH 105.56 %
148.00 76.00

36.0000
72.00

675.0000
37 RAISED PAVEMENT MARKER TYPE 2

0.0300 HUND -32.50 %
20.25 -9.75

1,000.0000
30.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

500.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -90.00 %
1,000.00 -9,000.00

5,000.0000
10,000.00

0.0100
39 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

216.0000 HR -99.75 %
2.16 -861.84

4.0000
864.00

40 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 108.57 %

5,840.00 3,040.002,800.00

50.7500
41 FLAGGERS AND SPOTTERS

274.0000 HR 26.88 %
13,905.50 2,945.50

40.0000
10,960.00

50.7000
42 OTHER TRAFFIC CONTROL LABOR

16.0000 HR 26.75 %
811.20 171.20

40.0000
640.00

43 TRAFFIC CONTROL SUPERVISOR
L.S. 51.85 %

8,200.00 2,800.005,400.00

25.0000
44 CONSTRUCTION SIGNS CLASS A

105.0000 S.F. 38.89 %
2,625.00 735.00

18.0000
1,890.00

OTHER ITEMS

25.6000
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1430.0000 C.Y. 70.67 %
36,608.00 15,158.00

15.0000
21,450.00

39.0000
46 SHORING OR EXTRA EXCAVATION CLASS B

2200.0000 S.F. 3,800.00 %
85,800.00 83,600.00

1.0000
2,200.00

2.8000
47  HIGH VISIBILITY FENCE

695.0000 L.F. 40.00 %
1,946.00 556.00

2.0000
1,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A028 REVISION NO : 1 BIDS OPENED ON : May 18 2005
CONTRACT NO :006985 REGION NO : 1 AWARDED ON : May 26 2005
VERSION NO :3 WORK ORDER# : XL2105
HWY :SR 092

------- 7TH BIDDER -------

TITLE :SR 92 
STEVENS CREEK 
CULVERT REPLACEMENT
05A028

SRV CONSTRUCTION, INC.
2920 N HELLER RD~~SEND PLANS
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/21/2005

09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 ROADWAY SURVEYING

L.S. 0.00 %
2,000.00 0.002,000.00

49  TEMPORARY STREAM DIVERSION
L.S. 130.20 %

34,530.00 19,530.0015,000.00
50 FORCE ACCOUNT REELOCATION OF LARGE WOODY DEBRIS

EST. 0.00 %
500.00500.00

51 ROADSIDE CLEANUP
EST. 0.00 %

500.00500.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

53 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
54 SPCC PLAN

L.S. 0.00 %
1,000.00 0.001,000.00

1.0000
55 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

508.0000 S.Y. -50.00 %
508.00 -508.00

2.0000
1,016.00

$642,335.41 125.30%$285,097.50CONTRACT TOTAL

$642,335.41BASE TOTAL 125.30%$285,097.50


