
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 32.51 % 7.97 % 41.34 %

3,375,000.00 828,000.00 2,750,000.00 203,000.00 3,600,000.00 1,053,000.002,547,000.00

2,500.0000
2 CLEARING AND GRUBBING

29.1900 ACRE -16.67 % 9,500.0000 216.67 % 7,000.0000 133.33 %

72,975.00 -14,595.00 277,305.00 189,735.00 204,330.00 116,760.00
3,000.0000
87,570.00

3  BERM CONSTRUCTION PIT SITE J-149
L.S. 110.00 % -80.00 % 200.00 %

105,000.00 55,000.00 10,000.00 -40,000.00 150,000.00 100,000.0050,000.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

500.0000
5 REMOVING DRAINAGE STRUCTURE

8.0000 EACH -50.00 % 1,500.0000 50.00 % 500.0000 -50.00 %

4,000.00 -4,000.00 12,000.00 4,000.00 4,000.00 -4,000.00
1,000.0000
8,000.00

6 REMOVING PORTION OF CONC. BOX CULV.
L.S. 57.89 % -4.21 % 5.26 %

15,000.00 5,500.00 9,100.00 -400.00 10,000.00 500.009,500.00
7 REMOVING EXISTING BRIDGE NO. 5/218

L.S. 37.50 % -57.50 % 50.00 %

275,000.00 75,000.00 85,000.00 -115,000.00 300,000.00 100,000.00200,000.00

2.5000
8 REMOVING ASPHALT CONC. PAVEMENT

19217.0000 S.Y. 0.00 % 0.4000 -84.00 % 3.0000 20.00 %

48,042.50 0.00 7,686.80 -40,355.70 57,651.00 9,608.50
2.5000

48,042.50

4.6500
9 REMOVING GUARDRAIL

1650.0000 L.F. 55.00 % 4.0000 33.33 % 5.0000 66.67 %

7,672.50 2,722.50 6,600.00 1,650.00 8,250.00 3,300.00
3.0000

4,950.00

220.0000
10 REMOVING GUARDRAIL ANCHOR

8.0000 EACH 10.00 % 200.0000 0.00 % 200.0000 0.00 %

1,760.00 160.00 1,600.00 0.00 1,600.00 0.00
200.0000
1,600.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 30.21 % 238.54 % 160.42 %

5,000.00 1,160.00 13,000.00 9,160.00 10,000.00 6,160.003,840.00
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PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.2500
12 REMOVING CHAIN LINK FENCE

1244.0000 L.F. -43.75 % 10.0000 150.00 % 3.0000 -25.00 %

2,799.00 -2,177.00 12,440.00 7,464.00 3,732.00 -1,244.00
4.0000

4,976.00

0.6000
13 REMOVING WIRE FENCE

20679.0000 L.F. -80.00 % 2.0000 -33.33 % 2.0000 -33.33 %

12,407.40 -49,629.60 41,358.00 -20,679.00 41,358.00 -20,679.00
3.0000

62,037.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

150.0000
15 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

30.0000 C.Y. -25.00 % 450.0000 125.00 % 100.0000 -50.00 %

4,500.00 -1,500.00 13,500.00 7,500.00 3,000.00 -3,000.00
200.0000
6,000.00

GRADING

5.5000
16 ROADWAY EXCAVATION INCL. HAUL

105646.0000 C.Y. -45.00 % 12.0000 20.00 % 9.0000 -10.00 %

581,053.00 -475,407.00 1,267,752.00 211,292.00 950,814.00 -105,646.00
10.0000

1,056,460.00

5.5000
17  POND EXCAVATION INCL. HAUL

20591.0000 C.Y. -45.00 % 9.5000 -5.00 % 9.0000 -10.00 %

113,250.50 -92,659.50 195,614.50 -10,295.50 185,319.00 -20,591.00
10.0000

205,910.00

25.0000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

75.0000 C.Y. 0.00 % 100.0000 300.00 % 25.0000 0.00 %

1,875.00 0.00 7,500.00 5,625.00 1,875.00 0.00
25.0000
1,875.00

10.0500
19  SPECIAL BORROW INCL. HAUL

348993.0000 C.Y. -25.56 % 5.5000 -59.26 % 8.0000 -40.74 %

3,507,379.65 1,204,025.85 1,919,461.50 2,791,944.00 2,791,944.00 1,919,461.50
13.5000

4,711,405.50

1.8400
20 EMBANKMENT COMPACTION

352284.0000 C.Y. 84.00 % 3.5000 250.00 % 1.0000 0.00 %

648,202.56 295,918.56 1,232,994.00 880,710.00 352,284.00 0.00
1.0000

352,284.00
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HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934
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COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

40.0000
21 DITCH EXCAVATION INCL. HAUL

5.0000 C.Y. 5.26 % 75.0000 97.37 % 25.0000 -34.21 %

200.00 10.00 375.00 185.00 125.00 -65.00
38.0000
190.00

2,015.0000
22 GRATE INLET TYPE 2

18.0000 EACH -19.40 % 1,750.0000 -30.00 % 4,000.0000 60.00 %

36,270.00 -8,730.00 31,500.00 -13,500.00 72,000.00 27,000.00
2,500.0000
45,000.00

30.0000
23  STREAMBED BALLAST

282.0000 TON 20.00 % 40.0000 60.00 % 30.0000 20.00 %

8,460.00 1,410.00 11,280.00 4,230.00 8,460.00 1,410.00
25.0000
7,050.00

30.0000
24  STREAMBED COBBLES

311.0000 TON -25.00 % 38.0000 -5.00 % 30.0000 -25.00 %

9,330.00 -3,110.00 11,818.00 -622.00 9,330.00 -3,110.00
40.0000

12,440.00

20.7500
25 UNDERDRAIN PIPE 8 IN. DIAM.

250.0000 L.F. 38.33 % 6.0000 -60.00 % 20.0000 33.33 %

5,187.50 1,437.50 1,500.00 -2,250.00 5,000.00 1,250.00
15.0000
3,750.00

16.7500
26 DRAIN PIPE 8 IN. DIAM.

427.0000 L.F. -53.47 % 14.0000 -61.11 % 20.0000 -44.44 %

7,152.25 -8,219.75 5,978.00 -9,394.00 8,540.00 -6,832.00
36.0000

15,372.00

33.7000
27 LIGHT LOOSE RIPRAP

1008.0000 TON 12.33 % 45.0000 50.00 % 50.0000 66.67 %

33,969.60 3,729.60 45,360.00 15,120.00 50,400.00 20,160.00
30.0000

30,240.00

20.0000
28 QUARRY SPALLS

6668.0000 TON -4.76 % 28.0000 33.33 % 25.0000 19.05 %

133,360.00 -6,668.00 186,704.00 46,676.00 166,700.00 26,672.00
21.0000

140,028.00
29  TEMPORARY STREAM DIVERSION

L.S. -41.67 % -50.00 % 0.00 %

35,000.00 -25,000.00 30,000.00 -30,000.00 60,000.00 0.0060,000.00

25.4000
30 SCHEDULE A CULV. PIPE 12 IN. DIAM.

658.0000 L.F. 1.60 % 35.0000 40.00 % 30.0000 20.00 %

16,713.20 263.20 23,030.00 6,580.00 19,740.00 3,290.00
25.0000

16,450.00

36.6000
31 SCHEDULE A CULV. PIPE 18 IN. DIAM.

761.0000 L.F. 4.57 % 39.0000 11.43 % 50.0000 42.86 %

27,852.60 1,217.60 29,679.00 3,044.00 38,050.00 11,415.00
35.0000

26,635.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

46.6000
32 SCHEDULE A CULV. PIPE 24 IN. DIAM.

64.0000 L.F. -15.27 % 56.0000 1.82 % 75.0000 36.36 %

2,982.40 -537.60 3,584.00 64.00 4,800.00 1,280.00
55.0000
3,520.00

120.0000
33 CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.

158.0000 L.F. 71.43 % 125.0000 78.57 % 150.0000 114.29 %

18,960.00 7,900.00 19,750.00 8,690.00 23,700.00 12,640.00
70.0000

11,060.00

335.0000
34  BORING AND JACKING 24 IN. PLAIN STEEL CULVERT PIPE

199.0000 L.F. -16.25 % 440.0000 10.00 % 450.0000 12.50 %

66,665.00 -12,935.00 87,560.00 7,960.00 89,550.00 9,950.00
400.0000
79,600.00

14,000.0000
35  JACKING PIT FOR 24 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH -6.67 % 5,000.0000 -66.67 % 12,000.0000 -20.00 %

14,000.00 -1,000.00 5,000.00 -10,000.00 12,000.00 -3,000.00
15,000.0000
15,000.00

375.0000
36  BORING AND JACKING 30 IN. PLAIN STEEL CULVERT PIPE

233.0000 L.F. -16.67 % 450.0000 0.00 % 500.0000 11.11 %

87,375.00 -17,475.00 104,850.00 0.00 116,500.00 11,650.00
450.0000

104,850.00

14,000.0000
37  JACKING PIT FOR 30 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH -6.67 % 2,500.0000 -83.33 % 12,000.0000 -20.00 %

14,000.00 -1,000.00 2,500.00 -12,500.00 12,000.00 -3,000.00
15,000.0000
15,000.00

38  BORING AND JACKING OBSTRUCTION REMOVAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

STORM SEWER

1,500.0000
39 CATCH BASIN TYPE 1L

29.0000 EACH 0.00 % 1,050.0000 -30.00 % 1,300.0000 -13.33 %

43,500.00 0.00 30,450.00 -13,050.00 37,700.00 -5,800.00
1,500.0000
43,500.00

3,250.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM.

16.0000 EACH -14.47 % 2,650.0000 -30.26 % 2,200.0000 -42.11 %

52,000.00 -8,800.00 42,400.00 -18,400.00 35,200.00 -25,600.00
3,800.0000
60,800.00

2.0000
41 TESTING STORM SEWER PIPE

7023.0000 L.F. 0.00 % 2.0000 0.00 % 3.0000 50.00 %

14,046.00 0.00 14,046.00 0.00 21,069.00 7,023.00
2.0000

14,046.00
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PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
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TITLE :I-5
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

33.0500
42 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

715.0000 L.F. -13.03 % 42.0000 10.53 % 45.0000 18.42 %

23,630.75 -3,539.25 30,030.00 2,860.00 32,175.00 5,005.00
38.0000

27,170.00

40.7500
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1880.0000 L.F. -13.30 % 48.0000 2.13 % 50.0000 6.38 %

76,610.00 -11,750.00 90,240.00 1,880.00 94,000.00 5,640.00
47.0000

88,360.00

80.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

392.0000 L.F. 23.08 % 105.0000 61.54 % 150.0000 130.77 %

31,360.00 5,880.00 41,160.00 15,680.00 58,800.00 33,320.00
65.0000

25,480.00

25.4000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2136.0000 L.F. -27.43 % 29.0000 -17.14 % 30.0000 -14.29 %

54,254.40 -20,505.60 61,944.00 -12,816.00 64,080.00 -10,680.00
35.0000

74,760.00

36.6000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

653.0000 L.F. -26.80 % 42.0000 -16.00 % 55.0000 10.00 %

23,899.80 -8,750.20 27,426.00 -5,224.00 35,915.00 3,265.00
50.0000

32,650.00

46.6000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1313.0000 L.F. -15.27 % 58.0000 5.45 % 60.0000 9.09 %

61,185.80 -11,029.20 76,154.00 3,939.00 78,780.00 6,565.00
55.0000

72,215.00

150.0000
48  HIGH DENSITY POLYETHYLENE PIPE 18 IN. DIAM.

74.0000 L.F. 36.36 % 68.0000 -38.18 % 120.0000 9.09 %

11,100.00 2,960.00 5,032.00 -3,108.00 8,880.00 740.00
110.0000
8,140.00

5,000.0000
49  POND CONTROL STRUCTURE TYPE 2 54 IN. DIAM.

5.0000 EACH 0.00 % 5,300.0000 6.00 % 8,000.0000 60.00 %

25,000.00 0.00 26,500.00 1,500.00 40,000.00 15,000.00
5,000.0000
25,000.00

SANITARY SEWER

500.0000
50 SEWER CLEANOUT

1.0000 EACH -66.67 % 150.0000 -90.00 % 1,000.0000 -33.33 %

500.00 -1,000.00 150.00 -1,350.00 1,000.00 -500.00
1,500.0000
1,500.00

3.0000
51 TESTING SEWER PIPE

902.0000 L.F. 50.00 % 2.5000 25.00 % 3.0000 50.00 %

2,706.00 902.00 2,255.00 451.00 2,706.00 902.00
2.0000

1,804.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

40.0000
52 PVC SANITARY SEWER PIPE 6 IN. DIAM.

20.0000 L.F. 0.00 % 60.0000 50.00 % 40.0000 0.00 %

800.00 0.00 1,200.00 400.00 800.00 0.00
40.0000
800.00

40.1000
53 PVC SANITARY SEWER PIPE 12 IN. DIAM.

250.0000 L.F. -33.17 % 37.0000 -38.33 % 50.0000 -16.67 %

10,025.00 -4,975.00 9,250.00 -5,750.00 12,500.00 -2,500.00
60.0000

15,000.00

1,500.0000
54  CAPPING SANITARY SEWER MANHOLE

3.0000 EACH 50.00 % 1,900.0000 90.00 % 1,000.0000 0.00 %

4,500.00 1,500.00 5,700.00 2,700.00 3,000.00 0.00
1,000.0000
3,000.00

170.0000
55  BYPASS PUMPING FOR SANITARY SEWER

168.0000 HR 183.33 % 50.0000 -16.67 % 100.0000 66.67 %

28,560.00 18,480.00 8,400.00 -1,680.00 16,800.00 6,720.00
60.0000

10,080.00

11,500.0000
56  BYPASS PUMPING FOR SANITARY SEWER STANDBY

3.0000 MO. -42.50 % 6,000.0000 -70.00 % 5,000.0000 -75.00 %

34,500.00 -25,500.00 18,000.00 -42,000.00 15,000.00 -45,000.00
20,000.0000
60,000.00

1,750.0000
57  MONITORING SANITARY SEWER LINE

20.0000 EACH -14.22 % 500.0000 -75.49 % 1,250.0000 -38.73 %

35,000.00 -5,800.00 10,000.00 -30,800.00 25,000.00 -15,800.00
2,040.0000
40,800.00

600.0000
58  BORING AND JACKING 42 IN. PLAIN STEEL CULVERT PIPE

487.0000 L.F. -25.00 % 600.0000 -25.00 % 600.0000 -25.00 %

292,200.00 -97,400.00 292,200.00 -97,400.00 292,200.00 -97,400.00
800.0000

389,600.00

20,000.0000
59  JACKING PIT FOR 42 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH 0.00 % 7,500.0000 -62.50 % 35,000.0000 75.00 %

20,000.00 0.00 7,500.00 -12,500.00 35,000.00 15,000.00
20,000.0000
20,000.00

55.0000
60  SLIPLINING 42 IN. STEEL CASING WITH 30 IN. HDPE PIPE

487.0000 L.F. 10.00 % 30.0000 -40.00 % 120.0000 140.00 %

26,785.00 2,435.00 14,610.00 -9,740.00 58,440.00 34,090.00
50.0000

24,350.00

90.0000
61  HIGH DENSITY POLYETHYLENE PIPE 30 IN. DIAM.

902.0000 L.F. -55.00 % 75.0000 -62.50 % 90.0000 -55.00 %

81,180.00 -99,220.00 67,650.00 -112,750.00 81,180.00 -99,220.00
200.0000

180,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,550.0000
62 GATE VALVE 12 IN.

4.0000 EACH 41.67 % 1,400.0000 -22.22 % 2,000.0000 11.11 %

10,200.00 3,000.00 5,600.00 -1,600.00 8,000.00 800.00
1,800.0000
7,200.00

2,300.0000
63 BLOWOFF ASSEMBLY

2.0000 EACH 15.00 % 1,200.0000 -40.00 % 1,500.0000 -25.00 %

4,600.00 600.00 2,400.00 -1,600.00 3,000.00 -1,000.00
2,000.0000
4,000.00

4,600.0000
64 HYDRANT ASSEMBLY

3.0000 EACH 53.33 % 3,500.0000 16.67 % 4,500.0000 50.00 %

13,800.00 4,800.00 10,500.00 1,500.00 13,500.00 4,500.00
3,000.0000
9,000.00

4,000.0000
65 RESETTING EXISTING HYDRANT

5.0000 EACH 400.00 % 1,200.0000 50.00 % 2,000.0000 150.00 %

20,000.00 16,000.00 6,000.00 2,000.00 10,000.00 6,000.00
800.0000
4,000.00

4,000.0000
66 MOVING EXISTING HYDRANT

1.0000 EACH 233.33 % 1,200.0000 0.00 % 2,500.0000 108.33 %

4,000.00 2,800.00 1,200.00 0.00 2,500.00 1,300.00
1,200.0000
1,200.00

3,000.0000
67 SERVICE CONNECTION 1 IN. DIAM.

2.0000 EACH 100.00 % 600.0000 -60.00 % 1,200.0000 -20.00 %

6,000.00 3,000.00 1,200.00 -1,800.00 2,400.00 -600.00
1,500.0000
3,000.00

40.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

87.0000 L.F. -27.27 % 44.0000 -20.00 % 35.0000 -36.36 %

3,480.00 -1,305.00 3,828.00 -957.00 3,045.00 -1,740.00
55.0000
4,785.00

69.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

1042.0000 L.F. -31.00 % 65.0000 -35.00 % 50.0000 -50.00 %

71,898.00 -32,302.00 67,730.00 -36,470.00 52,100.00 -52,100.00
100.0000

104,200.00

67.0000
70  HIGH DENSITY POLYETHYLENE PIPE 12 IN. DIAM.

709.0000 L.F. -33.00 % 48.0000 -52.00 % 40.0000 -60.00 %

47,503.00 -23,397.00 34,032.00 -36,868.00 28,360.00 -42,540.00
100.0000
70,900.00

415.0000
71  HSS 16.00 STEEL PIPE

142.0000 L.F. 822.22 % 120.0000 166.67 % 150.0000 233.33 %

58,930.00 52,540.00 17,040.00 10,650.00 21,300.00 14,910.00
45.0000
6,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES
72  BYPASS FOR WATER LINE

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

STRUCTURE

10.0000
73 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2790.0000 C.Y. -33.33 % 24.0000 60.00 % 10.0000 -33.33 %

27,900.00 -13,950.00 66,960.00 25,110.00 27,900.00 -13,950.00
15.0000

41,850.00
74 SHORING OR EXTRA EXCAVATION CL. A

L.S. -17.38 % 23.93 % 230.49 %

50,000.00 -10,516.00 75,000.00 14,484.00 200,000.00 139,484.0060,516.00

40.0000
75 GRAVEL BACKFILL FOR WALL

560.0000 C.Y. -11.11 % 45.0000 0.00 % 50.0000 11.11 %

22,400.00 -2,800.00 25,200.00 0.00 28,000.00 2,800.00
45.0000

25,200.00

1.0000
76 ST. REINF. BAR FOR BRIDGE

126450.0000 LB. 0.00 % 1.1000 10.00 % 1.2000 20.00 %

126,450.00 0.00 139,095.00 12,645.00 151,740.00 25,290.00
1.0000

126,450.00

345.0000
77 CONC. CLASS 4000 FOR BRIDGE

1132.0000 C.Y. -31.00 % 650.0000 30.00 % 400.0000 -20.00 %

390,540.00 -175,460.00 735,800.00 169,800.00 452,800.00 -113,200.00
500.0000

566,000.00

267.5000
78  PRESTRESSED CONC. GIRDER (WF58G)

2789.0000 L.F. 7.00 % 300.0000 20.00 % 275.0000 10.00 %

746,057.50 48,807.50 836,700.00 139,450.00 766,975.00 69,725.00
250.0000

697,250.00
79 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80 SUPERSTRUCTURE BRIDGE NO. 5/218

L.S. 4.24 % 9.09 % 75.76 %

860,000.00 35,000.00 900,000.00 75,000.00 1,450,000.00 625,000.00825,000.00
81 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 0.45 % -25.38 % -36.86 %

175,000.00 790.00 130,000.00 -44,210.00 110,000.00 -64,210.00174,210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
82 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. -28.25 % -42.60 % -13.90 %

125,000.00 -49,210.00 100,000.00 -74,210.00 150,000.00 -24,210.00174,210.00

72.0000
83 BRIDGE RAILING TYPE BP

173.0000 L.F. 10.77 % 72.0000 10.77 % 120.0000 84.62 %

12,456.00 1,211.00 12,456.00 1,211.00 20,760.00 9,515.00
65.0000

11,245.00

115.0000
84 TRAFFIC BARRIER

168.0000 L.F. 15.00 % 135.0000 35.00 % 160.0000 60.00 %

19,320.00 2,520.00 22,680.00 5,880.00 26,880.00 10,080.00
100.0000
16,800.00

252.5000
85 PEDESTRIAN BARRIER

173.0000 L.F. 152.50 % 135.0000 35.00 % 160.0000 60.00 %

43,682.50 26,382.50 23,355.00 6,055.00 27,680.00 10,380.00
100.0000
17,300.00

350.0000
86 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

1384.0000 L.F. 169.23 % 330.0000 153.85 % 280.0000 115.38 %

484,400.00 304,480.00 456,720.00 276,800.00 387,520.00 207,600.00
130.0000

179,920.00

31.7000
87 CONCRETE FASCIA PANEL

41112.0000 S.F. 17.41 % 27.0000 0.00 % 24.0000 -11.11 %

1,303,250.40 193,226.40 1,110,024.00 0.00 986,688.00 -123,336.00
27.0000

1,110,024.00

SURFACING

20.1000
88 SHOULDER BALLAST

1835.0000 TON 0.50 % 32.0000 60.00 % 14.0000 -30.00 %

36,883.50 183.50 58,720.00 22,020.00 25,690.00 -11,010.00
20.0000

36,700.00

12.0500
89 CRUSHED SURFACING BASE COURSE

131826.0000 TON -13.93 % 15.0000 7.14 % 15.0000 7.14 %

1,588,503.30 -257,060.70 1,977,390.00 131,826.00 1,977,390.00 131,826.00
14.0000

1,845,564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
90 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

133,538.00 133,538.00 133,538.00133,538.00

CEMENT CONCRETE PAVEMENT

250.0000
91 BRIDGE APPROACH SLAB

685.0000 S.Y. 25.00 % 220.0000 10.00 % 235.0000 17.50 %

171,250.00 34,250.00 150,700.00 13,700.00 160,975.00 23,975.00
200.0000

137,000.00

HOT MIX ASPHALT

5.5000
92 PLANING BITUMINOUS PAVEMENT

2982.0000 S.Y. -21.43 % 3.3000 -52.86 % 9.0000 28.57 %

16,401.00 -4,473.00 9,840.60 -11,033.40 26,838.00 5,964.00
7.0000

20,874.00

65,000.0000
93  REMOVING RUMBLE STRIP

0.4800 MI. 225.00 % 1,000.0000 -95.00 % 60,000.0000 200.00 %

31,200.00 21,600.00 480.00 -9,120.00 28,800.00 19,200.00
20,000.0000

9,600.00

58.5000
94 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

22741.0000 TON 0.86 % 59.0000 1.72 % 59.0000 1.72 %

1,330,348.50 11,370.50 1,341,719.00 22,741.00 1,341,719.00 22,741.00
58.0000

1,318,978.00

58.5000
95 HMA CL. 1/2 IN. PG 70-22

40980.0000 TON 0.86 % 59.0000 1.72 % 59.0000 1.72 %

2,397,330.00 20,490.00 2,417,820.00 40,980.00 2,417,820.00 40,980.00
58.0000

2,376,840.00

58.5000
96 HMA CL. 1/2 IN. PG 64-22

70384.0000 TON 6.36 % 59.0000 7.27 % 59.0000 7.27 %

4,117,464.00 246,344.00 4,152,656.00 281,536.00 4,152,656.00 281,536.00
55.0000

3,871,120.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

241,388.00 241,388.00 241,388.00241,388.00
98 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

93,300.00 93,300.00 93,300.0093,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
99 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,230.00 40,230.00 40,230.0040,230.00
100 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

78,540.00 78,540.00 78,540.0078,540.00

IRRIGATION AND WATER DISTRIBUTION
103 IRRIGATION SYSTEM

L.S. -10.00 % 36.00 % 30.00 %

45,000.00 -5,000.00 68,000.00 18,000.00 65,000.00 15,000.0050,000.00

EROSION CONTROL AND PLANTING

100.0000
104 ESC LEAD

230.0000 DAY 11.11 % 30.0000 -66.67 % 200.0000 122.22 %

23,000.00 2,300.00 6,900.00 -13,800.00 46,000.00 25,300.00
90.0000

20,700.00

2.0000
105 TEMPORARY EROSION CONTROL BLANKET

4941.0000 S.Y. -50.00 % 2.0000 -50.00 % 6.0000 50.00 %

9,882.00 -9,882.00 9,882.00 -9,882.00 29,646.00 9,882.00
4.0000

19,764.00

35.0000
106  COMPOST BLANKET

1510.0000 C.Y. -22.22 % 60.0000 33.33 % 60.0000 33.33 %

52,850.00 -15,100.00 90,600.00 22,650.00 90,600.00 22,650.00
45.0000

67,950.00

8.0000
107 CHECK DAM

1290.0000 L.F. 0.00 % 10.0000 25.00 % 17.0000 112.50 %

10,320.00 0.00 12,900.00 2,580.00 21,930.00 11,610.00
8.0000

10,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
108 STABILIZED CONSTRUCTION ENTRANCE

535.0000 S.Y. 33.33 % 5.5000 -63.33 % 45.0000 200.00 %

10,700.00 2,675.00 2,942.50 -5,082.50 24,075.00 16,050.00
15.0000
8,025.00

100.0000
109 STREET CLEANING

500.0000 HR 0.00 % 120.0000 20.00 % 120.0000 20.00 %

50,000.00 0.00 60,000.00 10,000.00 60,000.00 10,000.00
100.0000
50,000.00

60.0000
110 INLET PROTECTION

89.0000 EACH -20.00 % 75.0000 0.00 % 100.0000 33.33 %

5,340.00 -1,335.00 6,675.00 0.00 8,900.00 2,225.00
75.0000
6,675.00

2.0000
111 SILT FENCE

37542.0000 L.F. -50.62 % 2.0000 -50.62 % 6.0000 48.15 %

75,084.00 -76,961.10 75,084.00 -76,961.10 225,252.00 73,206.90
4.0500

152,045.10

3.0000
112 WATTLE

4000.0000 L.F. -45.45 % 3.5000 -36.36 % 15.0000 172.73 %

12,000.00 -10,000.00 14,000.00 -8,000.00 60,000.00 38,000.00
5.5000

22,000.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

750.0000
114 MULCHING

41.1600 ACRE 7.14 % 850.0000 21.43 % 1,000.0000 42.86 %

30,870.00 2,058.00 34,986.00 6,174.00 41,160.00 12,348.00
700.0000
28,812.00

1,100.0000
115  SEEDING, FERTILIZING, AND MULCHING-ROADSIDE

40.8600 ACRE -45.00 % 1,500.0000 -25.00 % 1,600.0000 -20.00 %

44,946.00 -36,774.00 61,290.00 -20,430.00 65,376.00 -16,344.00
2,000.0000
81,720.00

1,300.0000
116  SEEDING, FERTILIZING, AND MULCHING-PIT SITE J-149

5.0000 ACRE -48.00 % 1,300.0000 -48.00 % 1,500.0000 -40.00 %

6,500.00 -6,000.00 6,500.00 -6,000.00 7,500.00 -5,000.00
2,500.0000
12,500.00

2,500.0000
117  SEEDING, FERTILIZING, AND MULCHING-WETLAND

4.3000 ACRE -37.50 % 5,900.0000 47.50 % 2,000.0000 -50.00 %

10,750.00 -6,450.00 25,370.00 8,170.00 8,600.00 -8,600.00
4,000.0000
17,200.00

900.0000
118  SEEDING AND MULCHING-TEMPORARY SEEDING

25.0000 ACRE -40.00 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

22,500.00 -15,000.00 32,500.00 -5,000.00 27,500.00 -10,000.00
1,500.0000
37,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.
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EROSION CONTROL AND PLANTING

10.0000
119 TOPSOIL TYPE B

2615.0000 C.Y. 33.33 % 17.0000 126.67 % 30.0000 300.00 %

26,150.00 6,537.50 44,455.00 24,842.50 78,450.00 58,837.50
7.5000

19,612.50

115.0000
120 PSIPE TREE MIX-ROADSIDE

320.0000 EACH 64.29 % 30.0000 -57.14 % 30.0000 -57.14 %

36,800.00 14,400.00 9,600.00 -12,800.00 9,600.00 -12,800.00
70.0000

22,400.00

9.0000
121 PSIPE SHRUB MIX A

10360.0000 EACH 50.00 % 6.5000 8.33 % 6.0000 0.00 %

93,240.00 31,080.00 67,340.00 5,180.00 62,160.00 0.00
6.0000

62,160.00

9.0000
122 PSIPE SHRUB MIX B

1140.0000 EACH 12.50 % 9.0000 12.50 % 9.0000 12.50 %

10,260.00 1,140.00 10,260.00 1,140.00 10,260.00 1,140.00
8.0000

9,120.00

8.0000
123 PSIPE SHRUB MIX C

2650.0000 EACH 60.00 % 6.5000 30.00 % 6.0000 20.00 %

21,200.00 7,950.00 17,225.00 3,975.00 15,900.00 2,650.00
5.0000

13,250.00

7.0000
124 PSIPE SHRUB MIX D

12170.0000 EACH 100.00 % 4.0000 14.29 % 4.0000 14.29 %

85,190.00 42,595.00 48,680.00 6,085.00 48,680.00 6,085.00
3.5000

42,595.00

3.0000
125 PSIPE EMERGENT MIX A

10000.0000 EACH 200.00 % 2.7500 175.00 % 3.0000 200.00 %

30,000.00 20,000.00 27,500.00 17,500.00 30,000.00 20,000.00
1.0000

10,000.00

45.0000
126  GENERAL WEED CONTROL

200.0000 HR -65.38 % 65.0000 -50.00 % 60.0000 -53.85 %

9,000.00 -17,000.00 13,000.00 -13,000.00 12,000.00 -14,000.00
130.0000
26,000.00

32.0000
127 BARK OR WOOD CHIP MULCH

1510.0000 C.Y. -20.00 % 50.0000 25.00 % 50.0000 25.00 %

48,320.00 -12,080.00 75,500.00 15,100.00 75,500.00 15,100.00
40.0000

60,400.00

1.7500
128 HIGH VISIBILITY FENCE

6989.0000 L.F. -41.67 % 1.5000 -50.00 % 3.0000 0.00 %

12,230.75 -8,736.25 10,483.50 -10,483.50 20,967.00 0.00
3.0000

20,967.00

3,500.0000
129  SOIL PREPARATION AREA

4.5200 ACRE 75.00 % 2,200.0000 10.00 % 3,000.0000 50.00 %

15,820.00 6,780.00 9,944.00 904.00 13,560.00 4,520.00
2,000.0000
9,040.00
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EROSION CONTROL AND PLANTING

45.0000
130  ECOLOGY EMBANKMENT

2874.0000 L.F. -18.18 % 30.0000 -45.45 % 50.0000 -9.09 %

129,330.00 -28,740.00 86,220.00 -71,850.00 143,700.00 -14,370.00
55.0000

158,070.00

4,500.0000
131  LOG WEIR

4.0000 EACH -47.06 % 1,200.0000 -85.88 % 1,000.0000 -88.24 %

18,000.00 -16,000.00 4,800.00 -29,200.00 4,000.00 -30,000.00
8,500.0000
34,000.00

10.0000
132  OIL ABSORBENT BOOM

120.0000 L.F. 233.33 % 7.0000 133.33 % 35.0000 1,066.67 %

1,200.00 840.00 840.00 480.00 4,200.00 3,840.00
3.0000
360.00

TRAFFIC

18.7000
133 CEMENT CONC. TRAFFIC CURB AND GUTTER

1020.0000 L.F. 24.67 % 11.0000 -26.67 % 20.0000 33.33 %

19,074.00 3,774.00 11,220.00 -4,080.00 20,400.00 5,100.00
15.0000

15,300.00

6.0000
134 EXTRUDED CURB

133.0000 L.F. -25.00 % 6.5000 -18.75 % 6.0000 -25.00 %

798.00 -266.00 864.50 -199.50 798.00 -266.00
8.0000

1,064.00

8.0000
135  EXTRUDED CURB TYPE 6 MODIFIED

1224.0000 L.F. -20.00 % 8.5000 -15.00 % 8.0000 -20.00 %

9,792.00 -2,448.00 10,404.00 -1,836.00 9,792.00 -2,448.00
10.0000

12,240.00

15.0000
136 TYPE C PRECAST TRAFFIC CURB

182.0000 L.F. 25.00 % 13.5000 12.50 % 16.0000 33.33 %

2,730.00 546.00 2,457.00 273.00 2,912.00 728.00
12.0000
2,184.00

19.1500
137 BEAM GUARDRAIL TYPE 1

19121.0000 L.F. -1.79 % 18.0000 -7.69 % 22.0000 12.82 %

366,167.15 -6,692.35 344,178.00 -28,681.50 420,662.00 47,802.50
19.5000

372,859.50

1,625.0000
138 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 35.42 % 1,200.0000 0.00 % 2,000.0000 66.67 %

17,875.00 4,675.00 13,200.00 0.00 22,000.00 8,800.00
1,200.0000
13,200.00

1,075.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

8.0000 EACH -10.42 % 700.0000 -41.67 % 1,500.0000 25.00 %

8,600.00 -1,000.00 5,600.00 -4,000.00 12,000.00 2,400.00
1,200.0000
9,600.00
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1,945.0000
140 BEAM GUARDRAIL FLARED TERMINAL

13.0000 EACH 14.41 % 1,700.0000 0.00 % 2,500.0000 47.06 %

25,285.00 3,185.00 22,100.00 0.00 32,500.00 10,400.00
1,700.0000
22,100.00

2,385.0000
141 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -20.50 % 1,800.0000 -40.00 % 3,000.0000 0.00 %

4,770.00 -1,230.00 3,600.00 -2,400.00 6,000.00 0.00
3,000.0000
6,000.00

825.0000
142 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH 26.92 % 700.0000 7.69 % 800.0000 23.08 %

3,300.00 700.00 2,800.00 200.00 3,200.00 600.00
650.0000
2,600.00

780.0000
143 BEAM GUARDRAIL ANCHOR TYPE 4

12.0000 EACH 20.00 % 650.0000 0.00 % 500.0000 -23.08 %

9,360.00 1,560.00 7,800.00 0.00 6,000.00 -1,800.00
650.0000
7,800.00

69.5000
144 SINGLE SLOPE CONCRETE BARRIER

6381.0000 L.F. 6.92 % 75.0000 15.38 % 70.0000 7.69 %

443,479.50 28,714.50 478,575.00 63,810.00 446,670.00 31,905.00
65.0000

414,765.00

125.0000
145  DIFFERENTIAL GRADE MEDIAN BARRIER

4350.0000 L.F. -5.30 % 190.0000 43.94 % 150.0000 13.64 %

543,750.00 -30,450.00 826,500.00 252,300.00 652,500.00 78,300.00
132.0000

574,200.00

9.2500
146 TEMPORARY CONC. BARRIER

86027.0000 L.F. 15.63 % 7.5000 -6.25 % 10.0000 25.00 %

795,749.75 107,533.75 645,202.50 -43,013.50 860,270.00 172,054.00
8.0000

688,216.00

5.0000
147 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

18275.0000 L.F. 0.00 % 6.7500 35.00 % 6.0000 20.00 %

91,375.00 0.00 123,356.25 31,981.25 109,650.00 18,275.00
5.0000

91,375.00

3.5000
148  CLEANING AND SEALING CONC. BARRIER

13074.0000 L.F. 75.00 % 6.0000 200.00 % 6.0000 200.00 %

45,759.00 19,611.00 78,444.00 52,296.00 78,444.00 52,296.00
2.0000

26,148.00

3,500.0000
149 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -22.22 % 3,500.0000 -22.22 % 3,500.0000 -22.22 %

14,000.00 -4,000.00 14,000.00 -4,000.00 14,000.00 -4,000.00
4,500.0000
18,000.00

36,500.0000
150 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 46.00 % 34,000.0000 36.00 % 40,000.0000 60.00 %

73,000.00 23,000.00 68,000.00 18,000.00 80,000.00 30,000.00
25,000.0000
50,000.00
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1,500.0000
151 RESETTING IMPACT ATTENUATOR

4.0000 EACH 0.00 % 1,000.0000 -33.33 % 1,500.0000 0.00 %

6,000.00 0.00 4,000.00 -2,000.00 6,000.00 0.00
1,500.0000
6,000.00

15,000.0000
152 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 150.00 % 8,500.0000 41.67 % 15,000.0000 150.00 %

60,000.00 36,000.00 34,000.00 10,000.00 60,000.00 36,000.00
6,000.0000
24,000.00

55.0000
153 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1840.0000 HR 120.00 % 40.0000 60.00 % 40.0000 60.00 %

101,200.00 55,200.00 73,600.00 27,600.00 73,600.00 27,600.00
25.0000

46,000.00
154 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
155 FLEXIBLE GUIDE POST

277.0000 EACH 3.45 % 40.0000 37.93 % 45.0000 55.17 %

8,310.00 277.00 11,080.00 3,047.00 12,465.00 4,432.00
29.0000
8,033.00

0.1300
156 PAINT LINE

109344.0000 L.F. 30.00 % 0.1400 40.00 % 0.1500 50.00 %

14,214.72 3,280.32 15,308.16 4,373.76 16,401.60 5,467.20
0.1000

10,934.40

0.5000
157 PLASTIC LINE

4560.0000 L.F. -50.00 % 0.5500 -45.00 % 0.5000 -50.00 %

2,280.00 -2,280.00 2,508.00 -2,052.00 2,280.00 -2,280.00
1.0000

4,560.00

0.3300
158 PROFILED PLASTIC LINE

69981.0000 L.F. -63.33 % 0.3600 -60.00 % 0.4000 -55.56 %

23,093.73 -39,889.17 25,193.16 -37,789.74 27,992.40 -34,990.50
0.9000

62,982.90

1.0000
159 PROFILED PLASTIC DROP LANE LINE

5280.0000 L.F. -33.33 % 1.1000 -26.67 % 1.0000 -33.33 %

5,280.00 -2,640.00 5,808.00 -2,112.00 5,280.00 -2,640.00
1.5000

7,920.00

0.3500
160 PAINTED WIDE LINE

3398.0000 L.F. -22.22 % 0.4000 -11.11 % 0.4000 -11.11 %

1,189.30 -339.80 1,359.20 -169.90 1,359.20 -169.90
0.4500

1,529.10

0.8500
161 PLASTIC WIDE LINE

10884.0000 L.F. -32.00 % 0.9500 -24.00 % 1.0000 -20.00 %

9,251.40 -4,353.60 10,339.80 -3,265.20 10,884.00 -2,721.00
1.2500

13,605.00
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3.0000
162 PLASTIC CROSSWALK LINE

816.0000 S.F. -50.00 % 3.3000 -45.00 % 3.0000 -50.00 %

2,448.00 -2,448.00 2,692.80 -2,203.20 2,448.00 -2,448.00
6.0000

4,896.00

6.0000
163 PLASTIC STOP LINE

650.0000 L.F. 0.00 % 6.7500 12.50 % 6.0000 0.00 %

3,900.00 0.00 4,387.50 487.50 3,900.00 0.00
6.0000

3,900.00

80.0000
164 PLASTIC TRAFFIC ARROW

40.0000 EACH -5.88 % 44.0000 -48.24 % 80.0000 -5.88 %

3,200.00 -200.00 1,760.00 -1,640.00 3,200.00 -200.00
85.0000
3,400.00

15.0000
165 PLASTIC DRAINAGE MARKING

183.0000 EACH 0.00 % 16.5000 10.00 % 15.0000 0.00 %

2,745.00 0.00 3,019.50 274.50 2,745.00 0.00
15.0000
2,745.00

285.0000
166 RAISED PAVEMENT MARKER TYPE 2

44.2200 HUND -5.00 % 300.0000 0.00 % 300.0000 0.00 %

12,602.70 -663.30 13,266.00 0.00 13,266.00 0.00
300.0000
13,266.00

900.0000
167 SHOULDER RUMBLE STRIP TYPE 1

12.8500 MI. 18.42 % 950.0000 25.00 % 1,000.0000 31.58 %

11,565.00 1,799.00 12,207.50 2,441.50 12,850.00 3,084.00
760.0000
9,766.00

0.2800
168 TEMPORARY PAVEMENT MARKING

536287.0000 L.F. 300.00 % 0.3000 328.57 % 0.3000 328.57 %

150,160.36 112,620.27 160,886.10 123,346.01 160,886.10 123,346.01
0.0700

37,540.09
169 PERMANENT SIGNING

L.S. 6.59 % 37.38 % 42.12 %

225,000.00 13,914.00 290,000.00 78,914.00 300,000.00 88,914.00211,086.00
170 SIGN BRIDGE NO. 1

L.S. 0.00 % 3.33 % 0.00 %

150,000.00 0.00 155,000.00 5,000.00 150,000.00 0.00150,000.00
171 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 20.00 % 80.00 % 60.00 %

60,000.00 10,000.00 90,000.00 40,000.00 80,000.00 30,000.0050,000.00
172 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 20.00 % 80.00 % 60.00 %

60,000.00 10,000.00 90,000.00 40,000.00 80,000.00 30,000.0050,000.00
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173 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 20.00 % 50.00 % 60.00 %

60,000.00 10,000.00 75,000.00 25,000.00 80,000.00 30,000.0050,000.00
174 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 20.00 % 50.00 % 60.00 %

60,000.00 10,000.00 75,000.00 25,000.00 80,000.00 30,000.0050,000.00
175 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 20.00 % 24.00 % 60.00 %

60,000.00 10,000.00 62,000.00 12,000.00 80,000.00 30,000.0050,000.00
176 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 20.00 % 24.00 % 60.00 %

60,000.00 10,000.00 62,000.00 12,000.00 80,000.00 30,000.0050,000.00
177 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 50.00 % 80.00 % 50.00 %

15,000.00 5,000.00 18,000.00 8,000.00 15,000.00 5,000.0010,000.00
178 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 50.00 % 80.00 % 50.00 %

15,000.00 5,000.00 18,000.00 8,000.00 15,000.00 5,000.0010,000.00
179 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 50.00 % 90.00 % 50.00 %

15,000.00 5,000.00 19,000.00 9,000.00 15,000.00 5,000.0010,000.00
180 TEMPORARY ILLUMINATION SYSTEM SD 817

L.S. 28.75 % -48.33 % 50.71 %

29,900.00 6,676.13 12,000.00 -11,223.87 35,000.00 11,776.1323,223.87
181 ILLUMINATION SYSTEM SD 801

L.S. 3.15 % 86.81 % 3.78 %

496,950.00 15,164.84 900,000.00 418,214.84 500,000.00 18,214.84481,785.16
182 TRAFFIC SIGNAL SYSTEM RAMP INTERSECTION

L.S. 39.27 % 49.37 % 49.37 %

372,950.00 105,161.16 400,000.00 132,211.16 400,000.00 132,211.16267,788.84
183  REMOVING LUMINAIRE POLE AND SIGNAL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
184  COMMUNICATION CONDUIT SYSTEM

L.S. -16.17 % 16.35 % -15.13 %

306,200.00 -59,076.10 425,000.00 59,723.90 310,000.00 -55,276.10365,276.10
185  COMMUNICATION CABLES AND INTERFACES

L.S. 21.66 % -20.20 % 22.77 %

99,100.00 17,646.25 65,000.00 -16,453.75 100,000.00 18,546.2581,453.75
186  DATA STATION SYSTEM

L.S. 22.81 % -57.39 % 21.75 %

100,870.00 18,737.42 35,000.00 -47,132.58 100,000.00 17,867.4282,132.58
187  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 66.22 % -31.54 % 71.14 %

77,700.00 30,954.00 32,000.00 -14,746.00 80,000.00 33,254.0046,746.00
188  VIDEO/DATA DISTRIBUTION  AND TRANSMISSION SYSTEM

L.S. -27.58 % -34.82 % -37.32 %

57,770.00 -22,005.85 52,000.00 -27,775.85 50,000.00 -29,775.8579,775.85
189  OVERHEIGHT VEHICLE DETECTION SYSTEM

L.S. -12.12 % -20.63 % -20.63 %

121,800.00 -16,794.13 110,000.00 -28,594.13 110,000.00 -28,594.13138,594.13

3.0000
190 SEQUENTIAL ARROW SIGN

3000.0000 HR -40.00 % 2.5000 -50.00 % 3.0000 -40.00 %

9,000.00 -6,000.00 7,500.00 -7,500.00 9,000.00 -6,000.00
5.0000

15,000.00

10,000.0000
191 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 300.00 % 10,000.0000 300.00 % 15,000.0000 500.00 %

40,000.00 30,000.00 40,000.00 30,000.00 60,000.00 50,000.00
2,500.0000
10,000.00

3.0000
192 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

8400.0000 HR -33.33 % 0.2000 -95.56 % 3.0000 -33.33 %

25,200.00 -12,600.00 1,680.00 -36,120.00 25,200.00 -12,600.00
4.5000

37,800.00
193 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 45.08 % 93.44 % -51.64 %

150,000.00 46,610.00 200,000.00 96,610.00 50,000.00 -53,390.00103,390.00

0.0100
194 FLAGGERS AND SPOTTERS

11250.0000 HR -99.98 % 49.0000 22.50 % 38.0000 -5.00 %

112.50 -449,887.50 551,250.00 101,250.00 427,500.00 -22,500.00
40.0000

450,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
195 OTHER TRAFFIC CONTROL LABOR

3670.0000 HR 25.00 % 49.0000 22.50 % 38.0000 -5.00 %

183,500.00 36,700.00 179,830.00 33,030.00 139,460.00 -7,340.00
40.0000

146,800.00
196 TRAFFIC CONTROL SUPERVISOR

L.S. -14.83 % 4.82 % 25.79 %

162,500.00 -28,300.00 200,000.00 9,200.00 240,000.00 49,200.00190,800.00

20.0000
197 CONSTRUCTION SIGNS CLASS A

919.0000 S.F. 25.00 % 25.0000 56.25 % 15.0000 -6.25 %

18,380.00 3,676.00 22,975.00 8,271.00 13,785.00 -919.00
16.0000

14,704.00

OTHER ITEMS
198 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

8.0000
199 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5886.0000 C.Y. -27.27 % 6.0000 -45.45 % 8.0000 -27.27 %

47,088.00 -17,658.00 35,316.00 -29,430.00 47,088.00 -17,658.00
11.0000

64,746.00

0.3000
200 SHORING OR EXTRA EXCAVATION CLASS B

10062.0000 S.F. -85.00 % 1.0000 -50.00 % 1.0000 -50.00 %

3,018.60 -17,105.40 10,062.00 -10,062.00 10,062.00 -10,062.00
2.0000

20,124.00

125.0000
201 CONTROLLED DENSITY FILL

193.0000 C.Y. -16.67 % 80.0000 -46.67 % 150.0000 0.00 %

24,125.00 -4,825.00 15,440.00 -13,510.00 28,950.00 0.00
150.0000
28,950.00

850.0000
202 COMMERCIAL CONCRETE

45.5000 C.Y. 41.67 % 110.0000 -81.67 % 300.0000 -50.00 %

38,675.00 11,375.00 5,005.00 -22,295.00 13,650.00 -13,650.00
600.0000
27,300.00

203 CURE BOX
L.S. 150.00 % 200.00 % 0.00 %

5,000.00 3,000.00 6,000.00 4,000.00 2,000.00 0.002,000.00

250.0000
204 PLUGGING EXISTING PIPE

4.0000 EACH -16.67 % 500.0000 66.67 % 800.0000 166.67 %

1,000.00 -200.00 2,000.00 800.00 3,200.00 2,000.00
300.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
205 MONUMENT CASE AND COVER

1.0000 EACH 66.67 % 650.0000 116.67 % 750.0000 150.00 %

500.00 200.00 650.00 350.00 750.00 450.00
300.0000
300.00

300.0000
206 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 20.00 % 300.0000 20.00 % 500.0000 100.00 %

600.00 100.00 600.00 100.00 1,000.00 500.00
250.0000
500.00

40.7000
207 CEMENT CONC. SIDEWALK

597.0000 S.Y. 35.67 % 55.0000 83.33 % 30.0000 0.00 %

24,297.90 6,387.90 32,835.00 14,925.00 17,910.00 0.00
30.0000

17,910.00

135.0000
208  PATTERNED CEMENT CONC.

711.0000 S.Y. 12.50 % 59.0000 -50.83 % 35.0000 -70.83 %

95,985.00 10,665.00 41,949.00 -43,371.00 24,885.00 -60,435.00
120.0000
85,320.00

1,350.0000
209 CEMENT CONC. SIDEWALK RAMP TYPE 2A

7.0000 EACH -10.00 % 1,900.0000 26.67 % 800.0000 -46.67 %

9,450.00 -1,050.00 13,300.00 2,800.00 5,600.00 -4,900.00
1,500.0000
10,500.00

500.0000
210  HMA RAMP

9.0000 EACH 400.00 % 600.0000 500.00 % 500.0000 400.00 %

4,500.00 3,600.00 5,400.00 4,500.00 4,500.00 3,600.00
100.0000
900.00

50.0000
211  DETECTABLE WARNING PATTERN

156.0000 S.F. 25.00 % 37.0000 -7.50 % 50.0000 25.00 %

7,800.00 1,560.00 5,772.00 -468.00 7,800.00 1,560.00
40.0000
6,240.00

75.0000
212 CONC. SLOPE PROTECTION

360.0000 S.Y. 50.00 % 100.0000 100.00 % 25.0000 -50.00 %

27,000.00 9,000.00 36,000.00 18,000.00 9,000.00 -9,000.00
50.0000

18,000.00

8.1000
213 CHAIN LINK FENCE TYPE 3

7128.0000 L.F. -19.00 % 20.0000 100.00 % 8.0000 -20.00 %

57,736.80 -13,543.20 142,560.00 71,280.00 57,024.00 -14,256.00
10.0000

71,280.00

45.6500
214  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

1030.0000 L.F. 315.00 % 25.0000 127.27 % 44.0000 300.00 %

47,019.50 35,689.50 25,750.00 14,420.00 45,320.00 33,990.00
11.0000

11,330.00

240.0000
215 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

56.0000 EACH 118.18 % 100.0000 -9.09 % 250.0000 127.27 %

13,440.00 7,280.00 5,600.00 -560.00 14,000.00 7,840.00
110.0000
6,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

800.0000
216 DOUBLE 14 FT. CHAIN LINK GATE

3.0000 EACH 6.67 % 1,000.0000 33.33 % 1,000.0000 33.33 %

2,400.00 150.00 3,000.00 750.00 3,000.00 750.00
750.0000
2,250.00

3.6000
217 WIRE FENCE TYPE 1

11522.0000 L.F. -10.00 % 5.0000 25.00 % 4.0000 0.00 %

41,479.20 -4,608.80 57,610.00 11,522.00 46,088.00 0.00
4.0000

46,088.00

3.3000
218 WIRE FENCE TYPE 2

4391.0000 L.F. -17.50 % 4.0000 0.00 % 3.5000 -12.50 %

14,490.30 -3,073.70 17,564.00 0.00 15,368.50 -2,195.50
4.0000

17,564.00

0.0000
219 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

800.0000
220 ABANDON EXISTING MANHOLE

1.0000 EACH 60.00 % 1,000.0000 100.00 % 2,000.0000 300.00 %

800.00 300.00 1,000.00 500.00 2,000.00 1,500.00
500.0000
500.00

150.0000
221  ABANDON EXISTING CATCH BASIN

32.0000 EACH -57.14 % 300.0000 -14.29 % 750.0000 114.29 %

4,800.00 -6,400.00 9,600.00 -1,600.00 24,000.00 12,800.00
350.0000
11,200.00

1,000.0000
222 ADJUST MANHOLE

2.0000 EACH 566.67 % 290.0000 93.33 % 1,000.0000 566.67 %

2,000.00 1,700.00 580.00 280.00 2,000.00 1,700.00
150.0000
300.00

3,200.0000
223 MANHOLE 54 IN. DIAM. TYPE 1

3.0000 EACH 6.67 % 3,800.0000 26.67 % 4,000.0000 33.33 %

9,600.00 600.00 11,400.00 2,400.00 12,000.00 3,000.00
3,000.0000
9,000.00

7,000.0000
224 MANHOLE 60 IN. DIAM. TYPE 1

3.0000 EACH 84.21 % 6,500.0000 71.05 % 6,000.0000 57.89 %

21,000.00 9,600.00 19,500.00 8,100.00 18,000.00 6,600.00
3,800.0000
11,400.00

7,200.0000
225 MANHOLE 72 IN. DIAM. TYPE 1

2.0000 EACH 44.00 % 9,000.0000 80.00 % 6,500.0000 30.00 %

14,400.00 4,400.00 18,000.00 8,000.00 13,000.00 3,000.00
5,000.0000
10,000.00

2,200.0000
226 DROP MANHOLE CONNECTION

1.0000 EACH -12.00 % 2,200.0000 -12.00 % 5,000.0000 100.00 %

2,200.00 -300.00 2,200.00 -300.00 5,000.00 2,500.00
2,500.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
227 ADJUST CATCH BASIN

23.0000 EACH 0.00 % 375.0000 7.14 % 500.0000 42.86 %

8,050.00 0.00 8,625.00 575.00 11,500.00 3,450.00
350.0000
8,050.00

350.0000
228 ADJUST VALVE BOX

2.0000 EACH -12.50 % 200.0000 -50.00 % 500.0000 25.00 %

700.00 -100.00 400.00 -400.00 1,000.00 200.00
400.0000
800.00

200.0000
229  ABANDON WATER VALVE ASSEMBLY

1.0000 EACH -60.00 % 350.0000 -30.00 % 750.0000 50.00 %

200.00 -300.00 350.00 -150.00 750.00 250.00
500.0000
500.00

4.0000
230 TRAINING

1000.0000 HR 100.00 % 45.0000 2,150.00 % 5.0000 150.00 %

4,000.00 2,000.00 45,000.00 43,000.00 5,000.00 3,000.00
2.0000

2,000.00
231 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
232 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
233 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
234  BRIDGE DEMO TRAFFIC CONTROL INCENTIVE/DISINCENTIVE

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
235  GIRDER PLACEMENT TRAFFIC CONTROL INCENTIVE/DISINCENTIVE

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
236 SPCC PLAN

L.S. -16.67 % 0.00 % 0.00 %

2,500.00 -500.00 3,000.00 0.00 3,000.00 0.003,000.00
237 FIELD OFFICE BUILDING

L.S. 0.10 % -55.96 % -51.95 %

25,000.00 25.00 11,000.00 -13,975.00 12,000.00 -12,975.0024,975.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.5000
238 CONSTRUCTION GEOTEXTILE FOR SEPARATION

8368.0000 S.Y. -40.00 % 1.7500 -30.00 % 2.0000 -20.00 %

12,552.00 -8,368.00 14,644.00 -6,276.00 16,736.00 -4,184.00
2.5000

20,920.00

8.0000
239 GEOSYNTHETIC RETAINING WALL

41112.0000 S.F. -33.33 % 12.0000 0.00 % 17.0000 41.67 %

328,896.00 -164,448.00 493,344.00 0.00 698,904.00 205,560.00
12.0000

493,344.00

250.0000
240 MAILBOX SUPPORT TYPE 1

7.0000 EACH 0.00 % 450.0000 80.00 % 500.0000 100.00 %

1,750.00 0.00 3,150.00 1,400.00 3,500.00 1,750.00
250.0000
1,750.00

350.0000
241 MAILBOX SUPPORT TYPE 2

3.0000 EACH 0.00 % 275.0000 -21.43 % 600.0000 71.43 %

1,050.00 0.00 825.00 -225.00 1,800.00 750.00
350.0000
1,050.00

242 TEMPORARY ILLUMINATION SYSTEM SD 3535
L.S. 20.14 % -0.96 % 20.57 %

27,900.00 4,676.13 23,000.00 -223.87 28,000.00 4,776.1323,223.87
243 ILLUMINATION SYSTEM SD 817

L.S. 1.25 % -19.85 % 2.42 %

90,950.00 1,121.45 72,000.00 -17,828.55 92,000.00 2,171.4589,828.55
244 ILLUMINATION SYSTEM SD 3535

L.S. 25.98 % -31.54 % 28.36 %

132,500.00 27,327.25 72,000.00 -33,172.75 135,000.00 29,827.25105,172.75
245 TRAFFIC SIGNAL SYSTEM L-B-M INTERSECTION

L.S. 29.62 % -6.75 % 33.21 %

194,600.00 44,466.31 140,000.00 -10,133.69 200,000.00 49,866.31150,133.69

40.0000
246 DIRECTIONAL BORING

715.0000 L.F. 14.29 % 22.0000 -37.14 % 25.0000 -28.57 %

28,600.00 3,575.00 15,730.00 -9,295.00 17,875.00 -7,150.00
35.0000

25,025.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

SCARSELLA BROS., INC. TAPANI UNDERGROUND, INC. QUIGG BROS., INC.
8404 S 196TH ST 1904 SE 6TH PLACE 819 W STATE ST
KENT WA  98031-1145 98604-8300 98520-5934

PROJECT : SEATTLE   WA  981680697 BATTLE GROUND   WA  986041900 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
247 GRAVEL BORROW INCL. HAUL

296.0000 TON -37.50 % 30.0000 87.50 % 15.0000 -6.25 %

2,960.00 -1,776.00 8,880.00 4,144.00 4,440.00 -296.00
16.0000
4,736.00

$33,750,315.27 -1.54% $34,765,589.37 1.42% $36,208,826.80 5.63%$34,279,754.73CONTRACT TOTAL

$36,208,826.80$33,750,315.27 $34,765,589.37BASE TOTAL -1.54% 1.42% 5.63%$34,279,754.73



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.52 % -1.85 % 72.75 %

3,146,000.00 599,000.00 2,500,000.00 -47,000.00 4,400,000.00 1,853,000.002,547,000.00

6,400.0000
2 CLEARING AND GRUBBING

29.1900 ACRE 113.33 % 5,500.0000 83.33 % 4,000.0000 33.33 %

186,816.00 99,246.00 160,545.00 72,975.00 116,760.00 29,190.00
3,000.0000
87,570.00

3  BERM CONSTRUCTION PIT SITE J-149
L.S. 336.66 % 110.00 % 0.00 %

218,332.30 168,332.30 105,000.00 55,000.00 50,000.00 0.0050,000.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

470.0000
5 REMOVING DRAINAGE STRUCTURE

8.0000 EACH -53.00 % 750.0000 -25.00 % 1,000.0000 0.00 %

3,760.00 -4,240.00 6,000.00 -2,000.00 8,000.00 0.00
1,000.0000
8,000.00

6 REMOVING PORTION OF CONC. BOX CULV.
L.S. 118.95 % 163.16 % 952.63 %

20,800.00 11,300.00 25,000.00 15,500.00 100,000.00 90,500.009,500.00
7 REMOVING EXISTING BRIDGE NO. 5/218

L.S. -57.50 % -57.50 % 50.00 %

85,000.00 -115,000.00 85,000.00 -115,000.00 300,000.00 100,000.00200,000.00

9.0000
8 REMOVING ASPHALT CONC. PAVEMENT

19217.0000 S.Y. 260.00 % 3.5500 42.00 % 5.0000 100.00 %

172,953.00 124,910.50 68,220.35 20,177.85 96,085.00 48,042.50
2.5000

48,042.50

5.0000
9 REMOVING GUARDRAIL

1650.0000 L.F. 66.67 % 3.2000 6.67 % 4.0000 33.33 %

8,250.00 3,300.00 5,280.00 330.00 6,600.00 1,650.00
3.0000

4,950.00

200.0000
10 REMOVING GUARDRAIL ANCHOR

8.0000 EACH 0.00 % 535.0000 167.50 % 185.0000 -7.50 %

1,600.00 0.00 4,280.00 2,680.00 1,480.00 -120.00
200.0000
1,600.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 32.81 % 290.63 % 420.83 %

5,100.00 1,260.00 15,000.00 11,160.00 20,000.00 16,160.003,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

7.0000
12 REMOVING CHAIN LINK FENCE

1244.0000 L.F. 75.00 % 2.4500 -38.75 % 2.5000 -37.50 %

8,708.00 3,732.00 3,047.80 -1,928.20 3,110.00 -1,866.00
4.0000

4,976.00

2.0000
13 REMOVING WIRE FENCE

20679.0000 L.F. -33.33 % 1.1500 -61.67 % 1.1000 -63.33 %

41,358.00 -20,679.00 23,780.85 -38,256.15 22,746.90 -39,290.10
3.0000

62,037.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

125.0000
15 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

30.0000 C.Y. -37.50 % 200.0000 0.00 % 200.0000 0.00 %

3,750.00 -2,250.00 6,000.00 0.00 6,000.00 0.00
200.0000
6,000.00

GRADING

8.0000
16 ROADWAY EXCAVATION INCL. HAUL

105646.0000 C.Y. -20.00 % 10.9000 9.00 % 17.0000 70.00 %

845,168.00 -211,292.00 1,151,541.40 95,081.40 1,795,982.00 739,522.00
10.0000

1,056,460.00

10.5000
17  POND EXCAVATION INCL. HAUL

20591.0000 C.Y. 5.00 % 12.9000 29.00 % 15.0000 50.00 %

216,205.50 10,295.50 265,623.90 59,713.90 308,865.00 102,955.00
10.0000

205,910.00

60.0000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

75.0000 C.Y. 140.00 % 40.0000 60.00 % 50.0000 100.00 %

4,500.00 2,625.00 3,000.00 1,125.00 3,750.00 1,875.00
25.0000
1,875.00

9.3000
19  SPECIAL BORROW INCL. HAUL

348993.0000 C.Y. -31.11 % 12.2000 -9.63 % 13.1100 -2.89 %

3,245,634.90 1,465,770.60 4,257,714.60 -453,690.90 4,575,298.23 -136,107.27
13.5000

4,711,405.50

2.5000
20 EMBANKMENT COMPACTION

352284.0000 C.Y. 150.00 % 2.0000 100.00 % 2.0000 100.00 %

880,710.00 528,426.00 704,568.00 352,284.00 704,568.00 352,284.00
1.0000

352,284.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
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PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
21 DITCH EXCAVATION INCL. HAUL

5.0000 C.Y. -7.89 % 100.0000 163.16 % 150.0000 294.74 %

175.00 -15.00 500.00 310.00 750.00 560.00
38.0000
190.00

860.0000
22 GRATE INLET TYPE 2

18.0000 EACH -65.60 % 2,845.0000 13.80 % 2,600.0000 4.00 %

15,480.00 -29,520.00 51,210.00 6,210.00 46,800.00 1,800.00
2,500.0000
45,000.00

51.0000
23  STREAMBED BALLAST

282.0000 TON 104.00 % 38.0000 52.00 % 25.0000 0.00 %

14,382.00 7,332.00 10,716.00 3,666.00 7,050.00 0.00
25.0000
7,050.00

47.0000
24  STREAMBED COBBLES

311.0000 TON 17.50 % 42.0000 5.00 % 25.0000 -37.50 %

14,617.00 2,177.00 13,062.00 622.00 7,775.00 -4,665.00
40.0000

12,440.00

9.0000
25 UNDERDRAIN PIPE 8 IN. DIAM.

250.0000 L.F. -40.00 % 13.0000 -13.33 % 13.0000 -13.33 %

2,250.00 -1,500.00 3,250.00 -500.00 3,250.00 -500.00
15.0000
3,750.00

16.0000
26 DRAIN PIPE 8 IN. DIAM.

427.0000 L.F. -55.56 % 20.0000 -44.44 % 17.0000 -52.78 %

6,832.00 -8,540.00 8,540.00 -6,832.00 7,259.00 -8,113.00
36.0000

15,372.00

27.0000
27 LIGHT LOOSE RIPRAP

1008.0000 TON -10.00 % 37.0000 23.33 % 40.0000 33.33 %

27,216.00 -3,024.00 37,296.00 7,056.00 40,320.00 10,080.00
30.0000

30,240.00

19.0000
28 QUARRY SPALLS

6668.0000 TON -9.52 % 17.5000 -16.67 % 20.0000 -4.76 %

126,692.00 -13,336.00 116,690.00 -23,338.00 133,360.00 -6,668.00
21.0000

140,028.00
29  TEMPORARY STREAM DIVERSION

L.S. 8.33 % -75.00 % 400.00 %

65,000.00 5,000.00 15,000.00 -45,000.00 300,000.00 240,000.0060,000.00

17.0000
30 SCHEDULE A CULV. PIPE 12 IN. DIAM.

658.0000 L.F. -32.00 % 33.0500 32.20 % 47.5000 90.00 %

11,186.00 -5,264.00 21,746.90 5,296.90 31,255.00 14,805.00
25.0000

16,450.00

18.0000
31 SCHEDULE A CULV. PIPE 18 IN. DIAM.

761.0000 L.F. -48.57 % 39.2500 12.14 % 50.0000 42.86 %

13,698.00 -12,937.00 29,869.25 3,234.25 38,050.00 11,415.00
35.0000

26,635.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

65.0000
32 SCHEDULE A CULV. PIPE 24 IN. DIAM.

64.0000 L.F. 18.18 % 47.8500 -13.00 % 100.0000 81.82 %

4,160.00 640.00 3,062.40 -457.60 6,400.00 2,880.00
55.0000
3,520.00

75.0000
33 CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.

158.0000 L.F. 7.14 % 105.2500 50.36 % 125.0000 78.57 %

11,850.00 790.00 16,629.50 5,569.50 19,750.00 8,690.00
70.0000

11,060.00

300.0000
34  BORING AND JACKING 24 IN. PLAIN STEEL CULVERT PIPE

199.0000 L.F. -25.00 % 321.0500 -19.74 % 305.0000 -23.75 %

59,700.00 -19,900.00 63,888.95 -15,711.05 60,695.00 -18,905.00
400.0000
79,600.00

30,000.0000
35  JACKING PIT FOR 24 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH 100.00 % 20,000.0000 33.33 % 35,000.0000 133.33 %

30,000.00 15,000.00 20,000.00 5,000.00 35,000.00 20,000.00
15,000.0000
15,000.00

350.0000
36  BORING AND JACKING 30 IN. PLAIN STEEL CULVERT PIPE

233.0000 L.F. -22.22 % 358.9500 -20.23 % 350.0000 -22.22 %

81,550.00 -23,300.00 83,635.35 -21,214.65 81,550.00 -23,300.00
450.0000

104,850.00

25,000.0000
37  JACKING PIT FOR 30 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH 66.67 % 20,000.0000 33.33 % 30,000.0000 100.00 %

25,000.00 10,000.00 20,000.00 5,000.00 30,000.00 15,000.00
15,000.0000
15,000.00

38  BORING AND JACKING OBSTRUCTION REMOVAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

STORM SEWER

750.0000
39 CATCH BASIN TYPE 1L

29.0000 EACH -50.00 % 1,825.0000 21.67 % 2,000.0000 33.33 %

21,750.00 -21,750.00 52,925.00 9,425.00 58,000.00 14,500.00
1,500.0000
43,500.00

1,800.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM.

16.0000 EACH -52.63 % 4,250.0000 11.84 % 3,000.0000 -21.05 %

28,800.00 -32,000.00 68,000.00 7,200.00 48,000.00 -12,800.00
3,800.0000
60,800.00

2.0000
41 TESTING STORM SEWER PIPE

7023.0000 L.F. 0.00 % 1.5000 -25.00 % 6.0000 200.00 %

14,046.00 0.00 10,534.50 -3,511.50 42,138.00 28,092.00
2.0000

14,046.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET
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WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

30.0000
42 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

715.0000 L.F. -21.05 % 42.0000 10.53 % 40.0000 5.26 %

21,450.00 -5,720.00 30,030.00 2,860.00 28,600.00 1,430.00
38.0000

27,170.00

55.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1880.0000 L.F. 17.02 % 46.4500 -1.17 % 45.0000 -4.26 %

103,400.00 15,040.00 87,326.00 -1,034.00 84,600.00 -3,760.00
47.0000

88,360.00

90.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

392.0000 L.F. 38.46 % 75.0000 15.38 % 70.0000 7.69 %

35,280.00 9,800.00 29,400.00 3,920.00 27,440.00 1,960.00
65.0000

25,480.00

17.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2136.0000 L.F. -51.43 % 30.5000 -12.86 % 30.0000 -14.29 %

36,312.00 -38,448.00 65,148.00 -9,612.00 64,080.00 -10,680.00
35.0000

74,760.00

20.0000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

653.0000 L.F. -60.00 % 40.5000 -19.00 % 45.0000 -10.00 %

13,060.00 -19,590.00 26,446.50 -6,203.50 29,385.00 -3,265.00
50.0000

32,650.00

35.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1313.0000 L.F. -36.36 % 47.8500 -13.00 % 52.0000 -5.45 %

45,955.00 -26,260.00 62,827.05 -9,387.95 68,276.00 -3,939.00
55.0000

72,215.00

50.0000
48  HIGH DENSITY POLYETHYLENE PIPE 18 IN. DIAM.

74.0000 L.F. -54.55 % 75.0000 -31.82 % 100.0000 -9.09 %

3,700.00 -4,440.00 5,550.00 -2,590.00 7,400.00 -740.00
110.0000
8,140.00

5,500.0000
49  POND CONTROL STRUCTURE TYPE 2 54 IN. DIAM.

5.0000 EACH 10.00 % 5,300.0000 6.00 % 7,600.0000 52.00 %

27,500.00 2,500.00 26,500.00 1,500.00 38,000.00 13,000.00
5,000.0000
25,000.00

SANITARY SEWER

400.0000
50 SEWER CLEANOUT

1.0000 EACH -73.33 % 300.0000 -80.00 % 1,500.0000 0.00 %

400.00 -1,100.00 300.00 -1,200.00 1,500.00 0.00
1,500.0000
1,500.00

10.0000
51 TESTING SEWER PIPE

902.0000 L.F. 400.00 % 3.5000 75.00 % 12.0000 500.00 %

9,020.00 7,216.00 3,157.00 1,353.00 10,824.00 9,020.00
2.0000

1,804.00
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SANITARY SEWER

47.0000
52 PVC SANITARY SEWER PIPE 6 IN. DIAM.

20.0000 L.F. 17.50 % 65.0000 62.50 % 75.0000 87.50 %

940.00 140.00 1,300.00 500.00 1,500.00 700.00
40.0000
800.00

48.0000
53 PVC SANITARY SEWER PIPE 12 IN. DIAM.

250.0000 L.F. -20.00 % 80.0000 33.33 % 50.0000 -16.67 %

12,000.00 -3,000.00 20,000.00 5,000.00 12,500.00 -2,500.00
60.0000

15,000.00

950.0000
54  CAPPING SANITARY SEWER MANHOLE

3.0000 EACH -5.00 % 1,500.0000 50.00 % 3,000.0000 200.00 %

2,850.00 -150.00 4,500.00 1,500.00 9,000.00 6,000.00
1,000.0000
3,000.00

160.0000
55  BYPASS PUMPING FOR SANITARY SEWER

168.0000 HR 166.67 % 155.0000 158.33 % 316.0000 426.67 %

26,880.00 16,800.00 26,040.00 15,960.00 53,088.00 43,008.00
60.0000

10,080.00

24,000.0000
56  BYPASS PUMPING FOR SANITARY SEWER STANDBY

3.0000 MO. 20.00 % 6,000.0000 -70.00 % 30,000.0000 50.00 %

72,000.00 12,000.00 18,000.00 -42,000.00 90,000.00 30,000.00
20,000.0000
60,000.00

1,300.0000
57  MONITORING SANITARY SEWER LINE

20.0000 EACH -36.27 % 750.0000 -63.24 % 3,000.0000 47.06 %

26,000.00 -14,800.00 15,000.00 -25,800.00 60,000.00 19,200.00
2,040.0000
40,800.00

575.0000
58  BORING AND JACKING 42 IN. PLAIN STEEL CULVERT PIPE

487.0000 L.F. -28.13 % 592.0000 -26.00 % 570.0000 -28.75 %

280,025.00 -109,575.00 288,304.00 -101,296.00 277,590.00 -112,010.00
800.0000

389,600.00

15,000.0000
59  JACKING PIT FOR 42 IN. PLAIN STEEL CULVERT PIPE

1.0000 EACH -25.00 % 25,000.0000 25.00 % 50,000.0000 150.00 %

15,000.00 -5,000.00 25,000.00 5,000.00 50,000.00 30,000.00
20,000.0000
20,000.00

45.0000
60  SLIPLINING 42 IN. STEEL CASING WITH 30 IN. HDPE PIPE

487.0000 L.F. -10.00 % 65.0000 30.00 % 175.0000 250.00 %

21,915.00 -2,435.00 31,655.00 7,305.00 85,225.00 60,875.00
50.0000

24,350.00

57.0000
61  HIGH DENSITY POLYETHYLENE PIPE 30 IN. DIAM.

902.0000 L.F. -71.50 % 105.0000 -47.50 % 200.0000 0.00 %

51,414.00 -128,986.00 94,710.00 -85,690.00 180,400.00 0.00
200.0000

180,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,900.0000
62 GATE VALVE 12 IN.

4.0000 EACH 5.56 % 1,500.0000 -16.67 % 5,000.0000 177.78 %

7,600.00 400.00 6,000.00 -1,200.00 20,000.00 12,800.00
1,800.0000
7,200.00

2,200.0000
63 BLOWOFF ASSEMBLY

2.0000 EACH 10.00 % 4,500.0000 125.00 % 1,650.0000 -17.50 %

4,400.00 400.00 9,000.00 5,000.00 3,300.00 -700.00
2,000.0000
4,000.00

4,000.0000
64 HYDRANT ASSEMBLY

3.0000 EACH 33.33 % 5,100.0000 70.00 % 4,000.0000 33.33 %

12,000.00 3,000.00 15,300.00 6,300.00 12,000.00 3,000.00
3,000.0000
9,000.00

2,000.0000
65 RESETTING EXISTING HYDRANT

5.0000 EACH 150.00 % 3,700.0000 362.50 % 1,800.0000 125.00 %

10,000.00 6,000.00 18,500.00 14,500.00 9,000.00 5,000.00
800.0000
4,000.00

2,000.0000
66 MOVING EXISTING HYDRANT

1.0000 EACH 66.67 % 4,000.0000 233.33 % 1,800.0000 50.00 %

2,000.00 800.00 4,000.00 2,800.00 1,800.00 600.00
1,200.0000
1,200.00

1,000.0000
67 SERVICE CONNECTION 1 IN. DIAM.

2.0000 EACH -33.33 % 2,610.0000 74.00 % 2,350.0000 56.67 %

2,000.00 -1,000.00 5,220.00 2,220.00 4,700.00 1,700.00
1,500.0000
3,000.00

45.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

87.0000 L.F. -18.18 % 45.0000 -18.18 % 80.0000 45.45 %

3,915.00 -870.00 3,915.00 -870.00 6,960.00 2,175.00
55.0000
4,785.00

47.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

1042.0000 L.F. -53.00 % 70.0000 -30.00 % 90.0000 -10.00 %

48,974.00 -55,226.00 72,940.00 -31,260.00 93,780.00 -10,420.00
100.0000

104,200.00

35.0000
70  HIGH DENSITY POLYETHYLENE PIPE 12 IN. DIAM.

709.0000 L.F. -65.00 % 135.0000 35.00 % 54.0000 -46.00 %

24,815.00 -46,085.00 95,715.00 24,815.00 38,286.00 -32,614.00
100.0000
70,900.00

270.0000
71  HSS 16.00 STEEL PIPE

142.0000 L.F. 500.00 % 250.0000 455.56 % 800.0000 1,677.78 %

38,340.00 31,950.00 35,500.00 29,110.00 113,600.00 107,210.00
45.0000
6,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769

COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES
72  BYPASS FOR WATER LINE

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

STRUCTURE

30.0000
73 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2790.0000 C.Y. 100.00 % 20.0000 33.33 % 60.0000 300.00 %

83,700.00 41,850.00 55,800.00 13,950.00 167,400.00 125,550.00
15.0000

41,850.00
74 SHORING OR EXTRA EXCAVATION CL. A

L.S. -17.38 % -17.38 % 280.06 %

50,000.00 -10,516.00 50,000.00 -10,516.00 230,000.00 169,484.0060,516.00

35.0000
75 GRAVEL BACKFILL FOR WALL

560.0000 C.Y. -22.22 % 35.0000 -22.22 % 50.0000 11.11 %

19,600.00 -5,600.00 19,600.00 -5,600.00 28,000.00 2,800.00
45.0000

25,200.00

1.4000
76 ST. REINF. BAR FOR BRIDGE

126450.0000 LB. 40.00 % 2.2500 125.00 % 1.0000 0.00 %

177,030.00 50,580.00 284,512.50 158,062.50 126,450.00 0.00
1.0000

126,450.00

405.0000
77 CONC. CLASS 4000 FOR BRIDGE

1132.0000 C.Y. -19.00 % 968.0000 93.60 % 590.0000 18.00 %

458,460.00 -107,540.00 1,095,776.00 529,776.00 667,880.00 101,880.00
500.0000

566,000.00

300.0000
78  PRESTRESSED CONC. GIRDER (WF58G)

2789.0000 L.F. 20.00 % 367.2500 46.90 % 370.0000 48.00 %

836,700.00 139,450.00 1,024,260.25 327,010.25 1,031,930.00 334,680.00
250.0000

697,250.00
79 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80 SUPERSTRUCTURE BRIDGE NO. 5/218

L.S. -18.18 % 54.83 % 157.02 %

675,000.00 -150,000.00 1,277,350.00 452,350.00 2,120,409.00 1,295,409.00825,000.00
81 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -13.90 % 2.52 % 72.21 %

150,000.00 -24,210.00 178,600.00 4,390.00 300,000.00 125,790.00174,210.00
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PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
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TITLE :I-5
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WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
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NO.
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05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
82 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. 14.80 % -11.03 % 38.91 %

200,000.00 25,790.00 155,000.00 -19,210.00 242,000.00 67,790.00174,210.00

90.0000
83 BRIDGE RAILING TYPE BP

173.0000 L.F. 38.46 % 132.0000 103.08 % 115.0000 76.92 %

15,570.00 4,325.00 22,836.00 11,591.00 19,895.00 8,650.00
65.0000

11,245.00

200.0000
84 TRAFFIC BARRIER

168.0000 L.F. 100.00 % 171.5500 71.55 % 115.0000 15.00 %

33,600.00 16,800.00 28,820.40 12,020.40 19,320.00 2,520.00
100.0000
16,800.00

175.0000
85 PEDESTRIAN BARRIER

173.0000 L.F. 75.00 % 177.2000 77.20 % 115.0000 15.00 %

30,275.00 12,975.00 30,655.60 13,355.60 19,895.00 2,595.00
100.0000
17,300.00

340.0000
86 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

1384.0000 L.F. 161.54 % 337.0000 159.23 % 200.0000 53.85 %

470,560.00 290,640.00 466,408.00 286,488.00 276,800.00 96,880.00
130.0000

179,920.00

36.0000
87 CONCRETE FASCIA PANEL

41112.0000 S.F. 33.33 % 38.9900 44.41 % 65.0000 140.74 %

1,480,032.00 370,008.00 1,602,956.88 492,932.88 2,672,280.00 1,562,256.00
27.0000

1,110,024.00

SURFACING

25.0000
88 SHOULDER BALLAST

1835.0000 TON 25.00 % 17.0000 -15.00 % 30.0000 50.00 %

45,875.00 9,175.00 31,195.00 -5,505.00 55,050.00 18,350.00
20.0000

36,700.00

13.0000
89 CRUSHED SURFACING BASE COURSE

131826.0000 TON -7.14 % 12.9000 -7.86 % 25.0000 78.57 %

1,713,738.00 -131,826.00 1,700,555.40 -145,008.60 3,295,650.00 1,450,086.00
14.0000

1,845,564.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
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06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD
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NO.
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05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
90 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

133,538.00 133,538.00 133,538.00133,538.00

CEMENT CONCRETE PAVEMENT

240.0000
91 BRIDGE APPROACH SLAB

685.0000 S.Y. 20.00 % 300.0000 50.00 % 160.0000 -20.00 %

164,400.00 27,400.00 205,500.00 68,500.00 109,600.00 -27,400.00
200.0000

137,000.00

HOT MIX ASPHALT

7.5000
92 PLANING BITUMINOUS PAVEMENT

2982.0000 S.Y. 7.14 % 6.3500 -9.29 % 6.0000 -14.29 %

22,365.00 1,491.00 18,935.70 -1,938.30 17,892.00 -2,982.00
7.0000

20,874.00

24,000.0000
93  REMOVING RUMBLE STRIP

0.4800 MI. 20.00 % 74,380.0000 271.90 % 12,500.0000 -37.50 %

11,520.00 1,920.00 35,702.40 26,102.40 6,000.00 -3,600.00
20,000.0000

9,600.00

67.0000
94 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

22741.0000 TON 15.52 % 60.0000 3.45 % 58.5000 0.86 %

1,523,647.00 204,669.00 1,364,460.00 45,482.00 1,330,348.50 11,370.50
58.0000

1,318,978.00

67.0000
95 HMA CL. 1/2 IN. PG 70-22

40980.0000 TON 15.52 % 60.0000 3.45 % 58.5000 0.86 %

2,745,660.00 368,820.00 2,458,800.00 81,960.00 2,397,330.00 20,490.00
58.0000

2,376,840.00

68.0000
96 HMA CL. 1/2 IN. PG 64-22

70384.0000 TON 23.64 % 60.0000 9.09 % 58.5000 6.36 %

4,786,112.00 914,992.00 4,223,040.00 351,920.00 4,117,464.00 246,344.00
55.0000

3,871,120.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

241,388.00 241,388.00 241,388.00241,388.00
98 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

93,300.00 93,300.00 93,300.0093,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
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NO.

ITEM DESCRIPTION UNIT
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DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
99 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,230.00 40,230.00 40,230.0040,230.00
100 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

78,540.00 78,540.00 78,540.0078,540.00

IRRIGATION AND WATER DISTRIBUTION
103 IRRIGATION SYSTEM

L.S. 20.00 % 53.20 % 44.00 %

60,000.00 10,000.00 76,600.00 26,600.00 72,000.00 22,000.0050,000.00

EROSION CONTROL AND PLANTING

250.0000
104 ESC LEAD

230.0000 DAY 177.78 % 300.0000 233.33 % 20.0000 -77.78 %

57,500.00 36,800.00 69,000.00 48,300.00 4,600.00 -16,100.00
90.0000

20,700.00

2.0000
105 TEMPORARY EROSION CONTROL BLANKET

4941.0000 S.Y. -50.00 % 4.1000 2.50 % 1.6000 -60.00 %

9,882.00 -9,882.00 20,258.10 494.10 7,905.60 -11,858.40
4.0000

19,764.00

60.0000
106  COMPOST BLANKET

1510.0000 C.Y. 33.33 % 36.8500 -18.11 % 35.0000 -22.22 %

90,600.00 22,650.00 55,643.50 -12,306.50 52,850.00 -15,100.00
45.0000

67,950.00

20.0000
107 CHECK DAM

1290.0000 L.F. 150.00 % 22.0000 175.00 % 34.0000 325.00 %

25,800.00 15,480.00 28,380.00 18,060.00 43,860.00 33,540.00
8.0000

10,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06X321 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
RUSH ROAD TO 13TH STREET

06X321 (REV 4/27/2007)

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION, INC. KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD

LYNNWOOD WA 98087-1549 98661-7753

PROJECT : EVERETT   WA  982011927 MUKILTEO   WA  982750158 VANCOUVER   WA  986681769
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
108 STABILIZED CONSTRUCTION ENTRANCE

535.0000 S.Y. 33.33 % 14.7500 -1.67 % 18.0000 20.00 %

10,700.00 2,675.00 7,891.25 -133.75 9,630.00 1,605.00
15.0000
8,025.00

170.0000
109 STREET CLEANING

500.0000 HR 70.00 % 95.0000 -5.00 % 105.0000 5.00 %

85,000.00 35,000.00 47,500.00 -2,500.00 52,500.00 2,500.00
100.0000
50,000.00

130.0000
110 INLET PROTECTION

89.0000 EACH 73.33 % 165.0000 120.00 % 100.0000 33.33 %

11,570.00 4,895.00 14,685.00 8,010.00 8,900.00 2,225.00
75.0000
6,675.00

5.5000
111 SILT FENCE

37542.0000 L.F. 35.80 % 3.8000 -6.17 % 5.0000 23.46 %

206,481.00 54,435.90 142,659.60 -9,385.50 187,710.00 35,664.90
4.0500

152,045.10

3.0000
112 WATTLE

4000.0000 L.F. -45.45 % 5.5000 0.00 % 5.0000 -9.09 %

12,000.00 -10,000.00 22,000.00 0.00 20,000.00 -2,000.00
5.5000

22,000.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

775.0000
114 MULCHING

41.1600 ACRE 10.71 % 790.0000 12.86 % 750.0000 7.14 %

31,899.00 3,087.00 32,516.40 3,704.40 30,870.00 2,058.00
700.0000
28,812.00

1,400.0000
115  SEEDING, FERTILIZING, AND MULCHING-ROADSIDE

40.8600 ACRE -30.00 % 2,105.0000 5.25 % 2,000.0000 0.00 %

57,204.00 -24,516.00 86,010.30 4,290.30 81,720.00 0.00
2,000.0000
81,720.00

1,200.0000
116  SEEDING, FERTILIZING, AND MULCHING-PIT SITE J-149

5.0000 ACRE -52.00 % 2,105.0000 -15.80 % 2,000.0000 -20.00 %

6,000.00 -6,500.00 10,525.00 -1,975.00 10,000.00 -2,500.00
2,500.0000
12,500.00

5,400.0000
117  SEEDING, FERTILIZING, AND MULCHING-WETLAND

4.3000 ACRE 35.00 % 2,105.0000 -47.38 % 8,000.0000 100.00 %

23,220.00 6,020.00 9,051.50 -8,148.50 34,400.00 17,200.00
4,000.0000
17,200.00

1,200.0000
118  SEEDING AND MULCHING-TEMPORARY SEEDING

25.0000 ACRE -20.00 % 1,790.0000 19.33 % 1,700.0000 13.33 %

30,000.00 -7,500.00 44,750.00 7,250.00 42,500.00 5,000.00
1,500.0000
37,500.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
119 TOPSOIL TYPE B

2615.0000 C.Y. 20.00 % 12.0000 60.00 % 10.0000 33.33 %

23,535.00 3,922.50 31,380.00 11,767.50 26,150.00 6,537.50
7.5000

19,612.50

28.0000
120 PSIPE TREE MIX-ROADSIDE

320.0000 EACH -60.00 % 73.7000 5.29 % 70.0000 0.00 %

8,960.00 -13,440.00 23,584.00 1,184.00 22,400.00 0.00
70.0000

22,400.00

6.0000
121 PSIPE SHRUB MIX A

10360.0000 EACH 0.00 % 7.9000 31.67 % 7.5000 25.00 %

62,160.00 0.00 81,844.00 19,684.00 77,700.00 15,540.00
6.0000

62,160.00

9.0000
122 PSIPE SHRUB MIX B

1140.0000 EACH 12.50 % 10.0000 25.00 % 10.0000 25.00 %

10,260.00 1,140.00 11,400.00 2,280.00 11,400.00 2,280.00
8.0000

9,120.00

7.0000
123 PSIPE SHRUB MIX C

2650.0000 EACH 40.00 % 6.3500 27.00 % 6.0000 20.00 %

18,550.00 5,300.00 16,827.50 3,577.50 15,900.00 2,650.00
5.0000

13,250.00

4.0000
124 PSIPE SHRUB MIX D

12170.0000 EACH 14.29 % 5.3000 51.43 % 5.0000 42.86 %

48,680.00 6,085.00 64,501.00 21,906.00 60,850.00 18,255.00
3.5000

42,595.00

3.0000
125 PSIPE EMERGENT MIX A

10000.0000 EACH 200.00 % 1.6000 60.00 % 1.5000 50.00 %

30,000.00 20,000.00 16,000.00 6,000.00 15,000.00 5,000.00
1.0000

10,000.00

65.0000
126  GENERAL WEED CONTROL

200.0000 HR -50.00 % 31.6000 -75.69 % 30.0000 -76.92 %

13,000.00 -13,000.00 6,320.00 -19,680.00 6,000.00 -20,000.00
130.0000
26,000.00

48.0000
127 BARK OR WOOD CHIP MULCH

1510.0000 C.Y. 20.00 % 36.9000 -7.75 % 35.0000 -12.50 %

72,480.00 12,080.00 55,719.00 -4,681.00 52,850.00 -7,550.00
40.0000

60,400.00

3.0000
128 HIGH VISIBILITY FENCE

6989.0000 L.F. 0.00 % 3.5000 16.67 % 5.0000 66.67 %

20,967.00 0.00 24,461.50 3,494.50 34,945.00 13,978.00
3.0000

20,967.00

2,000.0000
129  SOIL PREPARATION AREA

4.5200 ACRE 0.00 % 3,250.0000 62.50 % 3,000.0000 50.00 %

9,040.00 0.00 14,690.00 5,650.00 13,560.00 4,520.00
2,000.0000
9,040.00
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CONTRACT NO :007324 REGION NO : 4 AWARDED ON : May 22 2007
VERSION NO :5 WORK ORDER# : XL2103
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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HP-IMD-0052(185)
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
130  ECOLOGY EMBANKMENT

2874.0000 L.F. -54.55 % 42.5000 -22.73 % 71.0000 29.09 %

71,850.00 -86,220.00 122,145.00 -35,925.00 204,054.00 45,984.00
55.0000

158,070.00

2,100.0000
131  LOG WEIR

4.0000 EACH -75.29 % 4,500.0000 -47.06 % 4,500.0000 -47.06 %

8,400.00 -25,600.00 18,000.00 -16,000.00 18,000.00 -16,000.00
8,500.0000
34,000.00

44.0000
132  OIL ABSORBENT BOOM

120.0000 L.F. 1,366.67 % 35.0000 1,066.67 % 100.0000 3,233.33 %

5,280.00 4,920.00 4,200.00 3,840.00 12,000.00 11,640.00
3.0000
360.00

TRAFFIC

18.0000
133 CEMENT CONC. TRAFFIC CURB AND GUTTER

1020.0000 L.F. 20.00 % 19.5000 30.00 % 18.5000 23.33 %

18,360.00 3,060.00 19,890.00 4,590.00 18,870.00 3,570.00
15.0000

15,300.00

7.0000
134 EXTRUDED CURB

133.0000 L.F. -12.50 % 6.3500 -20.63 % 6.0000 -25.00 %

931.00 -133.00 844.55 -219.45 798.00 -266.00
8.0000

1,064.00

9.0000
135  EXTRUDED CURB TYPE 6 MODIFIED

1224.0000 L.F. -10.00 % 8.5000 -15.00 % 8.0000 -20.00 %

11,016.00 -1,224.00 10,404.00 -1,836.00 9,792.00 -2,448.00
10.0000

12,240.00

16.0000
136 TYPE C PRECAST TRAFFIC CURB

182.0000 L.F. 33.33 % 15.8000 31.67 % 15.0000 25.00 %

2,912.00 728.00 2,875.60 691.60 2,730.00 546.00
12.0000
2,184.00

17.5000
137 BEAM GUARDRAIL TYPE 1

19121.0000 L.F. -10.26 % 20.2000 3.59 % 17.3000 -11.28 %

334,617.50 -38,242.00 386,244.20 13,384.70 330,793.30 -42,066.20
19.5000

372,859.50

1,100.0000
138 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH -8.33 % 2,130.0000 77.50 % 1,125.0000 -6.25 %

12,100.00 -1,100.00 23,430.00 10,230.00 12,375.00 -825.00
1,200.0000
13,200.00

660.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

8.0000 EACH -45.00 % 1,600.0000 33.33 % 650.0000 -45.83 %

5,280.00 -4,320.00 12,800.00 3,200.00 5,200.00 -4,400.00
1,200.0000
9,600.00
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1,700.0000
140 BEAM GUARDRAIL FLARED TERMINAL

13.0000 EACH 0.00 % 2,660.0000 56.47 % 1,665.0000 -2.06 %

22,100.00 0.00 34,580.00 12,480.00 21,645.00 -455.00
1,700.0000
22,100.00

1,800.0000
141 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -40.00 % 3,195.0000 6.50 % 1,725.0000 -42.50 %

3,600.00 -2,400.00 6,390.00 390.00 3,450.00 -2,550.00
3,000.0000
6,000.00

600.0000
142 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH -7.69 % 800.0000 23.08 % 625.0000 -3.85 %

2,400.00 -200.00 3,200.00 600.00 2,500.00 -100.00
650.0000
2,600.00

600.0000
143 BEAM GUARDRAIL ANCHOR TYPE 4

12.0000 EACH -7.69 % 535.0000 -17.69 % 600.0000 -7.69 %

7,200.00 -600.00 6,420.00 -1,380.00 7,200.00 -600.00
650.0000
7,800.00

71.0000
144 SINGLE SLOPE CONCRETE BARRIER

6381.0000 L.F. 9.23 % 70.3000 8.15 % 62.0000 -4.62 %

453,051.00 38,286.00 448,584.30 33,819.30 395,622.00 -19,143.00
65.0000

414,765.00

170.0000
145  DIFFERENTIAL GRADE MEDIAN BARRIER

4350.0000 L.F. 28.79 % 144.7000 9.62 % 125.0000 -5.30 %

739,500.00 165,300.00 629,445.00 55,245.00 543,750.00 -30,450.00
132.0000

574,200.00

9.0000
146 TEMPORARY CONC. BARRIER

86027.0000 L.F. 12.50 % 12.0000 50.00 % 8.6000 7.50 %

774,243.00 86,027.00 1,032,324.00 344,108.00 739,832.20 51,616.20
8.0000

688,216.00

7.0000
147 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

18275.0000 L.F. 40.00 % 7.3500 47.00 % 7.0000 40.00 %

127,925.00 36,550.00 134,321.25 42,946.25 127,925.00 36,550.00
5.0000

91,375.00

5.0000
148  CLEANING AND SEALING CONC. BARRIER

13074.0000 L.F. 150.00 % 2.5000 25.00 % 2.6700 33.50 %

65,370.00 39,222.00 32,685.00 6,537.00 34,907.58 8,759.58
2.0000

26,148.00

3,100.0000
149 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -31.11 % 3,090.0000 -31.33 % 3,250.0000 -27.78 %

12,400.00 -5,600.00 12,360.00 -5,640.00 13,000.00 -5,000.00
4,500.0000
18,000.00

35,000.0000
150 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 40.00 % 35,850.0000 43.40 % 33,700.0000 34.80 %

70,000.00 20,000.00 71,700.00 21,700.00 67,400.00 17,400.00
25,000.0000
50,000.00
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1,000.0000
151 RESETTING IMPACT ATTENUATOR

4.0000 EACH -33.33 % 970.0000 -35.33 % 1,000.0000 -33.33 %

4,000.00 -2,000.00 3,880.00 -2,120.00 4,000.00 -2,000.00
1,500.0000
6,000.00

45,000.0000
152 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 650.00 % 16,925.0000 182.08 % 2,000.0000 -66.67 %

180,000.00 156,000.00 67,700.00 43,700.00 8,000.00 -16,000.00
6,000.0000
24,000.00

57.0000
153 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1840.0000 HR 128.00 % 60.0000 140.00 % 35.0000 40.00 %

104,880.00 58,880.00 110,400.00 64,400.00 64,400.00 18,400.00
25.0000

46,000.00
154 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

20.0000
155 FLEXIBLE GUIDE POST

277.0000 EACH -31.03 % 42.5500 46.72 % 30.0000 3.45 %

5,540.00 -2,493.00 11,786.35 3,753.35 8,310.00 277.00
29.0000
8,033.00

0.1500
156 PAINT LINE

109344.0000 L.F. 50.00 % 0.1400 40.00 % 0.1300 30.00 %

16,401.60 5,467.20 15,308.16 4,373.76 14,214.72 3,280.32
0.1000

10,934.40

0.6000
157 PLASTIC LINE

4560.0000 L.F. -40.00 % 0.5500 -45.00 % 0.5000 -50.00 %

2,736.00 -1,824.00 2,508.00 -2,052.00 2,280.00 -2,280.00
1.0000

4,560.00

0.4000
158 PROFILED PLASTIC LINE

69981.0000 L.F. -55.56 % 0.3500 -61.11 % 0.3300 -63.33 %

27,992.40 -34,990.50 24,493.35 -38,489.55 23,093.73 -39,889.17
0.9000

62,982.90

1.2000
159 PROFILED PLASTIC DROP LANE LINE

5280.0000 L.F. -20.00 % 1.0500 -30.00 % 1.0000 -33.33 %

6,336.00 -1,584.00 5,544.00 -2,376.00 5,280.00 -2,640.00
1.5000

7,920.00

0.4000
160 PAINTED WIDE LINE

3398.0000 L.F. -11.11 % 0.3700 -17.78 % 0.3500 -22.22 %

1,359.20 -169.90 1,257.26 -271.84 1,189.30 -339.80
0.4500

1,529.10

1.0000
161 PLASTIC WIDE LINE

10884.0000 L.F. -20.00 % 0.8900 -28.80 % 0.8500 -32.00 %

10,884.00 -2,721.00 9,686.76 -3,918.24 9,251.40 -4,353.60
1.2500

13,605.00
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3.3000
162 PLASTIC CROSSWALK LINE

816.0000 S.F. -45.00 % 3.1600 -47.33 % 3.0000 -50.00 %

2,692.80 -2,203.20 2,578.56 -2,317.44 2,448.00 -2,448.00
6.0000

4,896.00

6.5000
163 PLASTIC STOP LINE

650.0000 L.F. 8.33 % 6.3500 5.83 % 6.0000 0.00 %

4,225.00 325.00 4,127.50 227.50 3,900.00 0.00
6.0000

3,900.00

90.0000
164 PLASTIC TRAFFIC ARROW

40.0000 EACH 5.88 % 85.0000 0.00 % 80.0000 -5.88 %

3,600.00 200.00 3,400.00 0.00 3,200.00 -200.00
85.0000
3,400.00

17.0000
165 PLASTIC DRAINAGE MARKING

183.0000 EACH 13.33 % 15.8000 5.33 % 15.0000 0.00 %

3,111.00 366.00 2,891.40 146.40 2,745.00 0.00
15.0000
2,745.00

310.0000
166 RAISED PAVEMENT MARKER TYPE 2

44.2200 HUND 3.33 % 300.0000 0.00 % 285.0000 -5.00 %

13,708.20 442.20 13,266.00 0.00 12,602.70 -663.30
300.0000
13,266.00

1,000.0000
167 SHOULDER RUMBLE STRIP TYPE 1

12.8500 MI. 31.58 % 950.0000 25.00 % 900.0000 18.42 %

12,850.00 3,084.00 12,207.50 2,441.50 11,565.00 1,799.00
760.0000
9,766.00

0.3000
168 TEMPORARY PAVEMENT MARKING

536287.0000 L.F. 328.57 % 0.2900 314.29 % 0.2800 300.00 %

160,886.10 123,346.01 155,523.23 117,983.14 150,160.36 112,620.27
0.0700

37,540.09
169 PERMANENT SIGNING

L.S. 13.70 % 37.38 % 65.81 %

240,000.00 28,914.00 290,000.00 78,914.00 350,000.00 138,914.00211,086.00
170 SIGN BRIDGE NO. 1

L.S. -6.67 % 5.33 % 0.00 %

140,000.00 -10,000.00 158,000.00 8,000.00 150,000.00 0.00150,000.00
171 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 10.00 % 80.00 % 90.00 %

55,000.00 5,000.00 90,000.00 40,000.00 95,000.00 45,000.0050,000.00
172 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 10.00 % 90.00 % 100.00 %

55,000.00 5,000.00 95,000.00 45,000.00 100,000.00 50,000.0050,000.00
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173 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 10.00 % 52.00 % 64.00 %

55,000.00 5,000.00 76,000.00 26,000.00 82,000.00 32,000.0050,000.00
174 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 10.00 % 52.00 % 64.00 %

55,000.00 5,000.00 76,000.00 26,000.00 82,000.00 32,000.0050,000.00
175 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 20.00 % 26.30 % 40.00 %

60,000.00 10,000.00 63,150.00 13,150.00 70,000.00 20,000.0050,000.00
176 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 10.00 % 26.30 % 40.00 %

55,000.00 5,000.00 63,150.00 13,150.00 70,000.00 20,000.0050,000.00
177 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 104.00 % 80.00 % 70.00 %

20,400.00 10,400.00 18,000.00 8,000.00 17,000.00 7,000.0010,000.00
178 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 104.00 % 80.00 % 70.00 %

20,400.00 10,400.00 18,000.00 8,000.00 17,000.00 7,000.0010,000.00
179 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 104.00 % 80.00 % 70.00 %

20,400.00 10,400.00 18,000.00 8,000.00 17,000.00 7,000.0010,000.00
180 TEMPORARY ILLUMINATION SYSTEM SD 817

L.S. -48.33 % 28.75 % 29.18 %

12,000.00 -11,223.87 29,900.00 6,676.13 30,000.00 6,776.1323,223.87
181 ILLUMINATION SYSTEM SD 801

L.S. 55.67 % 14.56 % 7.93 %

750,000.00 268,214.84 551,950.00 70,164.84 520,000.00 38,214.84481,785.16
182 TRAFFIC SIGNAL SYSTEM RAMP INTERSECTION

L.S. 34.43 % 39.27 % 43.77 %

360,000.00 92,211.16 372,950.00 105,161.16 385,000.00 117,211.16267,788.84
183  REMOVING LUMINAIRE POLE AND SIGNAL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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TITLE :I-5
RUSH ROAD TO 13TH STREET
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1525 E MARINE VIEW DR 3405 - 121ST ST SW 2200 COLUMBIA HOUSE BLVD
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COUNTY(S) :LEWIS,THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/01/2007
08:03

DOT_RGGB01

HP-IMD-0052(185)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
184  COMMUNICATION CONDUIT SYSTEM

L.S. -1.44 % -16.17 % -12.40 %

360,000.00 -5,276.10 306,200.00 -59,076.10 320,000.00 -45,276.10365,276.10
185  COMMUNICATION CABLES AND INTERFACES

L.S. -21.43 % 21.66 % 21.66 %

64,000.00 -17,453.75 99,100.00 17,646.25 99,100.00 17,646.2581,453.75
186  DATA STATION SYSTEM

L.S. -58.60 % 22.81 % 22.81 %

34,000.00 -48,132.58 100,870.00 18,737.42 100,870.00 18,737.4282,132.58
187  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -31.54 % 66.22 % 66.22 %

32,000.00 -14,746.00 77,700.00 30,954.00 77,700.00 30,954.0046,746.00
188  VIDEO/DATA DISTRIBUTION  AND TRANSMISSION SYSTEM

L.S. -37.32 % -27.58 % -27.58 %

50,000.00 -29,775.85 57,770.00 -22,005.85 57,770.00 -22,005.8579,775.85
189  OVERHEIGHT VEHICLE DETECTION SYSTEM

L.S. -20.63 % -12.12 % -12.12 %

110,000.00 -28,594.13 121,800.00 -16,794.13 121,800.00 -16,794.13138,594.13

4.0000
190 SEQUENTIAL ARROW SIGN

3000.0000 HR -20.00 % 13.0000 160.00 % 10.0000 100.00 %

12,000.00 -3,000.00 39,000.00 24,000.00 30,000.00 15,000.00
5.0000

15,000.00

25,000.0000
191 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 900.00 % 15,000.0000 500.00 % 20,000.0000 700.00 %

100,000.00 90,000.00 60,000.00 50,000.00 80,000.00 70,000.00
2,500.0000
10,000.00

5.0000
192 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

8400.0000 HR 11.11 % 8.0000 77.78 % 4.0000 -11.11 %

42,000.00 4,200.00 67,200.00 29,400.00 33,600.00 -4,200.00
4.5000

37,800.00
193 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 54.75 % 20.90 % -3.28 %

160,000.00 56,610.00 125,000.00 21,610.00 100,000.00 -3,390.00103,390.00

46.0000
194 FLAGGERS AND SPOTTERS

11250.0000 HR 15.00 % 38.5000 -3.75 % 1.0000 -97.50 %

517,500.00 67,500.00 433,125.00 -16,875.00 11,250.00 -438,750.00
40.0000

450,000.00
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TOTAL AMOUNT

TRAFFIC

46.0000
195 OTHER TRAFFIC CONTROL LABOR

3670.0000 HR 15.00 % 38.5000 -3.75 % 1.0000 -97.50 %

168,820.00 22,020.00 141,295.00 -5,505.00 3,670.00 -143,130.00
40.0000

146,800.00
196 TRAFFIC CONTROL SUPERVISOR

L.S. -13.52 % -3.04 % -94.76 %

165,000.00 -25,800.00 185,000.00 -5,800.00 10,000.00 -180,800.00190,800.00

21.0000
197 CONSTRUCTION SIGNS CLASS A

919.0000 S.F. 31.25 % 26.3000 64.38 % 25.0000 56.25 %

19,299.00 4,595.00 24,169.70 9,465.70 22,975.00 8,271.00
16.0000

14,704.00

OTHER ITEMS
198 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 42.86 %

35,000.00 0.00 35,000.00 0.00 50,000.00 15,000.0035,000.00

10.0000
199 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5886.0000 C.Y. -9.09 % 6.2500 -43.18 % 30.0000 172.73 %

58,860.00 -5,886.00 36,787.50 -27,958.50 176,580.00 111,834.00
11.0000

64,746.00

35.0000
200 SHORING OR EXTRA EXCAVATION CLASS B

10062.0000 S.F. 1,650.00 % 0.7500 -62.50 % 15.0000 650.00 %

352,170.00 332,046.00 7,546.50 -12,577.50 150,930.00 130,806.00
2.0000

20,124.00

200.0000
201 CONTROLLED DENSITY FILL

193.0000 C.Y. 33.33 % 90.0000 -40.00 % 100.0000 -33.33 %

38,600.00 9,650.00 17,370.00 -11,580.00 19,300.00 -9,650.00
150.0000
28,950.00

550.0000
202 COMMERCIAL CONCRETE

45.5000 C.Y. -8.33 % 1,400.0000 133.33 % 500.0000 -16.67 %

25,025.00 -2,275.00 63,700.00 36,400.00 22,750.00 -4,550.00
600.0000
27,300.00

203 CURE BOX
L.S. 415.00 % -50.00 % 400.00 %

10,300.00 8,300.00 1,000.00 -1,000.00 10,000.00 8,000.002,000.00

460.0000
204 PLUGGING EXISTING PIPE

4.0000 EACH 53.33 % 500.0000 66.67 % 1,000.0000 233.33 %

1,840.00 640.00 2,000.00 800.00 4,000.00 2,800.00
300.0000
1,200.00
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OTHER ITEMS

770.0000
205 MONUMENT CASE AND COVER

1.0000 EACH 156.67 % 500.0000 66.67 % 1,000.0000 233.33 %

770.00 470.00 500.00 200.00 1,000.00 700.00
300.0000
300.00

430.0000
206 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 72.00 % 250.0000 0.00 % 500.0000 100.00 %

860.00 360.00 500.00 0.00 1,000.00 500.00
250.0000
500.00

36.0000
207 CEMENT CONC. SIDEWALK

597.0000 S.Y. 20.00 % 46.0000 53.33 % 54.0000 80.00 %

21,492.00 3,582.00 27,462.00 9,552.00 32,238.00 14,328.00
30.0000

17,910.00

120.0000
208  PATTERNED CEMENT CONC.

711.0000 S.Y. 0.00 % 48.0000 -60.00 % 62.0000 -48.33 %

85,320.00 0.00 34,128.00 -51,192.00 44,082.00 -41,238.00
120.0000
85,320.00

1,200.0000
209 CEMENT CONC. SIDEWALK RAMP TYPE 2A

7.0000 EACH -20.00 % 1,500.0000 0.00 % 1,400.0000 -6.67 %

8,400.00 -2,100.00 10,500.00 0.00 9,800.00 -700.00
1,500.0000
10,500.00

340.0000
210  HMA RAMP

9.0000 EACH 240.00 % 1,500.0000 1,400.00 % 300.0000 200.00 %

3,060.00 2,160.00 13,500.00 12,600.00 2,700.00 1,800.00
100.0000
900.00

10.0000
211  DETECTABLE WARNING PATTERN

156.0000 S.F. -75.00 % 48.0000 20.00 % 45.0000 12.50 %

1,560.00 -4,680.00 7,488.00 1,248.00 7,020.00 780.00
40.0000
6,240.00

60.0000
212 CONC. SLOPE PROTECTION

360.0000 S.Y. 20.00 % 56.0000 12.00 % 90.0000 80.00 %

21,600.00 3,600.00 20,160.00 2,160.00 32,400.00 14,400.00
50.0000

18,000.00

8.0000
213 CHAIN LINK FENCE TYPE 3

7128.0000 L.F. -20.00 % 8.1000 -19.00 % 7.7500 -22.50 %

57,024.00 -14,256.00 57,736.80 -13,543.20 55,242.00 -16,038.00
10.0000

71,280.00

44.0000
214  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

1030.0000 L.F. 300.00 % 45.8000 316.36 % 43.5000 295.45 %

45,320.00 33,990.00 47,174.00 35,844.00 44,805.00 33,475.00
11.0000

11,330.00

235.0000
215 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

56.0000 EACH 113.64 % 245.0000 122.73 % 230.0000 109.09 %

13,160.00 7,000.00 13,720.00 7,560.00 12,880.00 6,720.00
110.0000
6,160.00
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OTHER ITEMS

800.0000
216 DOUBLE 14 FT. CHAIN LINK GATE

3.0000 EACH 6.67 % 790.0000 5.33 % 750.0000 0.00 %

2,400.00 150.00 2,370.00 120.00 2,250.00 0.00
750.0000
2,250.00

3.5000
217 WIRE FENCE TYPE 1

11522.0000 L.F. -12.50 % 3.6500 -8.75 % 3.5000 -12.50 %

40,327.00 -5,761.00 42,055.30 -4,032.70 40,327.00 -5,761.00
4.0000

46,088.00

3.5000
218 WIRE FENCE TYPE 2

4391.0000 L.F. -12.50 % 3.3500 -16.25 % 3.1400 -21.50 %

15,368.50 -2,195.50 14,709.85 -2,854.15 13,787.74 -3,776.26
4.0000

17,564.00

0.0000
219 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

460.0000
220 ABANDON EXISTING MANHOLE

1.0000 EACH -8.00 % 1,250.0000 150.00 % 2,500.0000 400.00 %

460.00 -40.00 1,250.00 750.00 2,500.00 2,000.00
500.0000
500.00

400.0000
221  ABANDON EXISTING CATCH BASIN

32.0000 EACH 14.29 % 500.0000 42.86 % 1,000.0000 185.71 %

12,800.00 1,600.00 16,000.00 4,800.00 32,000.00 20,800.00
350.0000
11,200.00

510.0000
222 ADJUST MANHOLE

2.0000 EACH 240.00 % 750.0000 400.00 % 1,500.0000 900.00 %

1,020.00 720.00 1,500.00 1,200.00 3,000.00 2,700.00
150.0000
300.00

3,400.0000
223 MANHOLE 54 IN. DIAM. TYPE 1

3.0000 EACH 13.33 % 5,500.0000 83.33 % 6,300.0000 110.00 %

10,200.00 1,200.00 16,500.00 7,500.00 18,900.00 9,900.00
3,000.0000
9,000.00

4,000.0000
224 MANHOLE 60 IN. DIAM. TYPE 1

3.0000 EACH 5.26 % 6,000.0000 57.89 % 9,500.0000 150.00 %

12,000.00 600.00 18,000.00 6,600.00 28,500.00 17,100.00
3,800.0000
11,400.00

6,000.0000
225 MANHOLE 72 IN. DIAM. TYPE 1

2.0000 EACH 20.00 % 7,000.0000 40.00 % 10,000.0000 100.00 %

12,000.00 2,000.00 14,000.00 4,000.00 20,000.00 10,000.00
5,000.0000
10,000.00

2,000.0000
226 DROP MANHOLE CONNECTION

1.0000 EACH -20.00 % 6,500.0000 160.00 % 2,500.0000 0.00 %

2,000.00 -500.00 6,500.00 4,000.00 2,500.00 0.00
2,500.0000
2,500.00
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OTHER ITEMS

390.0000
227 ADJUST CATCH BASIN

23.0000 EACH 11.43 % 450.0000 28.57 % 1,000.0000 185.71 %

8,970.00 920.00 10,350.00 2,300.00 23,000.00 14,950.00
350.0000
8,050.00

270.0000
228 ADJUST VALVE BOX

2.0000 EACH -32.50 % 250.0000 -37.50 % 500.0000 25.00 %

540.00 -260.00 500.00 -300.00 1,000.00 200.00
400.0000
800.00

1,100.0000
229  ABANDON WATER VALVE ASSEMBLY

1.0000 EACH 120.00 % 5,000.0000 900.00 % 1,000.0000 100.00 %

1,100.00 600.00 5,000.00 4,500.00 1,000.00 500.00
500.0000
500.00

4.0000
230 TRAINING

1000.0000 HR 100.00 % 3.0000 50.00 % 1.0000 -50.00 %

4,000.00 2,000.00 3,000.00 1,000.00 1,000.00 -1,000.00
2.0000

2,000.00
231 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
232 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
233 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
234  BRIDGE DEMO TRAFFIC CONTROL INCENTIVE/DISINCENTIVE

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
235  GIRDER PLACEMENT TRAFFIC CONTROL INCENTIVE/DISINCENTIVE

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
236 SPCC PLAN

L.S. -16.67 % 66.67 % 233.33 %

2,500.00 -500.00 5,000.00 2,000.00 10,000.00 7,000.003,000.00
237 FIELD OFFICE BUILDING

L.S. 40.14 % 160.26 % 100.20 %

35,000.00 10,025.00 65,000.00 40,025.00 50,000.00 25,025.0024,975.00
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2.0000
238 CONSTRUCTION GEOTEXTILE FOR SEPARATION

8368.0000 S.Y. -20.00 % 2.2500 -10.00 % 3.0000 20.00 %

16,736.00 -4,184.00 18,828.00 -2,092.00 25,104.00 4,184.00
2.5000

20,920.00

9.7500
239 GEOSYNTHETIC RETAINING WALL

41112.0000 S.F. -18.75 % 14.5000 20.83 % 13.0000 8.33 %

400,842.00 -92,502.00 596,124.00 102,780.00 534,456.00 41,112.00
12.0000

493,344.00

750.0000
240 MAILBOX SUPPORT TYPE 1

7.0000 EACH 200.00 % 375.0000 50.00 % 350.0000 40.00 %

5,250.00 3,500.00 2,625.00 875.00 2,450.00 700.00
250.0000
1,750.00

870.0000
241 MAILBOX SUPPORT TYPE 2

3.0000 EACH 148.57 % 625.0000 78.57 % 600.0000 71.43 %

2,610.00 1,560.00 1,875.00 825.00 1,800.00 750.00
350.0000
1,050.00

242 TEMPORARY ILLUMINATION SYSTEM SD 3535
L.S. -0.96 % 20.14 % 20.14 %

23,000.00 -223.87 27,900.00 4,676.13 27,900.00 4,676.1323,223.87
243 ILLUMINATION SYSTEM SD 817

L.S. -22.07 % 1.25 % 1.30 %

70,000.00 -19,828.55 90,950.00 1,121.45 91,000.00 1,171.4589,828.55
244 ILLUMINATION SYSTEM SD 3535

L.S. -33.44 % 25.98 % 25.98 %

70,000.00 -35,172.75 132,500.00 27,327.25 132,500.00 27,327.25105,172.75
245 TRAFFIC SIGNAL SYSTEM L-B-M INTERSECTION

L.S. -16.74 % 29.62 % 29.62 %

125,000.00 -25,133.69 194,600.00 44,466.31 194,600.00 44,466.31150,133.69

21.0000
246 DIRECTIONAL BORING

715.0000 L.F. -40.00 % 50.0000 42.86 % 21.0000 -40.00 %

15,015.00 -10,010.00 35,750.00 10,725.00 15,015.00 -10,010.00
35.0000

25,025.00
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TOTAL AMOUNT

OTHER ITEMS

15.0000
247 GRAVEL BORROW INCL. HAUL

296.0000 TON -6.25 % 18.0000 12.50 % 20.0000 25.00 %

4,440.00 -296.00 5,328.00 592.00 5,920.00 1,184.00
16.0000
4,736.00

$36,968,000.00 7.84% $38,344,618.70 11.86% $44,050,728.26 28.50%$34,279,754.73CONTRACT TOTAL

$44,050,728.26$36,968,000.00 $38,344,618.70BASE TOTAL 7.84% 11.86% 28.50%$34,279,754.73


