
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

SCI INFRASTRUCTURE, LLC TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
1508 VALENTINE AVE SE 350 - 106TH AVE NE 9125 10TH AVE S

98004-5732

PROJECT : PACIFIC   WA  980472103 BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -0.24 % -33.49 % 50.47 %

120,000.00 -287.00 80,000.00 -40,287.00 181,000.00 60,713.00120,287.00
2  MOBILIZATION FOR AGREEMENT GCA5522

L.S. -42.13 % -91.73 % -17.33 %

3,500.00 -2,548.00 500.00 -5,548.00 5,000.00 -1,048.006,048.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 2.94 % 71.57 % 37.26 %

30,000.00 858.20 50,000.00 20,858.20 40,000.00 10,858.2029,141.80

GRADING

100.0000
4 ROADWAY EXCAVATION INCL. HAUL

27.0000 C.Y. -33.33 % 50.0000 -66.67 % 75.0000 -50.00 %

2,700.00 -1,350.00 1,350.00 -2,700.00 2,025.00 -2,025.00
150.0000
4,050.00

9.5000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

900.0000 S.Y. -81.00 % 20.0000 -60.00 % 14.0000 -72.00 %

8,550.00 -36,450.00 18,000.00 -27,000.00 12,600.00 -32,400.00
50.0000

45,000.00

DRAINAGE

2,100.0000
6 GRATE INLET TYPE 2

1.0000 EACH -25.00 % 2,000.0000 -28.57 % 2,500.0000 -10.71 %

2,100.00 -700.00 2,000.00 -800.00 2,500.00 -300.00
2,800.0000
2,800.00

7.0000
7 UNDERDRAIN PIPE 8 IN. DIAM.

2034.0000 L.F. -36.36 % 8.0000 -27.27 % 9.0000 -18.18 %

14,238.00 -8,136.00 16,272.00 -6,102.00 18,306.00 -4,068.00
11.0000

22,374.00

STORM SEWER

1,130.0000
8 CATCH BASIN TYPE 1

6.0000 EACH -24.67 % 1,500.0000 0.00 % 1,600.0000 6.67 %

6,780.00 -2,220.00 9,000.00 0.00 9,600.00 600.00
1,500.0000
9,000.00
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STORM SEWER

2,800.0000
9 CATCH BASIN TYPE 2 54 IN. DIAM.

8.0000 EACH -30.00 % 4,000.0000 0.00 % 3,500.0000 -12.50 %

22,400.00 -9,600.00 32,000.00 0.00 28,000.00 -4,000.00
4,000.0000
32,000.00

3,100.0000
10 CATCH BASIN TYPE 2 60 IN. DIAM.

10.0000 EACH -38.00 % 6,000.0000 20.00 % 4,200.0000 -16.00 %

31,000.00 -19,000.00 60,000.00 10,000.00 42,000.00 -8,000.00
5,000.0000
50,000.00

4,200.0000
11 CATCH BASIN TYPE 2 72 IN. DIAM.

5.0000 EACH -35.38 % 7,500.0000 15.38 % 5,700.0000 -12.31 %

21,000.00 -11,500.00 37,500.00 5,000.00 28,500.00 -4,000.00
6,500.0000
32,500.00

3.0000
12 TESTING STORM SEWER PIPE

2476.0000 L.F. -40.00 % 2.0000 -60.00 % 4.0000 -20.00 %

7,428.00 -4,952.00 4,952.00 -7,428.00 9,904.00 -2,476.00
5.0000

12,380.00

50.0000
13 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

68.0000 L.F. 25.00 % 32.0000 -20.00 % 80.0000 100.00 %

3,400.00 680.00 2,176.00 -544.00 5,440.00 2,720.00
40.0000
2,720.00

65.0000
14 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

1763.0000 L.F. 712.50 % 95.0000 1,087.50 % 98.0000 1,125.00 %

114,595.00 100,491.00 167,485.00 153,381.00 172,774.00 158,670.00
8.0000

14,104.00

82.0000
15 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

713.0000 L.F. -8.89 % 105.0000 16.67 % 110.0000 22.22 %

58,466.00 -5,704.00 74,865.00 10,695.00 78,430.00 14,260.00
90.0000

64,170.00

SURFACING

30.0000
16 SHOULDER BALLAST

110.0000 TON -14.29 % 30.0000 -14.29 % 125.0000 257.14 %

3,300.00 -550.00 3,300.00 -550.00 13,750.00 9,900.00
35.0000
3,850.00

40.0000
17 CRUSHED SURFACING BASE COURSE

325.0000 TON -20.00 % 28.0000 -44.00 % 55.0000 10.00 %

13,000.00 -3,250.00 9,100.00 -7,150.00 17,875.00 1,625.00
50.0000

16,250.00
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LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,440.00 4,440.00 4,440.004,440.00

HOT MIX ASPHALT
19 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.1000
20 PLANING BITUMINOUS PAVEMENT

37480.0000 S.Y. -40.00 % 3.0000 -14.29 % 2.5000 -28.57 %

78,708.00 -52,472.00 112,440.00 -18,740.00 93,700.00 -37,480.00
3.5000

131,180.00

150.0000
21 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

440.0000 TON 50.00 % 100.0000 0.00 % 115.0000 15.00 %

66,000.00 22,000.00 44,000.00 0.00 50,600.00 6,600.00
100.0000
44,000.00

70.0000
22 HMA CL. 1/2 IN. PG 64-22

4450.0000 TON -12.50 % 75.0000 -6.25 % 75.0000 -6.25 %

311,500.00 -44,500.00 333,750.00 -22,250.00 333,750.00 -22,250.00
80.0000

356,000.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,690.00 9,690.00 9,690.009,690.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,470.00 6,470.00 6,470.006,470.00

30.0000
25  BRIDGE TRANSVERSE JOINT SEAL

152.0000 L.F. 0.00 % 30.0000 0.00 % 34.0000 13.33 %

4,560.00 0.00 4,560.00 0.00 5,168.00 608.00
30.0000
4,560.00

26 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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EROSION CONTROL AND PLANTING

100.0000
27 ESC LEAD

18.0000 DAY 0.00 % 1.0000 -99.00 % 82.0000 -18.00 %

1,800.00 0.00 18.00 -1,782.00 1,476.00 -324.00
100.0000
1,800.00

75.0000
28 INLET PROTECTION

59.0000 EACH -25.00 % 55.0000 -45.00 % 100.0000 0.00 %

4,425.00 -1,475.00 3,245.00 -2,655.00 5,900.00 0.00
100.0000
5,900.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
30  EROSION/WATER POLLUTION CONTROL FOR AGREEMENT GCA5522

L.S. -37.50 % -87.50 % -75.00 %

2,500.00 -1,500.00 500.00 -3,500.00 1,000.00 -3,000.004,000.00

4.0000
31 HIGH VISIBILITY FENCE

80.0000 L.F. -20.00 % 5.0000 0.00 % 10.0000 100.00 %

320.00 -80.00 400.00 0.00 800.00 400.00
5.0000
400.00

TRAFFIC

15.5000
32 CEMENT CONC. TRAFFIC CURB AND GUTTER

1884.0000 L.F. -22.50 % 28.0000 40.00 % 27.0000 35.00 %

29,202.00 -8,478.00 52,752.00 15,072.00 50,868.00 13,188.00
20.0000

37,680.00

20.0000
33 CEMENT CONC. PEDESTRIAN CURB

309.0000 L.F. -20.00 % 32.0000 28.00 % 33.0000 32.00 %

6,180.00 -1,545.00 9,888.00 2,163.00 10,197.00 2,472.00
25.0000
7,725.00

12.0000
34 TYPE A BLOCK TRAFFIC CURB

237.0000 L.F. -20.00 % 12.0000 -20.00 % 10.0000 -33.33 %

2,844.00 -711.00 2,844.00 -711.00 2,370.00 -1,185.00
15.0000
3,555.00

0.4000
35 PAINT LINE

7610.0000 L.F. -20.00 % 0.4000 -20.00 % 0.4000 -20.00 %

3,044.00 -761.00 3,044.00 -761.00 3,044.00 -761.00
0.5000

3,805.00

5.2000
36 PLASTIC CROSSWALK LINE

966.0000 S.F. -13.33 % 7.0000 16.67 % 5.0000 -16.67 %

5,023.20 -772.80 6,762.00 966.00 4,830.00 -966.00
6.0000

5,796.00
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TRAFFIC

8.2500
37 PLASTIC STOP LINE

324.0000 L.F. -17.50 % 10.0000 0.00 % 8.0000 -20.00 %

2,673.00 -567.00 3,240.00 0.00 2,592.00 -648.00
10.0000
3,240.00

115.0000
38 PLASTIC TRAFFIC ARROW

42.0000 EACH -4.17 % 120.0000 0.00 % 110.0000 -8.33 %

4,830.00 -210.00 5,040.00 0.00 4,620.00 -420.00
120.0000
5,040.00

60.0000
39 PLASTIC TRAFFIC LETTER

24.0000 EACH 650.00 % 60.0000 650.00 % 55.0000 587.50 %

1,440.00 1,248.00 1,440.00 1,248.00 1,320.00 1,128.00
8.0000
192.00

25.0000
40 PLASTIC DRAINAGE MARKING

19.0000 EACH 0.00 % 25.0000 0.00 % 22.0000 -12.00 %

475.00 0.00 475.00 0.00 418.00 -57.00
25.0000
475.00

50.0000
41  DRAIN TO STREAM MARKING

54.0000 EACH 0.00 % 50.0000 0.00 % 45.0000 -10.00 %

2,700.00 0.00 2,700.00 0.00 2,430.00 -270.00
50.0000
2,700.00

165.0000
42 RAISED PAVEMENT MARKER TYPE 1

66.1500 HUND -8.33 % 175.0000 -2.78 % 155.0000 -13.89 %

10,914.75 -992.25 11,576.25 -330.75 10,253.25 -1,653.75
180.0000
11,907.00

275.0000
43 RAISED PAVEMENT MARKER TYPE 2

7.8000 HUND -21.43 % 300.0000 -14.29 % 255.0000 -27.14 %

2,145.00 -585.00 2,340.00 -390.00 1,989.00 -741.00
350.0000
2,730.00

0.1000
44 TEMPORARY PAVEMENT MARKING

37820.0000 L.F. -50.00 % 0.1000 -50.00 % 0.0500 -75.00 %

3,782.00 -3,782.00 3,782.00 -3,782.00 1,891.00 -5,673.00
0.2000

7,564.00
45 PERMANENT SIGNING

L.S. -36.87 % -49.49 % -38.13 %

50,000.00 -29,200.00 40,000.00 -39,200.00 49,000.00 -30,200.0079,200.00
46  TEMPORARY VIDEO CAMERA SYSTEM - GARDEN ST.

L.S. 75.32 % 12.20 % 68.30 %

12,500.00 5,370.00 8,000.00 870.00 12,000.00 4,870.007,130.00
47  TEMPORARY VIDEO CAMERA SYSTEM - 1-405 SB RAMP

L.S. 10.74 % -16.94 % 10.74 %

20,000.00 1,940.00 15,000.00 -3,060.00 20,000.00 1,940.0018,060.00
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TRAFFIC
48  TEMPORARY VIDEO CAMERA SYSTEM - NE SUNSET BLVD.

L.S. 14.07 % -4.94 % 17.87 %

30,000.00 3,700.00 25,000.00 -1,300.00 31,000.00 4,700.0026,300.00
49  TEMPORARY VIDEO CAMERA SYSTEM - EDMONDS AVE NE

L.S. 65.02 % -0.99 % 51.82 %

25,000.00 9,850.00 15,000.00 -150.00 23,000.00 7,850.0015,150.00
50  TEMPORARY VIDEO CAMERA SYSTEM - HARRINGTON AVE NE

L.S. 55.28 % 55.28 % 44.93 %

15,000.00 5,340.00 15,000.00 5,340.00 14,000.00 4,340.009,660.00
51  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM - I-405 NB RAMP

L.S. 17.31 % -3.85 % 19.23 %

61,000.00 9,000.00 50,000.00 -2,000.00 62,000.00 10,000.0052,000.00

2,500.0000
52  LUMINAIRE SLIP BASE INSTALLATION

2.0000 EACH 56.25 % 2,000.0000 25.00 % 2,100.0000 31.25 %

5,000.00 1,800.00 4,000.00 800.00 4,200.00 1,000.00
1,600.0000
3,200.00

800.0000
53  ADJUST JUNCTION BOX

2.0000 EACH -33.88 % 200.0000 -83.47 % 700.0000 -42.15 %

1,600.00 -820.00 400.00 -2,020.00 1,400.00 -1,020.00
1,210.0000
2,420.00

800.0000
54  LOOP REPLACEMENT TYPE 3

96.0000 EACH -5.88 % 800.0000 -5.88 % 650.0000 -23.53 %

76,800.00 -4,800.00 76,800.00 -4,800.00 62,400.00 -19,200.00
850.0000
81,600.00

55 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -5.07 % 51.03 % 51.03 %

110,000.00 -5,870.00 175,000.00 59,130.00 175,000.00 59,130.00115,870.00
56  PROJECT TEMPORARY TRAFFIC CONTROL FOR AGREEMENT GCA5522

L.S. 22.10 % -96.95 % -38.95 %

20,000.00 3,620.00 500.00 -15,880.00 10,000.00 -6,380.0016,380.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. 4.60 % 4.60 % 4.60 %

5,000.00 220.00 5,000.00 220.00 5,000.00 220.004,780.00
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OTHER ITEMS
58  TYPE B PROGRESS SCHEDULE FOR AGREEMENT GCA5522

L.S. 2,172.73 % 0.00 % 0.00 %

5,000.00 4,780.00 220.00 0.00 220.00 0.00220.00

28.5000
59 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4622.0000 C.Y. 90.00 % 8.0000 -46.67 % 8.0000 -46.67 %

131,727.00 62,397.00 36,976.00 -32,354.00 36,976.00 -32,354.00
15.0000

69,330.00

0.5000
60 SHORING OR EXTRA EXCAVATION CLASS B

18986.0000 S.F. -80.00 % 0.5000 -80.00 % 0.2500 -90.00 %

9,493.00 -37,972.00 9,493.00 -37,972.00 4,746.50 -42,718.50
2.5000

47,465.00

30.0000
61 GRAVEL BACKFILL FOR DRAIN

188.0000 C.Y. -40.00 % 25.0000 -50.00 % 40.0000 -20.00 %

5,640.00 -3,760.00 4,700.00 -4,700.00 7,520.00 -1,880.00
50.0000
9,400.00

100.0000
62 CONTROLLED DENSITY FILL

45.0000 C.Y. -33.33 % 90.0000 -40.00 % 120.0000 -20.00 %

4,500.00 -2,250.00 4,050.00 -2,700.00 5,400.00 -1,350.00
150.0000
6,750.00

500.0000
63 PLUGGING EXISTING PIPE

1.0000 EACH 66.67 % 500.0000 66.67 % 1,200.0000 300.00 %

500.00 200.00 500.00 200.00 1,200.00 900.00
300.0000
300.00

35.0000
64 CEMENT CONC. SIDEWALK

1169.0000 S.Y. 0.00 % 38.0000 8.57 % 35.0000 0.00 %

40,915.00 0.00 44,422.00 3,507.00 40,915.00 0.00
35.0000

40,915.00

1,500.0000
65 CEMENT CONC. SIDEWALK RAMP TYPE 2

6.0000 EACH 0.00 % 1,800.0000 20.00 % 1,700.0000 13.33 %

9,000.00 0.00 10,800.00 1,800.00 10,200.00 1,200.00
1,500.0000
9,000.00

1,250.0000
66 CEMENT CONC. SIDEWALK RAMP TYPE 4A

2.0000 EACH -16.67 % 1,500.0000 0.00 % 1,100.0000 -26.67 %

2,500.00 -500.00 3,000.00 0.00 2,200.00 -800.00
1,500.0000
3,000.00

1,250.0000
67 CEMENT CONC. SIDEWALK RAMP TYPE 4

3.0000 EACH -16.67 % 1,400.0000 -6.67 % 1,200.0000 -20.00 %

3,750.00 -750.00 4,200.00 -300.00 3,600.00 -900.00
1,500.0000
4,500.00

40.0000
68 RAMP DETECTABLE WARNING RETROFIT

146.0000 S.F. 0.00 % 40.0000 0.00 % 41.0000 2.50 %

5,840.00 0.00 5,840.00 0.00 5,986.00 146.00
40.0000
5,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

SCI INFRASTRUCTURE, LLC TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
1508 VALENTINE AVE SE 350 - 106TH AVE NE 9125 10TH AVE S

98004-5732

PROJECT : PACIFIC   WA  980472103 BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 564.89 % -73.40 % 165.96 %

12,500.00 10,620.00 500.00 -1,380.00 5,000.00 3,120.001,880.00
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
71 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
72 SPCC PLAN

L.S. 100.00 % 1,233.33 % -33.33 %

1,500.00 750.00 10,000.00 9,250.00 500.00 -250.00750.00
73  SPCC PLAN FOR AGREEMENT GCA5522

L.S. 500.00 % -99.60 % -99.60 %

1,500.00 1,250.00 1.00 -249.00 1.00 -249.00250.00

2.0000
74 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

452.0000 S.Y. -33.33 % 4.0000 33.33 % 3.0000 0.00 %

904.00 -452.00 1,808.00 452.00 1,356.00 0.00
3.0000

1,356.00

1.0000
75  PAINTING EXISTING CURB

2330.0000 L.F. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

2,330.00 0.00 2,330.00 0.00 2,330.00 0.00
1.0000

2,330.00

$1,733,623.95 -3.61% $1,798,438.25 -0.01% $1,910,672.75 6.23%$1,798,561.80CONTRACT TOTAL

$1,910,672.75$1,733,623.95 $1,798,438.25BASE TOTAL -3.61% -0.01% 6.23%$1,798,561.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 24.70 % 87.46 %

150,000.00 29,713.00 225,495.00 105,208.00120,287.00
2  MOBILIZATION FOR AGREEMENT GCA5522

L.S. 32.28 % -42.13 %

8,000.00 1,952.00 3,500.00 -2,548.006,048.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 40.69 % 37.26 %

41,000.00 11,858.20 40,000.00 10,858.2029,141.80

GRADING

16.0000
4 ROADWAY EXCAVATION INCL. HAUL

27.0000 C.Y. -89.33 % 125.0000 -16.67 %

432.00 -3,618.00 3,375.00 -675.00
150.0000
4,050.00

13.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

900.0000 S.Y. -74.00 % 32.0000 -36.00 %

11,700.00 -33,300.00 28,800.00 -16,200.00
50.0000

45,000.00

DRAINAGE

2,000.0000
6 GRATE INLET TYPE 2

1.0000 EACH -28.57 % 3,000.0000 7.14 %

2,000.00 -800.00 3,000.00 200.00
2,800.0000
2,800.00

25.0000
7 UNDERDRAIN PIPE 8 IN. DIAM.

2034.0000 L.F. 127.27 % 9.0000 -18.18 %

50,850.00 28,476.00 18,306.00 -4,068.00
11.0000

22,374.00

STORM SEWER

1,000.0000
8 CATCH BASIN TYPE 1

6.0000 EACH -33.33 % 1,000.0000 -33.33 %

6,000.00 -3,000.00 6,000.00 -3,000.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,000.0000
9 CATCH BASIN TYPE 2 54 IN. DIAM.

8.0000 EACH -25.00 % 3,000.0000 -25.00 %

24,000.00 -8,000.00 24,000.00 -8,000.00
4,000.0000
32,000.00

3,700.0000
10 CATCH BASIN TYPE 2 60 IN. DIAM.

10.0000 EACH -26.00 % 3,750.0000 -25.00 %

37,000.00 -13,000.00 37,500.00 -12,500.00
5,000.0000
50,000.00

4,300.0000
11 CATCH BASIN TYPE 2 72 IN. DIAM.

5.0000 EACH -33.85 % 7,500.0000 15.38 %

21,500.00 -11,000.00 37,500.00 5,000.00
6,500.0000
32,500.00

2.8500
12 TESTING STORM SEWER PIPE

2476.0000 L.F. -43.00 % 4.0000 -20.00 %

7,056.60 -5,323.40 9,904.00 -2,476.00
5.0000

12,380.00

44.0000
13 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

68.0000 L.F. 10.00 % 105.0000 162.50 %

2,992.00 272.00 7,140.00 4,420.00
40.0000
2,720.00

87.0000
14 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

1763.0000 L.F. 987.50 % 150.0000 1,775.00 %

153,381.00 139,277.00 264,450.00 250,346.00
8.0000

14,104.00

125.0000
15 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

713.0000 L.F. 38.89 % 150.0000 66.67 %

89,125.00 24,955.00 106,950.00 42,780.00
90.0000

64,170.00

SURFACING

24.0000
16 SHOULDER BALLAST

110.0000 TON -31.43 % 35.0000 0.00 %

2,640.00 -1,210.00 3,850.00 0.00
35.0000
3,850.00

24.0000
17 CRUSHED SURFACING BASE COURSE

325.0000 TON -52.00 % 35.0000 -30.00 %

7,800.00 -8,450.00 11,375.00 -4,875.00
50.0000

16,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

4,440.00 4,440.004,440.00

HOT MIX ASPHALT
19 CRACK SEALING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

1.6000
20 PLANING BITUMINOUS PAVEMENT

37480.0000 S.Y. -54.29 % 3.5000 0.00 %

59,968.00 -71,212.00 131,180.00 0.00
3.5000

131,180.00

158.0000
21 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

440.0000 TON 58.00 % 165.0000 65.00 %

69,520.00 25,520.00 72,600.00 28,600.00
100.0000
44,000.00

77.0000
22 HMA CL. 1/2 IN. PG 64-22

4450.0000 TON -3.75 % 85.0000 6.25 %

342,650.00 -13,350.00 378,250.00 22,250.00
80.0000

356,000.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

9,690.00 9,690.009,690.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

6,470.00 6,470.006,470.00

34.0000
25  BRIDGE TRANSVERSE JOINT SEAL

152.0000 L.F. 13.33 % 32.0000 6.67 %

5,168.00 608.00 4,864.00 304.00
30.0000
4,560.00

26 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

45.0000
27 ESC LEAD

18.0000 DAY -55.00 % 125.0000 25.00 %

810.00 -990.00 2,250.00 450.00
100.0000
1,800.00

55.0000
28 INLET PROTECTION

59.0000 EACH -45.00 % 85.0000 -15.00 %

3,245.00 -2,655.00 5,015.00 -885.00
100.0000
5,900.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

26,000.00 26,000.0026,000.00
30  EROSION/WATER POLLUTION CONTROL FOR AGREEMENT GCA5522

L.S. -25.00 % -75.00 %

3,000.00 -1,000.00 1,000.00 -3,000.004,000.00

3.0000
31 HIGH VISIBILITY FENCE

80.0000 L.F. -40.00 % 6.0000 20.00 %

240.00 -160.00 480.00 80.00
5.0000
400.00

TRAFFIC

26.0000
32 CEMENT CONC. TRAFFIC CURB AND GUTTER

1884.0000 L.F. 30.00 % 27.0000 35.00 %

48,984.00 11,304.00 50,868.00 13,188.00
20.0000

37,680.00

30.0000
33 CEMENT CONC. PEDESTRIAN CURB

309.0000 L.F. 20.00 % 28.0000 12.00 %

9,270.00 1,545.00 8,652.00 927.00
25.0000
7,725.00

17.0000
34 TYPE A BLOCK TRAFFIC CURB

237.0000 L.F. 13.33 % 10.0000 -33.33 %

4,029.00 474.00 2,370.00 -1,185.00
15.0000
3,555.00

0.4000
35 PAINT LINE

7610.0000 L.F. -20.00 % 0.4000 -20.00 %

3,044.00 -761.00 3,044.00 -761.00
0.5000

3,805.00

6.0000
36 PLASTIC CROSSWALK LINE

966.0000 S.F. 0.00 % 5.5000 -8.33 %

5,796.00 0.00 5,313.00 -483.00
6.0000

5,796.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9.0000
37 PLASTIC STOP LINE

324.0000 L.F. -10.00 % 9.0000 -10.00 %

2,916.00 -324.00 2,916.00 -324.00
10.0000
3,240.00

125.0000
38 PLASTIC TRAFFIC ARROW

42.0000 EACH 4.17 % 120.0000 0.00 %

5,250.00 210.00 5,040.00 0.00
120.0000
5,040.00

62.0000
39 PLASTIC TRAFFIC LETTER

24.0000 EACH 675.00 % 60.0000 650.00 %

1,488.00 1,296.00 1,440.00 1,248.00
8.0000
192.00

25.0000
40 PLASTIC DRAINAGE MARKING

19.0000 EACH 0.00 % 24.0000 -4.00 %

475.00 0.00 456.00 -19.00
25.0000
475.00

51.0000
41  DRAIN TO STREAM MARKING

54.0000 EACH 2.00 % 50.0000 0.00 %

2,754.00 54.00 2,700.00 0.00
50.0000
2,700.00

175.0000
42 RAISED PAVEMENT MARKER TYPE 1

66.1500 HUND -2.78 % 175.0000 -2.78 %

11,576.25 -330.75 11,576.25 -330.75
180.0000
11,907.00

290.0000
43 RAISED PAVEMENT MARKER TYPE 2

7.8000 HUND -17.14 % 275.0000 -21.43 %

2,262.00 -468.00 2,145.00 -585.00
350.0000
2,730.00

0.1000
44 TEMPORARY PAVEMENT MARKING

37820.0000 L.F. -50.00 % 0.0500 -75.00 %

3,782.00 -3,782.00 1,891.00 -5,673.00
0.2000

7,564.00
45 PERMANENT SIGNING

L.S. -55.81 % -36.87 %

35,000.00 -44,200.00 50,000.00 -29,200.0079,200.00
46  TEMPORARY VIDEO CAMERA SYSTEM - GARDEN ST.

L.S. -1.82 % -1.82 %

7,000.00 -130.00 7,000.00 -130.007,130.00
47  TEMPORARY VIDEO CAMERA SYSTEM - 1-405 SB RAMP

L.S. -16.94 % -16.94 %

15,000.00 -3,060.00 15,000.00 -3,060.0018,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48  TEMPORARY VIDEO CAMERA SYSTEM - NE SUNSET BLVD.

L.S. -12.55 % -16.35 %

23,000.00 -3,300.00 22,000.00 -4,300.0026,300.00
49  TEMPORARY VIDEO CAMERA SYSTEM - EDMONDS AVE NE

L.S. -7.59 % -7.59 %

14,000.00 -1,150.00 14,000.00 -1,150.0015,150.00
50  TEMPORARY VIDEO CAMERA SYSTEM - HARRINGTON AVE NE

L.S. 44.93 % 44.93 %

14,000.00 4,340.00 14,000.00 4,340.009,660.00
51  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM - I-405 NB RAMP

L.S. 0.00 % -9.62 %

52,000.00 0.00 47,000.00 -5,000.0052,000.00

2,000.0000
52  LUMINAIRE SLIP BASE INSTALLATION

2.0000 EACH 25.00 % 2,000.0000 25.00 %

4,000.00 800.00 4,000.00 800.00
1,600.0000
3,200.00

170.0000
53  ADJUST JUNCTION BOX

2.0000 EACH -85.95 % 175.0000 -85.54 %

340.00 -2,080.00 350.00 -2,070.00
1,210.0000
2,420.00

800.0000
54  LOOP REPLACEMENT TYPE 3

96.0000 EACH -5.88 % 800.0000 -5.88 %

76,800.00 -4,800.00 76,800.00 -4,800.00
850.0000
81,600.00

55 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 147.69 % 33.77 %

287,000.00 171,130.00 155,000.00 39,130.00115,870.00
56  PROJECT TEMPORARY TRAFFIC CONTROL FOR AGREEMENT GCA5522

L.S. -80.46 % -96.95 %

3,200.00 -13,180.00 500.00 -15,880.0016,380.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

4,780.00 0.00 4,780.00 0.004,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
58  TYPE B PROGRESS SCHEDULE FOR AGREEMENT GCA5522

L.S. 4,990.91 % 172.73 %

11,200.00 10,980.00 600.00 380.00220.00

30.0000
59 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4622.0000 C.Y. 100.00 % 5.0000 -66.67 %

138,660.00 69,330.00 23,110.00 -46,220.00
15.0000

69,330.00

2.3000
60 SHORING OR EXTRA EXCAVATION CLASS B

18986.0000 S.F. -8.00 % 0.2000 -92.00 %

43,667.80 -3,797.20 3,797.20 -43,667.80
2.5000

47,465.00

30.0000
61 GRAVEL BACKFILL FOR DRAIN

188.0000 C.Y. -40.00 % 50.0000 0.00 %

5,640.00 -3,760.00 9,400.00 0.00
50.0000
9,400.00

100.0000
62 CONTROLLED DENSITY FILL

45.0000 C.Y. -33.33 % 125.0000 -16.67 %

4,500.00 -2,250.00 5,625.00 -1,125.00
150.0000
6,750.00

500.0000
63 PLUGGING EXISTING PIPE

1.0000 EACH 66.67 % 200.0000 -33.33 %

500.00 200.00 200.00 -100.00
300.0000
300.00

42.0000
64 CEMENT CONC. SIDEWALK

1169.0000 S.Y. 20.00 % 35.0000 0.00 %

49,098.00 8,183.00 40,915.00 0.00
35.0000

40,915.00

1,500.0000
65 CEMENT CONC. SIDEWALK RAMP TYPE 2

6.0000 EACH 0.00 % 1,000.0000 -33.33 %

9,000.00 0.00 6,000.00 -3,000.00
1,500.0000
9,000.00

1,300.0000
66 CEMENT CONC. SIDEWALK RAMP TYPE 4A

2.0000 EACH -13.33 % 900.0000 -40.00 %

2,600.00 -400.00 1,800.00 -1,200.00
1,500.0000
3,000.00

1,100.0000
67 CEMENT CONC. SIDEWALK RAMP TYPE 4

3.0000 EACH -26.67 % 600.0000 -60.00 %

3,300.00 -1,200.00 1,800.00 -2,700.00
1,500.0000
4,500.00

48.0000
68 RAMP DETECTABLE WARNING RETROFIT

146.0000 S.F. 20.00 % 45.0000 12.50 %

7,008.00 1,168.00 6,570.00 730.00
40.0000
5,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A040 REVISION NO : BIDS OPENED ON : Nov 28 2007
CONTRACT NO :007439 REGION NO : 1 AWARDED ON : Dec  4 2007
VERSION NO :6 WORK ORDER# : XL1515
HWY :SR 405,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 900
I-405 VIC TO HARRINGTON AVE NE

07A040

CONSTRUCT COMPANY LLC RODARTE CONSTRUCTION, INC
1621 PEASE AVE 17 EAST VALLEY HWY E

98092-5531

PROJECT : SUMNER   WA  983901603 AUBURN   WA  980711875

COUNTY(S) :KING CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2007
10:56

DOT_RGGB01

, STPF-0900(023), STPH-0900(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 517.02 % -20.21 %

11,600.00 9,720.00 1,500.00 -380.001,880.00
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
71 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
72 SPCC PLAN

L.S. 33.33 % 6.67 %

1,000.00 250.00 800.00 50.00750.00
73  SPCC PLAN FOR AGREEMENT GCA5522

L.S. 100.00 % 40.00 %

500.00 250.00 350.00 100.00250.00

2.0000
74 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

452.0000 S.Y. -33.33 % 5.0000 66.67 %

904.00 -452.00 2,260.00 904.00
3.0000

1,356.00

1.0000
75  PAINTING EXISTING CURB

2330.0000 L.F. 0.00 % 0.8500 -15.00 %

2,330.00 0.00 1,980.50 -349.50
1.0000

2,330.00

$2,085,933.65 15.98% $2,098,934.95 16.70%$1,798,561.80CONTRACT TOTAL

$2,085,933.65 $2,098,934.95BASE TOTAL 15.98% 16.70%$1,798,561.80


