
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -70.83 % -79.17 % -76.67 %

175,000.00 -425,000.00 125,000.00 -475,000.00 140,000.00 -460,000.00600,000.00

8,890.0000
2 CLEARING AND GRUBBING

0.7600 ACRE -40.73 % 8,000.0000 -46.67 % 13,500.0000 -10.00 %

6,756.40 -4,643.60 6,080.00 -5,320.00 10,260.00 -1,140.00
15,000.0000
11,400.00

500.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 500.0000 0.00 % 500.0000 0.00 %

500.00 0.00 500.00 0.00 500.00 0.00
500.0000
500.00

GRADING

11.1500
4 ROADWAY EXCAVATION INCL. HAUL

2200.0000 C.Y. -49.32 % 12.0000 -45.45 % 12.0000 -45.45 %

24,530.00 -23,870.00 26,400.00 -22,000.00 26,400.00 -22,000.00
22.0000

48,400.00

0.0000
5 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

14.1500
6 GRAVEL BORROW INCL. HAUL

2700.0000 TON -29.25 % 10.0000 -50.00 % 15.0000 -25.00 %

38,205.00 -15,795.00 27,000.00 -27,000.00 40,500.00 -13,500.00
20.0000

54,000.00

DRAINAGE

28.0000
7 HEAVY LOOSE RIPRAP

5290.0000 TON -6.67 % 30.0000 0.00 % 28.0000 -6.67 %

148,120.00 -10,580.00 158,700.00 0.00 148,120.00 -10,580.00
30.0000

158,700.00

18.5000
8 QUARRY SPALLS

5390.0000 TON -38.33 % 23.0000 -23.33 % 20.0000 -33.33 %

99,715.00 -61,985.00 123,970.00 -37,730.00 107,800.00 -53,900.00
30.0000

161,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

70.5000
9 FURNISHING ST. PILING

6944.0000 L.F. 41.00 % 68.0000 36.00 % 76.0000 52.00 %

489,552.00 142,352.00 472,192.00 124,992.00 527,744.00 180,544.00
50.0000

347,200.00

469.0000
10 DRIVING ST. PILE

112.0000 EACH -21.83 % 750.0000 25.00 % 800.0000 33.33 %

52,528.00 -14,672.00 84,000.00 16,800.00 89,600.00 22,400.00
600.0000
67,200.00

SURFACING

35.0000
11 CRUSHED SURFACING BASE COURSE

82.0000 TON -12.50 % 30.0000 -25.00 % 30.0000 -25.00 %

2,870.00 -410.00 2,460.00 -820.00 2,460.00 -820.00
40.0000
3,280.00

HOT MIX ASPHALT

2.0000
12 PLANING BITUMINOUS PAVEMENT

7000.0000 S.Y. -60.00 % 1.2500 -75.00 % 2.0000 -60.00 %

14,000.00 -21,000.00 8,750.00 -26,250.00 14,000.00 -21,000.00
5.0000

35,000.00

129.0000
13 COMMERCIAL HMA

718.0000 TON 12.17 % 110.0000 -4.35 % 115.0000 0.00 %

92,622.00 10,052.00 78,980.00 -3,590.00 82,570.00 0.00
115.0000
82,570.00

EROSION CONTROL AND PLANTING

181.0000
14 ESC LEAD

30.0000 DAY -9.50 % 1.0000 -99.50 % 100.0000 -50.00 %

5,430.00 -570.00 30.00 -5,970.00 3,000.00 -3,000.00
200.0000
6,000.00

1.1500
15 TEMPORARY EROSION CONTROL BLANKET

4160.0000 S.Y. -77.00 % 2.0000 -60.00 % 1.4500 -71.00 %

4,784.00 -16,016.00 8,320.00 -12,480.00 6,032.00 -14,768.00
5.0000

20,800.00

10.4000
16 STABILIZED CONSTRUCTION ENTRANCE

550.0000 S.Y. -45.26 % 15.0000 -21.05 % 14.0000 -26.32 %

5,720.00 -4,730.00 8,250.00 -2,200.00 7,700.00 -2,750.00
19.0000

10,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.3500
17 STREET CLEANING

200.0000 HR -85.14 % 100.0000 -9.09 % 115.0000 4.55 %

3,270.00 -18,730.00 20,000.00 -2,000.00 23,000.00 1,000.00
110.0000
22,000.00

1.9000
18 WATTLE

1302.0000 L.F. -62.00 % 8.0000 60.00 % 4.0000 -20.00 %

2,473.80 -4,036.20 10,416.00 3,906.00 5,208.00 -1,302.00
5.0000

6,510.00

32.0000
19  TURBIDITY CURTAIN

670.0000 L.F. -46.67 % 30.0000 -50.00 % 30.0000 -50.00 %

21,440.00 -18,760.00 20,100.00 -20,100.00 20,100.00 -20,100.00
60.0000

40,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

6.1000
21 PSIPE NOOTKA ROSE -9" HT., #1 CONT.

217.0000 EACH -39.00 % 11.0000 10.00 % 11.0000 10.00 %

1,323.70 -846.30 2,387.00 217.00 2,387.00 217.00
10.0000
2,170.00

6.1000
22 PSIPE OCEANSPRAY -12" HT., #1 CONT.

190.0000 EACH -12.86 % 11.0000 57.14 % 11.0000 57.14 %

1,159.00 -171.00 2,090.00 760.00 2,090.00 760.00
7.0000

1,330.00

6.1000
23 PSIPE SCOULER'S WILLOW -15" HT., #1 CONT.

407.0000 EACH -19.74 % 11.0000 44.74 % 11.0000 44.74 %

2,482.70 -610.50 4,477.00 1,383.80 4,477.00 1,383.80
7.6000

3,093.20

6.0000
24 PSIPE SNOWBERRY -9" HT., #1 CONT.

542.0000 EACH -36.84 % 11.0000 15.79 % 11.0000 15.79 %

3,252.00 -1,897.00 5,962.00 813.00 5,962.00 813.00
9.5000

5,149.00

6.1000
25 PSIPE THIMBLEBERRY -12" HT., #1 CONT.

678.0000 EACH -31.46 % 11.0000 23.60 % 11.0000 23.60 %

4,135.80 -1,898.40 7,458.00 1,423.80 7,458.00 1,423.80
8.9000

6,034.20

6.1000
26 PSIPE VINE MAPLE -12" HT., #1 CONT.

678.0000 EACH -29.89 % 11.0000 26.44 % 11.0000 26.44 %

4,135.80 -1,762.80 7,458.00 1,559.40 7,458.00 1,559.40
8.7000

5,898.60

35.1000
27 FINE COMPOST

65.0000 C.Y. -12.25 % 50.0000 25.00 % 50.0000 25.00 %

2,281.50 -318.50 3,250.00 650.00 3,250.00 650.00
40.0000
2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

26.6000
28 SOIL AMENDMENT

392.0000 C.Y. -33.50 % 50.0000 25.00 % 46.0000 15.00 %

10,427.20 -5,252.80 19,600.00 3,920.00 18,032.00 2,352.00
40.0000

15,680.00

35.2000
29 BARK OR WOOD CHIP MULCH

196.0000 C.Y. -12.00 % 40.0000 0.00 % 40.0000 0.00 %

6,899.20 -940.80 7,840.00 0.00 7,840.00 0.00
40.0000
7,840.00

2,335.0000
30 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE -10.19 % 3,500.0000 34.62 % 2,600.0000 -0.00 %

1,634.50 -185.50 2,450.00 630.00 1,820.00 -0.00
2,600.0000
1,820.00

1.5000
31 HIGH VISIBILITY FENCE

182.0000 L.F. -70.00 % 10.0000 100.00 % 4.0000 -20.00 %

273.00 -637.00 1,820.00 910.00 728.00 -182.00
5.0000
910.00

TRAFFIC

25.5000
32 BEAM GUARDRAIL TYPE 31

1666.0000 L.F. -15.00 % 25.0000 -16.67 % 24.0000 -20.00 %

42,483.00 -7,497.00 41,650.00 -8,330.00 39,984.00 -9,996.00
30.0000

49,980.00

745.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -25.50 % 750.0000 -25.00 % 700.0000 -30.00 %

745.00 -255.00 750.00 -250.00 700.00 -300.00
1,000.0000
1,000.00

3,050.0000
34 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 1.67 % 3,000.0000 0.00 % 2,805.0000 -6.50 %

9,150.00 150.00 9,000.00 0.00 8,415.00 -585.00
3,000.0000
9,000.00

0.4000
35 PAINT LINE

6750.0000 L.F. -46.67 % 0.4000 -46.67 % 0.4000 -46.67 %

2,700.00 -2,362.50 2,700.00 -2,362.50 2,700.00 -2,362.50
0.7500

5,062.50
36 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -37.85 % 9.65 % -56.14 %

70,850.00 -43,150.00 125,000.00 11,000.00 50,000.00 -64,000.00114,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,189.0000
38  TYPE 1 LOG

28.0000 EACH 143.22 % 1,800.0000 100.00 % 1,500.0000 66.67 %

61,292.00 36,092.00 50,400.00 25,200.00 42,000.00 16,800.00
900.0000
25,200.00

1,080.0000
39  TYPE 2 LOG

112.0000 EACH 27.06 % 1,400.0000 64.71 % 1,000.0000 17.65 %

120,960.00 25,760.00 156,800.00 61,600.00 112,000.00 16,800.00
850.0000
95,200.00

1,485.0000
40  TYPE 3 LOG

56.0000 EACH 85.63 % 1,600.0000 100.00 % 1,200.0000 50.00 %

83,160.00 38,360.00 89,600.00 44,800.00 67,200.00 22,400.00
800.0000
44,800.00

1,050.0000
41  TYPE 4 LOG

168.0000 EACH 16.67 % 1,500.0000 66.67 % 1,200.0000 33.33 %

176,400.00 25,200.00 252,000.00 100,800.00 201,600.00 50,400.00
900.0000

151,200.00

10.0000
42  SLASH

4200.0000 C.Y. 66.67 % 14.0000 133.33 % 12.0000 100.00 %

42,000.00 16,800.00 58,800.00 33,600.00 50,400.00 25,200.00
6.0000

25,200.00

136.0000
43  BUBBLE CURTAIN

56.0000 EACH -66.00 % 150.0000 -62.50 % 200.0000 -50.00 %

7,616.00 -14,784.00 8,400.00 -14,000.00 11,200.00 -11,200.00
400.0000
22,400.00

44  FURNISH BUBBLE CURTAIN
L.S. -94.88 % -87.50 % -87.50 %

2,050.00 -37,950.00 5,000.00 -35,000.00 5,000.00 -35,000.0040,000.00
45 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
46 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
47 SPCC PLAN

L.S. -72.50 % 400.00 % 25.00 %

550.00 -1,450.00 10,000.00 8,000.00 2,500.00 500.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

JANSEN INC. TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
2110 BUCHANAN LOOP 350 - 106TH AVE NE 3405 - 121ST ST SW
SUITE 1 98004-5732 LYNNWOOD WA 98087-1549

PROJECT : FERNDALE   WA  982489814 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

19.0000
48 SHORING OR EXTRA EXCAVATION CLASS B

3400.0000 S.F. 850.00 % 1.0000 -50.00 % 45.0000 2,150.00 %

64,600.00 57,800.00 3,400.00 -3,400.00 153,000.00 146,200.00
2.0000

6,800.00

$2,115,080.60 -16.24% $2,264,444.00 -10.33% $2,268,199.00 -10.18%$2,525,281.50CONTRACT TOTAL

$2,268,199.00$2,115,080.60 $2,264,444.00BASE TOTAL -16.24% -10.33% -10.18%$2,525,281.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -88.33 % -62.50 % -58.33 %

70,000.00 -530,000.00 225,000.00 -375,000.00 250,000.00 -350,000.00600,000.00

4,800.0000
2 CLEARING AND GRUBBING

0.7600 ACRE -68.00 % 15,000.0000 0.00 % 15,000.0000 0.00 %

3,648.00 -7,752.00 11,400.00 0.00 11,400.00 0.00
15,000.0000
11,400.00

227.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -54.60 % 300.0000 -40.00 % 215.0000 -57.00 %

227.00 -273.00 300.00 -200.00 215.00 -285.00
500.0000
500.00

GRADING

10.0000
4 ROADWAY EXCAVATION INCL. HAUL

2200.0000 C.Y. -54.55 % 15.0000 -31.82 % 10.7000 -51.36 %

22,000.00 -26,400.00 33,000.00 -15,400.00 23,540.00 -24,860.00
22.0000

48,400.00

0.0000
5 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

14.0000
6 GRAVEL BORROW INCL. HAUL

2700.0000 TON -30.00 % 15.0000 -25.00 % 11.0000 -45.00 %

37,800.00 -16,200.00 40,500.00 -13,500.00 29,700.00 -24,300.00
20.0000

54,000.00

DRAINAGE

24.0000
7 HEAVY LOOSE RIPRAP

5290.0000 TON -20.00 % 30.0000 0.00 % 37.1500 23.83 %

126,960.00 -31,740.00 158,700.00 0.00 196,523.50 37,823.50
30.0000

158,700.00

18.0000
8 QUARRY SPALLS

5390.0000 TON -40.00 % 25.0000 -16.67 % 25.0000 -16.67 %

97,020.00 -64,680.00 134,750.00 -26,950.00 134,750.00 -26,950.00
30.0000

161,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

75.0000
9 FURNISHING ST. PILING

6944.0000 L.F. 50.00 % 75.0000 50.00 % 70.0000 40.00 %

520,800.00 173,600.00 520,800.00 173,600.00 486,080.00 138,880.00
50.0000

347,200.00

455.0000
10 DRIVING ST. PILE

112.0000 EACH -24.17 % 500.0000 -16.67 % 500.0000 -16.67 %

50,960.00 -16,240.00 56,000.00 -11,200.00 56,000.00 -11,200.00
600.0000
67,200.00

SURFACING

20.0000
11 CRUSHED SURFACING BASE COURSE

82.0000 TON -50.00 % 25.0000 -37.50 % 50.0000 25.00 %

1,640.00 -1,640.00 2,050.00 -1,230.00 4,100.00 820.00
40.0000
3,280.00

HOT MIX ASPHALT

2.3000
12 PLANING BITUMINOUS PAVEMENT

7000.0000 S.Y. -54.00 % 3.5000 -30.00 % 2.5000 -50.00 %

16,100.00 -18,900.00 24,500.00 -10,500.00 17,500.00 -17,500.00
5.0000

35,000.00

116.0000
13 COMMERCIAL HMA

718.0000 TON 0.87 % 121.5000 5.65 % 115.0000 0.00 %

83,288.00 718.00 87,237.00 4,667.00 82,570.00 0.00
115.0000
82,570.00

EROSION CONTROL AND PLANTING

200.0000
14 ESC LEAD

30.0000 DAY 0.00 % 500.0000 150.00 % 200.0000 0.00 %

6,000.00 0.00 15,000.00 9,000.00 6,000.00 0.00
200.0000
6,000.00

1.9500
15 TEMPORARY EROSION CONTROL BLANKET

4160.0000 S.Y. -61.00 % 2.2500 -55.00 % 2.0000 -60.00 %

8,112.00 -12,688.00 9,360.00 -11,440.00 8,320.00 -12,480.00
5.0000

20,800.00

10.0000
16 STABILIZED CONSTRUCTION ENTRANCE

550.0000 S.Y. -47.37 % 17.0000 -10.53 % 10.0000 -47.37 %

5,500.00 -4,950.00 9,350.00 -1,100.00 5,500.00 -4,950.00
19.0000

10,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

45.0000
17 STREET CLEANING

200.0000 HR -59.09 % 75.0000 -31.82 % 150.0000 36.36 %

9,000.00 -13,000.00 15,000.00 -7,000.00 30,000.00 8,000.00
110.0000
22,000.00

3.0000
18 WATTLE

1302.0000 L.F. -40.00 % 3.0000 -40.00 % 5.0000 0.00 %

3,906.00 -2,604.00 3,906.00 -2,604.00 6,510.00 0.00
5.0000

6,510.00

27.0000
19  TURBIDITY CURTAIN

670.0000 L.F. -55.00 % 30.0000 -50.00 % 30.0000 -50.00 %

18,090.00 -22,110.00 20,100.00 -20,100.00 20,100.00 -20,100.00
60.0000

40,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

10.6000
21 PSIPE NOOTKA ROSE -9" HT., #1 CONT.

217.0000 EACH 6.00 % 13.0000 30.00 % 10.0000 0.00 %

2,300.20 130.20 2,821.00 651.00 2,170.00 0.00
10.0000
2,170.00

1.1000
22 PSIPE OCEANSPRAY -12" HT., #1 CONT.

190.0000 EACH -84.29 % 7.0000 0.00 % 10.0000 42.86 %

209.00 -1,121.00 1,330.00 0.00 1,900.00 570.00
7.0000

1,330.00

10.6000
23 PSIPE SCOULER'S WILLOW -15" HT., #1 CONT.

407.0000 EACH 39.47 % 4.0000 -47.37 % 10.0000 31.58 %

4,314.20 1,221.00 1,628.00 -1,465.20 4,070.00 976.80
7.6000

3,093.20

10.6000
24 PSIPE SNOWBERRY -9" HT., #1 CONT.

542.0000 EACH 11.58 % 5.0000 -47.37 % 10.0000 5.26 %

5,745.20 596.20 2,710.00 -2,439.00 5,420.00 271.00
9.5000

5,149.00

10.6000
25 PSIPE THIMBLEBERRY -12" HT., #1 CONT.

678.0000 EACH 19.10 % 12.0000 34.83 % 10.0000 12.36 %

7,186.80 1,152.60 8,136.00 2,101.80 6,780.00 745.80
8.9000

6,034.20

10.6000
26 PSIPE VINE MAPLE -12" HT., #1 CONT.

678.0000 EACH 21.84 % 7.0000 -19.54 % 10.0000 14.94 %

7,186.80 1,288.20 4,746.00 -1,152.60 6,780.00 881.40
8.7000

5,898.60

52.0000
27 FINE COMPOST

65.0000 C.Y. 30.00 % 60.0000 50.00 % 48.8400 22.10 %

3,380.00 780.00 3,900.00 1,300.00 3,174.60 574.60
40.0000
2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

50.0000
28 SOIL AMENDMENT

392.0000 C.Y. 25.00 % 65.0000 62.50 % 45.7200 14.30 %

19,600.00 3,920.00 25,480.00 9,800.00 17,922.24 2,242.24
40.0000

15,680.00

41.0000
29 BARK OR WOOD CHIP MULCH

196.0000 C.Y. 2.50 % 50.0000 25.00 % 38.5500 -3.63 %

8,036.00 196.00 9,800.00 1,960.00 7,555.80 -284.20
40.0000
7,840.00

2,735.0000
30 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 5.19 % 3,000.0000 15.38 % 2,510.0000 -3.46 %

1,914.50 94.50 2,100.00 280.00 1,757.00 -63.00
2,600.0000
1,820.00

3.0000
31 HIGH VISIBILITY FENCE

182.0000 L.F. -40.00 % 2.0000 -60.00 % 8.0000 60.00 %

546.00 -364.00 364.00 -546.00 1,456.00 546.00
5.0000
910.00

TRAFFIC

25.0000
32 BEAM GUARDRAIL TYPE 31

1666.0000 L.F. -16.67 % 25.0000 -16.67 % 23.4500 -21.83 %

41,650.00 -8,330.00 41,650.00 -8,330.00 39,067.70 -10,912.30
30.0000

49,980.00

725.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -27.50 % 725.0000 -27.50 % 685.0000 -31.50 %

725.00 -275.00 725.00 -275.00 685.00 -315.00
1,000.0000
1,000.00

2,970.0000
34 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -1.00 % 3,000.0000 0.00 % 2,805.0000 -6.50 %

8,910.00 -90.00 9,000.00 0.00 8,415.00 -585.00
3,000.0000
9,000.00

0.4100
35 PAINT LINE

6750.0000 L.F. -45.33 % 0.3000 -60.00 % 0.3800 -49.33 %

2,767.50 -2,295.00 2,025.00 -3,037.50 2,565.00 -2,497.50
0.7500

5,062.50
36 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -64.91 % -25.44 % 43.07 %

40,000.00 -74,000.00 85,000.00 -29,000.00 163,094.57 49,094.57114,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,610.0000
38  TYPE 1 LOG

28.0000 EACH 78.89 % 1,600.0000 77.78 % 2,550.0000 183.33 %

45,080.00 19,880.00 44,800.00 19,600.00 71,400.00 46,200.00
900.0000
25,200.00

1,175.0000
39  TYPE 2 LOG

112.0000 EACH 38.24 % 1,250.0000 47.06 % 1,405.0000 65.29 %

131,600.00 36,400.00 140,000.00 44,800.00 157,360.00 62,160.00
850.0000
95,200.00

1,390.0000
40  TYPE 3 LOG

56.0000 EACH 73.75 % 1,550.0000 93.75 % 1,675.0000 109.38 %

77,840.00 33,040.00 86,800.00 42,000.00 93,800.00 49,000.00
800.0000
44,800.00

2,730.0000
41  TYPE 4 LOG

168.0000 EACH 203.33 % 1,450.0000 61.11 % 2,050.0000 127.78 %

458,640.00 307,440.00 243,600.00 92,400.00 344,400.00 193,200.00
900.0000

151,200.00

3.8000
42  SLASH

4200.0000 C.Y. -36.67 % 15.0000 150.00 % 5.0000 -16.67 %

15,960.00 -9,240.00 63,000.00 37,800.00 21,000.00 -4,200.00
6.0000

25,200.00

132.0000
43  BUBBLE CURTAIN

56.0000 EACH -67.00 % 150.0000 -62.50 % 1.0000 -99.75 %

7,392.00 -15,008.00 8,400.00 -14,000.00 56.00 -22,344.00
400.0000
22,400.00

44  FURNISH BUBBLE CURTAIN
L.S. -95.03 % -87.50 % -96.25 %

1,990.00 -38,010.00 5,000.00 -35,000.00 1,500.00 -38,500.0040,000.00
45 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
46 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
47 SPCC PLAN

L.S. -69.00 % -65.00 % 0.00 %

620.00 -1,380.00 700.00 -1,300.00 2,000.00 0.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

MARSHBANK CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4721 NORTHWEST DR 8404 S 196TH ST
98258-8699 KENT WA  98031-1145

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

49.0000
48 SHORING OR EXTRA EXCAVATION CLASS B

3400.0000 S.F. 2,350.00 % 2.0000 0.00 % 1.0000 -50.00 %

166,600.00 159,800.00 6,800.00 0.00 3,400.00 -3,400.00
2.0000

6,800.00

$2,346,248.20 -7.09% $2,372,472.00 -6.05% $2,541,541.41 0.64%$2,525,281.50CONTRACT TOTAL

$2,541,541.41$2,346,248.20 $2,372,472.00BASE TOTAL -7.09% -6.05% 0.64%$2,525,281.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

GRANITE NORTHWEST, INC. DBA G.G. EXCAVATION, INC. SRV CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 9669 PADILLA HEIGHTS RD 2920 N HELLER RD

98277-9254

PROJECT : EVERETT    WA  982011927 ANACORTES   WA  982218698 OAK HARBOR   WA  982770481

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -61.33 % -85.56 % -22.83 %

232,000.00 -368,000.00 86,660.00 -513,340.00 463,000.00 -137,000.00600,000.00

20,000.0000
2 CLEARING AND GRUBBING

0.7600 ACRE 33.33 % 8,500.0000 -43.33 % 31,400.0000 109.33 %

15,200.00 3,800.00 6,460.00 -4,940.00 23,864.00 12,464.00
15,000.0000
11,400.00

378.5000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -24.30 % 250.0000 -50.00 % 262.5000 -47.50 %

378.50 -121.50 250.00 -250.00 262.50 -237.50
500.0000
500.00

GRADING

16.0000
4 ROADWAY EXCAVATION INCL. HAUL

2200.0000 C.Y. -27.27 % 9.0000 -59.09 % 24.9000 13.18 %

35,200.00 -13,200.00 19,800.00 -28,600.00 54,780.00 6,380.00
22.0000

48,400.00

0.0000
5 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

17.0000
6 GRAVEL BORROW INCL. HAUL

2700.0000 TON -15.00 % 15.4500 -22.75 % 35.6000 78.00 %

45,900.00 -8,100.00 41,715.00 -12,285.00 96,120.00 42,120.00
20.0000

54,000.00

DRAINAGE

31.0000
7 HEAVY LOOSE RIPRAP

5290.0000 TON 3.33 % 41.5500 38.50 % 38.0000 26.67 %

163,990.00 5,290.00 219,799.50 61,099.50 201,020.00 42,320.00
30.0000

158,700.00

21.0000
8 QUARRY SPALLS

5390.0000 TON -30.00 % 25.0000 -16.67 % 27.0000 -10.00 %

113,190.00 -48,510.00 134,750.00 -26,950.00 145,530.00 -16,170.00
30.0000

161,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

GRANITE NORTHWEST, INC. DBA G.G. EXCAVATION, INC. SRV CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 9669 PADILLA HEIGHTS RD 2920 N HELLER RD

98277-9254

PROJECT : EVERETT    WA  982011927 ANACORTES   WA  982218698 OAK HARBOR   WA  982770481

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

82.0000
9 FURNISHING ST. PILING

6944.0000 L.F. 64.00 % 68.2000 36.40 % 93.0000 86.00 %

569,408.00 222,208.00 473,580.80 126,380.80 645,792.00 298,592.00
50.0000

347,200.00

800.0000
10 DRIVING ST. PILE

112.0000 EACH 33.33 % 3,317.0000 452.83 % 550.0000 -8.33 %

89,600.00 22,400.00 371,504.00 304,304.00 61,600.00 -5,600.00
600.0000
67,200.00

SURFACING

39.0000
11 CRUSHED SURFACING BASE COURSE

82.0000 TON -2.50 % 25.0000 -37.50 % 51.7500 29.38 %

3,198.00 -82.00 2,050.00 -1,230.00 4,243.50 963.50
40.0000
3,280.00

HOT MIX ASPHALT

1.5000
12 PLANING BITUMINOUS PAVEMENT

7000.0000 S.Y. -70.00 % 4.5000 -10.00 % 1.6000 -68.00 %

10,500.00 -24,500.00 31,500.00 -3,500.00 11,200.00 -23,800.00
5.0000

35,000.00

120.0000
13 COMMERCIAL HMA

718.0000 TON 4.35 % 112.5000 -2.17 % 145.0000 26.09 %

86,160.00 3,590.00 80,775.00 -1,795.00 104,110.00 21,540.00
115.0000
82,570.00

EROSION CONTROL AND PLANTING

170.0000
14 ESC LEAD

30.0000 DAY -15.00 % 200.0000 0.00 % 244.0000 22.00 %

5,100.00 -900.00 6,000.00 0.00 7,320.00 1,320.00
200.0000
6,000.00

1.0000
15 TEMPORARY EROSION CONTROL BLANKET

4160.0000 S.Y. -80.00 % 2.4500 -51.00 % 1.7500 -65.00 %

4,160.00 -16,640.00 10,192.00 -10,608.00 7,280.00 -13,520.00
5.0000

20,800.00

12.0000
16 STABILIZED CONSTRUCTION ENTRANCE

550.0000 S.Y. -36.84 % 16.0000 -15.79 % 15.5500 -18.16 %

6,600.00 -3,850.00 8,800.00 -1,650.00 8,552.50 -1,897.50
19.0000

10,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A028 REVISION NO : BIDS OPENED ON : Aug 27 2008
CONTRACT NO :007601 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER (SITE #2)
STABILIZE RIVER BANK
08A028 (REV. 8-13-2008)

GRANITE NORTHWEST, INC. DBA G.G. EXCAVATION, INC. SRV CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 9669 PADILLA HEIGHTS RD 2920 N HELLER RD

98277-9254

PROJECT : EVERETT    WA  982011927 ANACORTES   WA  982218698 OAK HARBOR   WA  982770481

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/13/2008
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

130.0000
17 STREET CLEANING

200.0000 HR 18.18 % 200.0000 81.82 % 293.0000 166.36 %

26,000.00 4,000.00 40,000.00 18,000.00 58,600.00 36,600.00
110.0000
22,000.00

7.0000
18 WATTLE

1302.0000 L.F. 40.00 % 3.0000 -40.00 % 2.5000 -50.00 %

9,114.00 2,604.00 3,906.00 -2,604.00 3,255.00 -3,255.00
5.0000

6,510.00

33.0000
19  TURBIDITY CURTAIN

670.0000 L.F. -45.00 % 44.0000 -26.67 % 42.6500 -28.92 %

22,110.00 -18,090.00 29,480.00 -10,720.00 28,575.50 -11,624.50
60.0000

40,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

11.0000
21 PSIPE NOOTKA ROSE -9" HT., #1 CONT.

217.0000 EACH 10.00 % 7.6500 -23.50 % 12.2000 22.00 %

2,387.00 217.00 1,660.05 -509.95 2,647.40 477.40
10.0000
2,170.00

11.0000
22 PSIPE OCEANSPRAY -12" HT., #1 CONT.

190.0000 EACH 57.14 % 7.6500 9.29 % 12.2000 74.29 %

2,090.00 760.00 1,453.50 123.50 2,318.00 988.00
7.0000

1,330.00

11.0000
23 PSIPE SCOULER'S WILLOW -15" HT., #1 CONT.

407.0000 EACH 44.74 % 7.6500 0.66 % 12.2000 60.53 %

4,477.00 1,383.80 3,113.55 20.35 4,965.40 1,872.20
7.6000

3,093.20

11.0000
24 PSIPE SNOWBERRY -9" HT., #1 CONT.

542.0000 EACH 15.79 % 7.6500 -19.47 % 12.2000 28.42 %

5,962.00 813.00 4,146.30 -1,002.70 6,612.40 1,463.40
9.5000

5,149.00

11.0000
25 PSIPE THIMBLEBERRY -12" HT., #1 CONT.

678.0000 EACH 23.60 % 7.6500 -14.04 % 12.2000 37.08 %

7,458.00 1,423.80 5,186.70 -847.50 8,271.60 2,237.40
8.9000

6,034.20

11.0000
26 PSIPE VINE MAPLE -12" HT., #1 CONT.

678.0000 EACH 26.44 % 7.6500 -12.07 % 12.2000 40.23 %

7,458.00 1,559.40 5,186.70 -711.90 8,271.60 2,373.00
8.7000

5,898.60

55.0000
27 FINE COMPOST

65.0000 C.Y. 37.50 % 50.7500 26.88 % 58.5000 46.25 %

3,575.00 975.00 3,298.75 698.75 3,802.50 1,202.50
40.0000
2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :7 WORK ORDER# : XL2778
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08A028 (REV. 8-13-2008)

GRANITE NORTHWEST, INC. DBA G.G. EXCAVATION, INC. SRV CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 9669 PADILLA HEIGHTS RD 2920 N HELLER RD

98277-9254

PROJECT : EVERETT    WA  982011927 ANACORTES   WA  982218698 OAK HARBOR   WA  982770481
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ENGR'S. EST.
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EROSION CONTROL AND PLANTING

51.0000
28 SOIL AMENDMENT

392.0000 C.Y. 27.50 % 50.7500 26.88 % 55.7500 39.38 %

19,992.00 4,312.00 19,894.00 4,214.00 21,854.00 6,174.00
40.0000

15,680.00

43.0000
29 BARK OR WOOD CHIP MULCH

196.0000 C.Y. 7.50 % 50.7500 26.88 % 47.0000 17.50 %

8,428.00 588.00 9,947.00 2,107.00 9,212.00 1,372.00
40.0000
7,840.00

2,800.0000
30 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 7.69 % 1,925.0000 -25.96 % 3,060.0000 17.69 %

1,960.00 140.00 1,347.50 -472.50 2,142.00 322.00
2,600.0000
1,820.00

8.0000
31 HIGH VISIBILITY FENCE

182.0000 L.F. 60.00 % 3.5000 -30.00 % 5.0500 1.00 %

1,456.00 546.00 637.00 -273.00 919.10 9.10
5.0000
910.00

TRAFFIC

27.0000
32 BEAM GUARDRAIL TYPE 31

1666.0000 L.F. -10.00 % 23.8000 -20.67 % 28.6000 -4.67 %

44,982.00 -4,998.00 39,650.80 -10,329.20 47,647.60 -2,332.40
30.0000

49,980.00

800.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -20.00 % 695.0000 -30.50 % 835.7000 -16.43 %

800.00 -200.00 695.00 -305.00 835.70 -164.30
1,000.0000
1,000.00

3,000.0000
34 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 0.00 % 2,850.0000 -5.00 % 3,425.0000 14.17 %

9,000.00 0.00 8,550.00 -450.00 10,275.00 1,275.00
3,000.0000
9,000.00

0.4300
35 PAINT LINE

6750.0000 L.F. -42.67 % 0.4000 -46.67 % 0.5000 -33.33 %

2,902.50 -2,160.00 2,700.00 -2,362.50 3,375.00 -1,687.50
0.7500

5,062.50
36 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -21.05 % -30.70 % 87.02 %

90,000.00 -24,000.00 79,000.00 -35,000.00 213,200.00 99,200.00114,000.00
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OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,200.0000
38  TYPE 1 LOG

28.0000 EACH 33.33 % 1,816.0000 101.78 % 2,105.0000 133.89 %

33,600.00 8,400.00 50,848.00 25,648.00 58,940.00 33,740.00
900.0000
25,200.00

1,100.0000
39  TYPE 2 LOG

112.0000 EACH 29.41 % 1,466.0000 72.47 % 1,680.0000 97.65 %

123,200.00 28,000.00 164,192.00 68,992.00 188,160.00 92,960.00
850.0000
95,200.00

1,700.0000
40  TYPE 3 LOG

56.0000 EACH 112.50 % 1,618.0000 102.25 % 1,860.0000 132.50 %

95,200.00 50,400.00 90,608.00 45,808.00 104,160.00 59,360.00
800.0000
44,800.00

1,400.0000
41  TYPE 4 LOG

168.0000 EACH 55.56 % 1,568.0000 74.22 % 1,800.0000 100.00 %

235,200.00 84,000.00 263,424.00 112,224.00 302,400.00 151,200.00
900.0000

151,200.00

13.0000
42  SLASH

4200.0000 C.Y. 116.67 % 29.7500 395.83 % 19.4000 223.33 %

54,600.00 29,400.00 124,950.00 99,750.00 81,480.00 56,280.00
6.0000

25,200.00

185.0000
43  BUBBLE CURTAIN

56.0000 EACH -53.75 % 1,525.0000 281.25 % 146.5000 -63.38 %

10,360.00 -12,040.00 85,400.00 63,000.00 8,204.00 -14,196.00
400.0000
22,400.00

44  FURNISH BUBBLE CURTAIN
L.S. -94.25 % 1.55 % -95.41 %

2,300.00 -37,700.00 40,620.00 620.00 1,836.00 -38,164.0040,000.00
45 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
46 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
47 SPCC PLAN

L.S. -50.00 % 0.00 % -7.50 %

1,000.00 -1,000.00 2,000.00 0.00 1,850.00 -150.002,000.00
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47.0000
48 SHORING OR EXTRA EXCAVATION CLASS B

3400.0000 S.F. 2,250.00 % 1.5000 -25.00 % 46.4000 2,220.00 %

159,800.00 153,000.00 5,100.00 -1,700.00 157,760.00 150,960.00
2.0000

6,800.00

$2,571,000.00 1.81% $2,785,835.15 10.32% $3,381,248.30 33.90%$2,525,281.50CONTRACT TOTAL

$3,381,248.30$2,571,000.00 $2,785,835.15BASE TOTAL 1.81% 10.32% 33.90%$2,525,281.50


