
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.54 % -12.30 % 22.54 %

155,000.00 12,195.00 125,242.00 -17,563.00 175,000.00 32,195.00142,805.00

325.0000
2  REMOVING CATCH BASIN

4.0000 EACH -53.57 % 341.0000 -51.29 % 1,000.0000 42.86 %

1,300.00 -1,500.00 1,364.00 -1,436.00 4,000.00 1,200.00
700.0000
2,800.00

410.0000
3  REMOVING GRATE INLET

2.0000 EACH -41.43 % 273.0000 -61.00 % 1,300.0000 85.71 %

820.00 -580.00 546.00 -854.00 2,600.00 1,200.00
700.0000
1,400.00

17.5000
4 REMOVING CEMENT CONC. CURB

30.0000 L.F. 16.67 % 4.8500 -67.67 % 80.0000 433.33 %

525.00 75.00 145.50 -304.50 2,400.00 1,950.00
15.0000
450.00

10.0000
5 REMOVING CONC. BARRIER

7.0000 L.F. -50.00 % 101.0000 405.00 % 10.0000 -50.00 %

70.00 -70.00 707.00 567.00 70.00 -70.00
20.0000
140.00

5.0000
6 REMOVING GUARDRAIL

2324.5000 L.F. -16.67 % 11.5000 91.67 % 5.0000 -16.67 %

11,622.50 -2,324.50 26,731.75 12,784.75 11,622.50 -2,324.50
6.0000

13,947.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -20.00 % 448.0000 79.20 % 200.0000 -20.00 %

800.00 -200.00 1,792.00 792.00 800.00 -200.00
250.0000
1,000.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 263.64 % 254.18 % 627.27 %

10,000.00 7,250.00 9,740.00 6,990.00 20,000.00 17,250.002,750.00

GRADING

50.0000
9 ROADWAY EXCAVATION INCL. HAUL

140.0000 C.Y. 66.67 % 37.5000 25.00 % 45.0000 50.00 %

7,000.00 2,800.00 5,250.00 1,050.00 6,300.00 2,100.00
30.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,650.0000
10 GRATE INLET TYPE 2

6.0000 EACH -25.00 % 2,140.0000 -2.73 % 2,400.0000 9.09 %

9,900.00 -3,300.00 12,840.00 -360.00 14,400.00 1,200.00
2,200.0000
13,200.00

3,600.0000
11 DROP INLET TYPE 1

1.0000 EACH 44.00 % 1,070.0000 -57.20 % 3,400.0000 36.00 %

3,600.00 1,100.00 1,070.00 -1,430.00 3,400.00 900.00
2,500.0000
2,500.00

6,000.0000
12 DROP INLET TYPE 2

1.0000 EACH 50.00 % 1,250.0000 -68.75 % 5,300.0000 32.50 %

6,000.00 2,000.00 1,250.00 -2,750.00 5,300.00 1,300.00
4,000.0000
4,000.00

140.0000
13 QUARRY SPALLS

5.7000 C.Y. 133.33 % 112.0000 86.67 % 70.0000 16.67 %

798.00 456.00 638.40 296.40 399.00 57.00
60.0000
342.00

25.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM.

505.0000 L.F. -28.57 % 20.9000 -40.29 % 30.0000 -14.29 %

12,625.00 -5,050.00 10,554.50 -7,120.50 15,150.00 -2,525.00
35.0000

17,675.00

78.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

20.0000 L.F. 56.00 % 38.1000 -23.80 % 40.0000 -20.00 %

1,560.00 560.00 762.00 -238.00 800.00 -200.00
50.0000
1,000.00

105.0000
16 SCHEDULE A CULV. PIPE 24 IN. DIAM.

22.0000 L.F. 110.00 % 71.9000 43.80 % 75.0000 50.00 %

2,310.00 1,210.00 1,581.80 481.80 1,650.00 550.00
50.0000
1,100.00

STORM SEWER

1,150.0000
17 CATCH BASIN TYPE 1

9.0000 EACH -23.33 % 1,070.0000 -28.67 % 2,000.0000 33.33 %

10,350.00 -3,150.00 9,630.00 -3,870.00 18,000.00 4,500.00
1,500.0000
13,500.00

SURFACING

42.0000
18 SHOULDER BALLAST

20.0000 C.Y. -16.00 % 34.6000 -30.80 % 50.0000 0.00 %

840.00 -160.00 692.00 -308.00 1,000.00 0.00
50.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

34.0000
19 CRUSHED SURFACING BASE COURSE

172.0000 TON -24.44 % 20.4000 -54.67 % 40.0000 -11.11 %

5,848.00 -1,892.00 3,508.80 -4,231.20 6,880.00 -860.00
45.0000
7,740.00

HOT MIX ASPHALT

130.0000
20 COMMERCIAL HMA

350.0000 TON 30.00 % 83.0000 -17.00 % 80.0000 -20.00 %

45,500.00 10,500.00 29,050.00 -5,950.00 28,000.00 -7,000.00
100.0000
35,000.00

TRAFFIC

25.0000
21 EXTRUDED CURB

42.0000 L.F. 0.00 % 20.0000 -20.00 % 60.0000 140.00 %

1,050.00 0.00 840.00 -210.00 2,520.00 1,470.00
25.0000
1,050.00

52.0000
22 BEAM GUARDRAIL TYPE 10

25.0000 L.F. 30.00 % 57.5000 43.75 % 50.0000 25.00 %

1,300.00 300.00 1,437.50 437.50 1,250.00 250.00
40.0000
1,000.00

2,050.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

3.0000 EACH -14.58 % 2,300.0000 -4.17 % 2,500.0000 4.17 %

6,150.00 -1,050.00 6,900.00 -300.00 7,500.00 300.00
2,400.0000
7,200.00

700.0000
24 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH -30.00 % 805.0000 -19.50 % 700.0000 -30.00 %

2,100.00 -900.00 2,415.00 -585.00 2,100.00 -900.00
1,000.0000
3,000.00

35.0000
25 PRECAST CONC. BARRIER TYPE 2

18430.0000 L.F. 6.06 % 37.0000 12.12 % 35.0000 6.06 %

645,050.00 36,860.00 681,910.00 73,720.00 645,050.00 36,860.00
33.0000

608,190.00

35.0000
26 PRECAST CONC. BARRIER TYPE 4

28.0000 L.F. -65.00 % 37.0000 -63.00 % 35.0000 -65.00 %

980.00 -1,820.00 1,036.00 -1,764.00 980.00 -1,820.00
100.0000
2,800.00

35.0000
27  PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER

1200.0000 L.F. -2.78 % 37.0000 2.78 % 35.0000 -2.78 %

42,000.00 -1,200.00 44,400.00 1,200.00 42,000.00 -1,200.00
36.0000

43,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

45.0000
28 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

25.0000 L.F. -77.50 % 48.8000 -75.60 % 45.0000 -77.50 %

1,125.00 -3,875.00 1,220.00 -3,780.00 1,125.00 -3,875.00
200.0000
5,000.00

327.0000
29 SINGLE SLOPE CONCRETE BARRIER

96.0000 L.F. 227.00 % 345.0000 245.00 % 320.0000 220.00 %

31,392.00 21,792.00 33,120.00 23,520.00 30,720.00 21,120.00
100.0000
9,600.00

1,090.0000
30 CAST-IN-PLACE CONC. BARRIER

3.5000 L.F. 626.67 % 1,150.0000 666.67 % 1,020.0000 580.00 %

3,815.00 3,290.00 4,025.00 3,500.00 3,570.00 3,045.00
150.0000
525.00

10.5000
31 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

50.0000 L.F. -30.00 % 13.8000 -8.00 % 12.0000 -20.00 %

525.00 -225.00 690.00 -60.00 600.00 -150.00
15.0000
750.00

32  SIGN BRIDGE FOUNDATION
L.S. -31.82 % -26.91 % -27.27 %

37,500.00 -17,500.00 40,200.00 -14,800.00 40,000.00 -15,000.0055,000.00

4,200.0000
33 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 5.00 % 4,600.0000 15.00 % 5,000.0000 25.00 %

25,200.00 1,200.00 27,600.00 3,600.00 30,000.00 6,000.00
4,000.0000
24,000.00

21,250.0000
34 PERMANENT IMPACT ATTENUATOR

12.0000 EACH -15.00 % 22,400.0000 -10.40 % 21,000.0000 -16.00 %

255,000.00 -45,000.00 268,800.00 -31,200.00 252,000.00 -48,000.00
25,000.0000
300,000.00

2,500.0000
35 RESETTING IMPACT ATTENUATOR

6.0000 EACH 66.67 % 2,870.0000 91.33 % 3,000.0000 100.00 %

15,000.00 6,000.00 17,220.00 8,220.00 18,000.00 9,000.00
1,500.0000
9,000.00

10,500.0000
36 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 250.00 % 11,500.0000 283.33 % 1,500.0000 -50.00 %

21,000.00 15,000.00 23,000.00 17,000.00 3,000.00 -3,000.00
3,000.0000
6,000.00

1.0000
37 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

270.0000 HR -97.50 % 1.1500 -97.13 % 65.0000 62.50 %

270.00 -10,530.00 310.50 -10,489.50 17,550.00 6,750.00
40.0000

10,800.00
38 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

42.0000
39 FLEXIBLE GUIDE POST

16.0000 EACH 31.25 % 55.3000 72.81 % 50.0000 56.25 %

672.00 160.00 884.80 372.80 800.00 288.00
32.0000
512.00

3.2500
40 PAINT LINE

125.0000 L.F. -18.75 % 3.4500 -13.75 % 3.0000 -25.00 %

406.25 -93.75 431.25 -68.75 375.00 -125.00
4.0000
500.00

13.0000
41 PLASTIC WIDE LINE

50.0000 L.F. 30.00 % 14.4000 44.00 % 5.0000 -50.00 %

650.00 150.00 720.00 220.00 250.00 -250.00
10.0000
500.00

10.0000
42 PLASTIC CROSSWALK LINE

432.0000 S.F. 25.00 % 10.6000 32.50 % 6.5000 -18.75 %

4,320.00 864.00 4,579.20 1,123.20 2,808.00 -648.00
8.0000

3,456.00

17.0000
43 PLASTIC STOP LINE

152.0000 L.F. 70.00 % 17.8000 78.00 % 11.1000 11.00 %

2,584.00 1,064.00 2,705.60 1,185.60 1,687.20 167.20
10.0000
1,520.00

275.0000
44 PLASTIC TRAFFIC ARROW

4.0000 EACH 37.50 % 287.0000 43.50 % 130.0000 -35.00 %

1,100.00 300.00 1,148.00 348.00 520.00 -280.00
200.0000
800.00

37.5000
45 PAINTED DRAINAGE MARKING

8.0000 EACH 25.00 % 40.2000 34.00 % 40.0000 33.33 %

300.00 60.00 321.60 81.60 320.00 80.00
30.0000
240.00

46 PERMANENT SIGNING
L.S. 114.13 % 140.00 % 160.87 %

49,250.00 26,250.00 55,200.00 32,200.00 60,000.00 37,000.0023,000.00
47 TRAFFIC SIGNAL SYSTEM

L.S. -33.50 % -25.25 % -15.82 %

197,500.00 -99,500.00 222,000.00 -75,000.00 250,000.00 -47,000.00297,000.00

8,250.0000
48 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 135.71 % 9,200.0000 162.86 % 4,000.0000 14.29 %

16,500.00 9,500.00 18,400.00 11,400.00 8,000.00 1,000.00
3,500.0000
7,000.00

0.1000
49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

720.0000 HR -95.00 % 0.1100 -94.50 % 2.0000 0.00 %

72.00 -1,368.00 79.20 -1,360.80 1,440.00 0.00
2.0000

1,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
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08B002
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2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
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NO.
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NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
50 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 29.35 % 25.53 % 69.64 %

152,500.00 34,600.00 148,000.00 30,100.00 200,000.00 82,100.00117,900.00

OTHER ITEMS

1.0000
51 SHORING OR EXTRA EXCAVATION CLASS B

471.0000 S.F. 0.00 % 7.4500 645.00 % 2.0000 100.00 %

471.00 0.00 3,508.95 3,037.95 942.00 471.00
1.0000
471.00

110.0000
52 ADJUST CATCH BASIN

3.0000 EACH -78.00 % 373.0000 -25.40 % 750.0000 50.00 %

330.00 -1,170.00 1,119.00 -381.00 2,250.00 750.00
500.0000
1,500.00

250.0000
53  REPLACE CATCH BASIN GRATE

3.0000 EACH -16.67 % 1,680.0000 460.00 % 400.0000 33.33 %

750.00 -150.00 5,040.00 4,140.00 1,200.00 300.00
300.0000
900.00

54 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. -50.00 % -42.50 % -50.00 %

500.00 -500.00 575.00 -425.00 500.00 -500.001,000.00

21.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

36.9000 S.Y. 162.50 % 9.1000 13.75 % 12.0000 50.00 %

774.90 479.70 335.79 40.59 442.80 147.60
8.0000
295.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

GRANITE NORTHWEST, INC., DBA MRM CONSTRUCTION, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 503 S WATER ST 843 KITTLESON RD
98903-2504 98926-3664 98837-9738

PROJECT : YAKIMA   WA  989090343 ELLENSBURG   WA  989260838 MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
59 CURE BOX

L.S. -50.00 % -41.50 % -16.67 %

1,500.00 -1,500.00 1,755.00 -1,245.00 2,500.00 -500.003,000.00

$1,812,109.65 -0.47% $1,871,027.14 2.76% $1,955,775.50 7.42%$1,820,702.20CONTRACT TOTAL

$1,955,775.50$1,812,109.65 $1,871,027.14BASE TOTAL -0.47% 2.76% 7.42%$1,820,702.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

CORAL CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
10780 SW CLUTTER RD 4721 NORTHWEST DR
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347 BELLINGHAM   WA  982269019

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 68.06 % 5.04 %

240,000.00 97,195.00 150,000.00 7,195.00142,805.00

2,500.0000
2  REMOVING CATCH BASIN

4.0000 EACH 257.14 % 400.0000 -42.86 %

10,000.00 7,200.00 1,600.00 -1,200.00
700.0000
2,800.00

1,000.0000
3  REMOVING GRATE INLET

2.0000 EACH 42.86 % 500.0000 -28.57 %

2,000.00 600.00 1,000.00 -400.00
700.0000
1,400.00

100.0000
4 REMOVING CEMENT CONC. CURB

30.0000 L.F. 566.67 % 4.0000 -73.33 %

3,000.00 2,550.00 120.00 -330.00
15.0000
450.00

220.0000
5 REMOVING CONC. BARRIER

7.0000 L.F. 1,000.00 % 25.0000 25.00 %

1,540.00 1,400.00 175.00 35.00
20.0000
140.00

7.0000
6 REMOVING GUARDRAIL

2324.5000 L.F. 16.67 % 4.0000 -33.33 %

16,271.50 2,324.50 9,298.00 -4,649.00
6.0000

13,947.00

500.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 100.00 % 250.0000 0.00 %

2,000.00 1,000.00 1,000.00 0.00
250.0000
1,000.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 263.64 % 263.64 %

10,000.00 7,250.00 10,000.00 7,250.002,750.00

GRADING

140.0000
9 ROADWAY EXCAVATION INCL. HAUL

140.0000 C.Y. 366.67 % 50.0000 66.67 %

19,600.00 15,400.00 7,000.00 2,800.00
30.0000
4,200.00
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DRAINAGE

2,200.0000
10 GRATE INLET TYPE 2

6.0000 EACH 0.00 % 3,500.0000 59.09 %

13,200.00 0.00 21,000.00 7,800.00
2,200.0000
13,200.00

5,800.0000
11 DROP INLET TYPE 1

1.0000 EACH 132.00 % 4,000.0000 60.00 %

5,800.00 3,300.00 4,000.00 1,500.00
2,500.0000
2,500.00

8,300.0000
12 DROP INLET TYPE 2

1.0000 EACH 107.50 % 6,500.0000 62.50 %

8,300.00 4,300.00 6,500.00 2,500.00
4,000.0000
4,000.00

800.0000
13 QUARRY SPALLS

5.7000 C.Y. 1,233.33 % 84.0000 40.00 %

4,560.00 4,218.00 478.80 136.80
60.0000
342.00

91.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM.

505.0000 L.F. 160.00 % 30.0000 -14.29 %

45,955.00 28,280.00 15,150.00 -2,525.00
35.0000

17,675.00

100.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

20.0000 L.F. 100.00 % 70.0000 40.00 %

2,000.00 1,000.00 1,400.00 400.00
50.0000
1,000.00

135.0000
16 SCHEDULE A CULV. PIPE 24 IN. DIAM.

22.0000 L.F. 170.00 % 100.0000 100.00 %

2,970.00 1,870.00 2,200.00 1,100.00
50.0000
1,100.00

STORM SEWER

2,400.0000
17 CATCH BASIN TYPE 1

9.0000 EACH 60.00 % 1,150.0000 -23.33 %

21,600.00 8,100.00 10,350.00 -3,150.00
1,500.0000
13,500.00

SURFACING

210.0000
18 SHOULDER BALLAST

20.0000 C.Y. 320.00 % 80.0000 60.00 %

4,200.00 3,200.00 1,600.00 600.00
50.0000
1,000.00
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SURFACING

85.0000
19 CRUSHED SURFACING BASE COURSE

172.0000 TON 88.89 % 40.0000 -11.11 %

14,620.00 6,880.00 6,880.00 -860.00
45.0000
7,740.00

HOT MIX ASPHALT

360.0000
20 COMMERCIAL HMA

350.0000 TON 260.00 % 90.0000 -10.00 %

126,000.00 91,000.00 31,500.00 -3,500.00
100.0000
35,000.00

TRAFFIC

28.0000
21 EXTRUDED CURB

42.0000 L.F. 12.00 % 24.0000 -4.00 %

1,176.00 126.00 1,008.00 -42.00
25.0000
1,050.00

45.0000
22 BEAM GUARDRAIL TYPE 10

25.0000 L.F. 12.50 % 30.0000 -25.00 %

1,125.00 125.00 750.00 -250.00
40.0000
1,000.00

2,800.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

3.0000 EACH 16.67 % 1,250.0000 -47.92 %

8,400.00 1,200.00 3,750.00 -3,450.00
2,400.0000
7,200.00

700.0000
24 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH -30.00 % 1,000.0000 0.00 %

2,100.00 -900.00 3,000.00 0.00
1,000.0000
3,000.00

43.0000
25 PRECAST CONC. BARRIER TYPE 2

18430.0000 L.F. 30.30 % 35.0000 6.06 %

792,490.00 184,300.00 645,050.00 36,860.00
33.0000

608,190.00

75.0000
26 PRECAST CONC. BARRIER TYPE 4

28.0000 L.F. -25.00 % 35.0000 -65.00 %

2,100.00 -700.00 980.00 -1,820.00
100.0000
2,800.00

42.0000
27  PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER

1200.0000 L.F. 16.67 % 35.0000 -2.78 %

50,400.00 7,200.00 42,000.00 -1,200.00
36.0000

43,200.00
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70.0000
28 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

25.0000 L.F. -65.00 % 350.0000 75.00 %

1,750.00 -3,250.00 8,750.00 3,750.00
200.0000
5,000.00

400.0000
29 SINGLE SLOPE CONCRETE BARRIER

96.0000 L.F. 300.00 % 270.0000 170.00 %

38,400.00 28,800.00 25,920.00 16,320.00
100.0000
9,600.00

2,500.0000
30 CAST-IN-PLACE CONC. BARRIER

3.5000 L.F. 1,566.67 % 3,000.0000 1,900.00 %

8,750.00 8,225.00 10,500.00 9,975.00
150.0000
525.00

12.0000
31 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

50.0000 L.F. -20.00 % 10.0000 -33.33 %

600.00 -150.00 500.00 -250.00
15.0000
750.00

32  SIGN BRIDGE FOUNDATION
L.S. 9.09 % -27.27 %

60,000.00 5,000.00 40,000.00 -15,000.0055,000.00

5,000.0000
33 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 25.00 % 4,500.0000 12.50 %

30,000.00 6,000.00 27,000.00 3,000.00
4,000.0000
24,000.00

18,500.0000
34 PERMANENT IMPACT ATTENUATOR

12.0000 EACH -26.00 % 20,000.0000 -20.00 %

222,000.00 -78,000.00 240,000.00 -60,000.00
25,000.0000
300,000.00

800.0000
35 RESETTING IMPACT ATTENUATOR

6.0000 EACH -46.67 % 2,700.0000 80.00 %

4,800.00 -4,200.00 16,200.00 7,200.00
1,500.0000
9,000.00

14,000.0000
36 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 366.67 % 4,500.0000 50.00 %

28,000.00 22,000.00 9,000.00 3,000.00
3,000.0000
6,000.00

60.0000
37 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

270.0000 HR 50.00 % 50.0000 25.00 %

16,200.00 5,400.00 13,500.00 2,700.00
40.0000

10,800.00
38 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B002 REVISION NO : 1 BIDS OPENED ON : Jan 17 2007
CONTRACT NO :007466 REGION NO : 2 AWARDED ON : Jan 23 2008
VERSION NO :2 WORK ORDER# : XL2752
HWY :SR 002 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :US 2/97
WEST OF CASHMERE
SAFETY IMPROVEMENTS
08B002

CORAL CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
10780 SW CLUTTER RD 4721 NORTHWEST DR
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347 BELLINGHAM   WA  982269019

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2008
11:26

DOT_RGGB01

NH-0002(274)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
39 FLEXIBLE GUIDE POST

16.0000 EACH 56.25 % 32.0000 0.00 %

800.00 288.00 512.00 0.00
32.0000
512.00

3.5000
40 PAINT LINE

125.0000 L.F. -12.50 % 3.0000 -25.00 %

437.50 -62.50 375.00 -125.00
4.0000
500.00

14.5000
41 PLASTIC WIDE LINE

50.0000 L.F. 45.00 % 8.0000 -20.00 %

725.00 225.00 400.00 -100.00
10.0000
500.00

11.0000
42 PLASTIC CROSSWALK LINE

432.0000 S.F. 37.50 % 9.5000 18.75 %

4,752.00 1,296.00 4,104.00 648.00
8.0000

3,456.00

18.0000
43 PLASTIC STOP LINE

152.0000 L.F. 80.00 % 17.0000 70.00 %

2,736.00 1,216.00 2,584.00 1,064.00
10.0000
1,520.00

300.0000
44 PLASTIC TRAFFIC ARROW

4.0000 EACH 50.00 % 80.0000 -60.00 %

1,200.00 400.00 320.00 -480.00
200.0000
800.00

41.0000
45 PAINTED DRAINAGE MARKING

8.0000 EACH 36.67 % 20.0000 -33.33 %

328.00 88.00 160.00 -80.00
30.0000
240.00

46 PERMANENT SIGNING
L.S. 160.87 % 73.91 %

60,000.00 37,000.00 40,000.00 17,000.0023,000.00
47 TRAFFIC SIGNAL SYSTEM

L.S. 23.84 % -32.66 %

367,814.00 70,814.00 200,000.00 -97,000.00297,000.00

15,000.0000
48 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 328.57 % 5,000.0000 42.86 %

30,000.00 23,000.00 10,000.00 3,000.00
3,500.0000
7,000.00

5.0000
49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

720.0000 HR 150.00 % 2.5000 25.00 %

3,600.00 2,160.00 1,800.00 360.00
2.0000

1,440.00
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TRAFFIC
50 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 1.78 % 27.23 %

120,000.00 2,100.00 150,000.00 32,100.00117,900.00

OTHER ITEMS

75.0000
51 SHORING OR EXTRA EXCAVATION CLASS B

471.0000 S.F. 7,400.00 % 0.5000 -50.00 %

35,325.00 34,854.00 235.50 -235.50
1.0000
471.00

2,400.0000
52 ADJUST CATCH BASIN

3.0000 EACH 380.00 % 350.0000 -30.00 %

7,200.00 5,700.00 1,050.00 -450.00
500.0000
1,500.00

1,800.0000
53  REPLACE CATCH BASIN GRATE

3.0000 EACH 500.00 % 350.0000 16.67 %

5,400.00 4,500.00 1,050.00 150.00
300.0000
900.00

54 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
57 SPCC PLAN

L.S. 150.00 % 0.00 %

2,500.00 1,500.00 1,000.00 0.001,000.00

50.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

36.9000 S.Y. 525.00 % 3.0000 -62.50 %

1,845.00 1,549.80 110.70 -184.50
8.0000
295.20
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OTHER ITEMS
59 CURE BOX

L.S. 0.00 % 33.33 %

3,000.00 0.00 4,000.00 1,000.003,000.00

$2,475,574.00 35.97% $1,792,865.00 -1.53%
LOW BIDDER  REJECTED 

$1,820,702.20CONTRACT TOTAL

$2,475,574.00 $1,792,865.00BASE TOTAL 35.97% -1.53%$1,820,702.20

LOW BIDDER REJECTED


