
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -7.37 % -15.75 % -6.19 %

785,000.00 -62,450.00 714,000.00 -133,450.00 795,000.00 -52,450.00847,450.00

6,500.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 30.00 % 9,500.0000 90.00 % 7,000.0000 40.00 %

16,770.00 3,870.00 24,510.00 11,610.00 18,060.00 5,160.00
5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -26.00 % -76.00 % -70.00 %

185,000.00 -65,000.00 60,000.00 -190,000.00 75,000.00 -175,000.00250,000.00

15.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -25.00 % 9.0000 -55.00 % 7.0000 -65.00 %

5,700.00 -1,900.00 3,420.00 -4,180.00 2,660.00 -4,940.00
20.0000
7,600.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -50.00 % 7.0000 -65.00 % 7.5000 -62.50 %

5,100.00 -5,100.00 3,570.00 -6,630.00 3,825.00 -6,375.00
20.0000

10,200.00

5.4000
6 REMOVING GUARDRAIL

955.0000 L.F. -1.82 % 5.0000 -9.09 % 6.0000 9.09 %

5,157.00 -95.50 4,775.00 -477.50 5,730.00 477.50
5.5000

5,252.50

250.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -50.00 % 230.0000 -54.00 % 240.0000 -52.00 %

2,250.00 -2,250.00 2,070.00 -2,430.00 2,160.00 -2,340.00
500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -50.00 % 10.00 % 66.67 %

1,500.00 -1,500.00 3,300.00 300.00 5,000.00 2,000.003,000.00

GRADING

15.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -25.00 % 17.0000 -15.00 % 17.0000 -15.00 %

21,750.00 -7,250.00 24,650.00 -4,350.00 24,650.00 -4,350.00
20.0000

29,000.00

30.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -80.00 % 24.0000 -84.00 % 35.0000 -76.67 %

1,500.00 -6,000.00 1,200.00 -6,300.00 1,750.00 -5,750.00
150.0000
7,500.00
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10.0000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -33.33 % 12.0000 -20.00 % 11.0000 -26.67 %

221,000.00 -110,500.00 265,200.00 -66,300.00 243,100.00 -88,400.00
15.0000

331,500.00

2.5000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. -16.67 % 2.5000 -16.67 % 1.7500 -41.67 %

33,500.00 -6,700.00 33,500.00 -6,700.00 23,450.00 -16,750.00
3.0000

40,200.00

DRAINAGE

3,000.0000
13 GRATE INLET TYPE 2

5.0000 EACH -3.23 % 2,850.0000 -8.06 % 3,000.0000 -3.23 %

15,000.00 -500.00 14,250.00 -1,250.00 15,000.00 -500.00
3,100.0000
15,500.00

25.0000
14 QUARRY SPALLS

1085.0000 TON -28.57 % 22.0000 -37.14 % 22.0000 -37.14 %

27,125.00 -10,850.00 23,870.00 -14,105.00 23,870.00 -14,105.00
35.0000

37,975.00

20.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -60.00 % 44.0000 -12.00 % 17.0000 -66.00 %

1,680.00 -2,520.00 3,696.00 -504.00 1,428.00 -2,772.00
50.0000
4,200.00

35.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 6.06 % 55.0000 66.67 % 26.0000 -21.21 %

14,000.00 800.00 22,000.00 8,800.00 10,400.00 -2,800.00
33.0000

13,200.00

67.1500
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 22.09 % 60.0000 9.09 % 54.0000 -1.82 %

11,079.75 2,004.75 9,900.00 825.00 8,910.00 -165.00
55.0000
9,075.00

18  BIOSWALE
L.S. -66.67 % -60.00 % -66.67 %

5,000.00 -10,000.00 6,000.00 -9,000.00 5,000.00 -10,000.0015,000.00
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STORM SEWER

4,000.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 29.03 % 3,200.0000 3.23 % 3,600.0000 16.13 %

4,000.00 900.00 3,200.00 100.00 3,600.00 500.00
3,100.0000
3,100.00

STRUCTURE

20.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. -33.33 % 30.0000 0.00 % 20.0000 -33.33 %

14,960.00 -7,480.00 22,440.00 0.00 14,960.00 -7,480.00
30.0000

22,440.00

490.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 22.50 % 330.0000 -17.50 % 470.0000 17.50 %

130,340.00 23,940.00 87,780.00 -18,620.00 125,020.00 18,620.00
400.0000

106,400.00

490.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. -2.00 % 420.0000 -16.00 % 440.0000 -12.00 %

295,470.00 -6,030.00 253,260.00 -48,240.00 265,320.00 -36,180.00
500.0000

301,500.00
23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE

L.S. -50.00 % -50.00 % 166.67 %

15,000.00 -15,000.00 15,000.00 -15,000.00 80,000.00 50,000.0030,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -97.50 % -45.00 % -75.00 %

500.00 -19,500.00 11,000.00 -9,000.00 5,000.00 -15,000.0020,000.00

75.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -25.00 % 70.0000 -30.00 % 90.0000 -10.00 %

3,000.00 -1,000.00 2,800.00 -1,200.00 3,600.00 -400.00
100.0000
4,000.00

695.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. -15.76 % 800.0000 -3.03 % 670.0000 -18.79 %

100,080.00 -18,720.00 115,200.00 -3,600.00 96,480.00 -22,320.00
825.0000

118,800.00

915.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 52.50 % 1,100.0000 83.33 % 875.0000 45.83 %

34,770.00 11,970.00 41,800.00 19,000.00 33,250.00 10,450.00
600.0000
22,800.00

800.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -27.27 % 7,500.0000 581.82 % 1,000.0000 -9.09 %

8,000.00 -3,000.00 75,000.00 64,000.00 10,000.00 -1,000.00
1,100.0000
11,000.00
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STRUCTURE

800.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -36.00 % 7,500.0000 500.00 % 1,000.0000 -20.00 %

1,600.00 -900.00 15,000.00 12,500.00 2,000.00 -500.00
1,250.0000
2,500.00

5.0000
30 CASING SHORING

76.0000 L.F. -50.00 % 1,010.0000 10,000.00 % 5.0000 -50.00 %

380.00 -380.00 76,760.00 76,000.00 380.00 -380.00
10.0000
760.00

210.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -16.00 % 75.0000 -70.00 % 225.0000 -10.00 %

55,860.00 -10,640.00 19,950.00 -46,550.00 59,850.00 -6,650.00
250.0000
66,500.00

57.5000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -23.33 % 95.0000 26.67 % 55.0000 -26.67 %

16,847.50 -5,127.50 27,835.00 5,860.00 16,115.00 -5,860.00
75.0000

21,975.00
33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

1.0000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -9.09 % 1.0600 -3.64 % 1.0000 -9.09 %

155,000.00 -15,500.00 164,300.00 -6,200.00 155,000.00 -15,500.00
1.1000

170,500.00

1.0500
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. -4.55 % 1.1200 1.82 % 1.0000 -9.09 %

208,635.00 -9,935.00 222,544.00 3,974.00 198,700.00 -19,870.00
1.1000

218,570.00

9.4500
36 CSL ACCESS TUBE

4512.0000 L.F. -21.25 % 6.0000 -50.00 % 6.0000 -50.00 %

42,638.40 -11,505.60 27,072.00 -27,072.00 27,072.00 -27,072.00
12.0000

54,144.00

490.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. -21.60 % 536.0000 -14.24 % 700.0000 12.00 %

318,500.00 -87,750.00 348,400.00 -57,850.00 455,000.00 48,750.00
625.0000

406,250.00

110.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -45.00 % 240.0000 20.00 % 130.0000 -35.00 %

95,700.00 -78,300.00 208,800.00 34,800.00 113,100.00 -60,900.00
200.0000

174,000.00

360.3000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. -9.93 % 400.0000 0.00 % 400.0000 0.00 %

1,340,316.00 -147,684.00 1,488,000.00 0.00 1,488,000.00 0.00
400.0000

1,488,000.00
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STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

6,850.0000
41 TIMBER LAGGING

2.0000 MBM 5.38 % 5,500.0000 -15.38 % 6,500.0000 0.00 %

13,700.00 700.00 11,000.00 -2,000.00 13,000.00 0.00
6,500.0000
13,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. -15.43 % -24.57 % -8.57 %

1,480,000.00 -270,000.00 1,320,000.00 -430,000.00 1,600,000.00 -150,000.001,750,000.00

165.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -5.71 % 120.0000 -31.43 % 100.0000 -42.86 %

13,695.00 -830.00 9,960.00 -4,565.00 8,300.00 -6,225.00
175.0000
14,525.00

60.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 50.00 % 34.0000 -15.00 % 35.0000 -12.50 %

28,080.00 9,360.00 15,912.00 -2,808.00 16,380.00 -2,340.00
40.0000

18,720.00

8.4000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. -72.00 % 37.0000 23.33 % 35.0000 16.67 %

436.80 -1,123.20 1,924.00 364.00 1,820.00 260.00
30.0000
1,560.00

375.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. -25.00 % 415.0000 -17.00 % 500.0000 0.00 %

20,625.00 -6,875.00 22,825.00 -4,675.00 27,500.00 0.00
500.0000
27,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

SURFACING

20.0000
48 SHOULDER BALLAST

2200.0000 TON -20.00 % 19.5000 -22.00 % 18.5000 -26.00 %

44,000.00 -11,000.00 42,900.00 -12,100.00 40,700.00 -14,300.00
25.0000

55,000.00
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SURFACING

18.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -28.00 % 17.2500 -31.00 % 17.5000 -30.00 %

41,400.00 -16,100.00 39,675.00 -17,825.00 40,250.00 -17,250.00
25.0000

57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00

CEMENT CONCRETE PAVEMENT

300.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. 0.00 % 275.0000 -8.33 % 200.0000 -33.33 %

69,900.00 0.00 64,075.00 -5,825.00 46,600.00 -23,300.00
300.0000
69,900.00

ASPHALT CONCRETE PAVEMENT

4.0000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -60.00 % 3.5000 -65.00 % 3.0000 -70.00 %

12,000.00 -18,000.00 10,500.00 -19,500.00 9,000.00 -21,000.00
10.0000

30,000.00

220.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 22.22 % 210.0000 16.67 % 200.0000 11.11 %

7,700.00 1,400.00 7,350.00 1,050.00 7,000.00 700.00
180.0000
6,300.00

103.5000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 3.50 % 110.0000 10.00 % 100.0000 0.00 %

372,600.00 12,600.00 396,000.00 36,000.00 360,000.00 0.00
100.0000

360,000.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,100.00 8,100.00 8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,180.00 3,180.00 3,180.003,180.00
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ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

EROSION CONTROL AND PLANTING

100.0000
58 ESC LEAD

220.0000 DAY -33.33 % 115.0000 -23.33 % 50.0000 -66.67 %

22,000.00 -11,000.00 25,300.00 -7,700.00 11,000.00 -22,000.00
150.0000
33,000.00

4.5000
59 COMPOST BLANKET

4330.0000 S.Y. -35.71 % 5.0000 -28.57 % 4.0000 -42.86 %

19,485.00 -10,825.00 21,650.00 -8,660.00 17,320.00 -12,990.00
7.0000

30,310.00

25.0000
60 CHECK DAM

70.0000 L.F. 66.67 % 15.0000 0.00 % 21.0000 40.00 %

1,750.00 700.00 1,050.00 0.00 1,470.00 420.00
15.0000
1,050.00

25.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. -16.67 % 30.0000 0.00 % 18.0000 -40.00 %

6,750.00 -1,350.00 8,100.00 0.00 4,860.00 -3,240.00
30.0000
8,100.00

4.5000
62 SILT FENCE

4560.0000 L.F. -25.00 % 3.5000 -41.67 % 3.7500 -37.50 %

20,520.00 -6,840.00 15,960.00 -11,400.00 17,100.00 -10,260.00
6.0000

27,360.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

3,650.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE 4.29 % 1,200.0000 -65.71 % 3,500.0000 0.00 %

6,752.50 277.50 2,220.00 -4,255.00 6,475.00 0.00
3,500.0000
6,475.00

2,750.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 10.00 % 1,200.0000 -52.00 % 2,300.0000 -8.00 %

3,602.50 327.50 1,572.00 -1,703.00 3,013.00 -262.00
2,500.0000
3,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
67 TOPSOIL TYPE C

370.0000 C.Y. -28.57 % 36.0000 2.86 % 33.0000 -5.71 %

9,250.00 -3,700.00 13,320.00 370.00 12,210.00 -740.00
35.0000

12,950.00

2,000.0000
68  SOIL PREPARATION AREA

1.8500 ACRE -11.11 % 1,600.0000 -28.89 % 2,500.0000 11.11 %

3,700.00 -462.50 2,960.00 -1,202.50 4,625.00 462.50
2,250.0000
4,162.50

60.0000
69  GENERAL WEED CONTROL

30.0000 HR 20.00 % 80.0000 60.00 % 45.0000 -10.00 %

1,800.00 300.00 2,400.00 900.00 1,350.00 -150.00
50.0000
1,500.00

50.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 42.86 % 37.0000 5.71 % 40.0000 14.29 %

18,000.00 5,400.00 13,320.00 720.00 14,400.00 1,800.00
35.0000

12,600.00

4.5000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -25.00 % 3.0000 -50.00 % 4.0000 -33.33 %

1,035.00 -345.00 690.00 -690.00 920.00 -460.00
6.0000

1,380.00

52.5000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. 16.67 % 34.0000 -24.44 % 27.0000 -40.00 %

65,625.00 9,375.00 42,500.00 -13,750.00 33,750.00 -22,500.00
45.0000

56,250.00

TRAFFIC

6.7500
73 EXTRUDED CURB

712.0000 L.F. 12.50 % 8.0000 33.33 % 8.0000 33.33 %

4,806.00 534.00 5,696.00 1,424.00 5,696.00 1,424.00
6.0000

4,272.00

26.6500
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -4.82 % 26.0000 -7.14 % 26.0000 -7.14 %

21,879.65 -1,108.35 21,346.00 -1,642.00 21,346.00 -1,642.00
28.0000

22,988.00

3,000.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -25.00 % 2,900.0000 -27.50 % 2,900.0000 -27.50 %

12,000.00 -4,000.00 11,600.00 -4,400.00 11,600.00 -4,400.00
4,000.0000
16,000.00

2,800.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 3.70 % 2,700.0000 0.00 % 2,700.0000 0.00 %

16,800.00 600.00 16,200.00 0.00 16,200.00 0.00
2,700.0000
16,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 6.67 % 750.0000 0.00 % 750.0000 0.00 %

2,400.00 150.00 2,250.00 0.00 2,250.00 0.00
750.0000
2,250.00

30.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -40.00 % 30.0000 -40.00 % 30.0000 -40.00 %

990.00 -660.00 990.00 -660.00 990.00 -660.00
50.0000
1,650.00

17.5000
79 BARRIER DELINEATOR

5.0000 EACH -65.00 % 17.0000 -66.00 % 25.0000 -50.00 %

87.50 -162.50 85.00 -165.00 125.00 -125.00
50.0000
250.00

0.4000
80 PAINT LINE

8842.0000 L.F. -20.00 % 0.4000 -20.00 % 0.3600 -28.00 %

3,536.80 -884.20 3,536.80 -884.20 3,183.12 -1,237.88
0.5000

4,421.00

2.6500
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 32.50 % 3.4000 70.00 % 3.0000 50.00 %

265.00 65.00 340.00 140.00 300.00 100.00
2.0000
200.00

10.5000
82 PLASTIC STOP LINE

47.0000 L.F. 75.00 % 16.0000 166.67 % 15.0000 150.00 %

493.50 211.50 752.00 470.00 705.00 423.00
6.0000
282.00

132.5000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH -11.67 % 130.0000 -13.33 % 130.0000 -13.33 %

265.00 -35.00 260.00 -40.00 260.00 -40.00
150.0000
300.00

475.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 35.71 % 510.0000 45.71 % 500.0000 42.86 %

950.00 250.00 1,020.00 320.00 1,000.00 300.00
350.0000
700.00

40.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 60.00 % 52.0000 108.00 % 50.0000 100.00 %

160.00 60.00 208.00 108.00 200.00 100.00
25.0000
100.00

1,100.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 10.00 % 1,500.0000 50.00 % 1,500.0000 50.00 %

154.00 14.00 210.00 70.00 210.00 70.00
1,000.0000

140.00

3,750.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 25.00 % 3,500.0000 16.67 % 3,600.0000 20.00 %

1,987.50 397.50 1,855.00 265.00 1,908.00 318.00
3,000.0000
1,590.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.5000
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. -16.67 % 0.1500 -75.00 % 1.0000 66.67 %

3,920.00 -784.00 1,176.00 -3,528.00 7,840.00 3,136.00
0.6000

4,704.00
89 PERMANENT SIGNING

L.S. -8.82 % -38.24 % -55.88 %

15,500.00 -1,500.00 10,500.00 -6,500.00 7,500.00 -9,500.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 4.57 % 11.43 % 0.00 %

36,600.00 1,600.00 39,000.00 4,000.00 35,000.00 0.0035,000.00

52.5000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 250.00 % 55.0000 266.67 % 60.0000 300.00 %

7,980.00 5,700.00 8,360.00 6,080.00 9,120.00 6,840.00
15.0000
2,280.00

5,000.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 4,000.0000 -20.00 % 3,000.0000 -40.00 %

10,000.00 0.00 8,000.00 -2,000.00 6,000.00 -4,000.00
5,000.0000
10,000.00

5.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR 0.00 % 5.5000 10.00 % 5.0000 0.00 %

2,650.00 0.00 2,915.00 265.00 2,650.00 0.00
5.0000

2,650.00
94 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -71.00 % -87.53 % -88.40 %

100,000.00 -244,800.00 43,000.00 -301,800.00 40,000.00 -304,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

10.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -50.00 % 12.0000 -40.00 % 8.7500 -56.25 %

33,050.00 -33,050.00 39,660.00 -26,440.00 28,918.75 -37,181.25
20.0000

66,100.00

0.3000
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -70.00 % 1.5000 50.00 % 0.5500 -45.00 %

4,596.90 -10,726.10 22,984.50 7,661.50 8,427.65 -6,895.35
1.0000

15,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. 0.00 % -50.00 % -40.00 %

5,000.00 0.00 2,500.00 -2,500.00 3,000.00 -2,000.005,000.00
99 STRUCTURE SURVEYING

L.S. -60.00 % -60.00 % -70.00 %

40,000.00 -60,000.00 40,000.00 -60,000.00 30,000.00 -70,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
104 SPCC PLAN

L.S. -70.00 % -72.00 % -90.00 %

1,500.00 -3,500.00 1,400.00 -3,600.00 500.00 -4,500.005,000.00
105 FIELD OFFICE BUILDING

L.S. -25.00 % 0.00 % -25.00 %

15,000.00 -5,000.00 20,000.00 0.00 15,000.00 -5,000.0020,000.00

2.0000
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -60.00 % 2.1000 -58.00 % 2.0000 -60.00 %

8,620.00 -12,930.00 9,051.00 -12,499.00 8,620.00 -12,930.00
5.0000

21,550.00

550.0000
107 MAILBOX SUPPORT TYPE 2

1.0000 EACH 0.00 % 180.0000 -67.27 % 350.0000 -36.36 %

550.00 0.00 180.00 -370.00 350.00 -200.00
550.0000
550.00

625.0000
108  JUNCTION BOX TYPE 1

8.0000 EACH 108.33 % 325.0000 8.33 % 300.0000 0.00 %

5,000.00 2,600.00 2,600.00 200.00 2,400.00 0.00
300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

SCARSELLA BROS., INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
8404 S 196TH ST 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269193 VANCOUVER   WA  986855760

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  RAILROAD GRADE CROSSING REPLACEMENT

L.S. -9.67 % -13.33 % -13.33 %

135,500.00 -14,500.00 130,000.00 -20,000.00 130,000.00 -20,000.00150,000.00
110  EARTH BERM

L.S. -60.00 % -50.00 % -60.00 %

2,000.00 -3,000.00 2,500.00 -2,500.00 2,000.00 -3,000.005,000.00
111 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$7,854,340.30 -15.04% $7,865,373.30 -14.92% $7,995,765.52 -13.51%$9,244,392.00CONTRACT TOTAL

$7,995,765.52$7,854,340.30 $7,865,373.30BASE TOTAL -15.04% -14.92% -13.51%$9,244,392.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -29.20 % -58.70 % -5.60 %

600,000.00 -247,450.00 350,000.00 -497,450.00 800,000.00 -47,450.00847,450.00

8,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 60.00 % 9,250.0000 85.00 % 25,000.0000 400.00 %

20,640.00 7,740.00 23,865.00 10,965.00 64,500.00 51,600.00
5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -44.00 % -32.00 % -28.00 %

140,000.00 -110,000.00 170,000.00 -80,000.00 180,000.00 -70,000.00250,000.00

12.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -40.00 % 14.0000 -30.00 % 15.0000 -25.00 %

4,560.00 -3,040.00 5,320.00 -2,280.00 5,700.00 -1,900.00
20.0000
7,600.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -50.00 % 7.0000 -65.00 % 12.0000 -40.00 %

5,100.00 -5,100.00 3,570.00 -6,630.00 6,120.00 -4,080.00
20.0000

10,200.00

6.0000
6 REMOVING GUARDRAIL

955.0000 L.F. 9.09 % 5.1500 -6.36 % 6.0000 9.09 %

5,730.00 477.50 4,918.25 -334.25 5,730.00 477.50
5.5000

5,252.50

300.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -40.00 % 230.0000 -54.00 % 250.0000 -50.00 %

2,700.00 -1,800.00 2,070.00 -2,430.00 2,250.00 -2,250.00
500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -50.00 % 33.33 % 66.67 %

1,500.00 -1,500.00 4,000.00 1,000.00 5,000.00 2,000.003,000.00

GRADING

15.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -25.00 % 18.0000 -10.00 % 20.0000 0.00 %

21,750.00 -7,250.00 26,100.00 -2,900.00 29,000.00 0.00
20.0000

29,000.00

30.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -80.00 % 29.0000 -80.67 % 75.0000 -50.00 %

1,500.00 -6,000.00 1,450.00 -6,050.00 3,750.00 -3,750.00
150.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

12.0000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -20.00 % 13.0000 -13.33 % 11.0000 -26.67 %

265,200.00 -66,300.00 287,300.00 -44,200.00 243,100.00 -88,400.00
15.0000

331,500.00

2.0000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. -33.33 % 2.0000 -33.33 % 1.0000 -66.67 %

26,800.00 -13,400.00 26,800.00 -13,400.00 13,400.00 -26,800.00
3.0000

40,200.00

DRAINAGE

2,900.0000
13 GRATE INLET TYPE 2

5.0000 EACH -6.45 % 2,525.0000 -18.55 % 2,500.0000 -19.35 %

14,500.00 -1,000.00 12,625.00 -2,875.00 12,500.00 -3,000.00
3,100.0000
15,500.00

25.0000
14 QUARRY SPALLS

1085.0000 TON -28.57 % 27.0000 -22.86 % 25.0000 -28.57 %

27,125.00 -10,850.00 29,295.00 -8,680.00 27,125.00 -10,850.00
35.0000

37,975.00

10.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -80.00 % 20.0000 -60.00 % 20.0000 -60.00 %

840.00 -3,360.00 1,680.00 -2,520.00 1,680.00 -2,520.00
50.0000
4,200.00

30.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. -9.09 % 36.0000 9.09 % 40.0000 21.21 %

12,000.00 -1,200.00 14,400.00 1,200.00 16,000.00 2,800.00
33.0000

13,200.00

55.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 0.00 % 111.0000 101.82 % 60.0000 9.09 %

9,075.00 0.00 18,315.00 9,240.00 9,900.00 825.00
55.0000
9,075.00

18  BIOSWALE
L.S. -60.00 % -20.00 % -53.33 %

6,000.00 -9,000.00 12,000.00 -3,000.00 7,000.00 -8,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

4,000.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 29.03 % 3,875.0000 25.00 % 3,000.0000 -3.23 %

4,000.00 900.00 3,875.00 775.00 3,000.00 -100.00
3,100.0000
3,100.00

STRUCTURE

20.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. -33.33 % 23.0000 -23.33 % 20.0000 -33.33 %

14,960.00 -7,480.00 17,204.00 -5,236.00 14,960.00 -7,480.00
30.0000

22,440.00

450.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 12.50 % 470.0000 17.50 % 525.0000 31.25 %

119,700.00 13,300.00 125,020.00 18,620.00 139,650.00 33,250.00
400.0000

106,400.00

450.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. -10.00 % 470.0000 -6.00 % 525.0000 5.00 %

271,350.00 -30,150.00 283,410.00 -18,090.00 316,575.00 15,075.00
500.0000

301,500.00
23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE

L.S. 100.00 % 233.33 % 66.67 %

60,000.00 30,000.00 100,000.00 70,000.00 50,000.00 20,000.0030,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -50.00 % -97.50 % -50.00 %

10,000.00 -10,000.00 500.00 -19,500.00 10,000.00 -10,000.0020,000.00

30.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -70.00 % 71.0000 -29.00 % 100.0000 0.00 %

1,200.00 -2,800.00 2,840.00 -1,160.00 4,000.00 0.00
100.0000
4,000.00

675.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. -18.18 % 660.0000 -20.00 % 700.0000 -15.15 %

97,200.00 -21,600.00 95,040.00 -23,760.00 100,800.00 -18,000.00
825.0000

118,800.00

870.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 45.00 % 870.0000 45.00 % 900.0000 50.00 %

33,060.00 10,260.00 33,060.00 10,260.00 34,200.00 11,400.00
600.0000
22,800.00

1,000.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -9.09 % 750.0000 -31.82 % 1,000.0000 -9.09 %

10,000.00 -1,000.00 7,500.00 -3,500.00 10,000.00 -1,000.00
1,100.0000
11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -20.00 % 750.0000 -40.00 % 1,000.0000 -20.00 %

2,000.00 -500.00 1,500.00 -1,000.00 2,000.00 -500.00
1,250.0000
2,500.00

10.0000
30 CASING SHORING

76.0000 L.F. 0.00 % 35.0000 250.00 % 50.0000 400.00 %

760.00 0.00 2,660.00 1,900.00 3,800.00 3,040.00
10.0000
760.00

205.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -18.00 % 199.0000 -20.40 % 225.0000 -10.00 %

54,530.00 -11,970.00 52,934.00 -13,566.00 59,850.00 -6,650.00
250.0000
66,500.00

55.0000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -26.67 % 53.0000 -29.33 % 75.0000 0.00 %

16,115.00 -5,860.00 15,529.00 -6,446.00 21,975.00 0.00
75.0000

21,975.00
33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

1.1000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. 0.00 % 0.8000 -27.27 % 1.0000 -9.09 %

170,500.00 0.00 124,000.00 -46,500.00 155,000.00 -15,500.00
1.1000

170,500.00

1.0000
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. -9.09 % 1.0500 -4.55 % 1.0000 -9.09 %

198,700.00 -19,870.00 208,635.00 -9,935.00 198,700.00 -19,870.00
1.1000

218,570.00

6.0000
36 CSL ACCESS TUBE

4512.0000 L.F. -50.00 % 7.0000 -41.67 % 4.0000 -66.67 %

27,072.00 -27,072.00 31,584.00 -22,560.00 18,048.00 -36,096.00
12.0000

54,144.00

700.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. 12.00 % 600.0000 -4.00 % 610.0000 -2.40 %

455,000.00 48,750.00 390,000.00 -16,250.00 396,500.00 -9,750.00
625.0000

406,250.00

105.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -47.50 % 140.0000 -30.00 % 115.0000 -42.50 %

91,350.00 -82,650.00 121,800.00 -52,200.00 100,050.00 -73,950.00
200.0000

174,000.00

350.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. -12.50 % 350.0000 -12.50 % 340.0000 -15.00 %

1,302,000.00 -186,000.00 1,302,000.00 -186,000.00 1,264,800.00 -223,200.00
400.0000

1,488,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

6,500.0000
41 TIMBER LAGGING

2.0000 MBM 0.00 % 6,500.0000 0.00 % 7,000.0000 7.69 %

13,000.00 0.00 13,000.00 0.00 14,000.00 1,000.00
6,500.0000
13,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. 0.00 % 19.43 % -14.29 %

1,750,000.00 0.00 2,090,000.00 340,000.00 1,500,000.00 -250,000.001,750,000.00

160.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -8.57 % 92.0000 -47.43 % 100.0000 -42.86 %

13,280.00 -1,245.00 7,636.00 -6,889.00 8,300.00 -6,225.00
175.0000
14,525.00

55.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 37.50 % 50.0000 25.00 % 55.0000 37.50 %

25,740.00 7,020.00 23,400.00 4,680.00 25,740.00 7,020.00
40.0000

18,720.00

10.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. -66.67 % 28.0000 -6.67 % 15.0000 -50.00 %

520.00 -1,040.00 1,456.00 -104.00 780.00 -780.00
30.0000
1,560.00

390.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. -22.00 % 207.0000 -58.60 % 400.0000 -20.00 %

21,450.00 -6,050.00 11,385.00 -16,115.00 22,000.00 -5,500.00
500.0000
27,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

SURFACING

19.0000
48 SHOULDER BALLAST

2200.0000 TON -24.00 % 24.0000 -4.00 % 25.0000 0.00 %

41,800.00 -13,200.00 52,800.00 -2,200.00 55,000.00 0.00
25.0000

55,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

19.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -24.00 % 23.0000 -8.00 % 22.0000 -12.00 %

43,700.00 -13,800.00 52,900.00 -4,600.00 50,600.00 -6,900.00
25.0000

57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00

CEMENT CONCRETE PAVEMENT

340.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. 13.33 % 200.0000 -33.33 % 300.0000 0.00 %

79,220.00 9,320.00 46,600.00 -23,300.00 69,900.00 0.00
300.0000
69,900.00

ASPHALT CONCRETE PAVEMENT

4.0000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -60.00 % 3.0000 -70.00 % 5.0000 -50.00 %

12,000.00 -18,000.00 9,000.00 -21,000.00 15,000.00 -15,000.00
10.0000

30,000.00

190.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 5.56 % 190.0000 5.56 % 150.0000 -16.67 %

6,650.00 350.00 6,650.00 350.00 5,250.00 -1,050.00
180.0000
6,300.00

100.0000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 0.00 % 98.5000 -1.50 % 105.0000 5.00 %

360,000.00 0.00 354,600.00 -5,400.00 378,000.00 18,000.00
100.0000

360,000.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,100.00 8,100.00 8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,180.00 3,180.00 3,180.003,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

EROSION CONTROL AND PLANTING

1.0000
58 ESC LEAD

220.0000 DAY -99.33 % 50.0000 -66.67 % 200.0000 33.33 %

220.00 -32,780.00 11,000.00 -22,000.00 44,000.00 11,000.00
150.0000
33,000.00

5.0000
59 COMPOST BLANKET

4330.0000 S.Y. -28.57 % 4.5000 -35.71 % 5.0000 -28.57 %

21,650.00 -8,660.00 19,485.00 -10,825.00 21,650.00 -8,660.00
7.0000

30,310.00

15.0000
60 CHECK DAM

70.0000 L.F. 0.00 % 20.0000 33.33 % 20.0000 33.33 %

1,050.00 0.00 1,400.00 350.00 1,400.00 350.00
15.0000
1,050.00

15.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. -50.00 % 20.0000 -33.33 % 17.0000 -43.33 %

4,050.00 -4,050.00 5,400.00 -2,700.00 4,590.00 -3,510.00
30.0000
8,100.00

5.0000
62 SILT FENCE

4560.0000 L.F. -16.67 % 4.0000 -33.33 % 5.0000 -16.67 %

22,800.00 -4,560.00 18,240.00 -9,120.00 22,800.00 -4,560.00
6.0000

27,360.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

5,000.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE 42.86 % 3,485.0000 -0.43 % 4,500.0000 28.57 %

9,250.00 2,775.00 6,447.25 -27.75 8,325.00 1,850.00
3,500.0000
6,475.00

3,500.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 40.00 % 20,347.1500 713.89 % 3,000.0000 20.00 %

4,585.00 1,310.00 26,654.77 23,379.77 3,930.00 655.00
2,500.0000
3,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

22.0000
67 TOPSOIL TYPE C

370.0000 C.Y. -37.14 % 35.0000 0.00 % 25.0000 -28.57 %

8,140.00 -4,810.00 12,950.00 0.00 9,250.00 -3,700.00
35.0000

12,950.00

2,500.0000
68  SOIL PREPARATION AREA

1.8500 ACRE 11.11 % 2,500.0000 11.11 % 3,000.0000 33.33 %

4,625.00 462.50 4,625.00 462.50 5,550.00 1,387.50
2,250.0000
4,162.50

40.0000
69  GENERAL WEED CONTROL

30.0000 HR -20.00 % 45.0000 -10.00 % 40.0000 -20.00 %

1,200.00 -300.00 1,350.00 -150.00 1,200.00 -300.00
50.0000
1,500.00

50.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 42.86 % 30.0000 -14.29 % 60.0000 71.43 %

18,000.00 5,400.00 10,800.00 -1,800.00 21,600.00 9,000.00
35.0000

12,600.00

4.0000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -33.33 % 3.0000 -50.00 % 4.0000 -33.33 %

920.00 -460.00 690.00 -690.00 920.00 -460.00
6.0000

1,380.00

30.0000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. -33.33 % 42.0000 -6.67 % 50.0000 11.11 %

37,500.00 -18,750.00 52,500.00 -3,750.00 62,500.00 6,250.00
45.0000

56,250.00

TRAFFIC

8.0000
73 EXTRUDED CURB

712.0000 L.F. 33.33 % 8.0000 33.33 % 10.0000 66.67 %

5,696.00 1,424.00 5,696.00 1,424.00 7,120.00 2,848.00
6.0000

4,272.00

26.0000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -7.14 % 25.4000 -9.29 % 30.0000 7.14 %

21,346.00 -1,642.00 20,853.40 -2,134.60 24,630.00 1,642.00
28.0000

22,988.00

2,900.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -27.50 % 2,855.0000 -28.63 % 3,000.0000 -25.00 %

11,600.00 -4,400.00 11,420.00 -4,580.00 12,000.00 -4,000.00
4,000.0000
16,000.00

2,700.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 0.00 % 2,655.0000 -1.67 % 2,700.0000 0.00 %

16,200.00 0.00 15,930.00 -270.00 16,200.00 0.00
2,700.0000
16,200.00
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PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

750.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 0.00 % 740.0000 -1.33 % 1,000.0000 33.33 %

2,250.00 0.00 2,220.00 -30.00 3,000.00 750.00
750.0000
2,250.00

30.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -40.00 % 28.2000 -43.60 % 30.0000 -40.00 %

990.00 -660.00 930.60 -719.40 990.00 -660.00
50.0000
1,650.00

17.0000
79 BARRIER DELINEATOR

5.0000 EACH -66.00 % 16.3500 -67.30 % 20.0000 -60.00 %

85.00 -165.00 81.75 -168.25 100.00 -150.00
50.0000
250.00

0.3500
80 PAINT LINE

8842.0000 L.F. -30.00 % 0.3500 -30.00 % 0.4000 -20.00 %

3,094.70 -1,326.30 3,094.70 -1,326.30 3,536.80 -884.20
0.5000

4,421.00

3.0000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 50.00 % 3.0000 50.00 % 6.0000 200.00 %

300.00 100.00 300.00 100.00 600.00 400.00
2.0000
200.00

15.0000
82 PLASTIC STOP LINE

47.0000 L.F. 150.00 % 15.0000 150.00 % 15.0000 150.00 %

705.00 423.00 705.00 423.00 705.00 423.00
6.0000
282.00

125.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH -16.67 % 125.0000 -16.67 % 250.0000 66.67 %

250.00 -50.00 250.00 -50.00 500.00 200.00
150.0000
300.00

500.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 42.86 % 500.0000 42.86 % 500.0000 42.86 %

1,000.00 300.00 1,000.00 300.00 1,000.00 300.00
350.0000
700.00

50.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 100.00 % 50.0000 100.00 % 50.0000 100.00 %

200.00 100.00 200.00 100.00 200.00 100.00
25.0000
100.00

1,500.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 50.00 % 1,500.0000 50.00 % 1,500.0000 50.00 %

210.00 70.00 210.00 70.00 210.00 70.00
1,000.0000

140.00

3,500.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 16.67 % 3,500.0000 16.67 % 3,500.0000 16.67 %

1,855.00 265.00 1,855.00 265.00 1,855.00 265.00
3,000.0000
1,590.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.5000
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. -16.67 % 0.3500 -41.67 % 1.0000 66.67 %

3,920.00 -784.00 2,744.00 -1,960.00 7,840.00 3,136.00
0.6000

4,704.00
89 PERMANENT SIGNING

L.S. -11.76 % -47.06 % -41.18 %

15,000.00 -2,000.00 9,000.00 -8,000.00 10,000.00 -7,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 14.29 % 0.00 % 14.29 %

40,000.00 5,000.00 35,000.00 0.00 40,000.00 5,000.0035,000.00

50.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 233.33 % 110.0000 633.33 % 30.0000 100.00 %

7,600.00 5,320.00 16,720.00 14,440.00 4,560.00 2,280.00
15.0000
2,280.00

1,500.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -70.00 % 7,500.0000 50.00 % 15,000.0000 200.00 %

3,000.00 -7,000.00 15,000.00 5,000.00 30,000.00 20,000.00
5,000.0000
10,000.00

10.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR 100.00 % 3.0000 -40.00 % 5.0000 0.00 %

5,300.00 2,650.00 1,590.00 -1,060.00 2,650.00 0.00
5.0000

2,650.00
94 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -71.00 % -88.40 % -59.40 %

100,000.00 -244,800.00 40,000.00 -304,800.00 140,000.00 -204,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

14.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -30.00 % 21.0000 5.00 % 15.0000 -25.00 %

46,270.00 -19,830.00 69,405.00 3,305.00 49,575.00 -16,525.00
20.0000

66,100.00

0.7500
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -25.00 % 1.0000 0.00 % 1.0000 0.00 %

11,492.25 -3,830.75 15,323.00 0.00 15,323.00 0.00
1.0000

15,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. -20.00 % -50.00 % -80.00 %

4,000.00 -1,000.00 2,500.00 -2,500.00 1,000.00 -4,000.005,000.00
99 STRUCTURE SURVEYING

L.S. -55.00 % -55.00 % -50.00 %

45,000.00 -55,000.00 45,000.00 -55,000.00 50,000.00 -50,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
104 SPCC PLAN

L.S. 100.00 % -90.00 % -70.00 %

10,000.00 5,000.00 500.00 -4,500.00 1,500.00 -3,500.005,000.00
105 FIELD OFFICE BUILDING

L.S. 0.00 % 0.00 % -50.00 %

20,000.00 0.00 20,000.00 0.00 10,000.00 -10,000.0020,000.00

2.5000
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -50.00 % 2.0000 -60.00 % 2.0000 -60.00 %

10,775.00 -10,775.00 8,620.00 -12,930.00 8,620.00 -12,930.00
5.0000

21,550.00

400.0000
107 MAILBOX SUPPORT TYPE 2

1.0000 EACH -27.27 % 500.0000 -9.09 % 500.0000 -9.09 %

400.00 -150.00 500.00 -50.00 500.00 -50.00
550.0000
550.00

400.0000
108  JUNCTION BOX TYPE 1

8.0000 EACH 33.33 % 295.0000 -1.67 % 250.0000 -16.67 %

3,200.00 800.00 2,360.00 -40.00 2,000.00 -400.00
300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

TRI-STATE CONSTRUCTION, INC. GRAHAM CONSTRUCTION & QUIGG BROS., INC.
350 - 106TH AVE NE 331 N FANCHER RD 819 W STATE ST
98004-5732 99211-0831 98520-5934

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992111954 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  RAILROAD GRADE CROSSING REPLACEMENT

L.S. -20.00 % -14.67 % -6.67 %

120,000.00 -30,000.00 128,000.00 -22,000.00 140,000.00 -10,000.00150,000.00
110  EARTH BERM

L.S. -50.00 % -50.00 % 0.00 %

2,500.00 -2,500.00 2,500.00 -2,500.00 5,000.00 0.005,000.00
111 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$7,996,088.95 -13.50% $8,109,259.72 -12.28% $8,156,145.80 -11.77%$9,244,392.00CONTRACT TOTAL

$8,156,145.80$7,996,088.95 $8,109,259.72BASE TOTAL -13.50% -12.28% -11.77%$9,244,392.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

CARTER & COMPANY, INC. DBA CAR GRANITE NORTHWEST, INC. DBA WILDISH STANDARD PAVING CO.
4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.59 % -4.42 % -2.06 %

817,000.00 -30,450.00 810,000.00 -37,450.00 830,000.00 -17,450.00847,450.00

10,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 100.00 % 15,000.0000 200.00 % 10,000.0000 100.00 %

25,800.00 12,900.00 38,700.00 25,800.00 25,800.00 12,900.00
5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -55.80 % -60.00 % -60.00 %

110,500.00 -139,500.00 100,000.00 -150,000.00 100,000.00 -150,000.00250,000.00

10.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -50.00 % 15.0000 -25.00 % 15.0000 -25.00 %

3,800.00 -3,800.00 5,700.00 -1,900.00 5,700.00 -1,900.00
20.0000
7,600.00

8.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -60.00 % 12.0000 -40.00 % 7.0000 -65.00 %

4,080.00 -6,120.00 6,120.00 -4,080.00 3,570.00 -6,630.00
20.0000

10,200.00

3.0000
6 REMOVING GUARDRAIL

955.0000 L.F. -45.45 % 4.0000 -27.27 % 5.5000 0.00 %

2,865.00 -2,387.50 3,820.00 -1,432.50 5,252.50 0.00
5.5000

5,252.50

200.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -60.00 % 500.0000 0.00 % 300.0000 -40.00 %

1,800.00 -2,700.00 4,500.00 0.00 2,700.00 -1,800.00
500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 100.00 % 233.33 % -33.33 %

6,000.00 3,000.00 10,000.00 7,000.00 2,000.00 -1,000.003,000.00

GRADING

12.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -40.00 % 13.0000 -35.00 % 17.0000 -15.00 %

17,400.00 -11,600.00 18,850.00 -10,150.00 24,650.00 -4,350.00
20.0000

29,000.00

100.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -33.33 % 30.0000 -80.00 % 25.0000 -83.33 %

5,000.00 -2,500.00 1,500.00 -6,000.00 1,250.00 -6,250.00
150.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

CARTER & COMPANY, INC. DBA CAR GRANITE NORTHWEST, INC. DBA WILDISH STANDARD PAVING CO.
4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

13.5000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -10.00 % 10.5000 -30.00 % 14.0000 -6.67 %

298,350.00 -33,150.00 232,050.00 -99,450.00 309,400.00 -22,100.00
15.0000

331,500.00

3.7500
12 EMBANKMENT COMPACTION

13400.0000 C.Y. 25.00 % 3.0000 0.00 % 1.5000 -50.00 %

50,250.00 10,050.00 40,200.00 0.00 20,100.00 -20,100.00
3.0000

40,200.00

DRAINAGE

2,250.0000
13 GRATE INLET TYPE 2

5.0000 EACH -27.42 % 3,000.0000 -3.23 % 3,000.0000 -3.23 %

11,250.00 -4,250.00 15,000.00 -500.00 15,000.00 -500.00
3,100.0000
15,500.00

24.0000
14 QUARRY SPALLS

1085.0000 TON -31.43 % 25.0000 -28.57 % 24.0000 -31.43 %

26,040.00 -11,935.00 27,125.00 -10,850.00 26,040.00 -11,935.00
35.0000

37,975.00

41.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -18.00 % 12.0000 -76.00 % 45.0000 -10.00 %

3,444.00 -756.00 1,008.00 -3,192.00 3,780.00 -420.00
50.0000
4,200.00

50.5000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 53.03 % 30.0000 -9.09 % 65.0000 96.97 %

20,200.00 7,000.00 12,000.00 -1,200.00 26,000.00 12,800.00
33.0000

13,200.00

139.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 152.73 % 100.0000 81.82 % 110.0000 100.00 %

22,935.00 13,860.00 16,500.00 7,425.00 18,150.00 9,075.00
55.0000
9,075.00

18  BIOSWALE
L.S. 11.33 % -40.00 % -60.00 %

16,700.00 1,700.00 9,000.00 -6,000.00 6,000.00 -9,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

CARTER & COMPANY, INC. DBA CAR GRANITE NORTHWEST, INC. DBA WILDISH STANDARD PAVING CO.
4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,500.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 12.90 % 3,000.0000 -3.23 % 3,500.0000 12.90 %

3,500.00 400.00 3,000.00 -100.00 3,500.00 400.00
3,100.0000
3,100.00

STRUCTURE

30.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. 0.00 % 16.0000 -46.67 % 24.0000 -20.00 %

22,440.00 0.00 11,968.00 -10,472.00 17,952.00 -4,488.00
30.0000

22,440.00

500.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 25.00 % 900.0000 125.00 % 550.0000 37.50 %

133,000.00 26,600.00 239,400.00 133,000.00 146,300.00 39,900.00
400.0000

106,400.00

500.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. 0.00 % 900.0000 80.00 % 550.0000 10.00 %

301,500.00 0.00 542,700.00 241,200.00 331,650.00 30,150.00
500.0000

301,500.00
23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE

L.S. -20.00 % 66.67 % 16.67 %

24,000.00 -6,000.00 50,000.00 20,000.00 35,000.00 5,000.0030,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -60.00 % -97.50 % 25.00 %

8,000.00 -12,000.00 500.00 -19,500.00 25,000.00 5,000.0020,000.00

72.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -28.00 % 55.0000 -45.00 % 60.0000 -40.00 %

2,880.00 -1,120.00 2,200.00 -1,800.00 2,400.00 -1,600.00
100.0000
4,000.00

660.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. -20.00 % 725.0000 -12.12 % 800.0000 -3.03 %

95,040.00 -23,760.00 104,400.00 -14,400.00 115,200.00 -3,600.00
825.0000

118,800.00

868.5000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 44.75 % 990.0000 65.00 % 900.0000 50.00 %

33,003.00 10,203.00 37,620.00 14,820.00 34,200.00 11,400.00
600.0000
22,800.00

750.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -31.82 % 1,200.0000 9.09 % 800.0000 -27.27 %

7,500.00 -3,500.00 12,000.00 1,000.00 8,000.00 -3,000.00
1,100.0000
11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
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4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

750.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -40.00 % 1,300.0000 4.00 % 800.0000 -36.00 %

1,500.00 -1,000.00 2,600.00 100.00 1,600.00 -900.00
1,250.0000
2,500.00

5.0000
30 CASING SHORING

76.0000 L.F. -50.00 % 10.0000 0.00 % 1.0000 -90.00 %

380.00 -380.00 760.00 0.00 76.00 -684.00
10.0000
760.00

210.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -16.00 % 230.0000 -8.00 % 250.0000 0.00 %

55,860.00 -10,640.00 61,180.00 -5,320.00 66,500.00 0.00
250.0000
66,500.00

52.5000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -30.00 % 55.0000 -26.67 % 70.0000 -6.67 %

15,382.50 -6,592.50 16,115.00 -5,860.00 20,510.00 -1,465.00
75.0000

21,975.00
33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

1.0000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -9.09 % 1.0000 -9.09 % 1.1500 4.55 %

155,000.00 -15,500.00 155,000.00 -15,500.00 178,250.00 7,750.00
1.1000

170,500.00

1.1500
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. 4.55 % 1.2000 9.09 % 1.3000 18.18 %

228,505.00 9,935.00 238,440.00 19,870.00 258,310.00 39,740.00
1.1000

218,570.00

10.0000
36 CSL ACCESS TUBE

4512.0000 L.F. -16.67 % 4.0000 -66.67 % 7.0000 -41.67 %

45,120.00 -9,024.00 18,048.00 -36,096.00 31,584.00 -22,560.00
12.0000

54,144.00

630.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. 0.80 % 500.0000 -20.00 % 762.0000 21.92 %

409,500.00 3,250.00 325,000.00 -81,250.00 495,300.00 89,050.00
625.0000

406,250.00

145.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -27.50 % 150.0000 -25.00 % 125.0000 -37.50 %

126,150.00 -47,850.00 130,500.00 -43,500.00 108,750.00 -65,250.00
200.0000

174,000.00

350.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. -12.50 % 410.0000 2.50 % 405.5000 1.38 %

1,302,000.00 -186,000.00 1,525,200.00 37,200.00 1,508,460.00 20,460.00
400.0000

1,488,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

6,500.0000
41 TIMBER LAGGING

2.0000 MBM 0.00 % 8,000.0000 23.08 % 7,500.0000 15.38 %

13,000.00 0.00 16,000.00 3,000.00 15,000.00 2,000.00
6,500.0000
13,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. -14.29 % -28.57 % -20.00 %

1,500,000.00 -250,000.00 1,250,000.00 -500,000.00 1,400,000.00 -350,000.001,750,000.00

150.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -14.29 % 170.0000 -2.86 % 125.0000 -28.57 %

12,450.00 -2,075.00 14,110.00 -415.00 10,375.00 -4,150.00
175.0000
14,525.00

60.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 50.00 % 35.0000 -12.50 % 50.0000 25.00 %

28,080.00 9,360.00 16,380.00 -2,340.00 23,400.00 4,680.00
40.0000

18,720.00

50.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. 66.67 % 40.0000 33.33 % 80.0000 166.67 %

2,600.00 1,040.00 2,080.00 520.00 4,160.00 2,600.00
30.0000
1,560.00

490.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. -2.00 % 475.0000 -5.00 % 500.0000 0.00 %

26,950.00 -550.00 26,125.00 -1,375.00 27,500.00 0.00
500.0000
27,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

SURFACING

24.0000
48 SHOULDER BALLAST

2200.0000 TON -4.00 % 18.0000 -28.00 % 19.0000 -24.00 %

52,800.00 -2,200.00 39,600.00 -15,400.00 41,800.00 -13,200.00
25.0000

55,000.00
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SURFACING

22.5000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -10.00 % 19.0000 -24.00 % 20.0000 -20.00 %

51,750.00 -5,750.00 43,700.00 -13,800.00 46,000.00 -11,500.00
25.0000

57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00

CEMENT CONCRETE PAVEMENT

225.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. -25.00 % 250.0000 -16.67 % 250.0000 -16.67 %

52,425.00 -17,475.00 58,250.00 -11,650.00 58,250.00 -11,650.00
300.0000
69,900.00

ASPHALT CONCRETE PAVEMENT

4.4100
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -55.90 % 3.0000 -70.00 % 5.0000 -50.00 %

13,230.00 -16,770.00 9,000.00 -21,000.00 15,000.00 -15,000.00
10.0000

30,000.00

190.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 5.56 % 150.0000 -16.67 % 200.0000 11.11 %

6,650.00 350.00 5,250.00 -1,050.00 7,000.00 700.00
180.0000
6,300.00

98.5000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON -1.50 % 100.0000 0.00 % 100.0000 0.00 %

354,600.00 -5,400.00 360,000.00 0.00 360,000.00 0.00
100.0000

360,000.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,100.00 8,100.00 8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,180.00 3,180.00 3,180.003,180.00
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ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

EROSION CONTROL AND PLANTING

125.0000
58 ESC LEAD

220.0000 DAY -16.67 % 20.0000 -86.67 % 100.0000 -33.33 %

27,500.00 -5,500.00 4,400.00 -28,600.00 22,000.00 -11,000.00
150.0000
33,000.00

5.0000
59 COMPOST BLANKET

4330.0000 S.Y. -28.57 % 2.0000 -71.43 % 8.0000 14.29 %

21,650.00 -8,660.00 8,660.00 -21,650.00 34,640.00 4,330.00
7.0000

30,310.00

25.0000
60 CHECK DAM

70.0000 L.F. 66.67 % 23.0000 53.33 % 15.0000 0.00 %

1,750.00 700.00 1,610.00 560.00 1,050.00 0.00
15.0000
1,050.00

30.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. 0.00 % 14.0000 -53.33 % 20.0000 -33.33 %

8,100.00 0.00 3,780.00 -4,320.00 5,400.00 -2,700.00
30.0000
8,100.00

5.0000
62 SILT FENCE

4560.0000 L.F. -16.67 % 5.0000 -16.67 % 4.0000 -33.33 %

22,800.00 -4,560.00 22,800.00 -4,560.00 18,240.00 -9,120.00
6.0000

27,360.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

4,336.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE 23.89 % 4,700.0000 34.29 % 3,300.0000 -5.71 %

8,021.60 1,546.60 8,695.00 2,220.00 6,105.00 -370.00
3,500.0000
6,475.00

2,649.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 5.96 % 2,900.0000 16.00 % 2,500.0000 0.00 %

3,470.19 195.19 3,799.00 524.00 3,275.00 0.00
2,500.0000
3,275.00
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EROSION CONTROL AND PLANTING

40.0000
67 TOPSOIL TYPE C

370.0000 C.Y. 14.29 % 20.0000 -42.86 % 30.0000 -14.29 %

14,800.00 1,850.00 7,400.00 -5,550.00 11,100.00 -1,850.00
35.0000

12,950.00

4,500.0000
68  SOIL PREPARATION AREA

1.8500 ACRE 100.00 % 6,500.0000 188.89 % 2,000.0000 -11.11 %

8,325.00 4,162.50 12,025.00 7,862.50 3,700.00 -462.50
2,250.0000
4,162.50

50.0000
69  GENERAL WEED CONTROL

30.0000 HR 0.00 % 100.0000 100.00 % 45.0000 -10.00 %

1,500.00 0.00 3,000.00 1,500.00 1,350.00 -150.00
50.0000
1,500.00

65.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 85.71 % 40.0000 14.29 % 30.0000 -14.29 %

23,400.00 10,800.00 14,400.00 1,800.00 10,800.00 -1,800.00
35.0000

12,600.00

4.0000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -33.33 % 4.0000 -33.33 % 5.0000 -16.67 %

920.00 -460.00 920.00 -460.00 1,150.00 -230.00
6.0000

1,380.00

54.3600
72  ECOLOGY EMBANKMENT

1250.0000 L.F. 20.80 % 55.0000 22.22 % 28.0000 -37.78 %

67,950.00 11,700.00 68,750.00 12,500.00 35,000.00 -21,250.00
45.0000

56,250.00

TRAFFIC

7.0000
73 EXTRUDED CURB

712.0000 L.F. 16.67 % 9.0000 50.00 % 8.0000 33.33 %

4,984.00 712.00 6,408.00 2,136.00 5,696.00 1,424.00
6.0000

4,272.00

25.4000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -9.29 % 25.0000 -10.71 % 26.0000 -7.14 %

20,853.40 -2,134.60 20,525.00 -2,463.00 21,346.00 -1,642.00
28.0000

22,988.00

2,855.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -28.63 % 3,700.0000 -7.50 % 3,000.0000 -25.00 %

11,420.00 -4,580.00 14,800.00 -1,200.00 12,000.00 -4,000.00
4,000.0000
16,000.00

2,655.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -1.67 % 2,900.0000 7.41 % 2,800.0000 3.70 %

15,930.00 -270.00 17,400.00 1,200.00 16,800.00 600.00
2,700.0000
16,200.00
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740.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -1.33 % 1,000.0000 33.33 % 800.0000 6.67 %

2,220.00 -30.00 3,000.00 750.00 2,400.00 150.00
750.0000
2,250.00

28.2000
78 FLEXIBLE GUIDE POST

33.0000 EACH -43.60 % 50.0000 0.00 % 30.0000 -40.00 %

930.60 -719.40 1,650.00 0.00 990.00 -660.00
50.0000
1,650.00

16.3500
79 BARRIER DELINEATOR

5.0000 EACH -67.30 % 20.0000 -60.00 % 20.0000 -60.00 %

81.75 -168.25 100.00 -150.00 100.00 -150.00
50.0000
250.00

0.3500
80 PAINT LINE

8842.0000 L.F. -30.00 % 0.4000 -20.00 % 0.4000 -20.00 %

3,094.70 -1,326.30 3,536.80 -884.20 3,536.80 -884.20
0.5000

4,421.00

5.0000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 150.00 % 3.2500 62.50 % 7.0000 250.00 %

500.00 300.00 325.00 125.00 700.00 500.00
2.0000
200.00

15.0000
82 PLASTIC STOP LINE

47.0000 L.F. 150.00 % 16.0000 166.67 % 20.0000 233.33 %

705.00 423.00 752.00 470.00 940.00 658.00
6.0000
282.00

250.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH 66.67 % 140.0000 -6.67 % 300.0000 100.00 %

500.00 200.00 280.00 -20.00 600.00 300.00
150.0000
300.00

1,000.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 185.71 % 600.0000 71.43 % 1,200.0000 242.86 %

2,000.00 1,300.00 1,200.00 500.00 2,400.00 1,700.00
350.0000
700.00

45.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 80.00 % 55.0000 120.00 % 50.0000 100.00 %

180.00 80.00 220.00 120.00 200.00 100.00
25.0000
100.00

2,500.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 150.00 % 2,000.0000 100.00 % 3,000.0000 200.00 %

350.00 210.00 280.00 140.00 420.00 280.00
1,000.0000

140.00

5,500.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 83.33 % 4,000.0000 33.33 % 6,000.0000 100.00 %

2,915.00 1,325.00 2,120.00 530.00 3,180.00 1,590.00
3,000.0000
1,590.00
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0.7500
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. 25.00 % 1.0000 66.67 % 0.8000 33.33 %

5,880.00 1,176.00 7,840.00 3,136.00 6,272.00 1,568.00
0.6000

4,704.00
89 PERMANENT SIGNING

L.S. -11.76 % 0.00 % -41.18 %

15,000.00 -2,000.00 17,000.00 0.00 10,000.00 -7,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. -0.43 % 128.57 % 14.29 %

34,850.00 -150.00 80,000.00 45,000.00 40,000.00 5,000.0035,000.00

50.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 233.33 % 60.0000 300.00 % 70.0000 366.67 %

7,600.00 5,320.00 9,120.00 6,840.00 10,640.00 8,360.00
15.0000
2,280.00

3,000.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -40.00 % 250.0000 -95.00 % 10,000.0000 100.00 %

6,000.00 -4,000.00 500.00 -9,500.00 20,000.00 10,000.00
5,000.0000
10,000.00

3.5000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR -30.00 % 13.0000 160.00 % 4.0000 -20.00 %

1,855.00 -795.00 6,890.00 4,240.00 2,120.00 -530.00
5.0000

2,650.00
94 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -65.20 % -78.25 % -79.70 %

120,000.00 -224,800.00 75,000.00 -269,800.00 70,000.00 -274,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

15.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -25.00 % 13.0000 -35.00 % 15.0000 -25.00 %

49,575.00 -16,525.00 42,965.00 -23,135.00 49,575.00 -16,525.00
20.0000

66,100.00

1.0000
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. 0.00 % 0.2000 -80.00 % 0.5000 -50.00 %

15,323.00 0.00 3,064.60 -12,258.40 7,661.50 -7,661.50
1.0000

15,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

CARTER & COMPANY, INC. DBA CAR GRANITE NORTHWEST, INC. DBA WILDISH STANDARD PAVING CO.
4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. -1.90 % -20.00 % -40.00 %

4,905.00 -95.00 4,000.00 -1,000.00 3,000.00 -2,000.005,000.00
99 STRUCTURE SURVEYING

L.S. -25.00 % -60.00 % -75.00 %

75,000.00 -25,000.00 40,000.00 -60,000.00 25,000.00 -75,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
104 SPCC PLAN

L.S. -60.00 % -50.00 % -60.00 %

2,000.00 -3,000.00 2,500.00 -2,500.00 2,000.00 -3,000.005,000.00
105 FIELD OFFICE BUILDING

L.S. -40.00 % -20.00 % 0.00 %

12,000.00 -8,000.00 16,000.00 -4,000.00 20,000.00 0.0020,000.00

2.2500
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -55.00 % 1.0000 -80.00 % 1.5000 -70.00 %

9,697.50 -11,852.50 4,310.00 -17,240.00 6,465.00 -15,085.00
5.0000

21,550.00

600.0000
107 MAILBOX SUPPORT TYPE 2

1.0000 EACH 9.09 % 1,000.0000 81.82 % 500.0000 -9.09 %

600.00 50.00 1,000.00 450.00 500.00 -50.00
550.0000
550.00

295.0000
108  JUNCTION BOX TYPE 1

8.0000 EACH -1.67 % 500.0000 66.67 % 300.0000 0.00 %

2,360.00 -40.00 4,000.00 1,600.00 2,400.00 0.00
300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

CARTER & COMPANY, INC. DBA CAR GRANITE NORTHWEST, INC. DBA WILDISH STANDARD PAVING CO.
4676 COMMERCIAL ST SE # 203 7717 NEW MARKET ST SW 3600 WILDISH LANE

97408-4616

PROJECT : SALEM   OR  973021902 TUMWATER   WA  985017228 EUGENE   OR  974010428

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 894050

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  RAILROAD GRADE CROSSING REPLACEMENT

L.S. -5.78 % 0.00 % -16.67 %

141,325.00 -8,675.00 150,000.00 0.00 125,000.00 -25,000.00150,000.00
110  EARTH BERM

L.S. -50.00 % -74.00 % -40.00 %

2,500.00 -2,500.00 1,300.00 -3,700.00 3,000.00 -2,000.005,000.00
111 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$8,187,514.24 -11.43% $8,243,507.40 -10.83% $8,327,154.80 -9.92%$9,244,392.00CONTRACT TOTAL

$8,327,154.80$8,187,514.24 $8,243,507.40BASE TOTAL -11.43% -10.83% -9.92%$9,244,392.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.43 %
952,762.45 105,312.45847,450.00

4,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE -20.00 %
10,320.00 -2,580.00

5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. 37.60 %

344,000.00 94,000.00250,000.00

14.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -30.00 %
5,320.00 -2,280.00

20.0000
7,600.00

8.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -60.00 %
4,080.00 -6,120.00

20.0000
10,200.00

3.5000
6 REMOVING GUARDRAIL

955.0000 L.F. -36.36 %
3,342.50 -1,910.00

5.5000
5,252.50

570.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 14.00 %
5,130.00 630.00

500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 150.00 %

7,500.00 4,500.003,000.00

GRADING

28.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. 40.00 %
40,600.00 11,600.00

20.0000
29,000.00

14.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -90.67 %
700.00 -6,800.00

150.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.0000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -26.67 %
243,100.00 -88,400.00

15.0000
331,500.00

3.0000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. 0.00 %
40,200.00 0.00

3.0000
40,200.00

DRAINAGE

2,300.0000
13 GRATE INLET TYPE 2

5.0000 EACH -25.81 %
11,500.00 -4,000.00

3,100.0000
15,500.00

26.0000
14 QUARRY SPALLS

1085.0000 TON -25.71 %
28,210.00 -9,765.00

35.0000
37,975.00

25.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -50.00 %
2,100.00 -2,100.00

50.0000
4,200.00

70.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 112.12 %
28,000.00 14,800.00

33.0000
13,200.00

100.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 81.82 %
16,500.00 7,425.00

55.0000
9,075.00

18  BIOSWALE
L.S. 73.33 %

26,000.00 11,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,800.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 22.58 %
3,800.00 700.00

3,100.0000
3,100.00

STRUCTURE

30.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. 0.00 %
22,440.00 0.00

30.0000
22,440.00

500.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 25.00 %
133,000.00 26,600.00

400.0000
106,400.00

520.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. 4.00 %
313,560.00 12,060.00

500.0000
301,500.00

23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE
L.S. 900.00 %

300,000.00 270,000.0030,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -100.00 %
1.00 -19,999.0020,000.00

37.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -63.00 %
1,480.00 -2,520.00

100.0000
4,000.00

730.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. -11.52 %
105,120.00 -13,680.00

825.0000
118,800.00

950.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 58.33 %
36,100.00 13,300.00

600.0000
22,800.00

830.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -24.55 %
8,300.00 -2,700.00

1,100.0000
11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

830.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -33.60 %
1,660.00 -840.00

1,250.0000
2,500.00

6.0000
30 CASING SHORING

76.0000 L.F. -40.00 %
456.00 -304.00

10.0000
760.00

225.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -10.00 %
59,850.00 -6,650.00

250.0000
66,500.00

58.0000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -22.67 %
16,994.00 -4,981.00

75.0000
21,975.00

33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE
EST. 0.00 %

100,000.00100,000.00

1.0000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -9.09 %
155,000.00 -15,500.00

1.1000
170,500.00

1.2500
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. 13.64 %
248,375.00 29,805.00

1.1000
218,570.00

12.0000
36 CSL ACCESS TUBE

4512.0000 L.F. 0.00 %
54,144.00 0.00

12.0000
54,144.00

540.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. -13.60 %
351,000.00 -55,250.00

625.0000
406,250.00

115.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -42.50 %
100,050.00 -73,950.00

200.0000
174,000.00

390.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. -2.50 %
1,450,800.00 -37,200.00

400.0000
1,488,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

7,200.0000
41 TIMBER LAGGING

2.0000 MBM 10.77 %
14,400.00 1,400.00

6,500.0000
13,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. 16.29 %

2,035,000.00 285,000.001,750,000.00

130.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -25.71 %
10,790.00 -3,735.00

175.0000
14,525.00

45.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 12.50 %
21,060.00 2,340.00

40.0000
18,720.00

275.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. 816.67 %
14,300.00 12,740.00

30.0000
1,560.00

145.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. -71.00 %
7,975.00 -19,525.00

500.0000
27,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 %

250,000.00250,000.00

SURFACING

24.0000
48 SHOULDER BALLAST

2200.0000 TON -4.00 %
52,800.00 -2,200.00

25.0000
55,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

21.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -16.00 %
48,300.00 -9,200.00

25.0000
57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
3,600.003,600.00

CEMENT CONCRETE PAVEMENT

290.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. -3.33 %
67,570.00 -2,330.00

300.0000
69,900.00

ASPHALT CONCRETE PAVEMENT

3.5000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -65.00 %
10,500.00 -19,500.00

10.0000
30,000.00

200.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 11.11 %
7,000.00 700.00

180.0000
6,300.00

105.0000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 5.00 %
378,000.00 18,000.00

100.0000
360,000.00

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
3,180.003,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
1,100.001,100.00

EROSION CONTROL AND PLANTING

350.0000
58 ESC LEAD

220.0000 DAY 133.33 %
77,000.00 44,000.00

150.0000
33,000.00

6.0000
59 COMPOST BLANKET

4330.0000 S.Y. -14.29 %
25,980.00 -4,330.00

7.0000
30,310.00

15.0000
60 CHECK DAM

70.0000 L.F. 0.00 %
1,050.00 0.00

15.0000
1,050.00

19.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. -36.67 %
5,130.00 -2,970.00

30.0000
8,100.00

5.0000
62 SILT FENCE

4560.0000 L.F. -16.67 %
22,800.00 -4,560.00

6.0000
27,360.00

63 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

300,000.00300,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 %
150,000.00150,000.00

3,800.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE 8.57 %
7,030.00 555.00

3,500.0000
6,475.00

2,500.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 0.00 %
3,275.00 0.00

2,500.0000
3,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

45.0000
67 TOPSOIL TYPE C

370.0000 C.Y. 28.57 %
16,650.00 3,700.00

35.0000
12,950.00

1,600.0000
68  SOIL PREPARATION AREA

1.8500 ACRE -28.89 %
2,960.00 -1,202.50

2,250.0000
4,162.50

50.0000
69  GENERAL WEED CONTROL

30.0000 HR 0.00 %
1,500.00 0.00

50.0000
1,500.00

45.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 28.57 %
16,200.00 3,600.00

35.0000
12,600.00

3.5000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -41.67 %
805.00 -575.00

6.0000
1,380.00

34.0000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. -24.44 %
42,500.00 -13,750.00

45.0000
56,250.00

TRAFFIC

7.5000
73 EXTRUDED CURB

712.0000 L.F. 25.00 %
5,340.00 1,068.00

6.0000
4,272.00

22.0000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -21.43 %
18,062.00 -4,926.00

28.0000
22,988.00

3,700.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -7.50 %
14,800.00 -1,200.00

4,000.0000
16,000.00

2,800.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 3.70 %
16,800.00 600.00

2,700.0000
16,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 33.33 %
3,000.00 750.00

750.0000
2,250.00

48.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -4.00 %
1,584.00 -66.00

50.0000
1,650.00

22.0000
79 BARRIER DELINEATOR

5.0000 EACH -56.00 %
110.00 -140.00

50.0000
250.00

0.4000
80 PAINT LINE

8842.0000 L.F. -20.00 %
3,536.80 -884.20

0.5000
4,421.00

5.5000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 175.00 %
550.00 350.00

2.0000
200.00

16.0000
82 PLASTIC STOP LINE

47.0000 L.F. 166.67 %
752.00 470.00

6.0000
282.00

275.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH 83.33 %
550.00 250.00

150.0000
300.00

1,100.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 214.29 %
2,200.00 1,500.00

350.0000
700.00

50.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 100.00 %
200.00 100.00

25.0000
100.00

2,700.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 170.00 %
378.00 238.00

1,000.0000
140.00

6,000.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 100.00 %
3,180.00 1,590.00

3,000.0000
1,590.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.8000
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. 33.33 %
6,272.00 1,568.00

0.6000
4,704.00

89 PERMANENT SIGNING
L.S. 17.65 %

20,000.00 3,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 28.57 %
45,000.00 10,000.0035,000.00

7.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. -53.33 %
1,064.00 -1,216.00

15.0000
2,280.00

2,800.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -44.00 %
5,600.00 -4,400.00

5,000.0000
10,000.00

9.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR 80.00 %
4,770.00 2,120.00

5.0000
2,650.00

94 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -18.79 %

280,000.00 -64,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 30.00 %
13,000.00 3,000.0010,000.00

24.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. 20.00 %
79,320.00 13,220.00

20.0000
66,100.00

0.2500
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -75.00 %
3,830.75 -11,492.25

1.0000
15,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X309 REVISION NO : BIDS OPENED ON : Jul 22 2008
CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
HWY :SR 006 ------- 10TH BIDDER -------
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SO. FORK 
CHEHALIS RIVER BRIDGE
08X309

JAMES W. FOWLER CO.
12775 WESTVIEW DR - 97338-9632
PO BOX 489

PROJECT : DALLAS   OR  973380489

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. -68.00 %
1,600.00 -3,400.005,000.00

99 STRUCTURE SURVEYING
L.S. -50.00 %

50,000.00 -50,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 %
10,000.0010,000.00

101 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
102 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

103 FUEL COST ADJUSTMENT
CALC 0.00 %

35,000.0035,000.00
104 SPCC PLAN

L.S. -44.00 %
2,800.00 -2,200.005,000.00

105 FIELD OFFICE BUILDING
L.S. 15.00 %

23,000.00 3,000.0020,000.00

0.7500
106 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -85.00 %
3,232.50 -18,317.50

5.0000
21,550.00

275.0000
107 MAILBOX SUPPORT TYPE 2

1.0000 EACH -50.00 %
275.00 -275.00

550.0000
550.00

330.0000
108  JUNCTION BOX TYPE 1

8.0000 EACH 10.00 %
2,640.00 240.00

300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007587 REGION NO : 4 AWARDED ON : Jul 23 2008
VERSION NO :1 WORK ORDER# : 0L0911
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CHEHALIS RIVER BRIDGE
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2008
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  RAILROAD GRADE CROSSING REPLACEMENT

L.S. -13.33 %
130,000.00 -20,000.00150,000.00

110  EARTH BERM
L.S. -50.00 %

2,500.00 -2,500.005,000.00
111 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 %
5,000.005,000.00

$9,634,000.00 4.21%$9,244,392.00CONTRACT TOTAL

$9,634,000.00BASE TOTAL 4.21%$9,244,392.00


