
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. DBA PENHALL COMPANY
16871 CANBY AVE 1525 E. MARINE VIEW DRIVE 14045 NORTHDALE BLVD
PO BOX 8 55374-9490

PROJECT : FARIBAULT   MN  550210008 EVERETT    WA  982011927 ROGERS   MN  553740310

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -73.73 % -25.00 % -38.21 %

367,721.28 1,032,278.72 1,050,000.00 -350,000.00 865,000.00 -535,000.001,400,000.00

6.4500
2 REMOVING GUARDRAIL

1888.0000 L.F. -7.86 % 6.0000 -14.29 % 6.4500 -7.86 %

12,177.60 -1,038.40 11,328.00 -1,888.00 12,177.60 -1,038.40
7.0000

13,216.00

215.0000
3 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -46.25 % 340.0000 -15.00 % 215.0000 -46.25 %

2,795.00 -2,405.00 4,420.00 -780.00 2,795.00 -2,405.00
400.0000
5,200.00

1,915.0000
4  REMOVING PERMANENT IMPACT ATTENUATOR

6.0000 EACH 283.00 % 2,400.0000 380.00 % 1,915.0000 283.00 %

11,490.00 8,490.00 14,400.00 11,400.00 11,490.00 8,490.00
500.0000
3,000.00

1.0000
5 REMOVING PAINT LINE

10000.0000 L.F. 25.00 % 0.5000 -37.50 % 0.5000 -37.50 %

10,000.00 2,000.00 5,000.00 -3,000.00 5,000.00 -3,000.00
0.8000

8,000.00

2.0000
6 REMOVING PLASTIC LINE

8000.0000 L.F. 100.00 % 0.9000 -10.00 % 0.8000 -20.00 %

16,000.00 8,000.00 7,200.00 -800.00 6,400.00 -1,600.00
1.0000

8,000.00
7 REMOVING RAISED PAVEMENT MARKER

L.S. -52.00 % -67.97 % -60.40 %

60,000.00 -65,000.00 40,035.10 -84,964.90 49,500.00 -75,500.00125,000.00

100.0000
8  REMOVING ABANDONED JUNCTION BOX

2.0000 EACH -80.00 % 1,000.0000 100.00 % 500.0000 0.00 %

200.00 -800.00 2,000.00 1,000.00 1,000.00 0.00
500.0000
1,000.00

DRAINAGE

150.0000
9 UNDERDRAIN PIPE 6 IN. DIAM.

42.0000 L.F. 500.00 % 5.0000 -80.00 % 22.0000 -12.00 %

6,300.00 5,250.00 210.00 -840.00 924.00 -126.00
25.0000
1,050.00
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TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
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INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. DBA PENHALL COMPANY
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,000.0000
10  SCUPPER

2.0000 EACH 100.00 % 530.0000 6.00 % 150.0000 -70.00 %

2,000.00 1,000.00 1,060.00 60.00 300.00 -700.00
500.0000
1,000.00

SURFACING

75.0000
11 SHOULDER BALLAST

100.0000 TON 114.29 % 26.0000 -25.71 % 110.0000 214.29 %

7,500.00 4,000.00 2,600.00 -900.00 11,000.00 7,500.00
35.0000
3,500.00

75.0000
12 CRUSHED SURFACING TOP COURSE

200.0000 TON 50.00 % 30.0000 -40.00 % 35.0000 -30.00 %

15,000.00 5,000.00 6,000.00 -4,000.00 7,000.00 -3,000.00
50.0000

10,000.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00

CEMENT CONCRETE PAVEMENT

350.0000
14 REPLACE CEMENT CONCRETE PANEL

7865.0000 S.Y. -12.50 % 220.0000 -45.00 % 255.0000 -36.25 %

2,752,750.00 -393,250.00 1,730,300.00 1,415,700.00 2,005,575.00 1,140,425.00
400.0000

3,146,000.00
15 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 % 0.00 %

220,000.00 220,000.00 220,000.00220,000.00

10.0000
16 CEMENT CONCRETE PAVEMENT GRINDING

349450.0000 S.Y. -48.72 % 13.0000 -33.33 % 14.7500 -24.36 %

3,494,500.00 3,319,775.00 4,542,850.00 2,271,425.00 5,154,387.50 1,659,887.50
19.5000

6,814,275.00

15.0000
17  NEXT GENERATION CONCRETE SURFACE TEXTURE

4890.0000 S.Y. 25.00 % 20.0000 66.67 % 14.7500 22.92 %

73,350.00 14,670.00 97,800.00 39,120.00 72,127.50 13,447.50
12.0000

58,680.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
18 FORCE ACCOUNT LONGITUDINAL EDGE GRINDING

EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.0080,000.00
19 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
20  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. 120.00 % 12.00 % 60.00 %

55,000.00 30,000.00 28,000.00 3,000.00 40,000.00 15,000.0025,000.00

HOT MIX ASPHALT
21 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.6300
22 PLANING BITUMINOUS PAVEMENT

1870.0000 S.Y. -33.86 % 4.0000 -42.86 % 3.6500 -47.86 %

8,658.10 -4,431.90 7,480.00 -5,610.00 6,825.50 -6,264.50
7.0000

13,090.00

155.0000
23 HMA CL. 1/2 IN. PG 64-22

200.0000 TON 29.17 % 140.0000 16.67 % 152.5000 27.08 %

31,000.00 7,000.00 28,000.00 4,000.00 30,500.00 6,500.00
120.0000
24,000.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

680.00 680.00 680.00680.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

14.0000
26 LONGITUDINAL JOINT SEAL

250.0000 L.F. -6.67 % 20.0000 33.33 % 2.0000 -86.67 %

3,500.00 -250.00 5,000.00 1,250.00 500.00 -3,250.00
15.0000
3,750.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

10.0000
28 ESC LEAD

150.0000 DAY -90.00 % 55.0000 -45.00 % 100.0000 0.00 %

1,500.00 -13,500.00 8,250.00 -6,750.00 15,000.00 0.00
100.0000
15,000.00

6.0000
29 CHECK DAM

105.0000 L.F. -76.00 % 13.0000 -48.00 % 57.0000 128.00 %

630.00 -1,995.00 1,365.00 -1,260.00 5,985.00 3,360.00
25.0000
2,625.00

85.0000
30 INLET PROTECTION

103.0000 EACH -32.00 % 100.0000 -20.00 % 63.0000 -49.60 %

8,755.00 -4,120.00 10,300.00 -2,575.00 6,489.00 -6,386.00
125.0000
12,875.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

TRAFFIC

28.3500
32 BEAM GUARDRAIL TYPE 1

490.0000 L.F. 1.25 % 29.0000 3.57 % 28.3500 1.25 %

13,891.50 171.50 14,210.00 490.00 13,891.50 171.50
28.0000

13,720.00

29.4000
33 BEAM GUARDRAIL TYPE 31

631.0000 L.F. -10.91 % 29.0000 -12.12 % 29.4000 -10.91 %

18,551.40 -2,271.60 18,299.00 -2,524.00 18,551.40 -2,271.60
33.0000

20,823.00

1,385.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

7.0000 EACH -23.06 % 1,600.0000 -11.11 % 1,385.0000 -23.06 %

9,695.00 -2,905.00 11,200.00 -1,400.00 9,695.00 -2,905.00
1,800.0000
12,600.00

1,170.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH -35.00 % 1,200.0000 -33.33 % 1,170.0000 -35.00 %

1,170.00 -630.00 1,200.00 -600.00 1,170.00 -630.00
1,800.0000
1,800.00
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CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
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TITLE :I-5
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,315.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -40.23 % 1,400.0000 -36.36 % 1,315.0000 -40.23 %

1,315.00 -885.00 1,400.00 -800.00 1,315.00 -885.00
2,200.0000
2,200.00

2,095.0000
37 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -16.20 % 2,400.0000 -4.00 % 2,095.0000 -16.20 %

6,285.00 -1,215.00 7,200.00 -300.00 6,285.00 -1,215.00
2,500.0000
7,500.00

2,810.0000
38 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -6.33 % 3,200.0000 6.67 % 2,810.0000 -6.33 %

5,620.00 -380.00 6,400.00 400.00 5,620.00 -380.00
3,000.0000
6,000.00

1,380.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 15.00 % 1,600.0000 33.33 % 1,380.0000 15.00 %

1,380.00 180.00 1,600.00 400.00 1,380.00 180.00
1,200.0000
1,200.00

49.2000
40 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

567.0000 L.F. 23.00 % 55.0000 37.50 % 49.2000 23.00 %

27,896.40 5,216.40 31,185.00 8,505.00 27,896.40 5,216.40
40.0000

22,680.00

830.0000
41 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 3.75 % 900.0000 12.50 % 830.0000 3.75 %

830.00 30.00 900.00 100.00 830.00 30.00
800.0000
800.00

775.0000
42 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -3.13 % 800.0000 0.00 % 775.0000 -3.13 %

775.00 -25.00 800.00 0.00 775.00 -25.00
800.0000
800.00

845.0000
43 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH 5.63 % 900.0000 12.50 % 845.0000 5.63 %

3,380.00 180.00 3,600.00 400.00 3,380.00 180.00
800.0000
3,200.00

15.9000
44 RAISING EXISTING BEAM GUARDRAIL

975.0000 L.F. 6.00 % 17.0000 13.33 % 15.9000 6.00 %

15,502.50 877.50 16,575.00 1,950.00 15,502.50 877.50
15.0000

14,625.00

31.2500
45 PRECAST CONC. BARRIER TYPE 4

343.0000 L.F. -37.50 % 34.0000 -32.00 % 31.2500 -37.50 %

10,718.75 -6,431.25 11,662.00 -5,488.00 10,718.75 -6,431.25
50.0000

17,150.00

21.3000
46 TEMPORARY CONC. BARRIER

7500.0000 L.F. 6.50 % 23.0000 15.00 % 21.3000 6.50 %

159,750.00 9,750.00 172,500.00 22,500.00 159,750.00 9,750.00
20.0000

150,000.00
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NO.

ITEM DESCRIPTION UNIT
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DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.4500
47 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

152.0000 L.F. -65.50 % 4.0000 -60.00 % 3.4500 -65.50 %

524.40 -995.60 608.00 -912.00 524.40 -995.60
10.0000
1,520.00

5,360.0000
48 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 7.20 % 6,000.0000 20.00 % 5,360.0000 7.20 %

16,080.00 1,080.00 18,000.00 3,000.00 16,080.00 1,080.00
5,000.0000
15,000.00

32,130.0000
49 PERMANENT IMPACT ATTENUATOR

7.0000 EACH 28.52 % 34,000.0000 36.00 % 29,500.0000 18.00 %

224,910.00 49,910.00 238,000.00 63,000.00 206,500.00 31,500.00
25,000.0000
175,000.00

2,015.0000
50 RESETTING IMPACT ATTENUATOR

10.0000 EACH 101.50 % 2,200.0000 120.00 % 2,015.0000 101.50 %

20,150.00 10,150.00 22,000.00 12,000.00 20,150.00 10,150.00
1,000.0000
10,000.00

5,000.0000
51 TRUCK-MOUNTED IMPACT ATTENUATOR

10.0000 EACH -50.00 % 12,800.0000 28.00 % 5,000.0000 -50.00 %

50,000.00 -50,000.00 128,000.00 28,000.00 50,000.00 -50,000.00
10,000.0000
100,000.00

1.0000
52 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5000.0000 HR -97.78 % 0.0100 -99.98 % 10.0000 -77.78 %

5,000.00 -220,000.00 50.00 -224,950.00 50,000.00 -175,000.00
45.0000

225,000.00
53 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

0.1600
54 PAINT LINE

110850.0000 L.F. -60.00 % 0.2200 -45.00 % 0.2000 -50.00 %

17,736.00 -26,604.00 24,387.00 -19,953.00 22,170.00 -22,170.00
0.4000

44,340.00

0.8000
55 PROFILED PLASTIC LINE

161790.0000 L.F. -46.67 % 0.8000 -46.67 % 0.7800 -48.00 %

129,432.00 -113,253.00 129,432.00 -113,253.00 126,196.20 -116,488.80
1.5000

242,685.00

2.7500
56 PROFILED PLASTIC WIDE LANE LINE

41290.0000 L.F. -31.25 % 4.0000 0.00 % 3.7000 -7.50 %

113,547.50 -51,612.50 165,160.00 0.00 152,773.00 -12,387.00
4.0000

165,160.00

2.0000
57 PLASTIC WIDE LINE

19620.0000 L.F. -42.86 % 4.0000 14.29 % 3.6000 2.86 %

39,240.00 -29,430.00 78,480.00 9,810.00 70,632.00 1,962.00
3.5000

68,670.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
58 PLASTIC STOP LINE

15.0000 L.F. 0.00 % 62.0000 210.00 % 55.0000 175.00 %

300.00 0.00 930.00 630.00 825.00 525.00
20.0000
300.00

50.0000
59 PLASTIC DRAINAGE MARKING

7.0000 EACH 42.86 % 115.0000 228.57 % 100.0000 185.71 %

350.00 105.00 805.00 560.00 700.00 455.00
35.0000
245.00

650.0000
60 RAISED PAVEMENT MARKER TYPE 1

37.5200 HUND 85.71 % 270.0000 -22.86 % 225.0000 -35.71 %

24,388.00 11,256.00 10,130.40 -3,001.60 8,442.00 -4,690.00
350.0000
13,132.00

395.0000
61 RAISED PAVEMENT MARKER TYPE 2

80.1500 HUND 12.86 % 370.0000 5.71 % 350.0000 0.00 %

31,659.25 3,606.75 29,655.50 1,603.00 28,052.50 0.00
350.0000
28,052.50

0.2600
62 TEMPORARY PAVEMENT MARKING

372400.0000 L.F. -48.00 % 0.4500 -10.00 % 0.4500 -10.00 %

96,824.00 -89,376.00 167,580.00 -18,620.00 167,580.00 -18,620.00
0.5000

186,200.00
63 PERMANENT SIGNING

L.S. 1.40 % 3.93 % 26.40 %

361,000.00 5,000.00 370,000.00 14,000.00 450,000.00 94,000.00356,000.00

6.0000
64 SIGN COVERING

700.0000 S.F. -40.00 % 10.0000 0.00 % 10.0000 0.00 %

4,200.00 -2,800.00 7,000.00 0.00 7,000.00 0.00
10.0000
7,000.00

65 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 11.18 % 38.82 % 9.19 %

189,000.00 19,000.00 236,000.00 66,000.00 185,620.00 15,620.00170,000.00
66 FORCE ACCOUNT LOOP TESTING AND REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
67  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 52.78 % 116.67 % -23.61 %

5,500.00 1,900.00 7,800.00 4,200.00 2,750.00 -850.003,600.00

60.0000
68 DIRECTIONAL BORING

300.0000 L.F. -20.00 % 80.0000 6.67 % 60.0000 -20.00 %

18,000.00 -4,500.00 24,000.00 1,500.00 18,000.00 -4,500.00
75.0000

22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. DBA PENHALL COMPANY
16871 CANBY AVE 1525 E. MARINE VIEW DRIVE 14045 NORTHDALE BLVD
PO BOX 8 55374-9490

PROJECT : FARIBAULT   MN  550210008 EVERETT    WA  982011927 ROGERS   MN  553740310

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
69  COMMUNICATION CABLES AND INTERFACES

L.S. 6.25 % 50.00 % 53.13 %

1,700.00 100.00 2,400.00 800.00 2,450.00 850.001,600.00
70  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 113.33 % 193.33 % 140.00 %

1,600.00 850.00 2,200.00 1,450.00 1,800.00 1,050.00750.00

1.0000
71 SEQUENTIAL ARROW SIGN

4500.0000 HR -83.33 % 5.0000 -16.67 % 2.0000 -66.67 %

4,500.00 -22,500.00 22,500.00 -4,500.00 9,000.00 -18,000.00
6.0000

27,000.00

20,000.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 233.33 % 10,000.0000 66.67 % 6,000.0000 0.00 %

60,000.00 42,000.00 30,000.00 12,000.00 18,000.00 0.00
6,000.0000
18,000.00

1.0000
73 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR -83.33 % 8.0000 33.33 % 2.0000 -66.67 %

2,000.00 -10,000.00 16,000.00 4,000.00 4,000.00 -8,000.00
6.0000

12,000.00
74 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 60.00 % -72.48 % -44.70 %

400,000.00 150,000.00 68,800.00 -181,200.00 138,250.00 -111,750.00250,000.00

15.0000
75 FLAGGERS AND SPOTTERS

2000.0000 HR -70.00 % 70.0000 40.00 % 52.0000 4.00 %

30,000.00 -70,000.00 140,000.00 40,000.00 104,000.00 4,000.00
50.0000

100,000.00

1.0000
76 OTHER TRAFFIC CONTROL LABOR

10000.0000 HR -98.18 % 70.0000 27.27 % 61.2500 11.36 %

10,000.00 -540,000.00 700,000.00 150,000.00 612,500.00 62,500.00
55.0000

550,000.00
77 TRAFFIC CONTROL SUPERVISOR

L.S. -66.67 % -59.73 % -40.00 %

50,000.00 -100,000.00 60,400.00 -89,600.00 90,000.00 -60,000.00150,000.00

30.0000
78 CONSTRUCTION SIGNS CLASS A

350.0000 S.F. 20.00 % 24.0000 -4.00 % 25.0000 0.00 %

10,500.00 1,750.00 8,400.00 -350.00 8,750.00 0.00
25.0000
8,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. DBA PENHALL COMPANY
16871 CANBY AVE 1525 E. MARINE VIEW DRIVE 14045 NORTHDALE BLVD
PO BOX 8 55374-9490

PROJECT : FARIBAULT   MN  550210008 EVERETT    WA  982011927 ROGERS   MN  553740310

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

195.0000
79 PLASTIC HOV LANE SYMBOL

54.0000 EACH -2.50 % 135.0000 -32.50 % 125.0000 -37.50 %

10,530.00 -270.00 7,290.00 -3,510.00 6,750.00 -4,050.00
200.0000
10,800.00

OTHER ITEMS
80  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -56.15 % -55.20 % -60.00 %

43,850.00 -56,150.00 44,800.00 -55,200.00 40,000.00 -60,000.00100,000.00
81 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

75.0000
82 STRUCTURE EXCAVATION CLASS B INCL. HAUL

73.0000 C.Y. 200.00 % 60.0000 140.00 % 70.0000 180.00 %

5,475.00 3,650.00 4,380.00 2,555.00 5,110.00 3,285.00
25.0000
1,825.00

55.0000
83 RAMP DETECTABLE WARNING RETROFIT

26.0000 S.F. 10.00 % 50.0000 0.00 % 1,170.0000 2,240.00 %

1,430.00 130.00 1,300.00 0.00 30,420.00 29,120.00
50.0000
1,300.00

2,000.0000
84 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 300.00 % 400.0000 -20.00 % 100.0000 -80.00 %

2,000.00 1,500.00 400.00 -100.00 100.00 -400.00
500.0000
500.00

85 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 SPCC PLAN

L.S. 1,566.67 % 233.33 % 366.67 %

25,000.00 23,500.00 5,000.00 3,500.00 7,000.00 5,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. DBA PENHALL COMPANY
16871 CANBY AVE 1525 E. MARINE VIEW DRIVE 14045 NORTHDALE BLVD
PO BOX 8 55374-9490

PROJECT : FARIBAULT   MN  550210008 EVERETT    WA  982011927 ROGERS   MN  553740310

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
88 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

450.0000 S.Y. 400.00 % 2.0000 -50.00 % 3.0000 -25.00 %

9,000.00 7,200.00 900.00 -900.00 1,350.00 -450.00
4.0000

1,800.00

$9,874,896.68 -37.03% $11,317,000.00 -27.83% $11,892,094.75 -24.16%$15,681,471.50CONTRACT TOTAL

$11,892,094.75$9,874,896.68 $11,317,000.00BASE TOTAL -37.03% -27.83% -24.16%$15,681,471.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -28.57 % -42.86 %

1,000,000.00 -400,000.00 800,000.00 -600,000.001,400,000.00

6.0000
2 REMOVING GUARDRAIL

1888.0000 L.F. -14.29 % 6.5000 -7.14 %

11,328.00 -1,888.00 12,272.00 -944.00
7.0000

13,216.00

200.0000
3 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -50.00 % 250.0000 -37.50 %

2,600.00 -2,600.00 3,250.00 -1,950.00
400.0000
5,200.00

2,000.0000
4  REMOVING PERMANENT IMPACT ATTENUATOR

6.0000 EACH 300.00 % 2,000.0000 300.00 %

12,000.00 9,000.00 12,000.00 9,000.00
500.0000
3,000.00

1.0000
5 REMOVING PAINT LINE

10000.0000 L.F. 25.00 % 0.8000 0.00 %

10,000.00 2,000.00 8,000.00 0.00
0.8000

8,000.00

2.0000
6 REMOVING PLASTIC LINE

8000.0000 L.F. 100.00 % 1.0000 0.00 %

16,000.00 8,000.00 8,000.00 0.00
1.0000

8,000.00
7 REMOVING RAISED PAVEMENT MARKER

L.S. -64.00 % -60.00 %

45,000.00 -80,000.00 50,000.00 -75,000.00125,000.00

300.0000
8  REMOVING ABANDONED JUNCTION BOX

2.0000 EACH -40.00 % 800.0000 60.00 %

600.00 -400.00 1,600.00 600.00
500.0000
1,000.00

DRAINAGE

30.0000
9 UNDERDRAIN PIPE 6 IN. DIAM.

42.0000 L.F. 20.00 % 100.0000 300.00 %

1,260.00 210.00 4,200.00 3,150.00
25.0000
1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

250.0000
10  SCUPPER

2.0000 EACH -50.00 % 1,200.0000 140.00 %

500.00 -500.00 2,400.00 1,400.00
500.0000
1,000.00

SURFACING

40.0000
11 SHOULDER BALLAST

100.0000 TON 14.29 % 130.0000 271.43 %

4,000.00 500.00 13,000.00 9,500.00
35.0000
3,500.00

38.0000
12 CRUSHED SURFACING TOP COURSE

200.0000 TON -24.00 % 210.0000 320.00 %

7,600.00 -2,400.00 42,000.00 32,000.00
50.0000

10,000.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

200.00 200.00200.00

CEMENT CONCRETE PAVEMENT

300.0000
14 REPLACE CEMENT CONCRETE PANEL

7865.0000 S.Y. -25.00 % 400.0000 0.00 %

2,359,500.00 -786,500.00 3,146,000.00 0.00
400.0000

3,146,000.00
15 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 %

220,000.00 220,000.00220,000.00

14.5000
16 CEMENT CONCRETE PAVEMENT GRINDING

349450.0000 S.Y. -25.64 % 13.2500 -32.05 %

5,067,025.00 1,747,250.00 4,630,212.50 2,184,062.50
19.5000

6,814,275.00

20.0000
17  NEXT GENERATION CONCRETE SURFACE TEXTURE

4890.0000 S.Y. 66.67 % 20.0000 66.67 %

97,800.00 39,120.00 97,800.00 39,120.00
12.0000

58,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
18 FORCE ACCOUNT LONGITUDINAL EDGE GRINDING

EST. 0.00 % 0.00 %

80,000.00 80,000.0080,000.00
19 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
20  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. -40.00 % -20.00 %

15,000.00 -10,000.00 20,000.00 -5,000.0025,000.00

HOT MIX ASPHALT
21 CRACK SEALING

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

6.0000
22 PLANING BITUMINOUS PAVEMENT

1870.0000 S.Y. -14.29 % 5.0000 -28.57 %

11,220.00 -1,870.00 9,350.00 -3,740.00
7.0000

13,090.00

150.0000
23 HMA CL. 1/2 IN. PG 64-22

200.0000 TON 25.00 % 160.0000 33.33 %

30,000.00 6,000.00 32,000.00 8,000.00
120.0000
24,000.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

680.00 680.00680.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

10.0000
26 LONGITUDINAL JOINT SEAL

250.0000 L.F. -33.33 % 10.0000 -33.33 %

2,500.00 -1,250.00 2,500.00 -1,250.00
15.0000
3,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

1.0000
28 ESC LEAD

150.0000 DAY -99.00 % 200.0000 100.00 %

150.00 -14,850.00 30,000.00 15,000.00
100.0000
15,000.00

12.0000
29 CHECK DAM

105.0000 L.F. -52.00 % 90.0000 260.00 %

1,260.00 -1,365.00 9,450.00 6,825.00
25.0000
2,625.00

55.0000
30 INLET PROTECTION

103.0000 EACH -56.00 % 200.0000 60.00 %

5,665.00 -7,210.00 20,600.00 7,725.00
125.0000
12,875.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

120,000.00 120,000.00120,000.00

TRAFFIC

30.0000
32 BEAM GUARDRAIL TYPE 1

490.0000 L.F. 7.14 % 29.0000 3.57 %

14,700.00 980.00 14,210.00 490.00
28.0000

13,720.00

32.0000
33 BEAM GUARDRAIL TYPE 31

631.0000 L.F. -3.03 % 30.0000 -9.09 %

20,192.00 -631.00 18,930.00 -1,893.00
33.0000

20,823.00

1,500.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

7.0000 EACH -16.67 % 1,400.0000 -22.22 %

10,500.00 -2,100.00 9,800.00 -2,800.00
1,800.0000
12,600.00

1,300.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH -27.78 % 1,200.0000 -33.33 %

1,300.00 -500.00 1,200.00 -600.00
1,800.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,400.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -36.36 % 1,350.0000 -38.64 %

1,400.00 -800.00 1,350.00 -850.00
2,200.0000
2,200.00

2,200.0000
37 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -12.00 % 2,100.0000 -16.00 %

6,600.00 -900.00 6,300.00 -1,200.00
2,500.0000
7,500.00

3,000.0000
38 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 0.00 % 2,850.0000 -5.00 %

6,000.00 0.00 5,700.00 -300.00
3,000.0000
6,000.00

1,500.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 25.00 % 1,400.0000 16.67 %

1,500.00 300.00 1,400.00 200.00
1,200.0000
1,200.00

50.0000
40 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

567.0000 L.F. 25.00 % 50.0000 25.00 %

28,350.00 5,670.00 28,350.00 5,670.00
40.0000

22,680.00

900.0000
41 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 12.50 % 850.0000 6.25 %

900.00 100.00 850.00 50.00
800.0000
800.00

800.0000
42 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 0.00 % 800.0000 0.00 %

800.00 0.00 800.00 0.00
800.0000
800.00

900.0000
43 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH 12.50 % 900.0000 12.50 %

3,600.00 400.00 3,600.00 400.00
800.0000
3,200.00

16.0000
44 RAISING EXISTING BEAM GUARDRAIL

975.0000 L.F. 6.67 % 16.0000 6.67 %

15,600.00 975.00 15,600.00 975.00
15.0000

14,625.00

32.0000
45 PRECAST CONC. BARRIER TYPE 4

343.0000 L.F. -36.00 % 32.0000 -36.00 %

10,976.00 -6,174.00 10,976.00 -6,174.00
50.0000

17,150.00

12.0000
46 TEMPORARY CONC. BARRIER

7500.0000 L.F. -40.00 % 24.0000 20.00 %

90,000.00 -60,000.00 180,000.00 30,000.00
20.0000

150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
47 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

152.0000 L.F. -50.00 % 4.0000 -60.00 %

760.00 -760.00 608.00 -912.00
10.0000
1,520.00

2,500.0000
48 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -50.00 % 7,500.0000 50.00 %

7,500.00 -7,500.00 22,500.00 7,500.00
5,000.0000
15,000.00

40,000.0000
49 PERMANENT IMPACT ATTENUATOR

7.0000 EACH 60.00 % 30,000.0000 20.00 %

280,000.00 105,000.00 210,000.00 35,000.00
25,000.0000
175,000.00

2,500.0000
50 RESETTING IMPACT ATTENUATOR

10.0000 EACH 150.00 % 3,000.0000 200.00 %

25,000.00 15,000.00 30,000.00 20,000.00
1,000.0000
10,000.00

1,500.0000
51 TRUCK-MOUNTED IMPACT ATTENUATOR

10.0000 EACH -85.00 % 17,000.0000 70.00 %

15,000.00 -85,000.00 170,000.00 70,000.00
10,000.0000
100,000.00

45.0000
52 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5000.0000 HR 0.00 % 72.0000 60.00 %

225,000.00 0.00 360,000.00 135,000.00
45.0000

225,000.00
53 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

0.2000
54 PAINT LINE

110850.0000 L.F. -50.00 % 0.2000 -50.00 %

22,170.00 -22,170.00 22,170.00 -22,170.00
0.4000

44,340.00

0.7000
55 PROFILED PLASTIC LINE

161790.0000 L.F. -53.33 % 0.7000 -53.33 %

113,253.00 -129,432.00 113,253.00 -129,432.00
1.5000

242,685.00

3.7500
56 PROFILED PLASTIC WIDE LANE LINE

41290.0000 L.F. -6.25 % 3.6000 -10.00 %

154,837.50 -10,322.50 148,644.00 -16,516.00
4.0000

165,160.00

3.5000
57 PLASTIC WIDE LINE

19620.0000 L.F. 0.00 % 3.0000 -14.29 %

68,670.00 0.00 58,860.00 -9,810.00
3.5000

68,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
58 PLASTIC STOP LINE

15.0000 L.F. 25.00 % 25.0000 25.00 %

375.00 75.00 375.00 75.00
20.0000
300.00

45.0000
59 PLASTIC DRAINAGE MARKING

7.0000 EACH 28.57 % 45.0000 28.57 %

315.00 70.00 315.00 70.00
35.0000
245.00

250.0000
60 RAISED PAVEMENT MARKER TYPE 1

37.5200 HUND -28.57 % 230.0000 -34.29 %

9,380.00 -3,752.00 8,629.60 -4,502.40
350.0000
13,132.00

400.0000
61 RAISED PAVEMENT MARKER TYPE 2

80.1500 HUND 14.29 % 400.0000 14.29 %

32,060.00 4,007.50 32,060.00 4,007.50
350.0000
28,052.50

0.5000
62 TEMPORARY PAVEMENT MARKING

372400.0000 L.F. 0.00 % 0.5000 0.00 %

186,200.00 0.00 186,200.00 0.00
0.5000

186,200.00
63 PERMANENT SIGNING

L.S. 12.36 % -15.73 %

400,000.00 44,000.00 300,000.00 -56,000.00356,000.00

10.0000
64 SIGN COVERING

700.0000 S.F. 0.00 % 50.0000 400.00 %

7,000.00 0.00 35,000.00 28,000.00
10.0000
7,000.00

65 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 32.35 % -52.94 %

225,000.00 55,000.00 80,000.00 -90,000.00170,000.00
66 FORCE ACCOUNT LOOP TESTING AND REPLACEMENT

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
67  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 594.44 % 122.22 %

25,000.00 21,400.00 8,000.00 4,400.003,600.00

50.0000
68 DIRECTIONAL BORING

300.0000 L.F. -33.33 % 60.0000 -20.00 %

15,000.00 -7,500.00 18,000.00 -4,500.00
75.0000

22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
69  COMMUNICATION CABLES AND INTERFACES

L.S. 2,400.00 % 4,275.00 %

40,000.00 38,400.00 70,000.00 68,400.001,600.00
70  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 3,900.00 % 6,566.67 %

30,000.00 29,250.00 50,000.00 49,250.00750.00

2.0000
71 SEQUENTIAL ARROW SIGN

4500.0000 HR -66.67 % 2.0000 -66.67 %

9,000.00 -18,000.00 9,000.00 -18,000.00
6.0000

27,000.00

3,000.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -50.00 % 12,000.0000 100.00 %

9,000.00 -9,000.00 36,000.00 18,000.00
6,000.0000
18,000.00

4.0000
73 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR -33.33 % 2.0000 -66.67 %

8,000.00 -4,000.00 4,000.00 -8,000.00
6.0000

12,000.00
74 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 20.00 % -40.00 %

300,000.00 50,000.00 150,000.00 -100,000.00250,000.00

48.0000
75 FLAGGERS AND SPOTTERS

2000.0000 HR -4.00 % 40.0000 -20.00 %

96,000.00 -4,000.00 80,000.00 -20,000.00
50.0000

100,000.00

55.0000
76 OTHER TRAFFIC CONTROL LABOR

10000.0000 HR 0.00 % 65.0000 18.18 %

550,000.00 0.00 650,000.00 100,000.00
55.0000

550,000.00
77 TRAFFIC CONTROL SUPERVISOR

L.S. 66.67 % -50.00 %

250,000.00 100,000.00 75,000.00 -75,000.00150,000.00

25.0000
78 CONSTRUCTION SIGNS CLASS A

350.0000 S.F. 0.00 % 65.0000 160.00 %

8,750.00 0.00 22,750.00 14,000.00
25.0000
8,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
SNOHOMISH CO LINE - PAVEMENT REPAIR
08A025

TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
350 - 106TH AVE NE 9125 10TH AVE S
98004-5732

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2008
08:17

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

150.0000
79 PLASTIC HOV LANE SYMBOL

54.0000 EACH -25.00 % 135.0000 -32.50 %

8,100.00 -2,700.00 7,290.00 -3,510.00
200.0000
10,800.00

OTHER ITEMS
80  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -90.00 % -90.00 %

10,000.00 -90,000.00 10,000.00 -90,000.00100,000.00
81 TYPE C PROGRESS SCHEDULE

L.S. 233.33 % 0.00 %

50,000.00 35,000.00 15,000.00 0.0015,000.00

35.0000
82 STRUCTURE EXCAVATION CLASS B INCL. HAUL

73.0000 C.Y. 40.00 % 95.0000 280.00 %

2,555.00 730.00 6,935.00 5,110.00
25.0000
1,825.00

60.0000
83 RAMP DETECTABLE WARNING RETROFIT

26.0000 S.F. 20.00 % 75.0000 50.00 %

1,560.00 260.00 1,950.00 650.00
50.0000
1,300.00

750.0000
84 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 50.00 % 1,500.0000 200.00 %

750.00 250.00 1,500.00 1,000.00
500.0000
500.00

85 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
86 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
87 SPCC PLAN

L.S. 1,566.67 % -66.67 %

25,000.00 23,500.00 500.00 -1,000.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A025 REVISION NO : BIDS OPENED ON : Nov 13 2008
CONTRACT NO :007623 REGION NO : 1 AWARDED ON : Nov 17 2008
VERSION NO :3 WORK ORDER# : XL3090
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
BOEING ACCESS RD VIC TO KING/
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TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO.,
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MEAS
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09/29/2008
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
88 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

450.0000 S.Y. -25.00 % 15.0000 275.00 %

1,350.00 -450.00 6,750.00 4,950.00
4.0000

1,800.00

$12,752,894.50 -18.68% $12,881,873.10 -17.85%$15,681,471.50CONTRACT TOTAL

$12,752,894.50 $12,881,873.10BASE TOTAL -18.68% -17.85%$15,681,471.50


