
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E

PROJECT : BELLEVUE   WA  980054699 TUMWATER   WA  985017228 TACOMA   WA  984431099

COUNTY(S) :MASON CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 24.62 % -39.56 % 47.48 %

100,000.00 19,753.00 48,500.00 -31,747.00 118,350.00 38,103.0080,247.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 106.90 % -24.14 % -13.79 %

6,000.00 3,100.00 2,200.00 -700.00 2,500.00 -400.002,900.00

GRADING

190.0000
3 ROADWAY EXCAVATION INCL. HAUL - AREA

8.7000 C.Y. 363.41 % 135.0000 229.27 % 400.0000 875.61 %

1,653.00 1,296.30 1,174.50 817.80 3,480.00 3,123.30
41.0000
356.70

20.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

2007.0000 S.Y. -16.67 % 7.7500 -67.71 % 15.3000 -36.25 %

40,140.00 -8,028.00 15,554.25 -32,613.75 30,707.10 -17,460.90
24.0000

48,168.00

SURFACING

160.0000
5 SHOULDER BALLAST

8.3000 C.Y. 247.83 % 125.0000 171.74 % 125.0000 171.74 %

1,328.00 946.20 1,037.50 655.70 1,037.50 655.70
46.0000
381.80

300.0000
6 CRUSHED SURFACING BASE COURSE

2.9000 C.Y. 310.96 % 180.0000 146.58 % 350.0000 379.45 %

870.00 658.30 522.00 310.30 1,015.00 803.30
73.0000
211.70

LIQUID ASPHALT

600.0000
7 ASPHALT EMULSION CRS-2P

518.7000 TON 7.53 % 722.0000 29.39 % 660.0000 18.28 %

311,220.00 21,785.40 374,501.40 85,066.80 342,342.00 52,907.40
558.0000

289,434.60
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

856.00 856.00 856.00856.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E

PROJECT : BELLEVUE   WA  980054699 TUMWATER   WA  985017228 TACOMA   WA  984431099

COUNTY(S) :MASON CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

600.0000
9 ASPHALT FOR FOG SEAL

57.9000 TON 27.12 % 722.0000 52.97 % 660.0000 39.83 %

34,740.00 7,411.20 41,803.80 14,475.00 38,214.00 10,885.20
472.0000
27,328.80

BITUMINOUS SURFACE TREATMENT

60.0000
10 FURNISHING AND PLACING CRUSHED 1/2" TO U.S. NO. 4

2568.0000 TON 50.00 % 72.0000 80.00 % 66.0000 65.00 %

154,080.00 51,360.00 184,896.00 82,176.00 169,488.00 66,768.00
40.0000

102,720.00

42.0000
11 FURNISHING AND PLACING CRUSHED U.S. NO. 4 TO 0

441.0000 TON 20.00 % 51.0000 45.71 % 47.0000 34.29 %

18,522.00 3,087.00 22,491.00 7,056.00 20,727.00 5,292.00
35.0000

15,435.00

130.0000
12 ADDITIONAL BROOMING

20.5000 HR -8.45 % 157.0000 10.56 % 145.0000 2.11 %

2,665.00 -246.00 3,218.50 307.50 2,972.50 61.50
142.0000
2,911.00

HOT MIX ASPHALT

125.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

473.0000 TON 58.23 % 111.5000 41.14 % 115.0000 45.57 %

59,125.00 21,758.00 52,739.50 15,372.50 54,395.00 17,028.00
79.0000

37,367.00

150.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

524.0000 TON 25.00 % 135.5000 12.92 % 120.0000 0.00 %

78,600.00 15,720.00 71,002.00 8,122.00 62,880.00 0.00
120.0000
62,880.00

15 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

864.00 864.00 864.00864.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E

PROJECT : BELLEVUE   WA  980054699 TUMWATER   WA  985017228 TACOMA   WA  984431099

COUNTY(S) :MASON CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
16 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC
17  TRANSVERSE RUMBLE STRIPS

L.S. 83.33 % 27.78 % 75.00 %

3,300.00 1,500.00 2,300.00 500.00 3,150.00 1,350.001,800.00

38.0000
18 FLEXIBLE GUIDE POST

480.0000 EACH 40.74 % 40.0000 48.15 % 40.0000 48.15 %

18,240.00 5,280.00 19,200.00 6,240.00 19,200.00 6,240.00
27.0000

12,960.00

3,500.0000
19 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -46.15 % 780.0000 -88.00 % 5,175.0000 -20.38 %

7,000.00 -6,000.00 1,560.00 -11,440.00 10,350.00 -2,650.00
6,500.0000
13,000.00

60.0000
20 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

60.0000 HR 50.00 % 80.0000 100.00 % 44.5000 11.25 %

3,600.00 1,200.00 4,800.00 2,400.00 2,670.00 270.00
40.0000
2,400.00

21 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

0.1200
22 PAINT LINE

162360.0000 L.F. -7.69 % 0.1300 0.00 % 0.1000 -23.08 %

19,483.20 -1,623.60 21,106.80 0.00 16,236.00 -4,870.80
0.1300

21,106.80

16.0000
23 PLASTIC DRAINAGE MARKING

219.0000 EACH -36.00 % 20.5000 -18.00 % 15.7500 -37.00 %

3,504.00 -1,971.00 4,489.50 -985.50 3,449.25 -2,025.75
25.0000
5,475.00

375.0000
24 RAISED PAVEMENT MARKER TYPE 1

2.5600 HUND 13.64 % 287.0000 -13.03 % 350.0000 6.06 %

960.00 115.20 734.72 -110.08 896.00 51.20
330.0000
844.80

475.0000
25 RAISED PAVEMENT MARKER TYPE 2

3.1600 HUND 18.75 % 402.0000 0.50 % 450.0000 12.50 %

1,501.00 237.00 1,270.32 6.32 1,422.00 158.00
400.0000
1,264.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E

PROJECT : BELLEVUE   WA  980054699 TUMWATER   WA  985017228 TACOMA   WA  984431099

COUNTY(S) :MASON CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
26 RECESSED PAVEMENT MARKER

5.9000 HUND -19.19 % 950.0000 -4.04 % 750.0000 -24.24 %

4,720.00 -1,121.00 5,605.00 -236.00 4,425.00 -1,416.00
990.0000
5,841.00

0.1400
27 TEMPORARY PAVEMENT MARKING

55000.0000 L.F. -36.36 % 0.1300 -40.91 % 0.1200 -45.45 %

7,700.00 -4,400.00 7,150.00 -4,950.00 6,600.00 -5,500.00
0.2200

12,100.00

8.0000
28 SIGN COVERING

180.0000 S.F. -20.00 % 3.7500 -62.50 % 2.0000 -80.00 %

1,440.00 -360.00 675.00 -1,125.00 360.00 -1,440.00
10.0000
1,800.00

4,500.0000
29 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 15.38 % 1,900.0000 -51.28 % 4,100.0000 5.13 %

13,500.00 1,800.00 5,700.00 -6,000.00 12,300.00 600.00
3,900.0000
11,700.00

1.0000
30 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2520.0000 HR -80.00 % 1.0000 -80.00 % 3.0000 -40.00 %

2,520.00 -10,080.00 2,520.00 -10,080.00 7,560.00 -5,040.00
5.0000

12,600.00
31 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -73.68 % -90.23 % -65.04 %

7,000.00 -19,600.00 2,600.00 -24,000.00 9,300.00 -17,300.0026,600.00

46.0000
32 FLAGGERS AND SPOTTERS

1520.0000 HR -8.00 % 61.0000 22.00 % 44.5000 -11.00 %

69,920.00 -6,080.00 92,720.00 16,720.00 67,640.00 -8,360.00
50.0000

76,000.00

46.0000
33 OTHER TRAFFIC CONTROL LABOR

604.0000 HR -8.00 % 66.0000 32.00 % 44.5000 -11.00 %

27,784.00 -2,416.00 39,864.00 9,664.00 26,878.00 -3,322.00
50.0000

30,200.00
34 TRAFFIC CONTROL SUPERVISOR

L.S. 83.33 % -50.00 % 27.78 %

33,000.00 15,000.00 9,000.00 -9,000.00 23,000.00 5,000.0018,000.00

18.0000
35 CONSTRUCTION SIGNS CLASS A

834.0000 S.F. -10.00 % 33.0000 65.00 % 20.0000 0.00 %

15,012.00 -1,668.00 27,522.00 10,842.00 16,680.00 0.00
20.0000

16,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E

PROJECT : BELLEVUE   WA  980054699 TUMWATER   WA  985017228 TACOMA   WA  984431099

COUNTY(S) :MASON CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
36 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
37 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,910.00 5,910.00 5,910.005,910.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
40 SPCC PLAN

L.S. 150.00 % 200.00 % 50.00 %

2,500.00 1,500.00 3,000.00 2,000.00 1,500.00 500.001,000.00

10.0000
41 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

48.0000 S.Y. -58.33 % 13.5000 -43.75 % 10.0000 -58.33 %

480.00 -672.00 648.00 -504.00 480.00 -672.00
24.0000
1,152.00

$1,067,440.20 11.40% $1,087,438.79 13.49% $1,097,537.35 14.54%$958,198.20CONTRACT TOTAL

$1,097,537.35$1,067,440.20 $1,087,438.79BASE TOTAL 11.40% 13.49% 14.54%$958,198.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- 4TH BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

STAN PALMER CONSTRUCTION, INC.
5107 STATE HIGHWAY 3 SW

PROJECT : PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 24.62 %
100,000.00 19,753.0080,247.00

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 72.41 %

5,000.00 2,100.002,900.00

GRADING

140.0000
3 ROADWAY EXCAVATION INCL. HAUL - AREA

8.7000 C.Y. 241.46 %
1,218.00 861.30

41.0000
356.70

25.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

2007.0000 S.Y. 4.17 %
50,175.00 2,007.00

24.0000
48,168.00

SURFACING

75.0000
5 SHOULDER BALLAST

8.3000 C.Y. 63.04 %
622.50 240.70

46.0000
381.80

200.0000
6 CRUSHED SURFACING BASE COURSE

2.9000 C.Y. 173.97 %
580.00 368.30

73.0000
211.70

LIQUID ASPHALT

625.0000
7 ASPHALT EMULSION CRS-2P

518.7000 TON 12.01 %
324,187.50 34,752.90

558.0000
289,434.60

8 ANTI-STRIPPING ADDITIVE
EST. 0.00 %

856.00856.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- 4TH BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

STAN PALMER CONSTRUCTION, INC.
5107 STATE HIGHWAY 3 SW

PROJECT : PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

625.0000
9 ASPHALT FOR FOG SEAL

57.9000 TON 32.42 %
36,187.50 8,858.70

472.0000
27,328.80

BITUMINOUS SURFACE TREATMENT

63.0000
10 FURNISHING AND PLACING CRUSHED 1/2" TO U.S. NO. 4

2568.0000 TON 57.50 %
161,784.00 59,064.00

40.0000
102,720.00

45.0000
11 FURNISHING AND PLACING CRUSHED U.S. NO. 4 TO 0

441.0000 TON 28.57 %
19,845.00 4,410.00

35.0000
15,435.00

135.0000
12 ADDITIONAL BROOMING

20.5000 HR -4.93 %
2,767.50 -143.50

142.0000
2,911.00

HOT MIX ASPHALT

130.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

473.0000 TON 64.56 %
61,490.00 24,123.00

79.0000
37,367.00

150.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

524.0000 TON 25.00 %
78,600.00 15,720.00

120.0000
62,880.00

15 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

864.00864.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- 4TH BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

STAN PALMER CONSTRUCTION, INC.
5107 STATE HIGHWAY 3 SW

PROJECT : PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
16 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
2,000.002,000.00

TRAFFIC
17  TRANSVERSE RUMBLE STRIPS

L.S. 11.11 %
2,000.00 200.001,800.00

39.0000
18 FLEXIBLE GUIDE POST

480.0000 EACH 44.44 %
18,720.00 5,760.00

27.0000
12,960.00

4,000.0000
19 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -38.46 %
8,000.00 -5,000.00

6,500.0000
13,000.00

25.0000
20 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

60.0000 HR -37.50 %
1,500.00 -900.00

40.0000
2,400.00

21 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

3,700.003,700.00

0.1500
22 PAINT LINE

162360.0000 L.F. 15.38 %
24,354.00 3,247.20

0.1300
21,106.80

20.0000
23 PLASTIC DRAINAGE MARKING

219.0000 EACH -20.00 %
4,380.00 -1,095.00

25.0000
5,475.00

280.0000
24 RAISED PAVEMENT MARKER TYPE 1

2.5600 HUND -15.15 %
716.80 -128.00

330.0000
844.80

400.0000
25 RAISED PAVEMENT MARKER TYPE 2

3.1600 HUND 0.00 %
1,264.00 0.00

400.0000
1,264.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- 4TH BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

STAN PALMER CONSTRUCTION, INC.
5107 STATE HIGHWAY 3 SW

PROJECT : PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
26 RECESSED PAVEMENT MARKER

5.9000 HUND 1.01 %
5,900.00 59.00

990.0000
5,841.00

0.4000
27 TEMPORARY PAVEMENT MARKING

55000.0000 L.F. 81.82 %
22,000.00 9,900.00

0.2200
12,100.00

10.0000
28 SIGN COVERING

180.0000 S.F. 0.00 %
1,800.00 0.00

10.0000
1,800.00

1,500.0000
29 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -61.54 %
4,500.00 -7,200.00

3,900.0000
11,700.00

2.0000
30 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2520.0000 HR -60.00 %
5,040.00 -7,560.00

5.0000
12,600.00

31 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -54.89 %

12,000.00 -14,600.0026,600.00

55.0000
32 FLAGGERS AND SPOTTERS

1520.0000 HR 10.00 %
83,600.00 7,600.00

50.0000
76,000.00

60.0000
33 OTHER TRAFFIC CONTROL LABOR

604.0000 HR 20.00 %
36,240.00 6,040.00

50.0000
30,200.00

34 TRAFFIC CONTROL SUPERVISOR
L.S. -16.67 %

15,000.00 -3,000.0018,000.00

20.0000
35 CONSTRUCTION SIGNS CLASS A

834.0000 S.F. 0.00 %
16,680.00 0.00

20.0000
16,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C524 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007670 REGION NO : 3 AWARDED ON : Mar  5 2009
VERSION NO :4 WORK ORDER# : XL3253
HWY :SR 102,106 ------- 4TH BIDDER -------

TITLE :SR 102 & SR 106
CORRECTIONS CENTER TO US 101 AND 
E MAIN ST TO TWANOH STATE PARK
08C524

STAN PALMER CONSTRUCTION, INC.
5107 STATE HIGHWAY 3 SW

PROJECT : PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/30/2009
15:31

DOT_RGGB01

STPF-9999(540)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
36 ROADSIDE CLEANUP

EST. 0.00 %
2,000.002,000.00

37 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

5,910.005,910.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

39 MINOR CHANGE
CALC 0.00 %

-2.00-2.00
40 SPCC PLAN

L.S. -50.00 %
500.00 -500.001,000.00

5.0000
41 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

48.0000 S.Y. -79.17 %
240.00 -912.00

24.0000
1,152.00

$1,122,224.80 17.12%$958,198.20CONTRACT TOTAL

$1,122,224.80BASE TOTAL 17.12%$958,198.20


