
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. APOLLO, INC.
8404 S 196TH ST 3405 - 121ST ST SW 1133 W COLUMBIA DR
KENT WA  98031-1145 LYNNWOOD WA 98087-1549 99336-3472

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.64 % -39.47 % 4.46 %

650,000.00 -10,850.00 400,000.00 -260,850.00 690,311.00 29,461.00660,850.00

5,100.0000
2 CLEARING AND GRUBBING

6.6000 ACRE -81.39 % 5,850.0000 -78.65 % 5,000.0000 -81.75 %

33,660.00 -147,180.00 38,610.00 -142,230.00 33,000.00 -147,840.00
27,400.0000
180,840.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 1,000.00 % 108.33 % 783.33 %

66,000.00 60,000.00 12,500.00 6,500.00 53,000.00 47,000.006,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00
5 REMOVING EXISTING BRIDGE NO. 12/316

L.S. 0.57 % -57.14 % -47.43 %

176,000.00 1,000.00 75,000.00 -100,000.00 92,000.00 -83,000.00175,000.00
6 REMOVING EXISTING BRIDGE NO. 12/317

L.S. 62.50 % -20.00 % -8.00 %

162,500.00 62,500.00 80,000.00 -20,000.00 92,000.00 -8,000.00100,000.00

4.7000
7 REMOVING GUARDRAIL

860.0000 L.F. -6.00 % 4.8500 -3.00 % 4.0000 -20.00 %

4,042.00 -258.00 4,171.00 -129.00 3,440.00 -860.00
5.0000

4,300.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

8.0000 EACH -40.00 % 160.0000 -36.00 % 200.0000 -20.00 %

1,200.00 -800.00 1,280.00 -720.00 1,600.00 -400.00
250.0000
2,000.00

0.3500
9 REMOVING PAINT LINE

16150.0000 L.F. -65.00 % 0.1000 -90.00 % 0.4500 -55.00 %

5,652.50 -10,497.50 1,615.00 -14,535.00 7,267.50 -8,882.50
1.0000

16,150.00
10  DELIVERY AND PLACEMENT OF TREES AT LITTLE NACHES

L.S. -74.00 % -23.10 % -22.50 %

5,200.00 -14,800.00 15,380.00 -4,620.00 15,500.00 -4,500.0020,000.00
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GRADING

8.3000
11 ROADWAY EXCAVATION INCL. HAUL

86920.0000 C.Y. -17.00 % 8.2000 -18.00 % 10.5200 5.20 %

721,436.00 -147,764.00 712,744.00 -156,456.00 914,398.40 45,198.40
10.0000

869,200.00

4.7500
12 CONTROLLED BLASTING OF ROCK FACE

21320.0000 L.F. -52.50 % 11.0000 10.00 % 7.5400 -24.60 %

101,270.00 -111,930.00 234,520.00 21,320.00 160,752.80 -52,447.20
10.0000

213,200.00

320.0000
13  SLOPE SCALING

40.0000 CRHR -48.80 % 330.0000 -47.20 % 320.0000 -48.80 %

12,800.00 -12,200.00 13,200.00 -11,800.00 12,800.00 -12,200.00
625.0000
25,000.00

1.5000
14 EMBANKMENT COMPACTION

27765.0000 C.Y. -25.00 % 1.0500 -47.50 % 3.9000 95.00 %

41,647.50 -13,882.50 29,153.25 -26,376.75 108,283.50 52,753.50
2.0000

55,530.00

DRAINAGE

2,250.0000
15 GRATE INLET TYPE 2

3.0000 EACH -6.25 % 2,000.0000 -16.67 % 1,400.0000 -41.67 %

6,750.00 -450.00 6,000.00 -1,200.00 4,200.00 -3,000.00
2,400.0000
7,200.00

50.0000
16 STREAMBED COBBLES

209.0000 C.Y. -9.09 % 33.0000 -40.00 % 19.5000 -64.55 %

10,450.00 -1,045.00 6,897.00 -4,598.00 4,075.50 -7,419.50
55.0000

11,495.00

15.0000
17 LIGHT LOOSE RIPRAP

1435.0000 C.Y. -57.14 % 47.5000 35.71 % 14.0000 -60.00 %

21,525.00 -28,700.00 68,162.50 17,937.50 20,090.00 -30,135.00
35.0000

50,225.00

15.0000
18 HEAVY LOOSE RIPRAP

1536.0000 C.Y. -62.50 % 47.5000 18.75 % 22.0000 -45.00 %

23,040.00 -38,400.00 72,960.00 11,520.00 33,792.00 -27,648.00
40.0000

61,440.00

20.2500
19 UNDERDRAIN PIPE 6 IN. DIAM.

257.0000 L.F. 1.25 % 14.0000 -30.00 % 14.3000 -28.50 %

5,204.25 64.25 3,598.00 -1,542.00 3,675.10 -1,464.90
20.0000
5,140.00

56.8500
20 SCHEDULE A CULV. PIPE 18 IN. DIAM.

216.0000 L.F. 13.70 % 40.0000 -20.00 % 38.5000 -23.00 %

12,279.60 1,479.60 8,640.00 -2,160.00 8,316.00 -2,484.00
50.0000

10,800.00
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DRAINAGE

81.7500
21 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

130.0000 L.F. 36.25 % 65.0000 8.33 % 52.0000 -13.33 %

10,627.50 2,827.50 8,450.00 650.00 6,760.00 -1,040.00
60.0000
7,800.00

STRUCTURE

12.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1289.0000 C.Y. -33.33 % 16.0000 -11.11 % 16.5000 -8.33 %

15,468.00 -7,734.00 20,624.00 -2,578.00 21,268.50 -1,933.50
18.0000

23,202.00

675.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

141.0000 C.Y. 35.00 % 678.0000 35.60 % 683.0000 36.60 %

95,175.00 24,675.00 95,598.00 25,098.00 96,303.00 25,803.00
500.0000
70,500.00

675.0000
24 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

84.0000 C.Y. -3.57 % 678.0000 -3.14 % 643.0000 -8.14 %

56,700.00 -2,100.00 56,952.00 -1,848.00 54,012.00 -4,788.00
700.0000
58,800.00

20.0000
25  SHORING OR EXTRA EXCAVATION CL. B - ROADWAY

560.0000 S.F. 2.56 % 2.5000 -87.18 % 64.8500 232.56 %

11,200.00 280.00 1,400.00 -9,520.00 36,316.00 25,396.00
19.5000

10,920.00
26 SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 12/316

L.S. 178.75 % 275.00 % 28.25 %

111,500.00 71,500.00 150,000.00 110,000.00 51,300.00 11,300.0040,000.00
27 SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 12/317

L.S. 85.45 % -54.55 % -53.73 %

102,000.00 47,000.00 25,000.00 -30,000.00 25,450.00 -29,550.0055,000.00

50.0000
28 GRAVEL BACKFILL FOR WALL

438.0000 C.Y. 42.86 % 35.0000 0.00 % 20.5000 -41.43 %

21,900.00 6,570.00 15,330.00 0.00 8,979.00 -6,351.00
35.0000

15,330.00

1.0000
29 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

78.0000 L.F. -99.80 % 2.0000 -99.60 % 1.0000 -99.80 %

78.00 -38,922.00 156.00 -38,844.00 78.00 -38,922.00
500.0000
39,000.00

500.0000
30 CASING SHORING

15.0000 L.F. 0.00 % 600.0000 20.00 % 500.0000 0.00 %

7,500.00 0.00 9,000.00 1,500.00 7,500.00 0.00
500.0000
7,500.00
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STRUCTURE

0.7000
31 ST. REINF. BAR FOR BRIDGE

67100.0000 LB. -22.22 % 0.7000 -22.22 % 0.7700 -14.44 %

46,970.00 -13,420.00 46,970.00 -13,420.00 51,667.00 -8,723.00
0.9000

60,390.00

1.0600
32 ST. REINF. BAR FOR RETAINING WALL

5800.0000 LB. 17.78 % 1.1500 27.78 % 0.8400 -6.67 %

6,148.00 928.00 6,670.00 1,450.00 4,872.00 -348.00
0.9000

5,220.00

0.7000
33 ST. REINF. BAR FOR SHAFT

54500.0000 LB. -22.22 % 0.8000 -11.11 % 0.6200 -31.11 %

38,150.00 -10,900.00 43,600.00 -5,450.00 33,790.00 -15,260.00
0.9000

49,050.00

6.0000
34 CSL ACCESS TUBE

1120.0000 L.F. -40.00 % 10.7500 7.50 % 5.0000 -50.00 %

6,720.00 -4,480.00 12,040.00 840.00 5,600.00 -5,600.00
10.0000

11,200.00

570.1500
35 CONC. CLASS 4000 FOR BRIDGE

397.0000 C.Y. 14.03 % 645.0000 29.00 % 465.0000 -7.00 %

226,349.55 27,849.55 256,065.00 57,565.00 184,605.00 -13,895.00
500.0000

198,500.00

541.8000
36 CONC. CLASS 4000 FOR RETAINING WALL

93.0000 C.Y. 8.36 % 860.0000 72.00 % 554.0000 10.80 %

50,387.40 3,887.40 79,980.00 33,480.00 51,522.00 5,022.00
500.0000
46,500.00

215.2500
37 CONC. CLASS 4000W FOR BRIDGE

285.0000 C.Y. 7.63 % 285.0000 42.50 % 307.0000 53.50 %

61,346.25 4,346.25 81,225.00 24,225.00 87,495.00 30,495.00
200.0000
57,000.00

272.0000
38 CONC. CLASS 4000P FOR SHAFT

225.0000 C.Y. -9.33 % 285.0000 -5.00 % 273.0000 -9.00 %

61,200.00 -6,300.00 64,125.00 -3,375.00 61,425.00 -6,075.00
300.0000
67,500.00

417.9000
39 PRESTRESSED CONC. GIRDER WF83G

900.0000 L.F. 19.40 % 585.0000 67.14 % 517.9200 47.98 %

376,110.00 61,110.00 526,500.00 211,500.00 466,128.00 151,128.00
350.0000

315,000.00

381.1500
40 PRESTRESSED CONC. GIRDER WF74G

1190.0000 L.F. 17.28 % 360.0000 10.77 % 438.8800 35.04 %

453,568.50 66,818.50 428,400.00 41,650.00 522,267.20 135,517.20
325.0000

386,750.00
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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42 SUPERSTRUCTURE BR. NO. 12/316 REPLACEMENT

L.S. -14.70 % 42.57 % 12.75 %

252,500.00 -43,500.00 422,000.00 126,000.00 333,746.37 37,746.37296,000.00
43 SUPERSTRUCTURE BR. NO. 12/317 REPLACEMENT

L.S. -25.58 % 6.92 % -14.83 %

355,000.00 -122,000.00 510,000.00 33,000.00 406,283.51 -70,716.49477,000.00

130.0000
44 TRAFFIC BARRIER

1106.0000 L.F. 4.00 % 117.0000 -6.40 % 146.8000 17.44 %

143,780.00 5,530.00 129,402.00 -8,848.00 162,360.80 24,110.80
125.0000

138,250.00

275.0000
45 BRIDGE APPROACH SLAB

455.0000 S.Y. 22.22 % 275.0000 22.22 % 169.4400 -24.69 %

125,125.00 22,750.00 125,125.00 22,750.00 77,095.20 -25,279.80
225.0000

102,375.00

SURFACING

10.0000
46 CRUSHED SURFACING BASE COURSE

15010.0000 TON -16.67 % 13.5000 12.50 % 12.3000 2.50 %

150,100.00 -30,020.00 202,635.00 22,515.00 184,623.00 4,503.00
12.0000

180,120.00

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,210.00 6,210.00 6,210.006,210.00

HOT MIX ASPHALT

6.0000
48 PLANING BITUMINOUS PAVEMENT

1200.0000 S.Y. -76.00 % 5.5000 -78.00 % 9.3500 -62.60 %

7,200.00 -22,800.00 6,600.00 -23,400.00 11,220.00 -18,780.00
25.0000

30,000.00

90.0000
49 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

252.0000 TON 12.50 % 94.7500 18.44 % 90.0000 12.50 %

22,680.00 2,520.00 23,877.00 3,717.00 22,680.00 2,520.00
80.0000

20,160.00
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HOT MIX ASPHALT

74.5000
50 HMA CL. 1/2 IN. PG 64-28

6210.0000 TON -6.88 % 78.7000 -1.63 % 74.5000 -6.88 %

462,645.00 -34,155.00 488,727.00 -8,073.00 462,645.00 -34,155.00
80.0000

496,800.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,900.00 14,900.00 14,900.0014,900.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,940.00 9,940.00 9,940.009,940.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,000.00 47,000.00 47,000.0047,000.00

EROSION CONTROL AND PLANTING

150.0000
54 ESC LEAD

69.0000 DAY 20.00 % 75.0000 -40.00 % 150.0000 20.00 %

10,350.00 1,725.00 5,175.00 -3,450.00 10,350.00 1,725.00
125.0000
8,625.00

125.0000
55 STREET CLEANING

168.0000 HR 13.64 % 105.0000 -4.55 % 87.0000 -20.91 %

21,000.00 2,520.00 17,640.00 -840.00 14,616.00 -3,864.00
110.0000
18,480.00

6.0000
56 SILT FENCE

1040.0000 L.F. 50.00 % 3.7500 -6.25 % 4.5500 13.75 %

6,240.00 2,080.00 3,900.00 -260.00 4,732.00 572.00
4.0000

4,160.00

6.0000
57 WATTLE

700.0000 L.F. 126.42 % 2.9500 11.32 % 3.2500 22.64 %

4,200.00 2,345.00 2,065.00 210.00 2,275.00 420.00
2.6500

1,855.00
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

3,750.0000
59  SEEDING AND FERTILIZING W/GUAR TACKIFIER

3.9000 ACRE 275.00 % 2,815.0000 181.50 % 3,000.0000 200.00 %

14,625.00 10,725.00 10,978.50 7,078.50 11,700.00 7,800.00
1,000.0000
3,900.00
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, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
60  SEEDING AND FERTILIZING W/BFM, FORCE ACCOUNT

EST. 0.00 % 0.00 % 0.00 %

1,325.00 1,325.00 1,325.001,325.00

6.0000
61  PLACING WOOD CHIPS

940.0000 C.Y. -40.00 % 4.5000 -55.00 % 2.0000 -80.00 %

5,640.00 -3,760.00 4,230.00 -5,170.00 1,880.00 -7,520.00
10.0000
9,400.00

3.0000
62 HIGH VISIBILITY FENCE

1520.0000 L.F. 0.00 % 3.0000 0.00 % 3.1000 3.33 %

4,560.00 0.00 4,560.00 0.00 4,712.00 152.00
3.0000

4,560.00

2,500.0000
63  LARGE WOODY DEBRIS STRUCTURE

4.0000 EACH 81.82 % 2,600.0000 89.09 % 10,080.0000 633.09 %

10,000.00 4,500.00 10,400.00 4,900.00 40,320.00 34,820.00
1,375.0000
5,500.00

TRAFFIC

25.0000
64 EXTRUDED CURB

105.0000 L.F. 233.33 % 25.2000 236.00 % 12.0000 60.00 %

2,625.00 1,837.50 2,646.00 1,858.50 1,260.00 472.50
7.5000
787.50

22.7500
65  WEATHERING ST. BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

800.0000 L.F. -15.74 % 23.4500 -13.15 % 21.9000 -18.89 %

18,200.00 -3,400.00 18,760.00 -2,840.00 17,520.00 -4,080.00
27.0000

21,600.00

20.7500
66  WEATHERING ST. BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

2225.0000 L.F. -17.00 % 21.4000 -14.40 % 20.9000 -16.40 %

46,168.75 -9,456.25 47,615.00 -8,010.00 46,502.50 -9,122.50
25.0000

55,625.00

18.5000
67  WEATHERING ST. BEAM GUARDRAIL TYPE 31

1912.5000 L.F. -26.00 % 19.1000 -23.60 % 19.4500 -22.20 %

35,381.25 -12,431.25 36,528.75 -11,283.75 37,198.13 -10,614.38
25.0000

47,812.50

2,800.0000
68  BEAMGUARDRAIL TRANSITION SECTION TYPE 21(WEATHERING ST)

8.0000 EACH 33.33 % 2,890.0000 37.62 % 2,280.0000 8.57 %

22,400.00 5,600.00 23,120.00 6,320.00 18,240.00 1,440.00
2,100.0000
16,800.00

2,300.0000
69  BEAMGUARDRAIL TYPE31 NON-FLARED TERMINAL(WEATHERING ST)

4.0000 EACH -14.81 % 2,375.0000 -12.04 % 2,260.0000 -16.30 %

9,200.00 -1,600.00 9,500.00 -1,300.00 9,040.00 -1,760.00
2,700.0000
10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. APOLLO, INC.
8404 S 196TH ST 3405 - 121ST ST SW 1133 W COLUMBIA DR
KENT WA  98031-1145 LYNNWOOD WA 98087-1549 99336-3472

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
70  BEAM GUARDRAIL ANCHOR TYPE 10 (WEATHERING STEEL)

2.0000 EACH -5.88 % 825.0000 -2.94 % 800.0000 -5.88 %

1,600.00 -100.00 1,650.00 -50.00 1,600.00 -100.00
850.0000
1,700.00

12.7500
71 TEMPORARY CONC. BARRIER

2774.0000 L.F. -15.00 % 13.0500 -13.00 % 13.5000 -10.00 %

35,368.50 -6,241.50 36,200.70 -5,409.30 37,449.00 -4,161.00
15.0000

41,610.00

28.0000
72 FLEXIBLE GUIDE POST

105.0000 EACH -6.67 % 29.0000 -3.33 % 34.0000 13.33 %

2,940.00 -210.00 3,045.00 -105.00 3,570.00 420.00
30.0000
3,150.00

0.3000
73 PAINT LINE

33730.0000 L.F. 50.00 % 0.4500 125.00 % 1.5000 650.00 %

10,119.00 3,373.00 15,178.50 8,432.50 50,595.00 43,849.00
0.2000

6,746.00

2,765.0000
74 RECESSED PAVEMENT MARKER

0.6500 HUND -30.88 % 2,785.0000 -30.38 % 1,500.0000 -62.50 %

1,797.25 -802.75 1,810.25 -789.75 975.00 -1,625.00
4,000.0000
2,600.00

0.1800
75 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. -10.00 % 0.2500 25.00 % 0.2000 0.00 %

999.00 -111.00 1,387.50 277.50 1,110.00 0.00
0.2000

1,110.00

16.5000
76 CONDUIT PIPE 2 IN. DIAM.

2490.0000 L.F. 10.00 % 20.5000 36.67 % 19.5200 30.13 %

41,085.00 3,735.00 51,045.00 13,695.00 48,604.80 11,254.80
15.0000

37,350.00

9,500.0000
77 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 280.00 % 6,000.0000 140.00 % 9,500.0000 280.00 %

19,000.00 14,000.00 12,000.00 7,000.00 19,000.00 14,000.00
2,500.0000
5,000.00

3.0000
78 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1056.0000 HR -25.00 % 2.5000 -37.50 % 3.0000 -25.00 %

3,168.00 -1,056.00 2,640.00 -1,584.00 3,168.00 -1,056.00
4.0000

4,224.00
79 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 31.77 % 2.49 % 31.77 %

45,000.00 10,850.00 35,000.00 850.00 45,000.00 10,850.0034,150.00

41.5000
80 FLAGGERS AND SPOTTERS

4318.0000 HR 3.75 % 41.7000 4.25 % 41.5000 3.75 %

179,197.00 6,477.00 180,060.60 7,340.60 179,197.00 6,477.00
40.0000

172,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. APOLLO, INC.
8404 S 196TH ST 3405 - 121ST ST SW 1133 W COLUMBIA DR
KENT WA  98031-1145 LYNNWOOD WA 98087-1549 99336-3472

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

43.0000
81 OTHER TRAFFIC CONTROL LABOR

630.0000 HR -14.00 % 41.7000 -16.60 % 43.0000 -14.00 %

27,090.00 -4,410.00 26,271.00 -5,229.00 27,090.00 -4,410.00
50.0000

31,500.00
82 TRAFFIC CONTROL SUPERVISOR

L.S. -13.93 % -56.56 % -13.93 %

105,000.00 -17,000.00 53,000.00 -69,000.00 105,000.00 -17,000.00122,000.00

18.0000
83 CONSTRUCTION SIGNS CLASS A

1038.0000 S.F. 12.50 % 17.5000 9.38 % 18.0000 12.50 %

18,684.00 2,076.00 18,165.00 1,557.00 18,684.00 2,076.00
16.0000

16,608.00

OTHER ITEMS
84 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 50.00 % 0.00 %

10,000.00 0.00 15,000.00 5,000.00 10,000.00 0.0010,000.00

78.5000
85  TYPE 1 ROCK DOWELS

200.0000 L.F. -37.20 % 112.5000 -10.00 % 78.5000 -37.20 %

15,700.00 -9,300.00 22,500.00 -2,500.00 15,700.00 -9,300.00
125.0000
25,000.00

86  FORCE ACCOUNT GROUT EXCEEDANCE
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

10.0000
87 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3356.0000 C.Y. -23.08 % 8.5000 -34.62 % 21.5500 65.77 %

33,560.00 -10,068.00 28,526.00 -15,102.00 72,321.80 28,693.80
13.0000

43,628.00

1.0000
88 SHORING OR EXTRA EXCAVATION CLASS B

1040.0000 S.F. -58.33 % 1.5000 -37.50 % 1.0000 -58.33 %

1,040.00 -1,456.00 1,560.00 -936.00 1,040.00 -1,456.00
2.4000

2,496.00

75.0000
89 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -6.25 % 45.0000 -43.75 % 22.0000 -72.50 %

1,950.00 -130.00 1,170.00 -910.00 572.00 -1,508.00
80.0000
2,080.00

20.0000
90 WATER

4600.0000 mGAL 25.00 % 8.0000 -50.00 % 4.7000 -70.63 %

92,000.00 18,400.00 36,800.00 -36,800.00 21,620.00 -51,980.00
16.0000

73,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. APOLLO, INC.
8404 S 196TH ST 3405 - 121ST ST SW 1133 W COLUMBIA DR
KENT WA  98031-1145 LYNNWOOD WA 98087-1549 99336-3472

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
91 CURE BOX

L.S. -60.00 % -60.00 % 90.00 %

2,000.00 -3,000.00 2,000.00 -3,000.00 9,500.00 4,500.005,000.00
92 STRUCTURE SURVEYING

L.S. 25.00 % 50.00 % 12.50 %

25,000.00 5,000.00 30,000.00 10,000.00 22,500.00 2,500.0020,000.00

0.0000
93 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,500.0000
94  ACCESS CONTROL DOUBLE GATE

1.0000 EACH 75.00 % 2,000.0000 0.00 % 2,250.0000 12.50 %

3,500.00 1,500.00 2,000.00 0.00 2,250.00 250.00
2,000.0000
2,000.00

95 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

19,500.00 19,500.00 19,500.0019,500.00

3.0000
96 TRAINING

1300.0000 HR 50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

3,900.00 1,300.00 1,300.00 -1,300.00 1,300.00 -1,300.00
2.0000

2,600.00
97 TRIMMING AND CLEANUP

L.S. -30.00 % 0.00 % 20.00 %

3,500.00 -1,500.00 5,000.00 0.00 6,000.00 1,000.005,000.00
98 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
99 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
100 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,820.00 25,820.00 25,820.0025,820.00
101 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. APOLLO, INC.
8404 S 196TH ST 3405 - 121ST ST SW 1133 W COLUMBIA DR
KENT WA  98031-1145 LYNNWOOD WA 98087-1549 99336-3472

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
102  BIRD EXCLUSION

L.S. 0.00 % -80.00 % 152.40 %

10,000.00 0.00 2,000.00 -8,000.00 25,240.00 15,240.0010,000.00
103 SPCC PLAN

L.S. 0.00 % 75.00 % -50.00 %

2,000.00 0.00 3,500.00 1,500.00 1,000.00 -1,000.002,000.00

2.0000
104 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

480.0000 S.Y. 0.00 % 4.5000 125.00 % 1.4000 -30.00 %

960.00 0.00 2,160.00 1,200.00 672.00 -288.00
2.0000
960.00

105  REMOVAL OF EXISTING AT&T OBSTRUCTIONS
L.S. 233.33 % 127.78 % 122.22 %

3,000.00 2,100.00 2,050.00 1,150.00 2,000.00 1,100.00900.00

3.3000
106  SDR-11 2 IN. DIAM. HDPE DUCT

22184.0000 L.F. -81.14 % 4.6000 -73.71 % 4.1200 -76.46 %

73,207.20 -315,012.80 102,046.40 -286,173.60 91,398.08 -296,821.92
17.5000

388,220.00

450.0000
107  INSTALL AT&T FURNISHED MANHOLE

8.0000 EACH -50.00 % 1,535.0000 70.56 % 1,145.0000 27.22 %

3,600.00 -3,600.00 12,280.00 5,080.00 9,160.00 1,960.00
900.0000
7,200.00

87.5000
108  CONDUIT PIPE 6 IN. DIAM. GALVANIZED STEEL(BR. CROSSING)

597.0000 L.F. -12.50 % 135.0000 35.00 % 117.0000 17.00 %

52,237.50 -7,462.50 80,595.00 20,895.00 69,849.00 10,149.00
100.0000
59,700.00

$6,547,277.50 -9.83% $6,775,640.95 -6.68% $6,989,704.69 -3.73%$7,260,694.00CONTRACT TOTAL

$6,989,704.69$6,547,277.50 $6,775,640.95BASE TOTAL -9.83% -6.68% -3.73%$7,260,694.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.08 % 7.44 % 18.03 %

534,727.00 -126,123.00 710,000.00 49,150.00 780,000.00 119,150.00660,850.00

4,408.7000
2 CLEARING AND GRUBBING

6.6000 ACRE -83.91 % 5,000.0000 -81.75 % 5,100.0000 -81.39 %

29,097.42 -151,742.58 33,000.00 -147,840.00 33,660.00 -147,180.00
27,400.0000
180,840.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 526.39 % -50.00 % 0.00 %

37,583.53 31,583.53 3,000.00 -3,000.00 6,000.00 0.006,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00
5 REMOVING EXISTING BRIDGE NO. 12/316

L.S. -56.82 % -54.29 % -57.14 %

75,558.70 -99,441.30 80,000.00 -95,000.00 75,000.00 -100,000.00175,000.00
6 REMOVING EXISTING BRIDGE NO. 12/317

L.S. -34.57 % 10.00 % -25.00 %

65,433.43 -34,566.57 110,000.00 10,000.00 75,000.00 -25,000.00100,000.00

3.6400
7 REMOVING GUARDRAIL

860.0000 L.F. -27.20 % 5.0000 0.00 % 5.0000 0.00 %

3,130.40 -1,169.60 4,300.00 0.00 4,300.00 0.00
5.0000

4,300.00

235.7900
8 REMOVING GUARDRAIL ANCHOR

8.0000 EACH -5.68 % 150.0000 -40.00 % 150.0000 -40.00 %

1,886.32 -113.68 1,200.00 -800.00 1,200.00 -800.00
250.0000
2,000.00

0.8000
9 REMOVING PAINT LINE

16150.0000 L.F. -20.00 % 0.4000 -60.00 % 0.3500 -65.00 %

12,920.00 -3,230.00 6,460.00 -9,690.00 5,652.50 -10,497.50
1.0000

16,150.00
10  DELIVERY AND PLACEMENT OF TREES AT LITTLE NACHES

L.S. -14.13 % -15.00 % 0.00 %

17,173.71 -2,826.29 17,000.00 -3,000.00 20,000.00 0.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

10.3700
11 ROADWAY EXCAVATION INCL. HAUL

86920.0000 C.Y. 3.70 % 15.4000 54.00 % 10.5000 5.00 %

901,360.40 32,160.40 1,338,568.00 469,368.00 912,660.00 43,460.00
10.0000

869,200.00

8.3800
12 CONTROLLED BLASTING OF ROCK FACE

21320.0000 L.F. -16.20 % 8.0000 -20.00 % 6.0000 -40.00 %

178,661.60 -34,538.40 170,560.00 -42,640.00 127,920.00 -85,280.00
10.0000

213,200.00

402.0400
13  SLOPE SCALING

40.0000 CRHR -35.67 % 600.0000 -4.00 % 350.0000 -44.00 %

16,081.60 -8,918.40 24,000.00 -1,000.00 14,000.00 -11,000.00
625.0000
25,000.00

3.2200
14 EMBANKMENT COMPACTION

27765.0000 C.Y. 61.00 % 3.0000 50.00 % 1.5000 -25.00 %

89,403.30 33,873.30 83,295.00 27,765.00 41,647.50 -13,882.50
2.0000

55,530.00

DRAINAGE

1,666.6900
15 GRATE INLET TYPE 2

3.0000 EACH -30.55 % 1,500.0000 -37.50 % 3,000.0000 25.00 %

5,000.07 -2,199.93 4,500.00 -2,700.00 9,000.00 1,800.00
2,400.0000
7,200.00

44.9500
16 STREAMBED COBBLES

209.0000 C.Y. -18.27 % 40.0000 -27.27 % 50.0000 -9.09 %

9,394.55 -2,100.45 8,360.00 -3,135.00 10,450.00 -1,045.00
55.0000

11,495.00

44.5900
17 LIGHT LOOSE RIPRAP

1435.0000 C.Y. 27.40 % 25.0000 -28.57 % 20.0000 -42.86 %

63,986.65 13,761.65 35,875.00 -14,350.00 28,700.00 -21,525.00
35.0000

50,225.00

56.0000
18 HEAVY LOOSE RIPRAP

1536.0000 C.Y. 40.00 % 25.0000 -37.50 % 20.0000 -50.00 %

86,016.00 24,576.00 38,400.00 -23,040.00 30,720.00 -30,720.00
40.0000

61,440.00

23.4900
19 UNDERDRAIN PIPE 6 IN. DIAM.

257.0000 L.F. 17.45 % 10.0000 -50.00 % 21.0000 5.00 %

6,036.93 896.93 2,570.00 -2,570.00 5,397.00 257.00
20.0000
5,140.00

43.1500
20 SCHEDULE A CULV. PIPE 18 IN. DIAM.

216.0000 L.F. -13.70 % 30.0000 -40.00 % 56.0000 12.00 %

9,320.40 -1,479.60 6,480.00 -4,320.00 12,096.00 1,296.00
50.0000

10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

64.0200
21 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

130.0000 L.F. 6.70 % 65.0000 8.33 % 85.0000 41.67 %

8,322.60 522.60 8,450.00 650.00 11,050.00 3,250.00
60.0000
7,800.00

STRUCTURE

9.5900
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1289.0000 C.Y. -46.72 % 25.0000 38.89 % 12.0000 -33.33 %

12,361.51 -10,840.49 32,225.00 9,023.00 15,468.00 -7,734.00
18.0000

23,202.00

707.2700
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

141.0000 C.Y. 41.45 % 700.0000 40.00 % 650.0000 30.00 %

99,725.07 29,225.07 98,700.00 28,200.00 91,650.00 21,150.00
500.0000
70,500.00

700.7000
24 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

84.0000 C.Y. 0.10 % 700.0000 0.00 % 650.0000 -7.14 %

58,858.80 58.80 58,800.00 0.00 54,600.00 -4,200.00
700.0000
58,800.00

16.3300
25  SHORING OR EXTRA EXCAVATION CL. B - ROADWAY

560.0000 S.F. -16.26 % 20.0000 2.56 % 3.0000 -84.62 %

9,144.80 -1,775.20 11,200.00 280.00 1,680.00 -9,240.00
19.5000

10,920.00
26 SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 12/316

L.S. 47.70 % 37.50 % 150.00 %

59,080.80 19,080.80 55,000.00 15,000.00 100,000.00 60,000.0040,000.00
27 SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 12/317

L.S. -90.28 % -54.55 % 81.82 %

5,345.63 -49,654.37 25,000.00 -30,000.00 100,000.00 45,000.0055,000.00

37.4600
28 GRAVEL BACKFILL FOR WALL

438.0000 C.Y. 7.03 % 35.0000 0.00 % 50.0000 42.86 %

16,407.48 1,077.48 15,330.00 0.00 21,900.00 6,570.00
35.0000

15,330.00

1.0600
29 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

78.0000 L.F. -99.79 % 1.0000 -99.80 % 1.0000 -99.80 %

82.68 -38,917.32 78.00 -38,922.00 78.00 -38,922.00
500.0000
39,000.00

530.0000
30 CASING SHORING

15.0000 L.F. 6.00 % 525.0000 5.00 % 500.0000 0.00 %

7,950.00 450.00 7,875.00 375.00 7,500.00 0.00
500.0000
7,500.00
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VERSION NO :4 WORK ORDER# : XL1304
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TITLE :US 12
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ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.1700
31 ST. REINF. BAR FOR BRIDGE

67100.0000 LB. 30.00 % 0.8000 -11.11 % 1.0000 11.11 %

78,507.00 18,117.00 53,680.00 -6,710.00 67,100.00 6,710.00
0.9000

60,390.00

1.0600
32 ST. REINF. BAR FOR RETAINING WALL

5800.0000 LB. 17.78 % 1.0000 11.11 % 1.0000 11.11 %

6,148.00 928.00 5,800.00 580.00 5,800.00 580.00
0.9000

5,220.00

0.5900
33 ST. REINF. BAR FOR SHAFT

54500.0000 LB. -34.44 % 0.8500 -5.56 % 1.0000 11.11 %

32,155.00 -16,895.00 46,325.00 -2,725.00 54,500.00 5,450.00
0.9000

49,050.00

7.4200
34 CSL ACCESS TUBE

1120.0000 L.F. -25.80 % 11.5000 15.00 % 6.0000 -40.00 %

8,310.40 -2,889.60 12,880.00 1,680.00 6,720.00 -4,480.00
10.0000

11,200.00

572.4000
35 CONC. CLASS 4000 FOR BRIDGE

397.0000 C.Y. 14.48 % 700.0000 40.00 % 700.0000 40.00 %

227,242.80 28,742.80 277,900.00 79,400.00 277,900.00 79,400.00
500.0000

198,500.00

636.0000
36 CONC. CLASS 4000 FOR RETAINING WALL

93.0000 C.Y. 27.20 % 750.0000 50.00 % 800.0000 60.00 %

59,148.00 12,648.00 69,750.00 23,250.00 74,400.00 27,900.00
500.0000
46,500.00

265.0000
37 CONC. CLASS 4000W FOR BRIDGE

285.0000 C.Y. 32.50 % 250.0000 25.00 % 400.0000 100.00 %

75,525.00 18,525.00 71,250.00 14,250.00 114,000.00 57,000.00
200.0000
57,000.00

288.3200
38 CONC. CLASS 4000P FOR SHAFT

225.0000 C.Y. -3.89 % 300.0000 0.00 % 280.0000 -6.67 %

64,872.00 -2,628.00 67,500.00 0.00 63,000.00 -4,500.00
300.0000
67,500.00

447.7100
39 PRESTRESSED CONC. GIRDER WF83G

900.0000 L.F. 27.92 % 500.0000 42.86 % 500.0000 42.86 %

402,939.00 87,939.00 450,000.00 135,000.00 450,000.00 135,000.00
350.0000

315,000.00

407.3800
40 PRESTRESSED CONC. GIRDER WF74G

1190.0000 L.F. 25.35 % 450.0000 38.46 % 500.0000 53.85 %

484,782.20 98,032.20 535,500.00 148,750.00 595,000.00 208,250.00
325.0000

386,750.00
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
42 SUPERSTRUCTURE BR. NO. 12/316 REPLACEMENT

L.S. 9.47 % -12.16 % 111.15 %

324,018.82 28,018.82 260,000.00 -36,000.00 625,000.00 329,000.00296,000.00
43 SUPERSTRUCTURE BR. NO. 12/317 REPLACEMENT

L.S. -20.96 % -22.43 % 51.99 %

377,018.82 -99,981.18 370,000.00 -107,000.00 725,000.00 248,000.00477,000.00

130.3800
44 TRAFFIC BARRIER

1106.0000 L.F. 4.30 % 130.0000 4.00 % 175.0000 40.00 %

144,200.28 5,950.28 143,780.00 5,530.00 193,550.00 55,300.00
125.0000

138,250.00

252.8500
45 BRIDGE APPROACH SLAB

455.0000 S.Y. 12.38 % 275.0000 22.22 % 250.0000 11.11 %

115,046.75 12,671.75 125,125.00 22,750.00 113,750.00 11,375.00
225.0000

102,375.00

SURFACING

16.0600
46 CRUSHED SURFACING BASE COURSE

15010.0000 TON 33.83 % 11.0000 -8.33 % 12.0000 0.00 %

241,060.60 60,940.60 165,110.00 -15,010.00 180,120.00 0.00
12.0000

180,120.00

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,210.00 6,210.00 6,210.006,210.00

HOT MIX ASPHALT

9.0100
48 PLANING BITUMINOUS PAVEMENT

1200.0000 S.Y. -63.96 % 10.0000 -60.00 % 15.0000 -40.00 %

10,812.00 -19,188.00 12,000.00 -18,000.00 18,000.00 -12,000.00
25.0000

30,000.00

95.4000
49 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

252.0000 TON 19.25 % 95.0000 18.75 % 90.0000 12.50 %

24,040.80 3,880.80 23,940.00 3,780.00 22,680.00 2,520.00
80.0000

20,160.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

78.9700
50 HMA CL. 1/2 IN. PG 64-28

6210.0000 TON -1.29 % 75.0000 -6.25 % 75.0000 -6.25 %

490,403.70 -6,396.30 465,750.00 -31,050.00 465,750.00 -31,050.00
80.0000

496,800.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,900.00 14,900.00 14,900.0014,900.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,940.00 9,940.00 9,940.009,940.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,000.00 47,000.00 47,000.0047,000.00

EROSION CONTROL AND PLANTING

59.6200
54 ESC LEAD

69.0000 DAY -52.30 % 60.0000 -52.00 % 200.0000 60.00 %

4,113.78 -4,511.22 4,140.00 -4,485.00 13,800.00 5,175.00
125.0000
8,625.00

126.8400
55 STREET CLEANING

168.0000 HR 15.31 % 125.0000 13.64 % 125.0000 13.64 %

21,309.12 2,829.12 21,000.00 2,520.00 21,000.00 2,520.00
110.0000
18,480.00

4.6000
56 SILT FENCE

1040.0000 L.F. 15.00 % 3.7500 -6.25 % 4.0000 0.00 %

4,784.00 624.00 3,900.00 -260.00 4,160.00 0.00
4.0000

4,160.00

3.2300
57 WATTLE

700.0000 L.F. 21.89 % 3.5000 32.08 % 5.0000 88.68 %

2,261.00 406.00 2,450.00 595.00 3,500.00 1,645.00
2.6500

1,855.00
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

3,180.0000
59  SEEDING AND FERTILIZING W/GUAR TACKIFIER

3.9000 ACRE 218.00 % 1,500.0000 50.00 % 2,610.0000 161.00 %

12,402.00 8,502.00 5,850.00 1,950.00 10,179.00 6,279.00
1,000.0000
3,900.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING
60  SEEDING AND FERTILIZING W/BFM, FORCE ACCOUNT

EST. 0.00 % 0.00 % 0.00 %

1,325.00 1,325.00 1,325.001,325.00

11.3000
61  PLACING WOOD CHIPS

940.0000 C.Y. 13.00 % 8.0000 -20.00 % 20.0000 100.00 %

10,622.00 1,222.00 7,520.00 -1,880.00 18,800.00 9,400.00
10.0000
9,400.00

1.4300
62 HIGH VISIBILITY FENCE

1520.0000 L.F. -52.33 % 2.5000 -16.67 % 3.0000 0.00 %

2,173.60 -2,386.40 3,800.00 -760.00 4,560.00 0.00
3.0000

4,560.00

2,805.1700
63  LARGE WOODY DEBRIS STRUCTURE

4.0000 EACH 104.01 % 3,500.0000 154.55 % 2,500.0000 81.82 %

11,220.68 5,720.68 14,000.00 8,500.00 10,000.00 4,500.00
1,375.0000
5,500.00

TRAFFIC

28.3100
64 EXTRUDED CURB

105.0000 L.F. 277.47 % 8.0000 6.67 % 23.0000 206.67 %

2,972.55 2,185.05 840.00 52.50 2,415.00 1,627.50
7.5000
787.50

23.2100
65  WEATHERING ST. BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

800.0000 L.F. -14.04 % 24.0000 -11.11 % 23.0000 -14.81 %

18,568.00 -3,032.00 19,200.00 -2,400.00 18,400.00 -3,200.00
27.0000

21,600.00

22.1500
66  WEATHERING ST. BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

2225.0000 L.F. -11.40 % 21.0000 -16.00 % 21.0000 -16.00 %

49,283.75 -6,341.25 46,725.00 -8,900.00 46,725.00 -8,900.00
25.0000

55,625.00

20.6200
67  WEATHERING ST. BEAM GUARDRAIL TYPE 31

1912.5000 L.F. -17.52 % 20.0000 -20.00 % 19.0000 -24.00 %

39,435.75 -8,376.75 38,250.00 -9,562.50 36,337.50 -11,475.00
25.0000

47,812.50

2,416.8000
68  BEAMGUARDRAIL TRANSITION SECTION TYPE 21(WEATHERING ST)

8.0000 EACH 15.09 % 3,000.0000 42.86 % 2,800.0000 33.33 %

19,334.40 2,534.40 24,000.00 7,200.00 22,400.00 5,600.00
2,100.0000
16,800.00

2,395.6000
69  BEAMGUARDRAIL TYPE31 NON-FLARED TERMINAL(WEATHERING ST)

4.0000 EACH -11.27 % 3,000.0000 11.11 % 2,300.0000 -14.81 %

9,582.40 -1,217.60 12,000.00 1,200.00 9,200.00 -1,600.00
2,700.0000
10,800.00
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TRAFFIC

848.0000
70  BEAM GUARDRAIL ANCHOR TYPE 10 (WEATHERING STEEL)

2.0000 EACH -0.24 % 850.0000 0.00 % 800.0000 -5.88 %

1,696.00 -4.00 1,700.00 0.00 1,600.00 -100.00
850.0000
1,700.00

25.2500
71 TEMPORARY CONC. BARRIER

2774.0000 L.F. 68.33 % 13.0000 -13.33 % 13.0000 -13.33 %

70,043.50 28,433.50 36,062.00 -5,548.00 36,062.00 -5,548.00
15.0000

41,610.00

33.9200
72 FLEXIBLE GUIDE POST

105.0000 EACH 13.07 % 30.0000 0.00 % 28.0000 -6.67 %

3,561.60 411.60 3,150.00 0.00 2,940.00 -210.00
30.0000
3,150.00

0.3200
73 PAINT LINE

33730.0000 L.F. 60.00 % 0.3000 50.00 % 0.3000 50.00 %

10,793.60 4,047.60 10,119.00 3,373.00 10,119.00 3,373.00
0.2000

6,746.00

2,930.9100
74 RECESSED PAVEMENT MARKER

0.6500 HUND -26.73 % 3,000.0000 -25.00 % 2,800.0000 -30.00 %

1,905.09 -694.91 1,950.00 -650.00 1,820.00 -780.00
4,000.0000
2,600.00

0.1900
75 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. -5.00 % 0.2000 0.00 % 0.2000 0.00 %

1,054.50 -55.50 1,110.00 0.00 1,110.00 0.00
0.2000

1,110.00

15.9000
76 CONDUIT PIPE 2 IN. DIAM.

2490.0000 L.F. 6.00 % 16.0000 6.67 % 20.0000 33.33 %

39,591.00 2,241.00 39,840.00 2,490.00 49,800.00 12,450.00
15.0000

37,350.00

3,080.0000
77 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 23.20 % 20,000.0000 700.00 % 10,000.0000 300.00 %

6,160.00 1,160.00 40,000.00 35,000.00 20,000.00 15,000.00
2,500.0000
5,000.00

4.5000
78 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1056.0000 HR 12.50 % 4.0000 0.00 % 5.0000 25.00 %

4,752.00 528.00 4,224.00 0.00 5,280.00 1,056.00
4.0000

4,224.00
79 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -6.26 % 46.41 % 31.77 %

32,012.00 -2,138.00 50,000.00 15,850.00 45,000.00 10,850.0034,150.00

47.7000
80 FLAGGERS AND SPOTTERS

4318.0000 HR 19.25 % 42.0000 5.00 % 42.0000 5.00 %

205,968.60 33,248.60 181,356.00 8,636.00 181,356.00 8,636.00
40.0000

172,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

47.7000
81 OTHER TRAFFIC CONTROL LABOR

630.0000 HR -4.60 % 45.0000 -10.00 % 45.0000 -10.00 %

30,051.00 -1,449.00 28,350.00 -3,150.00 28,350.00 -3,150.00
50.0000

31,500.00
82 TRAFFIC CONTROL SUPERVISOR

L.S. -88.32 % -26.23 % -18.03 %

14,246.27 -107,753.73 90,000.00 -32,000.00 100,000.00 -22,000.00122,000.00

14.4300
83 CONSTRUCTION SIGNS CLASS A

1038.0000 S.F. -9.81 % 16.0000 0.00 % 18.0000 12.50 %

14,978.34 -1,629.66 16,608.00 0.00 18,684.00 2,076.00
16.0000

16,608.00

OTHER ITEMS
84 TYPE B PROGRESS SCHEDULE

L.S. 6.00 % 0.00 % 0.00 %

10,600.00 600.00 10,000.00 0.00 10,000.00 0.0010,000.00

104.4100
85  TYPE 1 ROCK DOWELS

200.0000 L.F. -16.47 % 80.0000 -36.00 % 100.0000 -20.00 %

20,882.00 -4,118.00 16,000.00 -9,000.00 20,000.00 -5,000.00
125.0000
25,000.00

86  FORCE ACCOUNT GROUT EXCEEDANCE
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

8.4400
87 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3356.0000 C.Y. -35.08 % 15.0000 15.38 % 10.0000 -23.08 %

28,324.64 -15,303.36 50,340.00 6,712.00 33,560.00 -10,068.00
13.0000

43,628.00

8.1500
88 SHORING OR EXTRA EXCAVATION CLASS B

1040.0000 S.F. 239.58 % 100.0000 4,066.67 % 1.0000 -58.33 %

8,476.00 5,980.00 104,000.00 101,504.00 1,040.00 -1,456.00
2.4000

2,496.00

57.1400
89 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -28.57 % 35.0000 -56.25 % 75.0000 -6.25 %

1,485.64 -594.36 910.00 -1,170.00 1,950.00 -130.00
80.0000
2,080.00

42.8700
90 WATER

4600.0000 mGAL 167.94 % 35.0000 118.75 % 20.0000 25.00 %

197,202.00 123,602.00 161,000.00 87,400.00 92,000.00 18,400.00
16.0000

73,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
W AND E - REPLACE BRIDGES
09Y005

ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
91 CURE BOX

L.S. -91.52 % -90.00 % 0.00 %

424.00 -4,576.00 500.00 -4,500.00 5,000.00 0.005,000.00
92 STRUCTURE SURVEYING

L.S. -7.25 % -20.00 % 25.00 %

18,550.00 -1,450.00 16,000.00 -4,000.00 25,000.00 5,000.0020,000.00

0.0000
93 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,272.0000
94  ACCESS CONTROL DOUBLE GATE

1.0000 EACH -36.40 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

1,272.00 -728.00 1,500.00 -500.00 1,500.00 -500.00
2,000.0000
2,000.00

95 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

19,500.00 19,500.00 19,500.0019,500.00

29.2900
96 TRAINING

1300.0000 HR 1,364.50 % 3.0000 50.00 % 10.0000 400.00 %

38,077.00 35,477.00 3,900.00 1,300.00 13,000.00 10,400.00
2.0000

2,600.00
97 TRIMMING AND CLEANUP

L.S. 545.10 % 60.00 % 100.00 %

32,254.76 27,254.76 8,000.00 3,000.00 10,000.00 5,000.005,000.00
98 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
99 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
100 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,820.00 25,820.00 25,820.0025,820.00
101 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y005 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007743 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :4 WORK ORDER# : XL1304
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
TIETON RIVER CROSSINGS
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ROTSCHY, INC. RODARTE CONSTRUCTION, INC. HARCON INCORPORATED
22525 NE GARNER RD 17 EAST VALLEY HWY E 3931 E BOONE AVE
98675 98092-5531

PROJECT : YACOLT   WA  986750399 AUBURN   WA  980711875 SPOKANE   WA  992024536

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

05/19/2009
09:41

DOT_RGGB01

, BR-0012(122)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
102  BIRD EXCLUSION

L.S. -14.73 % -50.00 % 50.00 %

8,527.00 -1,473.00 5,000.00 -5,000.00 15,000.00 5,000.0010,000.00
103 SPCC PLAN

L.S. -28.46 % -75.00 % 25.00 %

1,430.81 -569.19 500.00 -1,500.00 2,500.00 500.002,000.00

3.5400
104 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

480.0000 S.Y. 77.00 % 3.0000 50.00 % 2.0000 0.00 %

1,699.20 739.20 1,440.00 480.00 960.00 0.00
2.0000
960.00

105  REMOVAL OF EXISTING AT&T OBSTRUCTIONS
L.S. 704.77 % 455.56 % 122.22 %

7,242.96 6,342.96 5,000.00 4,100.00 2,000.00 1,100.00900.00

7.2600
106  SDR-11 2 IN. DIAM. HDPE DUCT

22184.0000 L.F. -58.51 % 5.0000 -71.43 % 4.5000 -74.29 %

161,055.84 -227,164.16 110,920.00 -277,300.00 99,828.00 -288,392.00
17.5000

388,220.00

1,100.3900
107  INSTALL AT&T FURNISHED MANHOLE

8.0000 EACH 22.27 % 2,750.0000 205.56 % 1,500.0000 66.67 %

8,803.12 1,603.12 22,000.00 14,800.00 12,000.00 4,800.00
900.0000
7,200.00

121.3100
108  CONDUIT PIPE 6 IN. DIAM. GALVANIZED STEEL(BR. CROSSING)

597.0000 L.F. 21.31 % 100.0000 0.00 % 112.0000 12.00 %

72,422.07 12,722.07 59,700.00 0.00 66,864.00 7,164.00
100.0000
59,700.00

$7,019,588.12 -3.32% $7,601,070.00 4.69% $7,955,098.50 9.56%$7,260,694.00CONTRACT TOTAL

$7,955,098.50$7,019,588.12 $7,601,070.00BASE TOTAL -3.32% 4.69% 9.56%$7,260,694.00


