
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

GARY MERLINO CONSTRUCTION CO., KERR CONTRACTORS, INC. SCARSELLA BROS., INC.
9125 10TH AVE S 395 SHENANDOAH LANE NE 8404 S 196TH ST

97071-9771 KENT WA  98031-1145

PROJECT : SEATTLE   WA  981084600 WOODBURN   OR  970711060 SEATTLE   WA  981680697

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -74.42 % -26.20 % 22.74 %

396,000.00 1,152,000.00 1,142,500.00 -405,500.00 1,900,000.00 352,000.001,548,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 47.37 % 47.37 % -26.31 %

25,000.00 8,036.00 25,000.00 8,036.00 12,500.00 -4,464.0016,964.00

10.0000
3 REMOVING CEMENT CONC. PAVEMENT

57599.0000 S.Y. 0.00 % 12.0000 20.00 % 14.5000 45.00 %

575,990.00 0.00 691,188.00 115,198.00 835,185.50 259,195.50
10.0000

575,990.00

5.0000
4 REMOVING GUARDRAIL

1515.0000 L.F. -75.00 % 4.7000 -76.50 % 5.7500 -71.25 %

7,575.00 -22,725.00 7,120.50 -23,179.50 8,711.25 -21,588.75
20.0000

30,300.00

0.4000
5 REMOVING PAINT LINE

43820.0000 L.F. -20.00 % 0.4500 -10.00 % 0.3800 -24.00 %

17,528.00 -4,382.00 19,719.00 -2,191.00 16,651.60 -5,258.40
0.5000

21,910.00

GRADING

15.0000
6 ROADWAY EXCAVATION INCL. HAUL

35870.0000 C.Y. -16.67 % 9.0000 -50.00 % 16.0000 -11.11 %

538,050.00 -107,610.00 322,830.00 -322,830.00 573,920.00 -71,740.00
18.0000

645,660.00

DRAINAGE

18.0000
7 QUARRY SPALLS

21100.0000 TON 28.57 % 16.0000 14.29 % 16.5000 17.86 %

379,800.00 84,400.00 337,600.00 42,200.00 348,150.00 52,750.00
14.0000

295,400.00

SURFACING

16.5000
8 CRUSHED SURFACING BASE COURSE

53880.0000 TON 22.22 % 16.0000 18.52 % 15.2500 12.96 %

889,020.00 161,640.00 862,080.00 134,700.00 821,670.00 94,290.00
13.5000

727,380.00
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SURFACING

1.0000
9  SHOULDER FINISHING

165690.0000 L.F. 0.00 % 1.0000 0.00 % 0.8000 -20.00 %

165,690.00 0.00 165,690.00 0.00 132,552.00 -33,138.00
1.0000

165,690.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

52,490.00 52,490.00 52,490.0052,490.00

CEMENT CONCRETE PAVEMENT
11 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
12 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

145.0000
13 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

19324.6000 C.Y. -35.56 % 145.0000 -35.56 % 138.2000 -38.58 %

2,802,067.00 1,545,968.00 2,802,067.00 1,545,968.00 2,670,659.72 1,677,375.28
225.0000

4,348,035.00

10.0000
14 EPOXY-COATED TIE BAR WITH DRILL HOLE

13078.0000 EACH -28.57 % 10.0000 -28.57 % 10.3500 -26.07 %

130,780.00 -52,312.00 130,780.00 -52,312.00 135,357.30 -47,734.70
14.0000

183,092.00

165.0000
15 REPLACE CEMENT CONCRETE PANEL

1860.0000 S.Y. -45.00 % 130.0000 -56.67 % 235.0000 -21.67 %

306,900.00 -251,100.00 241,800.00 -316,200.00 437,100.00 -120,900.00
300.0000

558,000.00

7.0000
16 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

2460.0000 L.F. 180.00 % 7.0000 180.00 % 6.2000 148.00 %

17,220.00 11,070.00 17,220.00 11,070.00 15,252.00 9,102.00
2.5000

6,150.00

11.0000
17 CEMENT CONCRETE PAVEMENT GRINDING

69741.0000 S.Y. -8.33 % 10.0000 -16.67 % 10.3500 -13.75 %

767,151.00 -69,741.00 697,410.00 -139,482.00 721,819.35 -115,072.65
12.0000

836,892.00
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CEMENT CONCRETE PAVEMENT
18 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

104,820.00 104,820.00 104,820.00104,820.00
19  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. -75.00 % -75.00 % 5.00 %

2,500.00 -7,500.00 2,500.00 -7,500.00 10,500.00 500.0010,000.00

HOT MIX ASPHALT

3.5000
20 PLANING BITUMINOUS PAVEMENT

5770.0000 S.Y. 100.00 % 1.0000 -42.86 % 3.0000 71.43 %

20,195.00 10,097.50 5,770.00 -4,327.50 17,310.00 7,212.50
1.7500

10,097.50

2.7500
21  PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIAL

92920.0000 S.Y. 57.14 % 1.8500 5.71 % 1.7500 0.00 %

255,530.00 92,920.00 171,902.00 9,292.00 162,610.00 0.00
1.7500

162,610.00

75.0000
22 HMA CL. 1/2 IN. PG 64-28

52490.0000 TON 0.00 % 73.9500 -1.40 % 73.9500 -1.40 %

3,936,750.00 0.00 3,881,635.50 -55,114.50 3,881,635.50 -55,114.50
75.0000

3,936,750.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

118,110.00 118,110.00 118,110.00118,110.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

42,990.00 42,990.00 42,990.0042,990.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

350,960.00 350,960.00 350,960.00350,960.00

1.3500
26 LONGITUDINAL JOINT SEAL

106815.0000 L.F. -4.93 % 0.8500 -40.14 % 0.8500 -40.14 %

144,200.25 -7,477.05 90,792.75 -60,884.55 90,792.75 -60,884.55
1.4200

151,677.30
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EROSION CONTROL AND PLANTING

50.0000
27 ESC LEAD

25.0000 DAY -50.00 % 150.0000 50.00 % 250.0000 150.00 %

1,250.00 -1,250.00 3,750.00 1,250.00 6,250.00 3,750.00
100.0000
2,500.00

100.0000
28 INLET PROTECTION

10.0000 EACH 25.00 % 65.0000 -18.75 % 100.0000 25.00 %

1,000.00 200.00 650.00 -150.00 1,000.00 200.00
80.0000
800.00

4.5000
29 WATTLE

6445.0000 L.F. 80.00 % 3.0000 20.00 % 3.2500 30.00 %

29,002.50 12,890.00 19,335.00 3,222.50 20,946.25 4,833.75
2.5000

16,112.50
30 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3,000.0000
31 SEEDING, FERTILIZING, AND MULCHING

10.0400 ACRE 200.00 % 3,500.0000 250.00 % 3,750.0000 275.00 %

30,120.00 20,080.00 35,140.00 25,100.00 37,650.00 27,610.00
1,000.0000
10,040.00

4.0000
32 HIGH VISIBILITY FENCE

550.0000 L.F. 50.38 % 2.0000 -24.81 % 2.5000 -6.02 %

2,200.00 737.00 1,100.00 -363.00 1,375.00 -88.00
2.6600

1,463.00

TRAFFIC

21.0000
33 BEAM GUARDRAIL TYPE 31

887.5000 L.F. -30.00 % 20.1500 -32.83 % 26.5000 -11.67 %

18,637.50 -7,987.50 17,883.13 -8,741.88 23,518.75 -3,106.25
30.0000

26,625.00

2,500.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 66.67 % 2,280.0000 52.00 % 2,150.0000 43.33 %

7,500.00 3,000.00 6,840.00 2,340.00 6,450.00 1,950.00
1,500.0000
4,500.00

2,500.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

2.0000 EACH 66.67 % 2,280.0000 52.00 % 2,150.0000 43.33 %

5,000.00 2,000.00 4,560.00 1,560.00 4,300.00 1,300.00
1,500.0000
3,000.00

2,500.0000
36 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -28.57 % 2,270.0000 -35.14 % 2,000.0000 -42.86 %

15,000.00 -6,000.00 13,620.00 -7,380.00 12,000.00 -9,000.00
3,500.0000
21,000.00
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46.0000
37 PRECAST CONC. BARRIER TYPE 2

1240.0000 L.F. 15.00 % 43.5000 8.75 % 43.5000 8.75 %

57,040.00 7,440.00 53,940.00 4,340.00 53,940.00 4,340.00
40.0000

49,600.00

8.0000
38 TEMPORARY CONC. BARRIER

39660.0000 L.F. -55.56 % 8.0000 -55.56 % 7.9500 -55.83 %

317,280.00 -396,600.00 317,280.00 -396,600.00 315,297.00 -398,583.00
18.0000

713,880.00

6,000.0000
39 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 0.00 % 5,500.0000 -8.33 % 5,500.0000 -8.33 %

24,000.00 0.00 22,000.00 -2,000.00 22,000.00 -2,000.00
6,000.0000
24,000.00

10,000.0000
40 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH 122.22 % 9,500.0000 111.11 % 9,500.0000 111.11 %

60,000.00 33,000.00 57,000.00 30,000.00 57,000.00 30,000.00
4,500.0000
27,000.00

73.0000
41 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

665.0000 HR -8.75 % 70.0000 -12.50 % 70.0000 -12.50 %

48,545.00 -4,655.00 46,550.00 -6,650.00 46,550.00 -6,650.00
80.0000

53,200.00
42 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

30.0000
43 FLEXIBLE GUIDE POST

444.0000 EACH -9.09 % 29.0000 -12.12 % 29.0000 -12.12 %

13,320.00 -1,332.00 12,876.00 -1,776.00 12,876.00 -1,776.00
33.0000

14,652.00

18.0000
44 BARRIER DELINEATOR

8.0000 EACH -45.45 % 15.5000 -53.03 % 15.5000 -53.03 %

144.00 -120.00 124.00 -140.00 124.00 -140.00
33.0000
264.00

0.1200
45 PAINT LINE

159879.0000 L.F. 20.00 % 0.1100 10.00 % 0.1100 10.00 %

19,185.48 3,197.58 17,586.69 1,598.79 17,586.69 1,598.79
0.1000

15,987.90

2.1000
46 PLASTIC LINE

2164.8000 L.F. 5.00 % 2.0000 0.00 % 2.0000 0.00 %

4,546.08 216.48 4,329.60 0.00 4,329.60 0.00
2.0000

4,329.60

0.9000
47 GROOVED PLASTIC LINE

78780.0000 L.F. 5.88 % 0.9500 11.76 % 0.8500 0.00 %

70,902.00 3,939.00 74,841.00 7,878.00 66,963.00 0.00
0.8500

66,963.00
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3.6000
48 PLASTIC WIDE LINE

6440.0000 L.F. 44.00 % 4.0000 60.00 % 3.5000 40.00 %

23,184.00 7,084.00 25,760.00 9,660.00 22,540.00 6,440.00
2.5000

16,100.00

55.0000
49 PAINTED DRAINAGE MARKING

24.0000 EACH 120.00 % 20.0000 -20.00 % 50.0000 100.00 %

1,320.00 720.00 480.00 -120.00 1,200.00 600.00
25.0000
600.00

105.0000
50 PLASTIC AERIAL SURVEILLANCE FULL MARKER

9.0000 EACH 5.00 % 125.0000 25.00 % 100.0000 0.00 %

945.00 45.00 1,125.00 225.00 900.00 0.00
100.0000
900.00

105.0000
51 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

9.0000 EACH 5.00 % 125.0000 25.00 % 100.0000 0.00 %

945.00 45.00 1,125.00 225.00 900.00 0.00
100.0000
900.00

1,100.0000
52 RECESSED PAVEMENT MARKER

9.8300 HUND 12.82 % 2,900.0000 197.44 % 1,050.0000 7.69 %

10,813.00 1,228.75 28,507.00 18,922.75 10,321.50 737.25
975.0000
9,584.25

0.4000
53 TEMPORARY PAVEMENT MARKING

58560.0000 L.F. 207.69 % 0.5500 323.08 % 0.3800 192.31 %

23,424.00 15,811.20 32,208.00 24,595.20 22,252.80 14,640.00
0.1300

7,612.80

2.5000
54 SEQUENTIAL ARROW SIGN

14910.0000 HR 11.11 % 2.2500 0.00 % 2.2500 0.00 %

37,275.00 3,727.50 33,547.50 0.00 33,547.50 0.00
2.2500

33,547.50

5,000.0000
55 PORTABLE CHANGEABLE MESSAGE SIGN

11.0000 EACH 42.86 % 4,750.0000 35.71 % 4,750.0000 35.71 %

55,000.00 16,500.00 52,250.00 13,750.00 52,250.00 13,750.00
3,500.0000
38,500.00

3.0000
56 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5570.0000 HR -25.00 % 2.5000 -37.50 % 2.5000 -37.50 %

16,710.00 -5,570.00 13,925.00 -8,355.00 13,925.00 -8,355.00
4.0000

22,280.00
57 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 95.47 % 84.71 % 84.71 %

100,000.00 48,840.00 94,500.00 43,340.00 94,500.00 43,340.0051,160.00

46.0000
58 OTHER TRAFFIC CONTROL LABOR

5156.0000 HR 15.00 % 44.0000 10.00 % 44.0000 10.00 %

237,176.00 30,936.00 226,864.00 20,624.00 226,864.00 20,624.00
40.0000

206,240.00
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59 TRAFFIC CONTROL SUPERVISOR

L.S. 17.37 % 3.43 % 3.43 %

80,000.00 11,840.00 70,500.00 2,340.00 70,500.00 2,340.0068,160.00

20.0000
60 CONSTRUCTION SIGNS CLASS A

2678.0000 S.F. 33.33 % 18.0000 20.00 % 18.0000 20.00 %

53,560.00 13,390.00 48,204.00 8,034.00 48,204.00 8,034.00
15.0000

40,170.00

OTHER ITEMS
61 CURE BOX

L.S. -70.00 % -70.00 % -50.00 %

1,500.00 -3,500.00 1,500.00 -3,500.00 2,500.00 -2,500.005,000.00

18.5000
62 BARRIER GLARE SCREEN

1240.0000 L.F. -63.00 % 17.5000 -65.00 % 17.5000 -65.00 %

22,940.00 -39,060.00 21,700.00 -40,300.00 21,700.00 -40,300.00
50.0000

62,000.00

2.0000
63 TRAINING

600.0000 HR 0.00 % 1.0000 -50.00 % 5.0000 150.00 %

1,200.00 0.00 600.00 -600.00 3,000.00 1,800.00
2.0000

1,200.00
64 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN

L.S. -80.00 % -80.00 % 0.00 %

1,000.00 -4,000.00 1,000.00 -4,000.00 5,000.00 0.005,000.00

1.1000
68 CONSTRUCTION GEOTEXTILE FOR SEPARATION

51250.0000 S.Y. -78.00 % 0.7000 -86.00 % 1.1500 -77.00 %

56,375.00 -199,875.00 35,875.00 -220,375.00 58,937.50 -197,312.50
5.0000

256,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

GARY MERLINO CONSTRUCTION CO., KERR CONTRACTORS, INC. SCARSELLA BROS., INC.
9125 10TH AVE S 395 SHENANDOAH LANE NE 8404 S 196TH ST

97071-9771 KENT WA  98031-1145

PROJECT : SEATTLE   WA  981084600 WOODBURN   OR  970711060 SEATTLE   WA  981680697

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

58,630.00 58,630.00 58,630.0058,630.00

20.0000
70  CRUSHED SURFACING BASE COURSE FOR EMERGENCY PULL-OUT

1730.0000 TON 11.11 % 16.0000 -11.11 % 15.2500 -15.28 %

34,600.00 3,460.00 27,680.00 -3,460.00 26,382.50 -4,757.50
18.0000

31,140.00

65.0000
71 BEAM GUARDRAIL POST

21.0000 EACH 62.50 % 63.8000 59.50 % 75.0000 87.50 %

1,365.00 525.00 1,339.80 499.80 1,575.00 735.00
40.0000
840.00

7.0000
72 BEAM GUARDRAIL BLOCK

21.0000 EACH -30.00 % 6.5500 -34.50 % 12.5000 25.00 %

147.00 -63.00 137.55 -72.45 262.50 52.50
10.0000
210.00

7.0000
73 RAISING EXISTING BEAM GUARDRAIL

2694.0000 L.F. 75.00 % 5.9500 48.75 % 5.2500 31.25 %

18,858.00 8,082.00 16,029.30 5,253.30 14,143.50 3,367.50
4.0000

10,776.00

5.0000
74 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3696.0000 L.F. 25.00 % 4.7500 18.75 % 4.7500 18.75 %

18,480.00 3,696.00 17,556.00 2,772.00 17,556.00 2,772.00
4.0000

14,784.00
75 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

$13,812,438.81 -19.14% $13,990,426.32 -18.10% $15,164,498.06 -11.23%$17,082,472.35CONTRACT TOTAL

$15,164,498.06$13,812,438.81 $13,990,426.32BASE TOTAL -19.14% -18.10% -11.23%$17,082,472.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -15.37 % -3.10 % -9.56 %

1,310,000.00 -238,000.00 1,500,000.00 -48,000.00 1,400,000.00 -148,000.001,548,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -11.58 % 17.90 % -26.31 %

15,000.00 -1,964.00 20,000.00 3,036.00 12,500.00 -4,464.0016,964.00

12.0000
3 REMOVING CEMENT CONC. PAVEMENT

57599.0000 S.Y. 20.00 % 5.7500 -42.50 % 10.5000 5.00 %

691,188.00 115,198.00 331,194.25 -244,795.75 604,789.50 28,799.50
10.0000

575,990.00

3.1900
4 REMOVING GUARDRAIL

1515.0000 L.F. -84.05 % 3.2500 -83.75 % 5.0000 -75.00 %

4,832.85 -25,467.15 4,923.75 -25,376.25 7,575.00 -22,725.00
20.0000

30,300.00

0.4000
5 REMOVING PAINT LINE

43820.0000 L.F. -20.00 % 0.5000 0.00 % 0.4000 -20.00 %

17,528.00 -4,382.00 21,910.00 0.00 17,528.00 -4,382.00
0.5000

21,910.00

GRADING

18.0000
6 ROADWAY EXCAVATION INCL. HAUL

35870.0000 C.Y. 0.00 % 10.2500 -43.06 % 19.0000 5.56 %

645,660.00 0.00 367,667.50 -277,992.50 681,530.00 35,870.00
18.0000

645,660.00

DRAINAGE

17.5000
7 QUARRY SPALLS

21100.0000 TON 25.00 % 15.0000 7.14 % 15.0000 7.14 %

369,250.00 73,850.00 316,500.00 21,100.00 316,500.00 21,100.00
14.0000

295,400.00

SURFACING

17.0000
8 CRUSHED SURFACING BASE COURSE

53880.0000 TON 25.93 % 14.5000 7.41 % 17.0000 25.93 %

915,960.00 188,580.00 781,260.00 53,880.00 915,960.00 188,580.00
13.5000

727,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

1.0000
9  SHOULDER FINISHING

165690.0000 L.F. 0.00 % 0.7500 -25.00 % 1.1000 10.00 %

165,690.00 0.00 124,267.50 -41,422.50 182,259.00 16,569.00
1.0000

165,690.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

52,490.00 52,490.00 52,490.0052,490.00

CEMENT CONCRETE PAVEMENT
11 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
12 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

135.0000
13 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

19324.6000 C.Y. -40.00 % 190.0000 -15.56 % 170.0000 -24.44 %

2,608,821.00 1,739,214.00 3,671,674.00 -676,361.00 3,285,182.00 1,062,853.00
225.0000

4,348,035.00

10.5000
14 EPOXY-COATED TIE BAR WITH DRILL HOLE

13078.0000 EACH -25.00 % 10.0000 -28.57 % 10.0000 -28.57 %

137,319.00 -45,773.00 130,780.00 -52,312.00 130,780.00 -52,312.00
14.0000

183,092.00

225.0000
15 REPLACE CEMENT CONCRETE PANEL

1860.0000 S.Y. -25.00 % 100.0000 -66.67 % 120.0000 -60.00 %

418,500.00 -139,500.00 186,000.00 -372,000.00 223,200.00 -334,800.00
300.0000

558,000.00

6.0000
16 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

2460.0000 L.F. 140.00 % 7.0000 180.00 % 7.0000 180.00 %

14,760.00 8,610.00 17,220.00 11,070.00 17,220.00 11,070.00
2.5000

6,150.00

10.5000
17 CEMENT CONCRETE PAVEMENT GRINDING

69741.0000 S.Y. -12.50 % 12.0000 0.00 % 11.5000 -4.17 %

732,280.50 -104,611.50 836,892.00 0.00 802,021.50 -34,870.50
12.0000

836,892.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
18 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

104,820.00 104,820.00 104,820.00104,820.00
19  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

HOT MIX ASPHALT

11.0000
20 PLANING BITUMINOUS PAVEMENT

5770.0000 S.Y. 528.57 % 6.0000 242.86 % 5.5000 214.29 %

63,470.00 53,372.50 34,620.00 24,522.50 31,735.00 21,637.50
1.7500

10,097.50

5.0000
21  PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIAL

92920.0000 S.Y. 185.71 % 3.2500 85.71 % 5.0000 185.71 %

464,600.00 301,990.00 301,990.00 139,380.00 464,600.00 301,990.00
1.7500

162,610.00

78.5000
22 HMA CL. 1/2 IN. PG 64-28

52490.0000 TON 4.67 % 80.0000 6.67 % 75.0000 0.00 %

4,120,465.00 183,715.00 4,199,200.00 262,450.00 3,936,750.00 0.00
75.0000

3,936,750.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

118,110.00 118,110.00 118,110.00118,110.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

42,990.00 42,990.00 42,990.0042,990.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

350,960.00 350,960.00 350,960.00350,960.00

0.9000
26 LONGITUDINAL JOINT SEAL

106815.0000 L.F. -36.62 % 0.9500 -33.10 % 1.3500 -4.93 %

96,133.50 -55,543.80 101,474.25 -50,203.05 144,200.25 -7,477.05
1.4200

151,677.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

500.0000
27 ESC LEAD

25.0000 DAY 400.00 % 150.0000 50.00 % 1.0000 -99.00 %

12,500.00 10,000.00 3,750.00 1,250.00 25.00 -2,475.00
100.0000
2,500.00

75.0000
28 INLET PROTECTION

10.0000 EACH -6.25 % 100.0000 25.00 % 70.0000 -12.50 %

750.00 -50.00 1,000.00 200.00 700.00 -100.00
80.0000
800.00

3.2500
29 WATTLE

6445.0000 L.F. 30.00 % 3.0000 20.00 % 3.0000 20.00 %

20,946.25 4,833.75 19,335.00 3,222.50 19,335.00 3,222.50
2.5000

16,112.50
30 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3,800.0000
31 SEEDING, FERTILIZING, AND MULCHING

10.0400 ACRE 280.00 % 4,000.0000 300.00 % 3,600.0000 260.00 %

38,152.00 28,112.00 40,160.00 30,120.00 36,144.00 26,104.00
1,000.0000
10,040.00

3.6000
32 HIGH VISIBILITY FENCE

550.0000 L.F. 35.34 % 3.0000 12.78 % 3.0000 12.78 %

1,980.00 517.00 1,650.00 187.00 1,650.00 187.00
2.6600

1,463.00

TRAFFIC

21.2500
33 BEAM GUARDRAIL TYPE 31

887.5000 L.F. -29.17 % 21.0000 -30.00 % 20.2500 -32.50 %

18,859.38 -7,765.63 18,637.50 -7,987.50 17,971.88 -8,653.13
30.0000

26,625.00

3,200.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 113.33 % 3,250.0000 116.67 % 2,300.0000 53.33 %

9,600.00 5,100.00 9,750.00 5,250.00 6,900.00 2,400.00
1,500.0000
4,500.00

3,200.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

2.0000 EACH 113.33 % 3,250.0000 116.67 % 2,300.0000 53.33 %

6,400.00 3,400.00 6,500.00 3,500.00 4,600.00 1,600.00
1,500.0000
3,000.00

3,000.0000
36 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -14.29 % 3,000.0000 -14.29 % 2,300.0000 -34.29 %

18,000.00 -3,000.00 18,000.00 -3,000.00 13,800.00 -7,200.00
3,500.0000
21,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

47.0000
37 PRECAST CONC. BARRIER TYPE 2

1240.0000 L.F. 17.50 % 45.0000 12.50 % 50.0000 25.00 %

58,280.00 8,680.00 55,800.00 6,200.00 62,000.00 12,400.00
40.0000

49,600.00

8.6000
38 TEMPORARY CONC. BARRIER

39660.0000 L.F. -52.22 % 7.9500 -55.83 % 12.0000 -33.33 %

341,076.00 -372,804.00 315,297.00 -398,583.00 475,920.00 -237,960.00
18.0000

713,880.00

6,000.0000
39 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 0.00 % 5,500.0000 -8.33 % 3,000.0000 -50.00 %

24,000.00 0.00 22,000.00 -2,000.00 12,000.00 -12,000.00
6,000.0000
24,000.00

10,500.0000
40 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH 133.33 % 9,500.0000 111.11 % 10,000.0000 122.22 %

63,000.00 36,000.00 57,000.00 30,000.00 60,000.00 33,000.00
4,500.0000
27,000.00

75.0000
41 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

665.0000 HR -6.25 % 70.0000 -12.50 % 65.0000 -18.75 %

49,875.00 -3,325.00 46,550.00 -6,650.00 43,225.00 -9,975.00
80.0000

53,200.00
42 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

31.2500
43 FLEXIBLE GUIDE POST

444.0000 EACH -5.30 % 32.0000 -3.03 % 28.0000 -15.15 %

13,875.00 -777.00 14,208.00 -444.00 12,432.00 -2,220.00
33.0000

14,652.00

16.7000
44 BARRIER DELINEATOR

8.0000 EACH -49.39 % 16.0000 -51.52 % 10.0000 -69.70 %

133.60 -130.40 128.00 -136.00 80.00 -184.00
33.0000
264.00

0.1200
45 PAINT LINE

159879.0000 L.F. 20.00 % 0.1400 40.00 % 0.1200 20.00 %

19,185.48 3,197.58 22,383.06 6,395.16 19,185.48 3,197.58
0.1000

15,987.90

2.1000
46 PLASTIC LINE

2164.8000 L.F. 5.00 % 2.2500 12.50 % 2.1000 5.00 %

4,546.08 216.48 4,870.80 541.20 4,546.08 216.48
2.0000

4,329.60

0.9000
47 GROOVED PLASTIC LINE

78780.0000 L.F. 5.88 % 1.0000 17.65 % 0.9000 5.88 %

70,902.00 3,939.00 78,780.00 11,817.00 70,902.00 3,939.00
0.8500

66,963.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.7500
48 PLASTIC WIDE LINE

6440.0000 L.F. 50.00 % 4.2500 70.00 % 3.6000 44.00 %

24,150.00 8,050.00 27,370.00 11,270.00 23,184.00 7,084.00
2.5000

16,100.00

53.0000
49 PAINTED DRAINAGE MARKING

24.0000 EACH 112.00 % 22.0000 -12.00 % 52.0000 108.00 %

1,272.00 672.00 528.00 -72.00 1,248.00 648.00
25.0000
600.00

111.1100
50 PLASTIC AERIAL SURVEILLANCE FULL MARKER

9.0000 EACH 11.11 % 130.0000 30.00 % 105.0000 5.00 %

999.99 99.99 1,170.00 270.00 945.00 45.00
100.0000
900.00

111.1100
51 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

9.0000 EACH 11.11 % 130.0000 30.00 % 105.0000 5.00 %

999.99 99.99 1,170.00 270.00 945.00 45.00
100.0000
900.00

1,200.0000
52 RECESSED PAVEMENT MARKER

9.8300 HUND 23.08 % 3,200.0000 228.21 % 1,100.0000 12.82 %

11,796.00 2,211.75 31,456.00 21,871.75 10,813.00 1,228.75
975.0000
9,584.25

0.1100
53 TEMPORARY PAVEMENT MARKING

58560.0000 L.F. -15.38 % 0.6000 361.54 % 0.4000 207.69 %

6,441.60 -1,171.20 35,136.00 27,523.20 23,424.00 15,811.20
0.1300

7,612.80

2.5000
54 SEQUENTIAL ARROW SIGN

14910.0000 HR 11.11 % 2.5000 11.11 % 1.3500 -40.00 %

37,275.00 3,727.50 37,275.00 3,727.50 20,128.50 -13,419.00
2.2500

33,547.50

5,200.0000
55 PORTABLE CHANGEABLE MESSAGE SIGN

11.0000 EACH 48.57 % 5,000.0000 42.86 % 15,000.0000 328.57 %

57,200.00 18,700.00 55,000.00 16,500.00 165,000.00 126,500.00
3,500.0000
38,500.00

2.7000
56 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5570.0000 HR -32.50 % 2.5000 -37.50 % 3.0000 -25.00 %

15,039.00 -7,241.00 13,925.00 -8,355.00 16,710.00 -5,570.00
4.0000

22,280.00
57 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 99.37 % 95.47 % 134.56 %

102,000.00 50,840.00 100,000.00 48,840.00 120,000.00 68,840.0051,160.00

47.4500
58 OTHER TRAFFIC CONTROL LABOR

5156.0000 HR 18.63 % 45.0000 12.50 % 44.0000 10.00 %

244,652.20 38,412.20 232,020.00 25,780.00 226,864.00 20,624.00
40.0000

206,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
WB - REPLACE PCCP
09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE

PO BOX 939 98004-5732

PROJECT : SPOKANE   WA  992024531 MOSES LAKE   WA  988370142 BELLEVUE   WA  980093686

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
59 TRAFFIC CONTROL SUPERVISOR

L.S. 11.50 % 46.71 % 32.04 %

76,000.00 7,840.00 100,000.00 31,840.00 90,000.00 21,840.0068,160.00

19.4000
60 CONSTRUCTION SIGNS CLASS A

2678.0000 S.F. 29.33 % 18.0000 20.00 % 25.0000 66.67 %

51,953.20 11,783.20 48,204.00 8,034.00 66,950.00 26,780.00
15.0000

40,170.00

OTHER ITEMS
61 CURE BOX

L.S. -16.00 % 140.00 % 140.00 %

4,200.00 -800.00 12,000.00 7,000.00 12,000.00 7,000.005,000.00

19.0000
62 BARRIER GLARE SCREEN

1240.0000 L.F. -62.00 % 18.0000 -64.00 % 16.0000 -68.00 %

23,560.00 -38,440.00 22,320.00 -39,680.00 19,840.00 -42,160.00
50.0000

62,000.00

6.7500
63 TRAINING

600.0000 HR 237.50 % 5.0000 150.00 % 1.0000 -50.00 %

4,050.00 2,850.00 3,000.00 1,800.00 600.00 -600.00
2.0000

1,200.00
64 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN

L.S. -70.00 % -60.00 % 0.00 %

1,500.00 -3,500.00 2,000.00 -3,000.00 5,000.00 0.005,000.00

1.2500
68 CONSTRUCTION GEOTEXTILE FOR SEPARATION

51250.0000 S.Y. -75.00 % 1.4000 -72.00 % 1.0000 -80.00 %

64,062.50 -192,187.50 71,750.00 -184,500.00 51,250.00 -205,000.00
5.0000

256,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y012 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007757 REGION NO : 5 AWARDED ON : Jun  1 2009
VERSION NO :3 WORK ORDER# : XL3417
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BULLFROG RD I/C VIC
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09Y012

ACME CONCRETE PAVING, INC. CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
4124 E BROADWAY 13184 E WHEELER RD - 98837-911 350 - 106TH AVE NE
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NO.
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05/13/2009
10:33

DOT_RGGB01

ARRA-0902(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

58,630.00 58,630.00 58,630.0058,630.00

17.0000
70  CRUSHED SURFACING BASE COURSE FOR EMERGENCY PULL-OUT

1730.0000 TON -5.56 % 16.0000 -11.11 % 22.0000 22.22 %

29,410.00 -1,730.00 27,680.00 -3,460.00 38,060.00 6,920.00
18.0000

31,140.00

100.0000
71 BEAM GUARDRAIL POST

21.0000 EACH 150.00 % 100.0000 150.00 % 65.0000 62.50 %

2,100.00 1,260.00 2,100.00 1,260.00 1,365.00 525.00
40.0000
840.00

26.5500
72 BEAM GUARDRAIL BLOCK

21.0000 EACH 165.50 % 26.0000 160.00 % 7.0000 -30.00 %

557.55 347.55 546.00 336.00 147.00 -63.00
10.0000
210.00

4.8000
73 RAISING EXISTING BEAM GUARDRAIL

2694.0000 L.F. 20.00 % 5.0000 25.00 % 6.0000 50.00 %

12,931.20 2,155.20 13,470.00 2,694.00 16,164.00 5,388.00
4.0000

10,776.00

5.1000
74 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3696.0000 L.F. 27.50 % 5.0000 25.00 % 2.5000 -37.50 %

18,849.60 4,065.60 18,480.00 3,696.00 9,240.00 -5,544.00
4.0000

14,784.00
75 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

$15,277,521.46 -10.57% $15,462,975.61 -9.48% $15,878,627.19 -7.05%$17,082,472.35CONTRACT TOTAL

$15,878,627.19$15,277,521.47 $15,462,975.61BASE TOTAL -10.57% -9.48% -7.05%$17,082,472.35


