
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.26 % -40.00 % -90.27 %

345,000.00 -426,150.00 462,680.00 -308,470.00 75,000.00 -696,150.00771,150.00

2.4500
2 REMOVING GUARDRAIL

15107.0000 L.F. 0.00 % 2.8000 14.29 % 2.4500 0.00 %

37,012.15 0.00 42,299.60 5,287.45 37,012.15 0.00
2.4500

37,012.15

180.0000
3 REMOVING GUARDRAIL ANCHOR

31.0000 EACH -10.00 % 185.0000 -7.50 % 180.0000 -10.00 %

5,580.00 -620.00 5,735.00 -465.00 5,580.00 -620.00
200.0000
6,200.00

4  REMOVING GUIDE POST
L.S. -3.41 % -60.54 % -2.15 %

6,120.00 -216.00 2,500.00 -3,836.00 6,200.00 -136.006,336.00

0.1000
5 REMOVING TEMPORARY PAVEMENT MARKING

203280.0000 L.F. -33.33 % 0.1200 -20.00 % 0.1500 0.00 %

20,328.00 -10,164.00 24,393.60 -6,098.40 30,492.00 0.00
0.1500

30,492.00

SURFACING

30.0000
6  CRUSHED SURFACING FOR GUARDRAIL WIDENING

998.0000 TON -14.29 % 36.0000 2.86 % 30.0000 -14.29 %

29,940.00 -4,990.00 35,928.00 998.00 29,940.00 -4,990.00
35.0000

34,930.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,400.00 17,400.00 17,400.0017,400.00

815.0000
8 ASPHALT FOR FOG SEAL

20.0900 TON 16.43 % 900.0000 28.57 % 815.0000 16.43 %

16,373.35 2,310.35 18,081.00 4,018.00 16,373.35 2,310.35
700.0000
14,063.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
9 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

112,200.00 112,200.00 112,200.00112,200.00

165.0000
10 REPLACE CEMENT CONCRETE PANEL

3415.4000 S.Y. -21.43 % 135.0000 -35.71 % 175.0000 -16.67 %

563,541.00 -153,693.00 461,079.00 -256,155.00 597,695.00 -119,539.00
210.0000

717,234.00
11 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 % 0.00 %

41,100.00 41,100.00 41,100.0041,100.00

30.0000
12 RETROFIT DOWEL BARS

101346.0000 EACH -28.57 % 36.0000 -14.29 % 33.0000 -21.43 %

3,040,380.00 1,216,152.00 3,648,456.00 -608,076.00 3,344,418.00 -912,114.00
42.0000

4,256,532.00

0.5200
13  SEALING EXISTING HMA LONGITUDINAL JOINTS

395140.0000 L.F. -38.82 % 0.8000 -5.88 % 0.5200 -38.82 %

205,472.80 -130,396.20 316,112.00 -19,757.00 205,472.80 -130,396.20
0.8500

335,869.00

2.0000
14 SEALING EXISTING CONCRETE RANDOM CRACK

4060.0000 L.F. -60.00 % 2.5000 -50.00 % 5.0000 0.00 %

8,120.00 -12,180.00 10,150.00 -10,150.00 20,300.00 0.00
5.0000

20,300.00

0.8500
15 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

424220.0000 L.F. 0.00 % 0.9500 11.76 % 0.7500 -11.76 %

360,587.00 0.00 403,009.00 42,422.00 318,165.00 -42,422.00
0.8500

360,587.00

5.0000
16 CEMENT CONCRETE PAVEMENT GRINDING

534200.0000 S.Y. -9.09 % 4.3000 -21.82 % 5.0000 -9.09 %

2,671,000.00 -267,100.00 2,297,060.00 -641,040.00 2,671,000.00 -267,100.00
5.5000

2,938,100.00
17 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

HOT MIX ASPHALT
18  CRACK SEALING (SAND SLURRY)

EST. 0.00 % 0.00 % 0.00 %

21,200.00 21,200.00 21,200.0021,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

0.4200
19  CRACK SEALING(RUBBERIZED ASPHALT)

109620.0000 L.F. -16.00 % 0.6500 30.00 % 0.4200 -16.00 %

46,040.40 -8,769.60 71,253.00 16,443.00 46,040.40 -8,769.60
0.5000

54,810.00

1.4500
20 PLANING BITUMINOUS PAVEMENT

169720.0000 S.Y. -9.38 % 0.7400 -53.75 % 1.4500 -9.38 %

246,094.00 -25,458.00 125,592.80 -145,959.20 246,094.00 -25,458.00
1.6000

271,552.00

65.0000
21 HMA CL. 1/2 IN. PG 64-28

17398.0000 TON -7.14 % 75.0000 7.14 % 65.0000 -7.14 %

1,130,870.00 -86,990.00 1,304,850.00 86,990.00 1,130,870.00 -86,990.00
70.0000

1,217,860.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,540.00 36,540.00 36,540.0036,540.00
23 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,760.00 36,760.00 36,760.0036,760.00

EROSION CNTL AND ROADSIDE RESTORATION
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,440.00 6,440.00 6,440.006,440.00

TRAFFIC

24.0000
25  NESTED W-BEAM RAIL ELEMENT

125.0000 L.F. -9.43 % 22.6500 -14.53 % 24.0000 -9.43 %

3,000.00 -312.50 2,831.25 -481.25 3,000.00 -312.50
26.5000
3,312.50

17.6500
26 BEAM GUARDRAIL TYPE 31

18912.5000 L.F. -19.77 % 18.3500 -16.59 % 17.6500 -19.77 %

333,805.63 -82,269.38 347,044.38 -69,030.63 333,805.63 -82,269.38
22.0000

416,075.00

3,000.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

16.0000 EACH 0.00 % 2,085.0000 -30.50 % 3,000.0000 0.00 %

48,000.00 0.00 33,360.00 -14,640.00 48,000.00 0.00
3,000.0000
48,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,175.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

19.0000 EACH -9.38 % 1,695.0000 -29.38 % 2,175.0000 -9.38 %

41,325.00 -4,275.00 32,205.00 -13,395.00 41,325.00 -4,275.00
2,400.0000
45,600.00

36.0000
29 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

625.0000 L.F. 2.86 % 33.8000 -3.43 % 36.0000 2.86 %

22,500.00 625.00 21,125.00 -750.00 22,500.00 625.00
35.0000

21,875.00

725.0000
30 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 3.57 % 625.0000 -10.71 % 726.0000 3.71 %

7,250.00 250.00 6,250.00 -750.00 7,260.00 260.00
700.0000
7,000.00

5,000.0000
31 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 0.00 % 7,400.0000 48.00 % 7,200.0000 44.00 %

20,000.00 0.00 29,600.00 9,600.00 28,800.00 8,800.00
5,000.0000
20,000.00

0.0100
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

3502.0000 HR -99.99 % 0.0100 -99.99 % 50.0000 -33.33 %

35.02 -262,614.98 35.02 -262,614.98 175,100.00 -87,550.00
75.0000

262,650.00
33 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

23.9000
34 FLEXIBLE GUIDE POST

1942.0000 EACH -0.42 % 26.0000 8.33 % 24.0000 0.00 %

46,413.80 -194.20 50,492.00 3,884.00 46,608.00 0.00
24.0000

46,608.00

0.1100
35 PAINT LINE

415260.0000 L.F. -8.33 % 0.1300 8.33 % 0.1100 -8.33 %

45,678.60 -4,152.60 53,983.80 4,152.60 45,678.60 -4,152.60
0.1200

49,831.20

0.8800
36 GROOVED PLASTIC LINE

203280.0000 L.F. -12.00 % 1.0000 0.00 % 0.9000 -10.00 %

178,886.40 -24,393.60 203,280.00 0.00 182,952.00 -20,328.00
1.0000

203,280.00

1.1000
37 PLASTIC WIDE LINE

14730.0000 L.F. -35.29 % 1.3000 -23.53 % 1.3500 -20.59 %

16,203.00 -8,838.00 19,149.00 -5,892.00 19,885.50 -5,155.50
1.7000

25,041.00

100.0000
38 PLASTIC AERIAL SURVEILLANCE FULL MARKER

22.0000 EACH -33.33 % 150.0000 0.00 % 55.0000 -63.33 %

2,200.00 -1,100.00 3,300.00 0.00 1,210.00 -2,090.00
150.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

100.0000
39 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

20.0000 EACH -33.33 % 100.0000 -33.33 % 55.0000 -63.33 %

2,000.00 -1,000.00 2,000.00 -1,000.00 1,100.00 -1,900.00
150.0000
3,000.00

574.6100
40 SHOULDER RUMBLE STRIP TYPE 1

73.0100 MI. -52.12 % 825.0000 -31.25 % 400.0000 -66.67 %

41,952.28 -45,659.72 60,233.25 -27,378.75 29,204.00 -58,408.00
1,200.0000
87,612.00

0.1000
41 TEMPORARY PAVEMENT MARKING

203240.0000 L.F. -28.57 % 0.1000 -28.57 % 0.0800 -42.86 %

20,324.00 -8,129.60 20,324.00 -8,129.60 16,259.20 -12,194.40
0.1400

28,453.60
42 PERMANENT SIGNING

L.S. 10.48 % 14.31 % 11.91 %

138,210.00 13,110.00 143,000.00 17,900.00 140,000.00 14,900.00125,100.00

0.0100
43 SEQUENTIAL ARROW SIGN

13800.0000 HR -99.00 % 2.0000 100.00 % 1.0000 0.00 %

138.00 -13,662.00 27,600.00 13,800.00 13,800.00 0.00
1.0000

13,800.00

0.0100
44 PORTABLE CHANGEABLE MESSAGE SIGN

13800.0000 HR -99.67 % 0.0100 -99.67 % 1.5000 -50.00 %

138.00 -41,262.00 138.00 -41,262.00 20,700.00 -20,700.00
3.0000

41,400.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -65.08 % 107.29 % 74.58 %

25,000.00 -46,600.00 148,417.00 76,817.00 125,000.00 53,400.0071,600.00

0.0100
46 OTHER TRAFFIC CONTROL LABOR

14300.0000 HR -99.98 % 0.0100 -99.98 % 26.2500 -34.38 %

143.00 -571,857.00 143.00 -571,857.00 375,375.00 -196,625.00
40.0000

572,000.00
47 TRAFFIC CONTROL SUPERVISOR

L.S. -22.33 % -79.61 % -2.91 %

80,000.00 -23,000.00 21,000.00 -82,000.00 100,000.00 -3,000.00103,000.00

10.0000
48 CONSTRUCTION SIGNS CLASS A

596.0000 S.F. -33.33 % 22.1000 47.33 % 20.0000 33.33 %

5,960.00 -2,980.00 13,171.60 4,231.60 11,920.00 2,980.00
15.0000
8,940.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

INTERSTATE IMPROVEMENT, INC. GRANITE NORTHWEST, INC. PENHALL COMPANY
16871 CANBY AVE ATTN:  KERI GROSS 14045 NORTHDALE BLVD
55021-8553 7131 N RAILROAD AVE 99301-5923 55374-9490

PROJECT : FARIBAULT   MN  550210008 PASCO   WA  993022738 ROGERS   MN  553740310

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100190

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 CURE BOX

L.S. 85.19 % -44.44 % 85.19 %

5,000.00 2,300.00 1,500.00 -1,200.00 5,000.00 2,300.002,700.00

1.0000
50 TRAINING

800.0000 HR -50.00 % 0.0100 -99.50 % 1.0000 -50.00 %

800.00 -800.00 8.00 -1,592.00 800.00 -800.00
2.0000

1,600.00
51 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

22,300.00 22,300.00 22,300.0022,300.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN

L.S. 100.00 % 0.00 % 100.00 %

5,000.00 2,500.00 2,500.00 0.00 5,000.00 2,500.002,500.00

$10,118,866.42 -25.51% $10,768,314.30 -20.73% $10,877,380.62 -19.92%$13,583,750.45CONTRACT TOTAL

$10,877,380.63$10,118,866.42 $10,768,314.30BASE TOTAL -25.51% -20.73% -19.92%$13,583,750.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -54.55 % -44.89 %

350,500.00 -420,650.00 425,000.00 -346,150.00771,150.00

2.4000
2 REMOVING GUARDRAIL

15107.0000 L.F. -2.04 % 2.5500 4.08 %

36,256.80 -755.35 38,522.85 1,510.70
2.4500

37,012.15

120.0000
3 REMOVING GUARDRAIL ANCHOR

31.0000 EACH -40.00 % 190.0000 -5.00 %

3,720.00 -2,480.00 5,890.00 -310.00
200.0000
6,200.00

4  REMOVING GUIDE POST
L.S. -60.54 % 1.80 %

2,500.00 -3,836.00 6,450.00 114.006,336.00

0.1200
5 REMOVING TEMPORARY PAVEMENT MARKING

203280.0000 L.F. -20.00 % 0.1100 -26.67 %

24,393.60 -6,098.40 22,360.80 -8,131.20
0.1500

30,492.00

SURFACING

27.0000
6  CRUSHED SURFACING FOR GUARDRAIL WIDENING

998.0000 TON -22.86 % 31.7500 -9.29 %

26,946.00 -7,984.00 31,686.50 -3,243.50
35.0000

34,930.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

17,400.00 17,400.0017,400.00

815.0000
8 ASPHALT FOR FOG SEAL

20.0900 TON 16.43 % 862.0000 23.14 %

16,373.35 2,310.35 17,317.58 3,254.58
700.0000
14,063.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y016 REVISION NO : BIDS OPENED ON : Nov 10 2010
CONTRACT NO :008028 REGION NO : 5 AWARDED ON : Dec 20 2010
VERSION NO :2 WORK ORDER# : XL3815
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
YAKIMA RIVER BR VIC TO GRANGER - DOWEL
 BAR RETROFIT AND CONCRETE REHAB
10Y016

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/2010
16:21

DOT_RGGB01

IM-0822(133)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
9 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

112,200.00 112,200.00112,200.00

180.0000
10 REPLACE CEMENT CONCRETE PANEL

3415.4000 S.Y. -14.29 % 200.0000 -4.76 %

614,772.00 -102,462.00 683,080.00 -34,154.00
210.0000

717,234.00
11 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 %

41,100.00 41,100.0041,100.00

35.2900
12 RETROFIT DOWEL BARS

101346.0000 EACH -15.98 % 37.7500 -10.12 %

3,576,500.34 -680,031.66 3,825,811.50 -430,720.50
42.0000

4,256,532.00

0.6500
13  SEALING EXISTING HMA LONGITUDINAL JOINTS

395140.0000 L.F. -23.53 % 0.5500 -35.29 %

256,841.00 -79,028.00 217,327.00 -118,542.00
0.8500

335,869.00

3.0000
14 SEALING EXISTING CONCRETE RANDOM CRACK

4060.0000 L.F. -40.00 % 4.4000 -12.00 %

12,180.00 -8,120.00 17,864.00 -2,436.00
5.0000

20,300.00

0.8500
15 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

424220.0000 L.F. 0.00 % 0.9200 8.24 %

360,587.00 0.00 390,282.40 29,695.40
0.8500

360,587.00

4.2900
16 CEMENT CONCRETE PAVEMENT GRINDING

534200.0000 S.Y. -22.00 % 4.4000 -20.00 %

2,291,718.00 -646,382.00 2,350,480.00 -587,620.00
5.5000

2,938,100.00
17 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

1.00 1.001.00

HOT MIX ASPHALT
18  CRACK SEALING (SAND SLURRY)

EST. 0.00 % 0.00 %

21,200.00 21,200.0021,200.00
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* * *  BID CHECK REPORT  * * *
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DATE:
TIME:

10/01/2010
16:21
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PRICE PER UNIT/
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HOT MIX ASPHALT

0.4700
19  CRACK SEALING(RUBBERIZED ASPHALT)

109620.0000 L.F. -6.00 % 0.6800 36.00 %

51,521.40 -3,288.60 74,541.60 19,731.60
0.5000

54,810.00

1.4500
20 PLANING BITUMINOUS PAVEMENT

169720.0000 S.Y. -9.38 % 1.5300 -4.37 %

246,094.00 -25,458.00 259,671.60 -11,880.40
1.6000

271,552.00

65.0000
21 HMA CL. 1/2 IN. PG 64-28

17398.0000 TON -7.14 % 68.8000 -1.71 %

1,130,870.00 -86,990.00 1,196,982.40 -20,877.60
70.0000

1,217,860.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

36,540.00 36,540.0036,540.00
23 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

36,760.00 36,760.0036,760.00

EROSION CNTL AND ROADSIDE RESTORATION
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

6,440.00 6,440.006,440.00

TRAFFIC

12.0000
25  NESTED W-BEAM RAIL ELEMENT

125.0000 L.F. -54.72 % 25.2500 -4.72 %

1,500.00 -1,812.50 3,156.25 -156.25
26.5000
3,312.50

17.3500
26 BEAM GUARDRAIL TYPE 31

18912.5000 L.F. -21.14 % 18.4200 -16.27 %

328,131.88 -87,943.13 348,368.25 -67,706.75
22.0000

416,075.00

3,450.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

16.0000 EACH 15.00 % 3,132.3500 4.41 %

55,200.00 7,200.00 50,117.60 2,117.60
3,000.0000
48,000.00
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2,000.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

19.0000 EACH -16.67 % 2,270.9600 -5.38 %

38,000.00 -7,600.00 43,148.24 -2,451.76
2,400.0000
45,600.00

32.0000
29 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

625.0000 L.F. -8.57 % 37.5900 7.40 %

20,000.00 -1,875.00 23,493.75 1,618.75
35.0000

21,875.00

900.0000
30 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 28.57 % 757.0000 8.14 %

9,000.00 2,000.00 7,570.00 570.00
700.0000
7,000.00

3,500.0000
31 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -30.00 % 20,882.3900 317.65 %

14,000.00 -6,000.00 83,529.56 63,529.56
5,000.0000
20,000.00

52.0000
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

3502.0000 HR -30.67 % 1.0400 -98.61 %

182,104.00 -80,546.00 3,642.08 -259,007.92
75.0000

262,650.00
33 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

26.0000
34 FLEXIBLE GUIDE POST

1942.0000 EACH 8.33 % 24.9500 3.96 %

50,492.00 3,884.00 48,452.90 1,844.90
24.0000

46,608.00

0.1300
35 PAINT LINE

415260.0000 L.F. 8.33 % 0.1200 0.00 %

53,983.80 4,152.60 49,831.20 0.00
0.1200

49,831.20

1.0000
36 GROOVED PLASTIC LINE

203280.0000 L.F. 0.00 % 0.9200 -8.00 %

203,280.00 0.00 187,017.60 -16,262.40
1.0000

203,280.00

1.3000
37 PLASTIC WIDE LINE

14730.0000 L.F. -23.53 % 1.1500 -32.35 %

19,149.00 -5,892.00 16,939.50 -8,101.50
1.7000

25,041.00

150.0000
38 PLASTIC AERIAL SURVEILLANCE FULL MARKER

22.0000 EACH 0.00 % 104.4100 -30.39 %

3,300.00 0.00 2,297.02 -1,002.98
150.0000
3,300.00
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100.0000
39 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

20.0000 EACH -33.33 % 104.4100 -30.39 %

2,000.00 -1,000.00 2,088.20 -911.80
150.0000
3,000.00

825.0000
40 SHOULDER RUMBLE STRIP TYPE 1

73.0100 MI. -31.25 % 264.9600 -77.92 %

60,233.25 -27,378.75 19,344.73 -68,267.27
1,200.0000
87,612.00

0.1000
41 TEMPORARY PAVEMENT MARKING

203240.0000 L.F. -28.57 % 0.1500 7.14 %

20,324.00 -8,129.60 30,486.00 2,032.40
0.1400

28,453.60
42 PERMANENT SIGNING

L.S. 14.31 % 17.51 %

143,000.00 17,900.00 147,000.00 21,900.00125,100.00

1.5000
43 SEQUENTIAL ARROW SIGN

13800.0000 HR 50.00 % 1.0600 6.00 %

20,700.00 6,900.00 14,628.00 828.00
1.0000

13,800.00

2.0000
44 PORTABLE CHANGEABLE MESSAGE SIGN

13800.0000 HR -33.33 % 1.0600 -64.67 %

27,600.00 -13,800.00 14,628.00 -26,772.00
3.0000

41,400.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 10.61 % 27.09 %

79,200.00 7,600.00 91,000.00 19,400.0071,600.00

41.0000
46 OTHER TRAFFIC CONTROL LABOR

14300.0000 HR 2.50 % 55.0000 37.50 %

586,300.00 14,300.00 786,500.00 214,500.00
40.0000

572,000.00
47 TRAFFIC CONTROL SUPERVISOR

L.S. -43.06 % -10.19 %

58,650.00 -44,350.00 92,500.00 -10,500.00103,000.00

10.0000
48 CONSTRUCTION SIGNS CLASS A

596.0000 S.F. -33.33 % 15.8500 5.67 %

5,960.00 -2,980.00 9,446.60 506.60
15.0000
8,940.00
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OTHER ITEMS
49 CURE BOX

L.S. -25.93 % 25.93 %

2,000.00 -700.00 3,400.00 700.002,700.00

5.0000
50 TRAINING

800.0000 HR 150.00 % 5.0000 150.00 %

4,000.00 2,400.00 4,000.00 2,400.00
2.0000

1,600.00
51 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

22,300.00 22,300.0022,300.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 SPCC PLAN

L.S. 0.00 % -8.00 %

2,500.00 0.00 2,300.00 -200.002,500.00

$11,288,826.42 -16.89% $11,944,598.71 -12.07%$13,583,750.45CONTRACT TOTAL

$11,288,826.42 $11,944,598.71BASE TOTAL -16.89% -12.07%$13,583,750.45


