
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -29.07 % 8.90 % 13.25 %

650,000.00 -266,400.05 998,000.00 81,599.95 1,037,800.00 121,399.95916,400.05

4,000.0000
2 CLEARING AND GRUBBING 

2.6900 ACRE 33.33 % 4,000.0000 33.33 % 4,300.0000 43.33 %

10,760.00 2,690.00 10,760.00 2,690.00 11,567.00 3,497.00
3,000.0000
8,070.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -51.86 % -3.71 % 44.43 %

50,000.00 -53,855.00 100,000.00 -3,855.00 150,000.00 46,145.00103,855.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
6 REMOVING PORTION OF EXISTING BRIDGE NO. 285/15

L.S. -19.54 % 14.94 % 43.68 %

70,000.00 -17,000.00 100,000.00 13,000.00 125,000.00 38,000.0087,000.00

0.2500
7 REMOVING TEMPORARY PAVEMENT MARKING 

8890.0000 L.F. -75.00 % 0.6000 -40.00 % 0.5000 -50.00 %

2,222.50 -6,667.50 5,334.00 -3,556.00 4,445.00 -4,445.00
1.0000

8,890.00

0.5000
8 REMOVING PAINT LINE 

4350.0000 L.F. -66.67 % 0.6000 -60.00 % 1.0000 -33.33 %

2,175.00 -4,350.00 2,610.00 -3,915.00 4,350.00 -2,175.00
1.5000

6,525.00

2.2500
9 REMOVING PLASTIC LINE 

661.0000 L.F. -10.00 % 1.0000 -60.00 % 4.0000 60.00 %

1,487.25 -165.25 661.00 -991.50 2,644.00 991.50
2.5000

1,652.50
10 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -5.66 % -52.83 % 41.51 %

10,000.00 -600.00 5,000.00 -5,600.00 15,000.00 4,400.0010,600.00
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GRADING

25.0000
11 ROADWAY EXCAVATION INCL. HAUL 

9700.0000 C.Y. 212.50 % 10.0000 25.00 % 13.0000 62.50 %

242,500.00 164,900.00 97,000.00 19,400.00 126,100.00 48,500.00
8.0000

77,600.00

0.5000
12 EMBANKMENT COMPACTION 

2580.0000 C.Y. -90.00 % 7.0000 40.00 % 3.5000 -30.00 %

1,290.00 -11,610.00 18,060.00 5,160.00 9,030.00 -3,870.00
5.0000

12,900.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2 

2.0000 EACH 11.11 % 1,900.0000 5.56 % 2,400.0000 33.33 %

4,000.00 400.00 3,800.00 200.00 4,800.00 1,200.00
1,800.0000
3,600.00

450.0000
14 COMBINATION INLET 

15.0000 EACH -35.71 % 1,100.0000 57.14 % 1,000.0000 42.86 %

6,750.00 -3,750.00 16,500.00 6,000.00 15,000.00 4,500.00
700.0000
10,500.00

30.0000
15 CEMENT CONC. GUTTER 

63.0000 L.F. 0.00 % 23.0000 -23.33 % 25.0000 -16.67 %

1,890.00 0.00 1,449.00 -441.00 1,575.00 -315.00
30.0000
1,890.00

75.0000
16 QUARRY SPALLS 

31.0000 C.Y. -6.25 % 60.0000 -25.00 % 50.0000 -37.50 %

2,325.00 -155.00 1,860.00 -620.00 1,550.00 -930.00
80.0000
2,480.00

5.0000
17 UNDERDRAIN PIPE 6 IN. DIAM. 

786.0000 L.F. -16.67 % 15.0000 150.00 % 10.0000 66.67 %

3,930.00 -786.00 11,790.00 7,074.00 7,860.00 3,144.00
6.0000

4,716.00

STORM SEWER

1,600.0000
18 CATCH BASIN TYPE 1L

4.0000 EACH 33.33 % 1,400.0000 16.67 % 1,600.0000 33.33 %

6,400.00 1,600.00 5,600.00 800.00 6,400.00 1,600.00
1,200.0000
4,800.00

1,100.0000
19 CATCH BASIN TYPE 1 

42.0000 EACH -8.33 % 1,200.0000 0.00 % 1,150.0000 -4.17 %

46,200.00 -4,200.00 50,400.00 0.00 48,300.00 -2,100.00
1,200.0000
50,400.00
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STORM SEWER

2,800.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH 12.00 % 3,000.0000 20.00 % 4,000.0000 60.00 %

8,400.00 900.00 9,000.00 1,500.00 12,000.00 4,500.00
2,500.0000
7,500.00

2,800.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH -20.00 % 2,800.0000 -20.00 % 3,500.0000 0.00 %

2,800.00 -700.00 2,800.00 -700.00 3,500.00 0.00
3,500.0000
3,500.00

1.5000
22 TESTING STORM SEWER PIPE 

3769.0000 L.F. -25.00 % 2.0000 0.00 % 2.0000 0.00 %

5,653.50 -1,884.50 7,538.00 0.00 7,538.00 0.00
2.0000

7,538.00

48.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

3131.0000 L.F. 14.29 % 50.0000 19.05 % 60.0000 42.86 %

150,288.00 18,786.00 156,550.00 25,048.00 187,860.00 56,358.00
42.0000

131,502.00

35.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

638.0000 L.F. 9.38 % 40.0000 25.00 % 45.0000 40.63 %

22,330.00 1,914.00 25,520.00 5,104.00 28,710.00 8,294.00
32.0000

20,416.00

STRUCTURE

35.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1659.0000 C.Y. 133.33 % 13.0000 -13.33 % 15.0000 0.00 %

58,065.00 33,180.00 21,567.00 -3,318.00 24,885.00 0.00
15.0000

24,885.00
26 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -84.27 % -65.40 % -46.53 %

50,000.00 -267,945.00 110,000.00 -207,945.00 170,000.00 -147,945.00317,945.00

20.0000
27 GRAVEL BACKFILL FOR WALL 

637.0000 C.Y. -63.64 % 37.0000 -32.73 % 35.0000 -36.36 %

12,740.00 -22,295.00 23,569.00 -11,466.00 22,295.00 -12,740.00
55.0000

35,035.00

1.1000
28 ST. REINF. BAR FOR BRIDGE 

17200.0000 LB. 10.00 % 1.0000 0.00 % 1.0000 0.00 %

18,920.00 1,720.00 17,200.00 0.00 17,200.00 0.00
1.0000

17,200.00

1.0500
29 ST. REINF. BAR FOR RETAINING WALL 

27660.0000 LB. 5.00 % 1.0000 0.00 % 0.7500 -25.00 %

29,043.00 1,383.00 27,660.00 0.00 20,745.00 -6,915.00
1.0000

27,660.00
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2.5000
30 ST. REINF. BAR FOR STAIRS

2010.0000 LB. 150.00 % 1.0000 0.00 % 0.7500 -25.00 %

5,025.00 3,015.00 2,010.00 0.00 1,507.50 -502.50
1.0000

2,010.00

1,100.0000
31 CONC. CLASS 4000 FOR STAIRS

20.0000 C.Y. 266.67 % 950.0000 216.67 % 1,500.0000 400.00 %

22,000.00 16,000.00 19,000.00 13,000.00 30,000.00 24,000.00
300.0000
6,000.00

850.0000
32 CONC. CLASS 4000 FOR BRIDGE 

124.0000 C.Y. 70.00 % 550.0000 10.00 % 1,400.0000 180.00 %

105,400.00 43,400.00 68,200.00 6,200.00 173,600.00 111,600.00
500.0000
62,000.00

700.0000
33 CONC. CLASS 4000 FOR RETAINING WALL 

473.5000 C.Y. 11.11 % 650.0000 3.17 % 450.0000 -28.57 %

331,450.00 33,145.00 307,775.00 9,470.00 213,075.00 -85,230.00
630.0000

298,305.00

610.0000
34 PRESTRESSED CONC. GIRDER U54G5

260.0000 L.F. 1.67 % 675.0000 12.50 % 490.0000 -18.33 %

158,600.00 2,600.00 175,500.00 19,500.00 127,400.00 -28,600.00
600.0000

156,000.00

1,125.0000
35 PRESTRESSED CONC. GIRDER UF60G5

128.0000 L.F. 80.00 % 1,200.0000 92.00 % 890.0000 42.40 %

144,000.00 64,000.00 153,600.00 73,600.00 113,920.00 33,920.00
625.0000
80,000.00

36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

30.0000
37 MODIFIED CONC. OVERLAY 

1005.0000 C.F. -50.00 % 7.0000 -88.33 % 50.0000 -16.67 %

30,150.00 -30,150.00 7,035.00 -53,265.00 50,250.00 -10,050.00
60.0000

60,300.00

60.0000
38 FINISHING AND CURING MODIFIED CONC. OVERLAY 

894.0000 S.Y. 50.00 % 38.0000 -5.00 % 22.0000 -45.00 %

53,640.00 17,880.00 33,972.00 -1,788.00 19,668.00 -16,092.00
40.0000

35,760.00
39 SUPERSTRUCTURE WENATCHEE AVE OVERPASS BRIDGE NO. 285/15

L.S. 130.00 % 40.00 % 352.00 %

230,000.00 130,000.00 140,000.00 40,000.00 452,000.00 352,000.00100,000.00
40 SUPERSTRUCTURE  PEDESTRIAN BRIDGE NO. 285/15P

L.S. 41.67 % 33.33 % 66.67 %

85,000.00 25,000.00 80,000.00 20,000.00 100,000.00 40,000.0060,000.00
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270.0000
41 BRIDGE RAILING TYPE WIRE FABRIC FENCE

260.0000 L.F. 54.29 % 300.0000 71.43 % 250.0000 42.86 %

70,200.00 24,700.00 78,000.00 32,500.00 65,000.00 19,500.00
175.0000
45,500.00

65.0000
42 BRIDGE RAILING TYPE BP

443.0000 L.F. -13.33 % 100.0000 33.33 % 85.0000 13.33 %

28,795.00 -4,430.00 44,300.00 11,075.00 37,655.00 4,430.00
75.0000

33,225.00

90.0000
43 BRIDGE RAILING TYPE PEDESTRIAN

1143.0000 L.F. -48.57 % 120.0000 -31.43 % 95.0000 -45.71 %

102,870.00 -97,155.00 137,160.00 -62,865.00 108,585.00 -91,440.00
175.0000

200,025.00

145.0000
44 BRIDGE RAILING TYPE STAIR

121.0000 L.F. -3.33 % 150.0000 0.00 % 130.0000 -13.33 %

17,545.00 -605.00 18,150.00 0.00 15,730.00 -2,420.00
150.0000
18,150.00

100.0000
45 CONCRETE RAIL BASE

625.0000 L.F. 33.33 % 120.0000 60.00 % 200.0000 166.67 %

62,500.00 15,625.00 75,000.00 28,125.00 125,000.00 78,125.00
75.0000

46,875.00

150.0000
46 TRAFFIC BARRIER 

360.0000 L.F. 50.00 % 130.0000 30.00 % 240.0000 140.00 %

54,000.00 18,000.00 46,800.00 10,800.00 86,400.00 50,400.00
100.0000
36,000.00

130.0000
47 PEDESTRIAN BARRIER 

260.0000 L.F. 30.00 % 130.0000 30.00 % 185.0000 85.00 %

33,800.00 7,800.00 33,800.00 7,800.00 48,100.00 22,100.00
100.0000
26,000.00

50.0000
48 SCARIFYING CONC. SURFACE 

894.0000 S.Y. 0.00 % 25.0000 -50.00 % 40.0000 -20.00 %

44,700.00 0.00 22,350.00 -22,350.00 35,760.00 -8,940.00
50.0000

44,700.00

60.0000
49 REMOVING EXISTING CONCRETE OVERLAY 

894.0000 S.Y. 140.00 % 45.0000 80.00 % 28.0000 12.00 %

53,640.00 31,290.00 40,230.00 17,880.00 25,032.00 2,682.00
25.0000

22,350.00

35.0000
50 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

50.0000 S.F. -82.50 % 70.0000 -65.00 % 95.0000 -52.50 %

1,750.00 -8,250.00 3,500.00 -6,500.00 4,750.00 -5,250.00
200.0000
10,000.00
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265.0000
51 BRIDGE APPROACH SLAB 

455.0000 S.Y. -33.75 % 200.0000 -50.00 % 325.0000 -18.75 %

120,575.00 -61,425.00 91,000.00 -91,000.00 147,875.00 -34,125.00
400.0000

182,000.00

SURFACING

20.0000
52 CRUSHED SURFACING BASE COURSE 

6606.0000 TON 33.33 % 20.0000 33.33 % 15.5000 3.33 %

132,120.00 33,030.00 132,120.00 33,030.00 102,393.00 3,303.00
15.0000

99,090.00

LIQUID ASPHALT
53 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

10,864.00 10,864.00 10,864.0010,864.00

HOT MIX ASPHALT

3.5000
54 PLANING BITUMINOUS PAVEMENT 

25820.0000 S.Y. 40.00 % 4.0000 60.00 % 2.0000 -20.00 %

90,370.00 25,820.00 103,280.00 38,730.00 51,640.00 -12,910.00
2.5000

64,550.00

125.0000
55 HMA FOR PRELEVELING CL. 3/8 IN. PG 76-28

1433.0000 TON 38.89 % 125.0000 38.89 % 90.0000 0.00 %

179,125.00 50,155.00 179,125.00 50,155.00 128,970.00 0.00
90.0000

128,970.00

89.0000
56 HMA CL. 1/2 IN. PG 76-28

9431.0000 TON 18.67 % 105.0000 40.00 % 90.0000 20.00 %

839,359.00 132,034.00 990,255.00 282,930.00 848,790.00 141,465.00
75.0000

707,325.00
57 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,222.00 21,222.00 21,222.0021,222.00
58 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,835.00 13,835.00 13,835.0013,835.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
59 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

67,919.00 67,919.00 67,919.0067,919.00

175.0000
60 COMMERCIAL HMA 

113.0000 TON 40.00 % 170.0000 36.00 % 180.0000 44.00 %

19,775.00 5,650.00 19,210.00 5,085.00 20,340.00 6,215.00
125.0000
14,125.00

20.0000
61 BRIDGE TRANSVERSE JOINT SEAL 

192.0000 L.F. 0.00 % 38.0000 90.00 % 35.0000 75.00 %

3,840.00 0.00 7,296.00 3,456.00 6,720.00 2,880.00
20.0000
3,840.00

62 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-15.00 -15.00 -15.00-15.00

IRRIGATION AND WATER DISTRIBUTION
63 IRRIGATION SYSTEM 

L.S. 100.00 % 43.15 % 125.00 %

40,000.00 20,000.00 28,629.71 8,629.71 45,000.00 25,000.0020,000.00
64 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

EROSION CONTROL AND PLANTING

5.0000
65 ESC LEAD 

42.0000 DAY -95.83 % 130.0000 8.33 % 50.0000 -58.33 %

210.00 -4,830.00 5,460.00 420.00 2,100.00 -2,940.00
120.0000
5,040.00

150.0000
66 INLET PROTECTION 

84.0000 EACH 0.00 % 85.0000 -43.33 % 100.0000 -33.33 %

12,600.00 0.00 7,140.00 -5,460.00 8,400.00 -4,200.00
150.0000
12,600.00

125.0000
67 STREET CLEANING 

210.0000 HR  25.00 % 100.0000 0.00 % 100.0000 0.00 %

26,250.00 5,250.00 21,000.00 0.00 21,000.00 0.00
100.0000
21,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

5.0000
68 COMPOST SOCK 

844.0000 L.F. -28.57 % 3.5000 -50.00 % 7.0000 0.00 %

4,220.00 -1,688.00 2,954.00 -2,954.00 5,908.00 0.00
7.0000

5,908.00
69 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,500.0000
70 SOIL BINDER OR TACKING AGENT 

0.5900 ACRE 150.00 % 1,800.0000 80.00 % 1,200.0000 20.00 %

1,475.00 885.00 1,062.00 472.00 708.00 118.00
1,000.0000

590.00

15,000.0000
71 SEEDING AND MULCHING TYPE 1

0.3700 ACRE 200.00 % 3,300.0000 -34.00 % 6,200.0000 24.00 %

5,550.00 3,700.00 1,221.00 -629.00 2,294.00 444.00
5,000.0000
1,850.00

15,000.0000
72 SEEDING AND MULCHING TYPE 2

0.2200 ACRE 200.00 % 4,300.0000 -14.00 % 7,500.0000 50.00 %

3,300.00 2,200.00 946.00 -154.00 1,650.00 550.00
5,000.0000
1,100.00

50.0000
73 TOPSOIL TYPE C 

258.0000 C.Y. 25.00 % 40.0000 0.00 % 50.0000 25.00 %

12,900.00 2,580.00 10,320.00 0.00 12,900.00 2,580.00
40.0000

10,320.00

1.0000
74 PREPARATION FOR PLANTING 

11187.0000 S.Y. 257.14 % 1.0000 257.14 % 1.5000 435.71 %

11,187.00 8,054.64 11,187.00 8,054.64 16,780.50 13,648.14
0.2800

3,132.36

175.0000
75 PSIPE JAPANESE ZELKOVIA NO. 5 CONT. 8' HT.

3.0000 EACH 16.67 % 175.0000 16.67 % 275.0000 83.33 %

525.00 75.00 525.00 75.00 825.00 375.00
150.0000
450.00

175.0000
76 PSIPE SUGAR MAPLE NO. 5 CONT. 8' HT.

1.0000 EACH 16.67 % 175.0000 16.67 % 325.0000 116.67 %

175.00 25.00 175.00 25.00 325.00 175.00
150.0000
150.00

175.0000
77 PSIPE AUTUMN BRILLIANCE SERVICEBERRY NO 2 CONT. 6' HT

4.0000 EACH 75.00 % 175.0000 75.00 % 120.0000 20.00 %

700.00 300.00 700.00 300.00 480.00 80.00
100.0000
400.00

175.0000
78 PSIPE CAPITAL FLOWERING PEAR NO. 2 CONT. 6' HT.

25.0000 EACH 75.00 % 175.0000 75.00 % 120.0000 20.00 %

4,375.00 1,875.00 4,375.00 1,875.00 3,000.00 500.00
100.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

175.0000
79 PSIPE GINKO BILOBA NO. 5 CONT. 6' HT

3.0000 EACH 16.67 % 175.0000 16.67 % 180.0000 20.00 %

525.00 75.00 525.00 75.00 540.00 90.00
150.0000
450.00

175.0000
80 PSIPE AMERICAN ELM 'LEWIS & CLARK' DED RESISTANT

1.0000 EACH -12.50 % 175.0000 -12.50 % 80.0000 -60.00 %

175.00 -25.00 175.00 -25.00 80.00 -120.00
200.0000
200.00

175.0000
81 PSIPE BLOODGOOD JAPANESE MAPLE

1.0000 EACH -12.50 % 175.0000 -12.50 % 180.0000 -10.00 %

175.00 -25.00 175.00 -25.00 180.00 -20.00
200.0000
200.00

9.5000
82 PSIPE BAR HARBOR JUNIPER NO. 1 CONT.

3721.0000 EACH -40.63 % 10.0000 -37.50 % 10.0000 -37.50 %

35,349.50 -24,186.50 37,210.00 -22,326.00 37,210.00 -22,326.00
16.0000

59,536.00

22,000.0000
83 COMPOST 

0.4500 ACRE 340.00 % 22,000.0000 340.00 % 33,000.0000 560.00 %

9,900.00 7,650.00 9,900.00 7,650.00 14,850.00 12,600.00
5,000.0000
2,250.00

49,000.0000
84 BIORETENTION TREATMENT SOIL MIX

0.3000 ACRE 48.48 % 10,000.0000 -69.70 % 90,000.0000 172.73 %

14,700.00 4,800.00 3,000.00 -6,900.00 27,000.00 17,100.00
33,000.0000

9,900.00
85 GRASSCRETE SYSTEM

L.S. 11.57 % 14.85 % 14.85 %

6,800.00 705.00 7,000.00 905.00 7,000.00 905.006,095.00

50.0000
86 SOIL AMENDMENT 

659.0000 C.Y. 100.00 % 50.0000 100.00 % 50.0000 100.00 %

32,950.00 16,475.00 32,950.00 16,475.00 32,950.00 16,475.00
25.0000

16,475.00

70.0000
87 BARK OR WOOD CHIP MULCH 

270.0000 C.Y. 94.44 % 70.0000 94.44 % 50.0000 38.89 %

18,900.00 9,180.00 18,900.00 9,180.00 13,500.00 3,780.00
36.0000
9,720.00

5.7500
88 SOD INSTALLATION 

11190.0000 S.Y. 128.17 % 6.0000 138.10 % 5.0000 98.41 %

64,342.50 36,143.70 67,140.00 38,941.20 55,950.00 27,751.20
2.5200

28,198.80

3.0000
89 HIGH VISIBILITY FENCE 

2820.0000 L.F. -14.29 % 2.5000 -28.57 % 3.0000 -14.29 %

8,460.00 -1,410.00 7,050.00 -2,820.00 8,460.00 -1,410.00
3.5000

9,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
90 FORCE ACCOUNT LANDSCAPE REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

18.0000
91 CEMENT CONC. TRAFFIC CURB AND GUTTER 

12089.0000 L.F. 28.57 % 18.6900 33.50 % 16.0000 14.29 %

217,602.00 48,356.00 225,943.41 56,697.41 193,424.00 24,178.00
14.0000

169,246.00

23.0000
92 CEMENT CONC. TRAFFIC CURB 

322.0000 L.F. 53.33 % 20.0000 33.33 % 18.0000 20.00 %

7,406.00 2,576.00 6,440.00 1,610.00 5,796.00 966.00
15.0000
4,830.00

23.0000
93 CEMENT CONC. PEDESTRIAN CURB 

1449.0000 L.F. 53.33 % 19.0000 26.67 % 17.0000 13.33 %

33,327.00 11,592.00 27,531.00 5,796.00 24,633.00 2,898.00
15.0000

21,735.00

15.0000
94 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

814.0000 L.F. -57.14 % 20.0000 -42.86 % 15.0000 -57.14 %

12,210.00 -16,280.00 16,280.00 -12,210.00 12,210.00 -16,280.00
35.0000

28,490.00

37.0000
95 BEAM GUARDRAIL TYPE 31 

36.0000 L.F. 105.56 % 40.0000 122.22 % 38.0000 111.11 %

1,332.00 684.00 1,440.00 792.00 1,368.00 720.00
18.0000
648.00

3,200.0000
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -36.00 % 3,500.0000 -30.00 % 3,200.0000 -36.00 %

9,600.00 -5,400.00 10,500.00 -4,500.00 9,600.00 -5,400.00
5,000.0000
15,000.00

2,600.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -13.33 % 2,800.0000 -6.67 % 2,500.0000 -16.67 %

7,800.00 -1,200.00 8,400.00 -600.00 7,500.00 -1,500.00
3,000.0000
9,000.00

40.0000
98 PRECAST CONC. BARRIER TYPE 2

614.0000 L.F. -20.79 % 43.0000 -14.85 % 40.0000 -20.79 %

24,560.00 -6,447.00 26,402.00 -4,605.00 24,560.00 -6,447.00
50.5000

31,007.00

160.0000
99 C.I.P. CONCRETE GRADE SEPARATION BARRIER

352.0000 L.F. 60.00 % 210.0000 110.00 % 260.0000 160.00 %

56,320.00 21,120.00 73,920.00 38,720.00 91,520.00 56,320.00
100.0000
35,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

265.0000
100 C.I.P. CONCRETE TRANSITION BARRIER

40.0000 L.F. 76.67 % 320.0000 113.33 % 330.0000 120.00 %

10,600.00 4,600.00 12,800.00 6,800.00 13,200.00 7,200.00
150.0000
6,000.00

8.5000
101 TEMPORARY CONC. BARRIER 

1687.0000 L.F. -61.36 % 16.0000 -27.27 % 8.0000 -63.64 %

14,339.50 -22,774.50 26,992.00 -10,122.00 13,496.00 -23,618.00
22.0000

37,114.00

2,600.0000
102 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -42.22 % 3,500.0000 -22.22 % 2,500.0000 -44.44 %

15,600.00 -11,400.00 21,000.00 -6,000.00 15,000.00 -12,000.00
4,500.0000
27,000.00

26,000.0000
103 PERMANENT IMPACT ATTENUATOR 

3.0000 EACH 30.00 % 19,000.0000 -5.00 % 25,000.0000 25.00 %

78,000.00 18,000.00 57,000.00 -3,000.00 75,000.00 15,000.00
20,000.0000
60,000.00

1,300.0000
104 RESETTING IMPACT ATTENUATOR 

6.0000 EACH 30.00 % 1,000.0000 0.00 % 1,500.0000 50.00 %

7,800.00 1,800.00 6,000.00 0.00 9,000.00 3,000.00
1,000.0000
6,000.00

50.0000
105 MANUFACTURED WHEEL STOP

20.0000 EACH -75.00 % 100.0000 -50.00 % 50.0000 -75.00 %

1,000.00 -3,000.00 2,000.00 -2,000.00 1,000.00 -3,000.00
200.0000
4,000.00

1.1500
106 PLASTIC LINE 

47756.0000 L.F. -42.50 % 1.2500 -37.50 % 1.2500 -37.50 %

54,919.40 -40,592.60 59,695.00 -35,817.00 59,695.00 -35,817.00
2.0000

95,512.00

2.5000
107 PLASTIC WIDE LINE 

609.0000 L.F. -16.67 % 4.0000 33.33 % 2.5000 -16.67 %

1,522.50 -304.50 2,436.00 609.00 1,522.50 -304.50
3.0000

1,827.00

2.5000
108 PLASTIC WIDE LANE LINE 

4446.0000 L.F. -28.57 % 4.0000 14.29 % 2.5000 -28.57 %

11,115.00 -4,446.00 17,784.00 2,223.00 11,115.00 -4,446.00
3.5000

15,561.00

6.0000
109 PLASTIC CROSSWALK LINE 

3030.0000 S.F. 4.35 % 8.5000 47.83 % 6.0000 4.35 %

18,180.00 757.50 25,755.00 8,332.50 18,180.00 757.50
5.7500

17,422.50

9.5000
110 PLASTIC STOP LINE 

847.0000 L.F. 5.56 % 8.0000 -11.11 % 10.0000 11.11 %

8,046.50 423.50 6,776.00 -847.00 8,470.00 847.00
9.0000

7,623.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
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12B007

PROJECT :
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WENATCHEE   WA  988070119
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SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

160.0000
111 PLASTIC TRAFFIC ARROW 

63.0000 EACH 23.08 % 150.0000 15.38 % 160.0000 23.08 %

10,080.00 1,890.00 9,450.00 1,260.00 10,080.00 1,890.00
130.0000
8,190.00

50.0000
112 PLASTIC TRAFFIC LETTER 

79.0000 EACH -23.08 % 55.0000 -15.38 % 50.0000 -23.08 %

3,950.00 -1,185.00 4,345.00 -790.00 3,950.00 -1,185.00
65.0000
5,135.00

250.0000
113 PLASTIC ACCESS PARKING SPACE SYMBOL 

1.0000 EACH 66.67 % 290.0000 93.33 % 200.0000 33.33 %

250.00 100.00 290.00 140.00 200.00 50.00
150.0000
150.00

0.3500
114 TEMPORARY PAVEMENT MARKING 

100722.0000 L.F. 133.33 % 1.4000 833.33 % 0.5000 233.33 %

35,252.70 20,144.40 141,010.80 125,902.50 50,361.00 35,252.70
0.1500

15,108.30
115 PERMANENT SIGNING 

L.S. 21.58 % -38.89 % -44.03 %

189,000.00 33,547.00 95,000.00 -60,453.00 87,000.00 -68,453.00155,453.00
116 SIGN BRIDGE NO. 1

L.S. -4.24 % -6.78 % -30.51 %

113,000.00 -5,000.00 110,000.00 -8,000.00 82,000.00 -36,000.00118,000.00
117 SIGN BRIDGE NO. 2

L.S. -10.83 % -17.20 % -40.13 %

140,000.00 -17,000.00 130,000.00 -27,000.00 94,000.00 -63,000.00157,000.00
118 SIGN BRIDGE NO. 3

L.S. -14.95 % -17.53 % -44.33 %

165,000.00 -29,000.00 160,000.00 -34,000.00 108,000.00 -86,000.00194,000.00
119 SIGN BRIDGE NO. 4

L.S. -8.94 % -16.20 % -43.02 %

163,000.00 -16,000.00 150,000.00 -29,000.00 102,000.00 -77,000.00179,000.00
120 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 20.45 % 13.64 % -15.91 %

53,000.00 9,000.00 50,000.00 6,000.00 37,000.00 -7,000.0044,000.00
121 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 12.00 % 20.00 % -8.00 %

56,000.00 6,000.00 60,000.00 10,000.00 46,000.00 -4,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
122 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 20.45 % 13.64 % -15.91 %

53,000.00 9,000.00 50,000.00 6,000.00 37,000.00 -7,000.0044,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00 % 42.86 % 0.00 %

7,000.00 0.00 10,000.00 3,000.00 7,000.00 0.007,000.00
124 ILLUMINATION SYSTEM NO. 1

L.S. -9.09 % -5.72 % -12.46 %

135,000.00 -13,500.00 140,000.00 -8,500.00 130,000.00 -18,500.00148,500.00
125 ILLUMINATION SYSTEM NO. 2

L.S. 8.55 % -14.47 % -17.76 %

165,000.00 13,000.00 130,000.00 -22,000.00 125,000.00 -27,000.00152,000.00
126 ILLUMINATION SYSTEM NO. 3

L.S. -27.15 % -53.64 % -53.64 %

55,000.00 -20,500.00 35,000.00 -40,500.00 35,000.00 -40,500.0075,500.00
127 ILLUMINATION SYSTEM NO. 4

L.S. 31.25 % -6.25 % -12.50 %

105,000.00 25,000.00 75,000.00 -5,000.00 70,000.00 -10,000.0080,000.00
128 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -34.69 % -33.24 % -36.14 %

225,000.00 -119,500.00 230,000.00 -114,500.00 220,000.00 -124,500.00344,500.00
129 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. 61.81 % 81.23 % 74.76 %

250,000.00 95,500.00 280,000.00 125,500.00 270,000.00 115,500.00154,500.00
130 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. 40.63 % 62.50 % 56.25 %

225,000.00 65,000.00 260,000.00 100,000.00 250,000.00 90,000.00160,000.00
131 TRAFFIC SIGNAL SYSTEM NO. 4

L.S. 41.94 % 125.81 % 112.90 %

220,000.00 65,000.00 350,000.00 195,000.00 330,000.00 175,000.00155,000.00
132 REMOVING SIGNAL SYSTEMS

L.S. -17.17 % -31.31 % -39.39 %

41,000.00 -8,500.00 34,000.00 -15,500.00 30,000.00 -19,500.0049,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
133 ITS NO. 1

L.S. -71.80 % -54.10 % -57.38 %

43,000.00 -109,500.00 70,000.00 -82,500.00 65,000.00 -87,500.00152,500.00
134 ITS NO. 2

L.S. 16.12 % -89.38 % -89.74 %

317,000.00 44,000.00 29,000.00 -244,000.00 28,000.00 -245,000.00273,000.00
135 ITS NO. 3

L.S. 337.96 % 228.47 % 228.47 %

60,000.00 46,300.00 45,000.00 31,300.00 45,000.00 31,300.0013,700.00
136 ITS NO. 4

L.S. 73.73 % 175.42 % 162.71 %

41,000.00 17,400.00 65,000.00 41,400.00 62,000.00 38,400.0023,600.00
137 ITS NO. 5

L.S. 112.24 % 246.94 % 226.53 %

52,000.00 27,500.00 85,000.00 60,500.00 80,000.00 55,500.0024,500.00
138 ITS NO. 6

L.S. 56.52 % 117.39 % 117.39 %

36,000.00 13,000.00 50,000.00 27,000.00 50,000.00 27,000.0023,000.00
139 ITS NO. 7

L.S. 207.69 % 92.31 % 79.49 %

120,000.00 81,000.00 75,000.00 36,000.00 70,000.00 31,000.0039,000.00
140 ITS NO. 8

L.S. 123.08 % 246.15 % 215.38 %

58,000.00 32,000.00 90,000.00 64,000.00 82,000.00 56,000.0026,000.00
141 ITS NO. 9

L.S. -30.47 % -29.69 % -33.59 %

89,000.00 -39,000.00 90,000.00 -38,000.00 85,000.00 -43,000.00128,000.00
142 ITS NO.10

L.S. -31.30 % -31.30 % -35.11 %

90,000.00 -41,000.00 90,000.00 -41,000.00 85,000.00 -46,000.00131,000.00

13.0000
143 CONDUIT PIPE 2 IN. DIAM. 

800.0000 L.F. 30.00 % 10.0000 0.00 % 10.0000 0.00 %

10,400.00 2,400.00 8,000.00 0.00 8,000.00 0.00
10.0000
8,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
144 PORTABLE CHANGEABLE MESSAGE SIGN 

10500.0000 HR  -66.67 % 7.0000 133.33 % 3.2500 8.33 %

10,500.00 -21,000.00 73,500.00 42,000.00 34,125.00 2,625.00
3.0000

31,500.00
145 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -91.86 % -73.96 % -59.32 %

50,000.00 -564,554.00 160,000.00 -454,554.00 250,000.00 -364,554.00614,554.00

17.0000
146 CONSTRUCTION SIGNS CLASS A 

1471.0000 S.F. 13.33 % 20.0000 33.33 % 25.0000 66.67 %

25,007.00 2,942.00 29,420.00 7,355.00 36,775.00 14,710.00
15.0000

22,065.00
147 PEDESTRIAN TRAFFIC CONTROL 

L.S. -95.00 % 0.00 % -62.50 %

1,000.00 -19,000.00 20,000.00 0.00 7,500.00 -12,500.0020,000.00

OTHER ITEMS
148 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.0054,000.00
149 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

0.0500
150 SHORING OR EXTRA EXCAVATION CLASS B 

9918.0000 S.F. -97.50 % 2.0000 0.00 % 1.0000 -50.00 %

495.90 -19,340.10 19,836.00 0.00 9,918.00 -9,918.00
2.0000

19,836.00

40.0000
151 GRAVEL BACKFILL FOR DRAIN 

59.0000 C.Y. 14.29 % 77.0000 120.00 % 50.0000 42.86 %

2,360.00 295.00 4,543.00 2,478.00 2,950.00 885.00
35.0000
2,065.00

152 CURE BOX 
L.S. -50.00 % 25.00 % 25.00 %

1,000.00 -1,000.00 2,500.00 500.00 2,500.00 500.002,000.00

500.0000
153 PLUGGING EXISTING PIPE 

1.0000 EACH 150.00 % 350.0000 75.00 % 1,500.0000 650.00 %

500.00 300.00 350.00 150.00 1,500.00 1,300.00
200.0000
200.00
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OTHER ITEMS
154 STRUCTURE SURVEYING 

L.S. -25.00 % -37.50 % -25.00 %

30,000.00 -10,000.00 25,000.00 -15,000.00 30,000.00 -10,000.0040,000.00

500.0000
155 MONUMENT CASE, COVER, AND PIPE 

4.0000 EACH -33.33 % 750.0000 0.00 % 500.0000 -33.33 %

2,000.00 -1,000.00 3,000.00 0.00 2,000.00 -1,000.00
750.0000
3,000.00

100.0000
156 LOWER MONUMENT CASE AND COVER

6.0000 EACH -75.00 % 400.0000 0.00 % 300.0000 -25.00 %

600.00 -1,800.00 2,400.00 0.00 1,800.00 -600.00
400.0000
2,400.00

150.0000
157 ADJUST MONUMENT CASE AND COVER 

17.0000 EACH -62.50 % 400.0000 0.00 % 300.0000 -25.00 %

2,550.00 -4,250.00 6,800.00 0.00 5,100.00 -1,700.00
400.0000
6,800.00

38.0000
158 CEMENT CONC. SIDEWALK 

4625.0000 S.Y. 8.57 % 30.0000 -14.29 % 27.0000 -22.86 %

175,750.00 13,875.00 138,750.00 -23,125.00 124,875.00 -37,000.00
35.0000

161,875.00

50.0000
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

1088.0000 S.Y. 25.00 % 40.0000 0.00 % 37.0000 -7.50 %

54,400.00 10,880.00 43,520.00 0.00 40,256.00 -3,264.00
40.0000

43,520.00

50.0000
160 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

547.0000 S.Y. 25.00 % 40.0000 0.00 % 37.0000 -7.50 %

27,350.00 5,470.00 21,880.00 0.00 20,239.00 -1,641.00
40.0000

21,880.00

50.0000
161 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MODIFIED

283.0000 S.Y. 25.00 % 40.0000 0.00 % 37.0000 -7.50 %

14,150.00 2,830.00 11,320.00 0.00 10,471.00 -849.00
40.0000

11,320.00

50.0000
162 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 MODIFIED

280.0000 S.Y. 25.00 % 40.0000 0.00 % 37.0000 -7.50 %

14,000.00 2,800.00 11,200.00 0.00 10,360.00 -840.00
40.0000

11,200.00

1,250.0000
163 CEMENT CONC. CURB RAMP TYPE PARALLEL  A

32.0000 EACH -26.47 % 1,200.0000 -29.41 % 1,000.0000 -41.18 %

40,000.00 -14,400.00 38,400.00 -16,000.00 32,000.00 -22,400.00
1,700.0000
54,400.00

1,250.0000
164 CEMENT CONC. CURB RAMP TYPE PARALLEL B

23.0000 EACH -26.47 % 1,200.0000 -29.41 % 1,000.0000 -41.18 %

28,750.00 -10,350.00 27,600.00 -11,500.00 23,000.00 -16,100.00
1,700.0000
39,100.00
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OTHER ITEMS

1,300.0000
165 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

2.0000 EACH -18.75 % 1,300.0000 -18.75 % 1,200.0000 -25.00 %

2,600.00 -600.00 2,600.00 -600.00 2,400.00 -800.00
1,600.0000
3,200.00

1,300.0000
166 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

11.0000 EACH -18.75 % 1,300.0000 -18.75 % 1,200.0000 -25.00 %

14,300.00 -3,300.00 14,300.00 -3,300.00 13,200.00 -4,400.00
1,600.0000
17,600.00

1,300.0000
167 CEMENT CONC. CURB RAMP TYPE COMBINATION

12.0000 EACH -48.00 % 1,300.0000 -48.00 % 1,200.0000 -52.00 %

15,600.00 -14,400.00 15,600.00 -14,400.00 14,400.00 -15,600.00
2,500.0000
30,000.00

1,300.0000
168 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

9.0000 EACH -35.00 % 1,200.0000 -40.00 % 1,000.0000 -50.00 %

11,700.00 -6,300.00 10,800.00 -7,200.00 9,000.00 -9,000.00
2,000.0000
18,000.00

65.0000
169 CONC. SLOPE PROTECTION 

402.0000 S.Y. 30.00 % 50.0000 0.00 % 50.0000 0.00 %

26,130.00 6,030.00 20,100.00 0.00 20,100.00 0.00
50.0000

20,100.00

17.0000
170 COATED CHAIN LINK FENCE TYPE 4 

2329.0000 L.F. 13.33 % 18.0000 20.00 % 17.0000 13.33 %

39,593.00 4,658.00 41,922.00 6,987.00 39,593.00 4,658.00
15.0000

34,935.00

200.0000
171 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

29.0000 EACH -4.76 % 200.0000 -4.76 % 200.0000 -4.76 %

5,800.00 -290.00 5,800.00 -290.00 5,800.00 -290.00
210.0000
6,090.00

600.0000
172 DOUBLE 14 FT. COATED CHAIN LINK GATE 

3.0000 EACH -40.00 % 600.0000 -40.00 % 600.0000 -40.00 %

1,800.00 -1,200.00 1,800.00 -1,200.00 1,800.00 -1,200.00
1,000.0000
3,000.00

850.0000
173 DOUBLE 20 FT. COATED CHAIN LINK GATE 

2.0000 EACH -29.17 % 900.0000 -25.00 % 825.0000 -31.25 %

1,700.00 -700.00 1,800.00 -600.00 1,650.00 -750.00
1,200.0000
2,400.00

19.0000
174 CONCRETE MOW STRIP

1907.0000 L.F. 192.31 % 18.0000 176.92 % 15.0000 130.77 %

36,233.00 23,837.50 34,326.00 21,930.50 28,605.00 16,209.50
6.5000

12,395.50

30.0000
175 TEMPORARY FENCING

102.0000 L.F. 500.00 % 15.0000 200.00 % 10.0000 100.00 %

3,060.00 2,550.00 1,530.00 1,020.00 1,020.00 510.00
5.0000
510.00
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35.0000
176 MODULAR BLOCK WALL

141.0000 S.F. 250.00 % 40.0000 300.00 % 40.0000 300.00 %

4,935.00 3,525.00 5,640.00 4,230.00 5,640.00 4,230.00
10.0000
1,410.00

150.0000
177 CONNECTION TO DRAINAGE STRUCTURE 

23.0000 EACH -80.00 % 500.0000 -33.33 % 1,000.0000 33.33 %

3,450.00 -13,800.00 11,500.00 -5,750.00 23,000.00 5,750.00
750.0000
17,250.00

150.0000
178 LOWER MANHOLE

24.0000 EACH -50.00 % 350.0000 16.67 % 1,500.0000 400.00 %

3,600.00 -3,600.00 8,400.00 1,200.00 36,000.00 28,800.00
300.0000
7,200.00

175.0000
179 ADJUST MANHOLE 

45.0000 EACH -61.11 % 400.0000 -11.11 % 500.0000 11.11 %

7,875.00 -12,375.00 18,000.00 -2,250.00 22,500.00 2,250.00
450.0000
20,250.00

2,800.0000
180 MANHOLE 54 IN. DIAM. TYPE 

2.0000 EACH -44.00 % 3,700.0000 -26.00 % 5,000.0000 0.00 %

5,600.00 -4,400.00 7,400.00 -2,600.00 10,000.00 0.00
5,000.0000
10,000.00

150.0000
181 LOWER CATCH BASIN

17.0000 EACH -50.00 % 250.0000 -16.67 % 800.0000 166.67 %

2,550.00 -2,550.00 4,250.00 -850.00 13,600.00 8,500.00
300.0000
5,100.00

175.0000
182 ADJUST CATCH BASIN 

39.0000 EACH -61.11 % 300.0000 -33.33 % 450.0000 0.00 %

6,825.00 -10,725.00 11,700.00 -5,850.00 17,550.00 0.00
450.0000
17,550.00

700.0000
183 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

7.0000 EACH 75.00 % 400.0000 0.00 % 425.0000 6.25 %

4,900.00 2,100.00 2,800.00 0.00 2,975.00 175.00
400.0000
2,800.00

100.0000
184 LOWER VALVE BOX

25.0000 EACH -33.33 % 200.0000 33.33 % 250.0000 66.67 %

2,500.00 -1,250.00 5,000.00 1,250.00 6,250.00 2,500.00
150.0000
3,750.00

150.0000
185 ADJUST VALVE BOX 

36.0000 EACH -40.00 % 300.0000 20.00 % 250.0000 0.00 %

5,400.00 -3,600.00 10,800.00 1,800.00 9,000.00 0.00
250.0000
9,000.00

200.0000
186 ADJUST WATER METER BOX

40.0000 EACH -20.00 % 300.0000 20.00 % 220.0000 -12.00 %

8,000.00 -2,000.00 12,000.00 2,000.00 8,800.00 -1,200.00
250.0000
10,000.00
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187 FORCE ACCOUNT RELOCATE UTILITIES

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

400.0000
188 EXPOSING UTILITIES

63.0000 EACH -50.00 % 95.0000 -88.13 % 500.0000 -37.50 %

25,200.00 -25,200.00 5,985.00 -44,415.00 31,500.00 -18,900.00
800.0000
50,400.00

189 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00
190 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
191 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
192 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,530.00 21,530.00 21,530.0021,530.00
193 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,995.00 1,995.00 1,995.001,995.00
194 SPCC PLAN 

L.S. -92.75 % 44.93 % -27.54 %

250.00 -3,200.00 5,000.00 1,550.00 2,500.00 -950.003,450.00
195 FIELD OFFICE BUILDING 

L.S. -66.67 % 133.33 % 133.33 %

5,000.00 -10,000.00 35,000.00 20,000.00 35,000.00 20,000.0015,000.00

2.5000
196 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

708.0000 S.Y. 25.00 % 3.0000 50.00 % 2.5000 25.00 %

1,770.00 354.00 2,124.00 708.00 1,770.00 354.00
2.0000

1,416.00

150.0000
197 NO TRESPASSING SIGN 

6.0000 EACH 50.00 % 250.0000 150.00 % 25.0000 -75.00 %

900.00 300.00 1,500.00 900.00 150.00 -450.00
100.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MAX J. KUNEY COMPANY
1717 NW ELEVEN MILE AVE 120 N RALPH ST

99202-4795
GRESHAM    OR  970303541 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
198 HEALTH AND SAFETY PLAN 

L.S. -97.50 % -50.00 % -75.00 %

250.00 -9,750.00 5,000.00 -5,000.00 2,500.00 -7,500.0010,000.00
199 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

ADDENDUM NO. 1
200 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,627.00 12,627.00 12,627.0012,627.00

40.0000
201 SLIP RESISTANT LIDS

139.0000 S.F. 100.00 % 20.0000 0.00 % 40.0000 100.00 %

5,560.00 2,780.00 2,780.00 0.00 5,560.00 2,780.00
20.0000
2,780.00

$9,787,325.75 -3.88% $10,230,758.92 0.47% $10,253,994.50 0.70%$10,182,525.01CONTRACT TOTAL

$10,253,994.50$9,787,325.75 $10,230,758.92BASE TOTAL -3.88% 0.47% 0.70%$10,182,525.01



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.06 % 20.03 % -23.61 %

897,562.00 -18,838.05 1,100,000.00 183,599.95 700,000.00 -216,400.05916,400.05

10,000.0000
2 CLEARING AND GRUBBING 

2.6900 ACRE 233.33 % 4,500.0000 50.00 % 19,000.0000 533.33 %

26,900.00 18,830.00 12,105.00 4,035.00 51,110.00 43,040.00
3,000.0000
8,070.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -3.71 % -18.16 % -61.48 %

100,000.00 -3,855.00 85,000.00 -18,855.00 40,000.00 -63,855.00103,855.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
6 REMOVING PORTION OF EXISTING BRIDGE NO. 285/15

L.S. -8.05 % 72.41 % 26.44 %

80,000.00 -7,000.00 150,000.00 63,000.00 110,000.00 23,000.0087,000.00

0.2500
7 REMOVING TEMPORARY PAVEMENT MARKING 

8890.0000 L.F. -75.00 % 0.5000 -50.00 % 1.5000 50.00 %

2,222.50 -6,667.50 4,445.00 -4,445.00 13,335.00 4,445.00
1.0000

8,890.00

0.5500
8 REMOVING PAINT LINE 

4350.0000 L.F. -63.33 % 0.9000 -40.00 % 1.5000 0.00 %

2,392.50 -4,132.50 3,915.00 -2,610.00 6,525.00 0.00
1.5000

6,525.00

2.4500
9 REMOVING PLASTIC LINE 

661.0000 L.F. -2.00 % 3.7000 48.00 % 1.5000 -40.00 %

1,619.45 -33.05 2,445.70 793.20 991.50 -661.00
2.5000

1,652.50
10 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 230.19 % 22.64 % -5.66 %

35,000.00 24,400.00 13,000.00 2,400.00 10,000.00 -600.0010,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

25.0000
11 ROADWAY EXCAVATION INCL. HAUL 

9700.0000 C.Y. 212.50 % 13.0000 62.50 % 20.0000 150.00 %

242,500.00 164,900.00 126,100.00 48,500.00 194,000.00 116,400.00
8.0000

77,600.00

2.0000
12 EMBANKMENT COMPACTION 

2580.0000 C.Y. -60.00 % 3.5000 -30.00 % 7.0000 40.00 %

5,160.00 -7,740.00 9,030.00 -3,870.00 18,060.00 5,160.00
5.0000

12,900.00

DRAINAGE

2,500.0000
13 GRATE INLET TYPE 2 

2.0000 EACH 38.89 % 2,400.0000 33.33 % 3,000.0000 66.67 %

5,000.00 1,400.00 4,800.00 1,200.00 6,000.00 2,400.00
1,800.0000
3,600.00

1,250.0000
14 COMBINATION INLET 

15.0000 EACH 78.57 % 1,000.0000 42.86 % 400.0000 -42.86 %

18,750.00 8,250.00 15,000.00 4,500.00 6,000.00 -4,500.00
700.0000
10,500.00

28.0000
15 CEMENT CONC. GUTTER 

63.0000 L.F. -6.67 % 35.0000 16.67 % 35.0000 16.67 %

1,764.00 -126.00 2,205.00 315.00 2,205.00 315.00
30.0000
1,890.00

56.0000
16 QUARRY SPALLS 

31.0000 C.Y. -30.00 % 65.0000 -18.75 % 80.0000 0.00 %

1,736.00 -744.00 2,015.00 -465.00 2,480.00 0.00
80.0000
2,480.00

3.0000
17 UNDERDRAIN PIPE 6 IN. DIAM. 

786.0000 L.F. -50.00 % 10.0000 66.67 % 15.0000 150.00 %

2,358.00 -2,358.00 7,860.00 3,144.00 11,790.00 7,074.00
6.0000

4,716.00

STORM SEWER

1,700.0000
18 CATCH BASIN TYPE 1L

4.0000 EACH 41.67 % 1,600.0000 33.33 % 1,200.0000 0.00 %

6,800.00 2,000.00 6,400.00 1,600.00 4,800.00 0.00
1,200.0000
4,800.00

1,200.0000
19 CATCH BASIN TYPE 1 

42.0000 EACH 0.00 % 1,100.0000 -8.33 % 1,100.0000 -8.33 %

50,400.00 0.00 46,200.00 -4,200.00 46,200.00 -4,200.00
1,200.0000
50,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

3,000.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH 20.00 % 4,000.0000 60.00 % 3,200.0000 28.00 %

9,000.00 1,500.00 12,000.00 4,500.00 9,600.00 2,100.00
2,500.0000
7,500.00

3,500.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH 0.00 % 3,200.0000 -8.57 % 4,000.0000 14.29 %

3,500.00 0.00 3,200.00 -300.00 4,000.00 500.00
3,500.0000
3,500.00

2.5000
22 TESTING STORM SEWER PIPE 

3769.0000 L.F. 25.00 % 1.6000 -20.00 % 4.0000 100.00 %

9,422.50 1,884.50 6,030.40 -1,507.60 15,076.00 7,538.00
2.0000

7,538.00

52.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

3131.0000 L.F. 23.81 % 59.0000 40.48 % 65.0000 54.76 %

162,812.00 31,310.00 184,729.00 53,227.00 203,515.00 72,013.00
42.0000

131,502.00

60.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

638.0000 L.F. 87.50 % 45.0000 40.63 % 60.0000 87.50 %

38,280.00 17,864.00 28,710.00 8,294.00 38,280.00 17,864.00
32.0000

20,416.00

STRUCTURE

18.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1659.0000 C.Y. 20.00 % 12.0000 -20.00 % 80.0000 433.33 %

29,862.00 4,977.00 19,908.00 -4,977.00 132,720.00 107,835.00
15.0000

24,885.00
26 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -41.81 % 10.08 % -37.10 %

185,000.00 -132,945.00 350,000.00 32,055.00 200,000.00 -117,945.00317,945.00

30.0000
27 GRAVEL BACKFILL FOR WALL 

637.0000 C.Y. -45.45 % 34.0000 -38.18 % 35.0000 -36.36 %

19,110.00 -15,925.00 21,658.00 -13,377.00 22,295.00 -12,740.00
55.0000

35,035.00

1.1000
28 ST. REINF. BAR FOR BRIDGE 

17200.0000 LB. 10.00 % 1.0000 0.00 % 1.6000 60.00 %

18,920.00 1,720.00 17,200.00 0.00 27,520.00 10,320.00
1.0000

17,200.00

1.1000
29 ST. REINF. BAR FOR RETAINING WALL 

27660.0000 LB. 10.00 % 1.0000 0.00 % 1.6000 60.00 %

30,426.00 2,766.00 27,660.00 0.00 44,256.00 16,596.00
1.0000

27,660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

2.7500
30 ST. REINF. BAR FOR STAIRS

2010.0000 LB. 175.00 % 1.0000 0.00 % 1.6000 60.00 %

5,527.50 3,517.50 2,010.00 0.00 3,216.00 1,206.00
1.0000

2,010.00

1,500.0000
31 CONC. CLASS 4000 FOR STAIRS

20.0000 C.Y. 400.00 % 1,700.0000 466.67 % 1,200.0000 300.00 %

30,000.00 24,000.00 34,000.00 28,000.00 24,000.00 18,000.00
300.0000
6,000.00

890.0000
32 CONC. CLASS 4000 FOR BRIDGE 

124.0000 C.Y. 78.00 % 1,200.0000 140.00 % 900.0000 80.00 %

110,360.00 48,360.00 148,800.00 86,800.00 111,600.00 49,600.00
500.0000
62,000.00

715.0000
33 CONC. CLASS 4000 FOR RETAINING WALL 

473.5000 C.Y. 13.49 % 850.0000 34.92 % 600.0000 -4.76 %

338,552.50 40,247.50 402,475.00 104,170.00 284,100.00 -14,205.00
630.0000

298,305.00

625.0000
34 PRESTRESSED CONC. GIRDER U54G5

260.0000 L.F. 4.17 % 800.0000 33.33 % 700.0000 16.67 %

162,500.00 6,500.00 208,000.00 52,000.00 182,000.00 26,000.00
600.0000

156,000.00

1,150.0000
35 PRESTRESSED CONC. GIRDER UF60G5

128.0000 L.F. 84.00 % 1,600.0000 156.00 % 700.0000 12.00 %

147,200.00 67,200.00 204,800.00 124,800.00 89,600.00 9,600.00
625.0000
80,000.00

36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

30.0000
37 MODIFIED CONC. OVERLAY 

1005.0000 C.F. -50.00 % 9.0000 -85.00 % 45.0000 -25.00 %

30,150.00 -30,150.00 9,045.00 -51,255.00 45,225.00 -15,075.00
60.0000

60,300.00

60.0000
38 FINISHING AND CURING MODIFIED CONC. OVERLAY 

894.0000 S.Y. 50.00 % 30.0000 -25.00 % 30.0000 -25.00 %

53,640.00 17,880.00 26,820.00 -8,940.00 26,820.00 -8,940.00
40.0000

35,760.00
39 SUPERSTRUCTURE WENATCHEE AVE OVERPASS BRIDGE NO. 285/15

L.S. 45.00 % 250.00 % 225.00 %

145,000.00 45,000.00 350,000.00 250,000.00 325,000.00 225,000.00100,000.00
40 SUPERSTRUCTURE  PEDESTRIAN BRIDGE NO. 285/15P

L.S. 50.00 % 275.00 % 233.33 %

90,000.00 30,000.00 225,000.00 165,000.00 200,000.00 140,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

275.0000
41 BRIDGE RAILING TYPE WIRE FABRIC FENCE

260.0000 L.F. 57.14 % 250.0000 42.86 % 325.0000 85.71 %

71,500.00 26,000.00 65,000.00 19,500.00 84,500.00 39,000.00
175.0000
45,500.00

70.0000
42 BRIDGE RAILING TYPE BP

443.0000 L.F. -6.67 % 70.0000 -6.67 % 80.0000 6.67 %

31,010.00 -2,215.00 31,010.00 -2,215.00 35,440.00 2,215.00
75.0000

33,225.00

95.0000
43 BRIDGE RAILING TYPE PEDESTRIAN

1143.0000 L.F. -45.71 % 85.0000 -51.43 % 125.0000 -28.57 %

108,585.00 -91,440.00 97,155.00 -102,870.00 142,875.00 -57,150.00
175.0000

200,025.00

150.0000
44 BRIDGE RAILING TYPE STAIR

121.0000 L.F. 0.00 % 125.0000 -16.67 % 160.0000 6.67 %

18,150.00 0.00 15,125.00 -3,025.00 19,360.00 1,210.00
150.0000
18,150.00

100.0000
45 CONCRETE RAIL BASE

625.0000 L.F. 33.33 % 90.0000 20.00 % 125.0000 66.67 %

62,500.00 15,625.00 56,250.00 9,375.00 78,125.00 31,250.00
75.0000

46,875.00

165.0000
46 TRAFFIC BARRIER 

360.0000 L.F. 65.00 % 140.0000 40.00 % 175.0000 75.00 %

59,400.00 23,400.00 50,400.00 14,400.00 63,000.00 27,000.00
100.0000
36,000.00

140.0000
47 PEDESTRIAN BARRIER 

260.0000 L.F. 40.00 % 140.0000 40.00 % 190.0000 90.00 %

36,400.00 10,400.00 36,400.00 10,400.00 49,400.00 23,400.00
100.0000
26,000.00

60.0000
48 SCARIFYING CONC. SURFACE 

894.0000 S.Y. 20.00 % 50.0000 0.00 % 16.0000 -68.00 %

53,640.00 8,940.00 44,700.00 0.00 14,304.00 -30,396.00
50.0000

44,700.00

65.0000
49 REMOVING EXISTING CONCRETE OVERLAY 

894.0000 S.Y. 160.00 % 36.0000 44.00 % 50.0000 100.00 %

58,110.00 35,760.00 32,184.00 9,834.00 44,700.00 22,350.00
25.0000

22,350.00

40.0000
50 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

50.0000 S.F. -80.00 % 175.0000 -12.50 % 155.0000 -22.50 %

2,000.00 -8,000.00 8,750.00 -1,250.00 7,750.00 -2,250.00
200.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC STRIDER CONSTRUCTION CO., INC.
14215 NW 3RD COURT 4721 NORTHWEST DR

VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

265.0000
51 BRIDGE APPROACH SLAB 

455.0000 S.Y. -33.75 % 225.0000 -43.75 % 275.0000 -31.25 %

120,575.00 -61,425.00 102,375.00 -79,625.00 125,125.00 -56,875.00
400.0000

182,000.00

SURFACING

21.0000
52 CRUSHED SURFACING BASE COURSE 

6606.0000 TON 40.00 % 15.7500 5.00 % 40.0000 166.67 %

138,726.00 39,636.00 104,044.50 4,954.50 264,240.00 165,150.00
15.0000

99,090.00

LIQUID ASPHALT
53 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

10,864.00 10,864.00 10,864.0010,864.00

HOT MIX ASPHALT

2.0000
54 PLANING BITUMINOUS PAVEMENT 

25820.0000 S.Y. -20.00 % 3.0000 20.00 % 2.5000 0.00 %

51,640.00 -12,910.00 77,460.00 12,910.00 64,550.00 0.00
2.5000

64,550.00

90.0000
55 HMA FOR PRELEVELING CL. 3/8 IN. PG 76-28

1433.0000 TON 0.00 % 91.0000 1.11 % 95.0000 5.56 %

128,970.00 0.00 130,403.00 1,433.00 136,135.00 7,165.00
90.0000

128,970.00

90.0000
56 HMA CL. 1/2 IN. PG 76-28

9431.0000 TON 20.00 % 91.0000 21.33 % 95.0000 26.67 %

848,790.00 141,465.00 858,221.00 150,896.00 895,945.00 188,620.00
75.0000

707,325.00
57 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,222.00 21,222.00 21,222.0021,222.00
58 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,835.00 13,835.00 13,835.0013,835.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
59 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

67,919.00 67,919.00 67,919.0067,919.00

180.0000
60 COMMERCIAL HMA 

113.0000 TON 44.00 % 185.0000 48.00 % 200.0000 60.00 %

20,340.00 6,215.00 20,905.00 6,780.00 22,600.00 8,475.00
125.0000
14,125.00

40.0000
61 BRIDGE TRANSVERSE JOINT SEAL 

192.0000 L.F. 100.00 % 30.0000 50.00 % 5.0000 -75.00 %

7,680.00 3,840.00 5,760.00 1,920.00 960.00 -2,880.00
20.0000
3,840.00

62 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-15.00 -15.00 -15.00-15.00

IRRIGATION AND WATER DISTRIBUTION
63 IRRIGATION SYSTEM 

L.S. 125.00 % 125.00 % 125.00 %

45,000.00 25,000.00 45,000.00 25,000.00 45,000.00 25,000.0020,000.00
64 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

EROSION CONTROL AND PLANTING

100.0000
65 ESC LEAD 

42.0000 DAY -16.67 % 200.0000 66.67 % 150.0000 25.00 %

4,200.00 -840.00 8,400.00 3,360.00 6,300.00 1,260.00
120.0000
5,040.00

55.0000
66 INLET PROTECTION 

84.0000 EACH -63.33 % 100.0000 -33.33 % 100.0000 -33.33 %

4,620.00 -7,980.00 8,400.00 -4,200.00 8,400.00 -4,200.00
150.0000
12,600.00

140.0000
67 STREET CLEANING 

210.0000 HR  40.00 % 125.0000 25.00 % 125.0000 25.00 %

29,400.00 8,400.00 26,250.00 5,250.00 26,250.00 5,250.00
100.0000
21,000.00
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EROSION CONTROL AND PLANTING

5.2500
68 COMPOST SOCK 

844.0000 L.F. -25.00 % 5.0000 -28.57 % 5.0000 -28.57 %

4,431.00 -1,477.00 4,220.00 -1,688.00 4,220.00 -1,688.00
7.0000

5,908.00
69 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1,800.0000
70 SOIL BINDER OR TACKING AGENT 

0.5900 ACRE 80.00 % 1,800.0000 80.00 % 1,200.0000 20.00 %

1,062.00 472.00 1,062.00 472.00 708.00 118.00
1,000.0000

590.00

3,200.0000
71 SEEDING AND MULCHING TYPE 1

0.3700 ACRE -36.00 % 3,300.0000 -34.00 % 10,000.0000 100.00 %

1,184.00 -666.00 1,221.00 -629.00 3,700.00 1,850.00
5,000.0000
1,850.00

4,300.0000
72 SEEDING AND MULCHING TYPE 2

0.2200 ACRE -14.00 % 4,300.0000 -14.00 % 10,000.0000 100.00 %

946.00 -154.00 946.00 -154.00 2,200.00 1,100.00
5,000.0000
1,100.00

40.0000
73 TOPSOIL TYPE C 

258.0000 C.Y. 0.00 % 37.0000 -7.50 % 75.0000 87.50 %

10,320.00 0.00 9,546.00 -774.00 19,350.00 9,030.00
40.0000

10,320.00

1.0000
74 PREPARATION FOR PLANTING 

11187.0000 S.Y. 257.14 % 1.1000 292.86 % 1.2500 346.43 %

11,187.00 8,054.64 12,305.70 9,173.34 13,983.75 10,851.39
0.2800

3,132.36

180.0000
75 PSIPE JAPANESE ZELKOVIA NO. 5 CONT. 8' HT.

3.0000 EACH 20.00 % 200.0000 33.33 % 175.0000 16.67 %

540.00 90.00 600.00 150.00 525.00 75.00
150.0000
450.00

180.0000
76 PSIPE SUGAR MAPLE NO. 5 CONT. 8' HT.

1.0000 EACH 20.00 % 200.0000 33.33 % 175.0000 16.67 %

180.00 30.00 200.00 50.00 175.00 25.00
150.0000
150.00

180.0000
77 PSIPE AUTUMN BRILLIANCE SERVICEBERRY NO 2 CONT. 6' HT

4.0000 EACH 80.00 % 200.0000 100.00 % 175.0000 75.00 %

720.00 320.00 800.00 400.00 700.00 300.00
100.0000
400.00

180.0000
78 PSIPE CAPITAL FLOWERING PEAR NO. 2 CONT. 6' HT.

25.0000 EACH 80.00 % 200.0000 100.00 % 175.0000 75.00 %

4,500.00 2,000.00 5,000.00 2,500.00 4,375.00 1,875.00
100.0000
2,500.00
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EROSION CONTROL AND PLANTING

180.0000
79 PSIPE GINKO BILOBA NO. 5 CONT. 6' HT

3.0000 EACH 20.00 % 200.0000 33.33 % 175.0000 16.67 %

540.00 90.00 600.00 150.00 525.00 75.00
150.0000
450.00

180.0000
80 PSIPE AMERICAN ELM 'LEWIS & CLARK' DED RESISTANT

1.0000 EACH -10.00 % 200.0000 0.00 % 175.0000 -12.50 %

180.00 -20.00 200.00 0.00 175.00 -25.00
200.0000
200.00

180.0000
81 PSIPE BLOODGOOD JAPANESE MAPLE

1.0000 EACH -10.00 % 200.0000 0.00 % 175.0000 -12.50 %

180.00 -20.00 200.00 0.00 175.00 -25.00
200.0000
200.00

9.0000
82 PSIPE BAR HARBOR JUNIPER NO. 1 CONT.

3721.0000 EACH -43.75 % 10.0000 -37.50 % 10.0000 -37.50 %

33,489.00 -26,047.00 37,210.00 -22,326.00 37,210.00 -22,326.00
16.0000

59,536.00

22,000.0000
83 COMPOST 

0.4500 ACRE 340.00 % 23,000.0000 360.00 % 22,000.0000 340.00 %

9,900.00 7,650.00 10,350.00 8,100.00 9,900.00 7,650.00
5,000.0000
2,250.00

7,500.0000
84 BIORETENTION TREATMENT SOIL MIX

0.3000 ACRE -77.27 % 15,000.0000 -54.55 % 100,000.0000 203.03 %

2,250.00 -7,650.00 4,500.00 -5,400.00 30,000.00 20,100.00
33,000.0000

9,900.00
85 GRASSCRETE SYSTEM

L.S. -17.97 % 14.85 % 14.85 %

5,000.00 -1,095.00 7,000.00 905.00 7,000.00 905.006,095.00

50.0000
86 SOIL AMENDMENT 

659.0000 C.Y. 100.00 % 55.0000 120.00 % 50.0000 100.00 %

32,950.00 16,475.00 36,245.00 19,770.00 32,950.00 16,475.00
25.0000

16,475.00

70.0000
87 BARK OR WOOD CHIP MULCH 

270.0000 C.Y. 94.44 % 75.0000 108.33 % 70.0000 94.44 %

18,900.00 9,180.00 20,250.00 10,530.00 18,900.00 9,180.00
36.0000
9,720.00

6.0000
88 SOD INSTALLATION 

11190.0000 S.Y. 138.10 % 6.0000 138.10 % 6.0000 138.10 %

67,140.00 38,941.20 67,140.00 38,941.20 67,140.00 38,941.20
2.5200

28,198.80

2.2500
89 HIGH VISIBILITY FENCE 

2820.0000 L.F. -35.71 % 2.0000 -42.86 % 3.0000 -14.29 %

6,345.00 -3,525.00 5,640.00 -4,230.00 8,460.00 -1,410.00
3.5000

9,870.00
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EROSION CONTROL AND PLANTING
90 FORCE ACCOUNT LANDSCAPE REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

19.0000
91 CEMENT CONC. TRAFFIC CURB AND GUTTER 

12089.0000 L.F. 35.71 % 16.0000 14.29 % 25.0000 78.57 %

229,691.00 60,445.00 193,424.00 24,178.00 302,225.00 132,979.00
14.0000

169,246.00

20.0000
92 CEMENT CONC. TRAFFIC CURB 

322.0000 L.F. 33.33 % 18.0000 20.00 % 30.0000 100.00 %

6,440.00 1,610.00 5,796.00 966.00 9,660.00 4,830.00
15.0000
4,830.00

20.0000
93 CEMENT CONC. PEDESTRIAN CURB 

1449.0000 L.F. 33.33 % 17.0000 13.33 % 28.0000 86.67 %

28,980.00 7,245.00 24,633.00 2,898.00 40,572.00 18,837.00
15.0000

21,735.00

17.5000
94 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

814.0000 L.F. -50.00 % 26.0000 -25.71 % 20.0000 -42.86 %

14,245.00 -14,245.00 21,164.00 -7,326.00 16,280.00 -12,210.00
35.0000

28,490.00

38.0000
95 BEAM GUARDRAIL TYPE 31 

36.0000 L.F. 111.11 % 36.0000 100.00 % 40.0000 122.22 %

1,368.00 720.00 1,296.00 648.00 1,440.00 792.00
18.0000
648.00

3,250.0000
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -35.00 % 3,200.0000 -36.00 % 3,200.0000 -36.00 %

9,750.00 -5,250.00 9,600.00 -5,400.00 9,600.00 -5,400.00
5,000.0000
15,000.00

2,500.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -16.67 % 2,500.0000 -16.67 % 2,500.0000 -16.67 %

7,500.00 -1,500.00 7,500.00 -1,500.00 7,500.00 -1,500.00
3,000.0000
9,000.00

40.0000
98 PRECAST CONC. BARRIER TYPE 2

614.0000 L.F. -20.79 % 42.0000 -16.83 % 40.0000 -20.79 %

24,560.00 -6,447.00 25,788.00 -5,219.00 24,560.00 -6,447.00
50.5000

31,007.00

185.0000
99 C.I.P. CONCRETE GRADE SEPARATION BARRIER

352.0000 L.F. 85.00 % 200.0000 100.00 % 175.0000 75.00 %

65,120.00 29,920.00 70,400.00 35,200.00 61,600.00 26,400.00
100.0000
35,200.00
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TRAFFIC

270.0000
100 C.I.P. CONCRETE TRANSITION BARRIER

40.0000 L.F. 80.00 % 300.0000 100.00 % 240.0000 60.00 %

10,800.00 4,800.00 12,000.00 6,000.00 9,600.00 3,600.00
150.0000
6,000.00

10.0000
101 TEMPORARY CONC. BARRIER 

1687.0000 L.F. -54.55 % 8.0000 -63.64 % 10.0000 -54.55 %

16,870.00 -20,244.00 13,496.00 -23,618.00 16,870.00 -20,244.00
22.0000

37,114.00

2,500.0000
102 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -44.44 % 2,500.0000 -44.44 % 2,500.0000 -44.44 %

15,000.00 -12,000.00 15,000.00 -12,000.00 15,000.00 -12,000.00
4,500.0000
27,000.00

25,000.0000
103 PERMANENT IMPACT ATTENUATOR 

3.0000 EACH 25.00 % 24,000.0000 20.00 % 25,000.0000 25.00 %

75,000.00 15,000.00 72,000.00 12,000.00 75,000.00 15,000.00
20,000.0000
60,000.00

1,250.0000
104 RESETTING IMPACT ATTENUATOR 

6.0000 EACH 25.00 % 1,300.0000 30.00 % 1,300.0000 30.00 %

7,500.00 1,500.00 7,800.00 1,800.00 7,800.00 1,800.00
1,000.0000
6,000.00

50.0000
105 MANUFACTURED WHEEL STOP

20.0000 EACH -75.00 % 50.0000 -75.00 % 50.0000 -75.00 %

1,000.00 -3,000.00 1,000.00 -3,000.00 1,000.00 -3,000.00
200.0000
4,000.00

1.2500
106 PLASTIC LINE 

47756.0000 L.F. -37.50 % 1.2000 -40.00 % 1.5000 -25.00 %

59,695.00 -35,817.00 57,307.20 -38,204.80 71,634.00 -23,878.00
2.0000

95,512.00

2.5000
107 PLASTIC WIDE LINE 

609.0000 L.F. -16.67 % 2.5000 -16.67 % 3.5000 16.67 %

1,522.50 -304.50 1,522.50 -304.50 2,131.50 304.50
3.0000

1,827.00

2.5000
108 PLASTIC WIDE LANE LINE 

4446.0000 L.F. -28.57 % 2.5000 -28.57 % 3.5000 0.00 %

11,115.00 -4,446.00 11,115.00 -4,446.00 15,561.00 0.00
3.5000

15,561.00

6.0000
109 PLASTIC CROSSWALK LINE 

3030.0000 S.F. 4.35 % 6.0000 4.35 % 9.0000 56.52 %

18,180.00 757.50 18,180.00 757.50 27,270.00 9,847.50
5.7500

17,422.50

10.0000
110 PLASTIC STOP LINE 

847.0000 L.F. 11.11 % 10.0000 11.11 % 8.0000 -11.11 %

8,470.00 847.00 8,470.00 847.00 6,776.00 -847.00
9.0000

7,623.00
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TRAFFIC

160.0000
111 PLASTIC TRAFFIC ARROW 

63.0000 EACH 23.08 % 155.0000 19.23 % 150.0000 15.38 %

10,080.00 1,890.00 9,765.00 1,575.00 9,450.00 1,260.00
130.0000
8,190.00

50.0000
112 PLASTIC TRAFFIC LETTER 

79.0000 EACH -23.08 % 49.0000 -24.62 % 60.0000 -7.69 %

3,950.00 -1,185.00 3,871.00 -1,264.00 4,740.00 -395.00
65.0000
5,135.00

190.0000
113 PLASTIC ACCESS PARKING SPACE SYMBOL 

1.0000 EACH 26.67 % 200.0000 33.33 % 300.0000 100.00 %

190.00 40.00 200.00 50.00 300.00 150.00
150.0000
150.00

0.5000
114 TEMPORARY PAVEMENT MARKING 

100722.0000 L.F. 233.33 % 0.5000 233.33 % 1.5000 900.00 %

50,361.00 35,252.70 50,361.00 35,252.70 151,083.00 135,974.70
0.1500

15,108.30
115 PERMANENT SIGNING 

L.S. 28.66 % -3.51 % 28.66 %

200,000.00 44,547.00 150,000.00 -5,453.00 200,000.00 44,547.00155,453.00
116 SIGN BRIDGE NO. 1

L.S. 1.69 % 27.12 % -6.78 %

120,000.00 2,000.00 150,000.00 32,000.00 110,000.00 -8,000.00118,000.00
117 SIGN BRIDGE NO. 2

L.S. -4.46 % -4.46 % -7.64 %

150,000.00 -7,000.00 150,000.00 -7,000.00 145,000.00 -12,000.00157,000.00
118 SIGN BRIDGE NO. 3

L.S. -7.22 % 3.09 % -9.79 %

180,000.00 -14,000.00 200,000.00 6,000.00 175,000.00 -19,000.00194,000.00
119 SIGN BRIDGE NO. 4

L.S. 0.56 % -2.23 % -5.03 %

180,000.00 1,000.00 175,000.00 -4,000.00 170,000.00 -9,000.00179,000.00
120 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 36.36 % 25.00 % 36.36 %

60,000.00 16,000.00 55,000.00 11,000.00 60,000.00 16,000.0044,000.00
121 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 30.00 % 10.00 % 20.00 %

65,000.00 15,000.00 55,000.00 5,000.00 60,000.00 10,000.0050,000.00
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TRAFFIC
122 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 36.36 % 25.00 % 36.36 %

60,000.00 16,000.00 55,000.00 11,000.00 60,000.00 16,000.0044,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00 % 42.86 % 7.14 %

7,000.00 0.00 10,000.00 3,000.00 7,500.00 500.007,000.00
124 ILLUMINATION SYSTEM NO. 1

L.S. -15.82 % -25.93 % -22.56 %

125,000.00 -23,500.00 110,000.00 -38,500.00 115,000.00 -33,500.00148,500.00
125 ILLUMINATION SYSTEM NO. 2

L.S. -14.47 % -27.63 % -17.76 %

130,000.00 -22,000.00 110,000.00 -42,000.00 125,000.00 -27,000.00152,000.00
126 ILLUMINATION SYSTEM NO. 3

L.S. -33.77 % -53.64 % -33.77 %

50,000.00 -25,500.00 35,000.00 -40,500.00 50,000.00 -25,500.0075,500.00
127 ILLUMINATION SYSTEM NO. 4

L.S. -12.50 % -6.25 % -12.50 %

70,000.00 -10,000.00 75,000.00 -5,000.00 70,000.00 -10,000.0080,000.00
128 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -36.14 % -53.56 % -46.30 %

220,000.00 -124,500.00 160,000.00 -184,500.00 185,000.00 -159,500.00344,500.00
129 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. 55.34 % 0.32 % 16.50 %

240,000.00 85,500.00 155,000.00 500.00 180,000.00 25,500.00154,500.00
130 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. 37.50 % 15.63 % 31.25 %

220,000.00 60,000.00 185,000.00 25,000.00 210,000.00 50,000.00160,000.00
131 TRAFFIC SIGNAL SYSTEM NO. 4

L.S. 61.29 % -3.23 % 12.90 %

250,000.00 95,000.00 150,000.00 -5,000.00 175,000.00 20,000.00155,000.00
132 REMOVING SIGNAL SYSTEMS

L.S. -79.80 % -19.19 % -9.09 %

10,000.00 -39,500.00 40,000.00 -9,500.00 45,000.00 -4,500.0049,500.00
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133 ITS NO. 1

L.S. -63.93 % 40.98 % 57.38 %

55,000.00 -97,500.00 215,000.00 62,500.00 240,000.00 87,500.00152,500.00
134 ITS NO. 2

L.S. 20.88 % -17.58 % -8.42 %

330,000.00 57,000.00 225,000.00 -48,000.00 250,000.00 -23,000.00273,000.00
135 ITS NO. 3

L.S. 45.99 % 82.48 % 82.48 %

20,000.00 6,300.00 25,000.00 11,300.00 25,000.00 11,300.0013,700.00
136 ITS NO. 4

L.S. 5.93 % 48.31 % 48.31 %

25,000.00 1,400.00 35,000.00 11,400.00 35,000.00 11,400.0023,600.00
137 ITS NO. 5

L.S. 267.35 % 2.04 % 2.04 %

90,000.00 65,500.00 25,000.00 500.00 25,000.00 500.0024,500.00
138 ITS NO. 6

L.S. 8.70 % 52.17 % 52.17 %

25,000.00 2,000.00 35,000.00 12,000.00 35,000.00 12,000.0023,000.00
139 ITS NO. 7

L.S. 233.33 % 182.05 % 220.51 %

130,000.00 91,000.00 110,000.00 71,000.00 125,000.00 86,000.0039,000.00
140 ITS NO. 8

L.S. 226.92 % 92.31 % 111.54 %

85,000.00 59,000.00 50,000.00 24,000.00 55,000.00 29,000.0026,000.00
141 ITS NO. 9

L.S. -72.66 % -10.16 % 5.47 %

35,000.00 -93,000.00 115,000.00 -13,000.00 135,000.00 7,000.00128,000.00
142 ITS NO.10

L.S. -4.58 % -65.65 % -58.02 %

125,000.00 -6,000.00 45,000.00 -86,000.00 55,000.00 -76,000.00131,000.00

18.0000
143 CONDUIT PIPE 2 IN. DIAM. 

800.0000 L.F. 80.00 % 36.0000 260.00 % 40.0000 300.00 %

14,400.00 6,400.00 28,800.00 20,800.00 32,000.00 24,000.00
10.0000
8,000.00
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1.7500
144 PORTABLE CHANGEABLE MESSAGE SIGN 

10500.0000 HR  -41.67 % 2.0000 -33.33 % 4.0000 33.33 %

18,375.00 -13,125.00 21,000.00 -10,500.00 42,000.00 10,500.00
3.0000

31,500.00
145 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -43.05 % -10.50 % -18.64 %

350,000.00 -264,554.00 550,000.00 -64,554.00 500,000.00 -114,554.00614,554.00

18.0000
146 CONSTRUCTION SIGNS CLASS A 

1471.0000 S.F. 20.00 % 20.0000 33.33 % 15.0000 0.00 %

26,478.00 4,413.00 29,420.00 7,355.00 22,065.00 0.00
15.0000

22,065.00
147 PEDESTRIAN TRAFFIC CONTROL 

L.S. 40.00 % -75.00 % 0.00 %

28,000.00 8,000.00 5,000.00 -15,000.00 20,000.00 0.0020,000.00

OTHER ITEMS
148 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.0054,000.00
149 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.0000
150 SHORING OR EXTRA EXCAVATION CLASS B 

9918.0000 S.F. -50.00 % 0.6000 -70.00 % 0.5000 -75.00 %

9,918.00 -9,918.00 5,950.80 -13,885.20 4,959.00 -14,877.00
2.0000

19,836.00

45.0000
151 GRAVEL BACKFILL FOR DRAIN 

59.0000 C.Y. 28.57 % 46.0000 31.43 % 50.0000 42.86 %

2,655.00 590.00 2,714.00 649.00 2,950.00 885.00
35.0000
2,065.00

152 CURE BOX 
L.S. 400.00 % 100.00 % 0.00 %

10,000.00 8,000.00 4,000.00 2,000.00 2,000.00 0.002,000.00

600.0000
153 PLUGGING EXISTING PIPE 

1.0000 EACH 200.00 % 1,300.0000 550.00 % 500.0000 150.00 %

600.00 400.00 1,300.00 1,100.00 500.00 300.00
200.0000
200.00
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154 STRUCTURE SURVEYING 

L.S. -37.50 % -50.00 % -50.00 %

25,000.00 -15,000.00 20,000.00 -20,000.00 20,000.00 -20,000.0040,000.00

500.0000
155 MONUMENT CASE, COVER, AND PIPE 

4.0000 EACH -33.33 % 400.0000 -46.67 % 500.0000 -33.33 %

2,000.00 -1,000.00 1,600.00 -1,400.00 2,000.00 -1,000.00
750.0000
3,000.00

250.0000
156 LOWER MONUMENT CASE AND COVER

6.0000 EACH -37.50 % 200.0000 -50.00 % 300.0000 -25.00 %

1,500.00 -900.00 1,200.00 -1,200.00 1,800.00 -600.00
400.0000
2,400.00

250.0000
157 ADJUST MONUMENT CASE AND COVER 

17.0000 EACH -37.50 % 300.0000 -25.00 % 300.0000 -25.00 %

4,250.00 -2,550.00 5,100.00 -1,700.00 5,100.00 -1,700.00
400.0000
6,800.00

26.0000
158 CEMENT CONC. SIDEWALK 

4625.0000 S.Y. -25.71 % 32.0000 -8.57 % 45.0000 28.57 %

120,250.00 -41,625.00 148,000.00 -13,875.00 208,125.00 46,250.00
35.0000

161,875.00

36.0000
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

1088.0000 S.Y. -10.00 % 42.0000 5.00 % 70.0000 75.00 %

39,168.00 -4,352.00 45,696.00 2,176.00 76,160.00 32,640.00
40.0000

43,520.00

36.0000
160 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

547.0000 S.Y. -10.00 % 43.0000 7.50 % 70.0000 75.00 %

19,692.00 -2,188.00 23,521.00 1,641.00 38,290.00 16,410.00
40.0000

21,880.00

36.0000
161 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MODIFIED

283.0000 S.Y. -10.00 % 43.0000 7.50 % 70.0000 75.00 %

10,188.00 -1,132.00 12,169.00 849.00 19,810.00 8,490.00
40.0000

11,320.00

36.0000
162 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 MODIFIED

280.0000 S.Y. -10.00 % 43.0000 7.50 % 70.0000 75.00 %

10,080.00 -1,120.00 12,040.00 840.00 19,600.00 8,400.00
40.0000

11,200.00

950.0000
163 CEMENT CONC. CURB RAMP TYPE PARALLEL  A

32.0000 EACH -44.12 % 1,000.0000 -41.18 % 1,600.0000 -5.88 %

30,400.00 -24,000.00 32,000.00 -22,400.00 51,200.00 -3,200.00
1,700.0000
54,400.00

950.0000
164 CEMENT CONC. CURB RAMP TYPE PARALLEL B

23.0000 EACH -44.12 % 1,000.0000 -41.18 % 1,400.0000 -17.65 %

21,850.00 -17,250.00 23,000.00 -16,100.00 32,200.00 -6,900.00
1,700.0000
39,100.00
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1,050.0000
165 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

2.0000 EACH -34.38 % 1,100.0000 -31.25 % 2,000.0000 25.00 %

2,100.00 -1,100.00 2,200.00 -1,000.00 4,000.00 800.00
1,600.0000
3,200.00

1,050.0000
166 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

11.0000 EACH -34.38 % 1,100.0000 -31.25 % 1,400.0000 -12.50 %

11,550.00 -6,050.00 12,100.00 -5,500.00 15,400.00 -2,200.00
1,600.0000
17,600.00

1,050.0000
167 CEMENT CONC. CURB RAMP TYPE COMBINATION

12.0000 EACH -58.00 % 1,100.0000 -56.00 % 1,700.0000 -32.00 %

12,600.00 -17,400.00 13,200.00 -16,800.00 20,400.00 -9,600.00
2,500.0000
30,000.00

950.0000
168 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

9.0000 EACH -52.50 % 1,000.0000 -50.00 % 1,400.0000 -30.00 %

8,550.00 -9,450.00 9,000.00 -9,000.00 12,600.00 -5,400.00
2,000.0000
18,000.00

45.0000
169 CONC. SLOPE PROTECTION 

402.0000 S.Y. -10.00 % 45.0000 -10.00 % 75.0000 50.00 %

18,090.00 -2,010.00 18,090.00 -2,010.00 30,150.00 10,050.00
50.0000

20,100.00

17.0000
170 COATED CHAIN LINK FENCE TYPE 4 

2329.0000 L.F. 13.33 % 17.0000 13.33 % 18.0000 20.00 %

39,593.00 4,658.00 39,593.00 4,658.00 41,922.00 6,987.00
15.0000

34,935.00

200.0000
171 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

29.0000 EACH -4.76 % 200.0000 -4.76 % 200.0000 -4.76 %

5,800.00 -290.00 5,800.00 -290.00 5,800.00 -290.00
210.0000
6,090.00

600.0000
172 DOUBLE 14 FT. COATED CHAIN LINK GATE 

3.0000 EACH -40.00 % 600.0000 -40.00 % 625.0000 -37.50 %

1,800.00 -1,200.00 1,800.00 -1,200.00 1,875.00 -1,125.00
1,000.0000
3,000.00

850.0000
173 DOUBLE 20 FT. COATED CHAIN LINK GATE 

2.0000 EACH -29.17 % 850.0000 -29.17 % 900.0000 -25.00 %

1,700.00 -700.00 1,700.00 -700.00 1,800.00 -600.00
1,200.0000
2,400.00

20.0000
174 CONCRETE MOW STRIP

1907.0000 L.F. 207.69 % 18.0000 176.92 % 25.0000 284.62 %

38,140.00 25,744.50 34,326.00 21,930.50 47,675.00 35,279.50
6.5000

12,395.50

10.0000
175 TEMPORARY FENCING

102.0000 L.F. 100.00 % 5.0000 0.00 % 5.0000 0.00 %

1,020.00 510.00 510.00 0.00 510.00 0.00
5.0000
510.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

45.0000
176 MODULAR BLOCK WALL

141.0000 S.F. 350.00 % 37.0000 270.00 % 40.0000 300.00 %

6,345.00 4,935.00 5,217.00 3,807.00 5,640.00 4,230.00
10.0000
1,410.00

600.0000
177 CONNECTION TO DRAINAGE STRUCTURE 

23.0000 EACH -20.00 % 975.0000 30.00 % 750.0000 0.00 %

13,800.00 -3,450.00 22,425.00 5,175.00 17,250.00 0.00
750.0000
17,250.00

475.0000
178 LOWER MANHOLE

24.0000 EACH 58.33 % 1,600.0000 433.33 % 400.0000 33.33 %

11,400.00 4,200.00 38,400.00 31,200.00 9,600.00 2,400.00
300.0000
7,200.00

550.0000
179 ADJUST MANHOLE 

45.0000 EACH 22.22 % 500.0000 11.11 % 400.0000 -11.11 %

24,750.00 4,500.00 22,500.00 2,250.00 18,000.00 -2,250.00
450.0000
20,250.00

3,500.0000
180 MANHOLE 54 IN. DIAM. TYPE 

2.0000 EACH -30.00 % 4,500.0000 -10.00 % 3,000.0000 -40.00 %

7,000.00 -3,000.00 9,000.00 -1,000.00 6,000.00 -4,000.00
5,000.0000
10,000.00

350.0000
181 LOWER CATCH BASIN

17.0000 EACH 16.67 % 800.0000 166.67 % 350.0000 16.67 %

5,950.00 850.00 13,600.00 8,500.00 5,950.00 850.00
300.0000
5,100.00

500.0000
182 ADJUST CATCH BASIN 

39.0000 EACH 11.11 % 450.0000 0.00 % 200.0000 -55.56 %

19,500.00 1,950.00 17,550.00 0.00 7,800.00 -9,750.00
450.0000
17,550.00

350.0000
183 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

7.0000 EACH -12.50 % 400.0000 0.00 % 600.0000 50.00 %

2,450.00 -350.00 2,800.00 0.00 4,200.00 1,400.00
400.0000
2,800.00

200.0000
184 LOWER VALVE BOX

25.0000 EACH 33.33 % 250.0000 66.67 % 250.0000 66.67 %

5,000.00 1,250.00 6,250.00 2,500.00 6,250.00 2,500.00
150.0000
3,750.00

250.0000
185 ADJUST VALVE BOX 

36.0000 EACH 0.00 % 250.0000 0.00 % 250.0000 0.00 %

9,000.00 0.00 9,000.00 0.00 9,000.00 0.00
250.0000
9,000.00

550.0000
186 ADJUST WATER METER BOX

40.0000 EACH 120.00 % 210.0000 -16.00 % 250.0000 0.00 %

22,000.00 12,000.00 8,400.00 -1,600.00 10,000.00 0.00
250.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B007 REVISION NO : BIDS OPENED ON : Jun 14 2012 
CONTRACT NO :008310 REGION NO : 2 AWARDED ON : Jun 18 2012 
VERSION NO :3 WORK ORDER# : XL2591
HWY :SR 000,028,285
TITLE :SR 285

W. END OF GEORGE SELLAR BRIDGE
INTERSECTION IMPROVEMENTS
12B007

PROJECT :
COUNTY(S) :CHELAN,DOUGLAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/23/2012
11:13

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.
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VANCOUVER   WA  986855760 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
187 FORCE ACCOUNT RELOCATE UTILITIES

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

450.0000
188 EXPOSING UTILITIES

63.0000 EACH -43.75 % 475.0000 -40.63 % 350.0000 -56.25 %

28,350.00 -22,050.00 29,925.00 -20,475.00 22,050.00 -28,350.00
800.0000
50,400.00

189 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00
190 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
191 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
192 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,530.00 21,530.00 21,530.0021,530.00
193 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,995.00 1,995.00 1,995.001,995.00
194 SPCC PLAN 

L.S. -56.52 % -85.51 % -71.01 %

1,500.00 -1,950.00 500.00 -2,950.00 1,000.00 -2,450.003,450.00
195 FIELD OFFICE BUILDING 

L.S. -40.00 % 0.00 % 0.00 %

9,000.00 -6,000.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.5000
196 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

708.0000 S.Y. -25.00 % 2.7500 37.50 % 4.0000 100.00 %

1,062.00 -354.00 1,947.00 531.00 2,832.00 1,416.00
2.0000

1,416.00

100.0000
197 NO TRESPASSING SIGN 

6.0000 EACH 0.00 % 125.0000 25.00 % 75.0000 -25.00 %

600.00 0.00 750.00 150.00 450.00 -150.00
100.0000
600.00
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198 HEALTH AND SAFETY PLAN 

L.S. -75.00 % -60.00 % -65.00 %

2,500.00 -7,500.00 4,000.00 -6,000.00 3,500.00 -6,500.0010,000.00
199 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

ADDENDUM NO. 1
200 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,627.00 12,627.00 12,627.0012,627.00

25.0000
201 SLIP RESISTANT LIDS

139.0000 S.F. 25.00 % 45.0000 125.00 % 45.0000 125.00 %

3,475.00 695.00 6,255.00 3,475.00 6,255.00 3,475.00
20.0000
2,780.00

$10,536,900.45 3.48% $11,118,508.80 9.19% $11,383,947.75 11.80%$10,182,525.01CONTRACT TOTAL

$11,383,947.75$10,536,900.45 $11,118,508.80BASE TOTAL 3.48% 9.19% 11.80%$10,182,525.01


