
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. WILDISH STANDARD PAVING CO.
8404 S 196TH ST 3600 WILDISH LANE
KENT WA  98031-1884 97408-4616
SEATTLE   WA  981680697 EUGENE   OR  974040047
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % 18.00 % 19.30 %

1,000,000.00 0.00 1,180,000.00 180,000.00 1,193,000.00 193,000.001,000,000.00

10,000.0000
2 CLEARING AND GRUBBING 

5.7000 ACRE -41.67 % 20,000.0000 16.66 % 3,000.0000 -82.50 %

57,000.00 -40,723.31 114,000.00 16,276.69 17,100.00 -80,623.31
17,144.4400
97,723.31

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 56.71 % 69.24 % 4.47 %

150,000.00 54,280.00 162,000.00 66,280.00 100,000.00 4,280.0095,720.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

58,000.00 58,000.00 58,000.0058,000.00
5 PARTIAL STRUCTURE REMOVAL

L.S. 273.33 % -10.00 % 316.67 %

112,000.00 82,000.00 27,000.00 -3,000.00 125,000.00 95,000.0030,000.00

5.0000
6 REMOVING GUARDRAIL 

2604.0000 L.F. 11.86 % 3.0000 -32.89 % 4.0000 -10.51 %

13,020.00 1,380.12 7,812.00 -3,827.88 10,416.00 -1,223.88
4.4700

11,639.88

600.0000
7 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 66.11 % 225.0000 -37.71 % 300.0000 -16.94 %

2,400.00 955.20 900.00 -544.80 1,200.00 -244.80
361.2000
1,444.80

7.0000
8 REMOVING CABLE BARRIER

12775.0000 L.F. 108.96 % 3.0000 -10.45 % 3.5000 4.48 %

89,425.00 46,628.75 38,325.00 -4,471.25 44,712.50 1,916.25
3.3500

42,796.25

0.5000
9 REMOVING PAINT LINE 

59770.0000 L.F. -1.96 % 0.5000 -1.96 % 0.6000 17.65 %

29,885.00 -597.70 29,885.00 -597.70 35,862.00 5,379.30
0.5100

30,482.70

0.6000
10 REMOVING PLASTIC LINE 

29400.0000 L.F. -20.00 % 0.6000 -20.00 % 0.7100 -5.33 %

17,640.00 -4,410.00 17,640.00 -4,410.00 20,874.00 -1,176.00
0.7500

22,050.00

150.0000
11 REMOVING PAINTED TRAFFIC MARKING 

67.0000 EACH -4.66 % 150.0000 -4.66 % 150.0000 -4.66 %

10,050.00 -491.11 10,050.00 -491.11 10,050.00 -491.11
157.3300
10,541.11
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PREPARATION

150.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

10.0000 EACH 3.45 % 150.0000 3.45 % 150.0000 3.45 %

1,500.00 50.00 1,500.00 50.00 1,500.00 50.00
145.0000
1,450.00

13 REMOVING RECESSED PAVEMENT MARKER
L.S. 33.63 % 33.63 % 67.04 %

1,200.00 302.00 1,200.00 302.00 1,500.00 602.00898.00

GRADING
14 TEMPORARY CROSSOVER REMOVAL

L.S. -20.00 % 225.00 % 200.00 %

16,000.00 -4,000.00 65,000.00 45,000.00 60,000.00 40,000.0020,000.00
15 EARTHWORK

L.S. -21.62 % 6.99 % -5.94 %

1,000,000.00 -275,814.00 1,365,000.00 89,186.00 1,200,000.00 -75,814.001,275,814.00

DRAINAGE

100.0000
16 CATCH BASIN PROTECTION

2.0000 EACH -85.40 % 125.0000 -81.75 % 250.0000 -63.50 %

200.00 -1,170.00 250.00 -1,120.00 500.00 -870.00
685.0000
1,370.00

2,600.0000
17 GRATE INLET TYPE 2 

3.0000 EACH -4.19 % 3,300.0000 21.60 % 3,000.0000 10.55 %

7,800.00 -341.25 9,900.00 1,758.75 9,000.00 858.75
2,713.7500
8,141.25

3,700.0000
18 DROP INLET TYPE 1 

4.0000 EACH 4.91 % 4,325.0000 22.64 % 3,500.0000 -0.76 %

14,800.00 693.32 17,300.00 3,193.32 14,000.00 -106.68
3,526.6700
14,106.68

21.0000
19 STREAMBED SEDIMENT 

1425.0000 TON -36.15 % 35.0000 6.42 % 58.0000 76.35 %

29,925.00 -16,943.25 49,875.00 3,006.75 82,650.00 35,781.75
32.8900

46,868.25

36.0000
20 STREAMBED COBBLES 6 IN. 

2250.0000 TON -19.96 % 40.0000 -11.07 % 52.0000 15.61 %

81,000.00 -20,205.00 90,000.00 -11,205.00 117,000.00 15,795.00
44.9800

101,205.00
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36.0000
21 STREAMBED COBBLES 12 IN. 

760.0000 TON 2.53 % 40.0000 13.93 % 52.0000 48.11 %

27,360.00 676.40 30,400.00 3,716.40 39,520.00 12,836.40
35.1100

26,683.60

65.0000
22 STREAMBED BOULDER ONE MAN 

450.0000 TON 18.63 % 75.0000 36.89 % 60.0000 9.51 %

29,250.00 4,594.50 33,750.00 9,094.50 27,000.00 2,344.50
54.7900

24,655.50

55.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

236.0000 TON 12.24 % 50.0000 2.04 % 55.0000 12.24 %

12,980.00 1,416.00 11,800.00 236.00 12,980.00 1,416.00
49.0000

11,564.00

35.0000
24 QUARRY SPALLS 

83.4000 TON -25.91 % 55.0000 16.43 % 30.0000 -36.49 %

2,919.00 -1,020.82 4,587.00 647.18 2,502.00 -1,437.82
47.2400
3,939.82

21.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

781.0000 L.F. -5.11 % 15.0000 -32.22 % 30.0000 35.56 %

16,401.00 -882.53 11,715.00 -5,568.53 23,430.00 6,146.47
22.1300

17,283.53

24.0000
26 DRAIN PIPE 6 IN. DIAM. 

264.0000 L.F. -15.79 % 16.6500 -41.58 % 36.0000 26.32 %

6,336.00 -1,188.00 4,395.60 -3,128.40 9,504.00 1,980.00
28.5000
7,524.00

60.0000
27 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

10.0000 L.F. 40.81 % 55.1500 29.43 % 70.0000 64.28 %

600.00 173.90 551.50 125.40 700.00 273.90
42.6100
426.10

70.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

32.0000 L.F. -15.09 % 65.0000 -21.15 % 100.0000 21.30 %

2,240.00 -398.08 2,080.00 -558.08 3,200.00 561.92
82.4400
2,638.08

40.0000
29 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

330.0000 L.F. -46.19 % 65.0500 -12.50 % 15.0000 -79.82 %

13,200.00 -11,332.20 21,466.50 -3,065.70 4,950.00 -19,582.20
74.3400

24,532.20
30 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

1,000.0000
31 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -50.00 % 2,250.0000 12.50 % 1,500.0000 -25.00 %

5,000.00 -5,000.00 11,250.00 1,250.00 7,500.00 -2,500.00
2,000.0000
10,000.00
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DRAINAGE

1,000.0000
32 LARGE WOODY MATERIAL (LWM) TYPE B

4.0000 EACH -33.33 % 1,000.0000 -33.33 % 1,000.0000 -33.33 %

4,000.00 -2,000.00 4,000.00 -2,000.00 4,000.00 -2,000.00
1,500.0000
6,000.00

1,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE C

1.0000 EACH -66.67 % 4,500.0000 50.00 % 3,500.0000 16.67 %

1,000.00 -2,000.00 4,500.00 1,500.00 3,500.00 500.00
3,000.0000
3,000.00

1,000.0000
34 LARGE WOODY MATERIAL (LWM) TYPE D

5.0000 EACH -50.00 % 3,800.0000 90.00 % 1,500.0000 -25.00 %

5,000.00 -5,000.00 19,000.00 9,000.00 7,500.00 -2,500.00
2,000.0000
10,000.00

1,000.0000
35 LARGE WOODY MATERIAL (LWM) TYPE E

3.0000 EACH -66.67 % 4,500.0000 50.00 % 3,500.0000 16.67 %

3,000.00 -6,000.00 13,500.00 4,500.00 10,500.00 1,500.00
3,000.0000
9,000.00

1,000.0000
36 LARGE WOODY MATERIAL (LWM) TYPE F

2.0000 EACH -75.00 % 5,600.0000 40.00 % 3,500.0000 -12.50 %

2,000.00 -6,000.00 11,200.00 3,200.00 7,000.00 -1,000.00
4,000.0000
8,000.00

STORM SEWER

1,000.0000
37 CATCH BASIN TYPE 1 

4.0000 EACH -39.96 % 1,140.0000 -31.55 % 2,000.0000 20.08 %

4,000.00 -2,662.24 4,560.00 -2,102.24 8,000.00 1,337.76
1,665.5600
6,662.24

4.0000
38 TESTING STORM SEWER PIPE 

170.0000 L.F. -25.51 % 5.0000 -6.89 % 10.0000 86.22 %

680.00 -232.90 850.00 -62.90 1,700.00 787.10
5.3700
912.90

50.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

69.0000 L.F. 33.51 % 55.1500 47.26 % 50.0000 33.51 %

3,450.00 865.95 3,805.35 1,221.30 3,450.00 865.95
37.4500
2,584.05

60.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

101.0000 L.F. -7.41 % 65.0000 0.31 % 60.0000 -7.41 %

6,060.00 -484.80 6,565.00 20.20 6,060.00 -484.80
64.8000
6,544.80
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STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -68.50 % -51.96 % -91.34 %

200,000.00 -434,940.00 305,000.00 -329,940.00 55,000.00 -579,940.00634,940.00

750.0000
42 CONSTRUCTING 5 FT. DIAM SHAFT 

540.0000 L.F. -11.76 % 950.0000 11.76 % 1,200.0000 41.18 %

405,000.00 -54,000.00 513,000.00 54,000.00 648,000.00 189,000.00
850.0000

459,000.00

800.0000
43 CONSTRUCTING 6 FT. DIAM SHAFT 

606.0000 L.F. -33.33 % 1,105.0000 -7.92 % 1,300.0000 8.33 %

484,800.00 -242,400.00 669,630.00 -57,570.00 787,800.00 60,600.00
1,200.0000
727,200.00

1.0000
44 ST. REINF. BAR FOR BRIDGE 

159858.0000 LB. -9.09 % 0.9500 -13.64 % 0.8500 -22.73 %

159,858.00 -15,985.80 151,865.10 -23,978.70 135,879.30 -39,964.50
1.1000

175,843.80

800.0000
45 QA SHAFT TEST 

24.0000 EACH -20.00 % 756.0000 -24.40 % 4,000.0000 300.00 %

19,200.00 -4,800.00 18,144.00 -5,856.00 96,000.00 72,000.00
1,000.0000
24,000.00

600.0000
46 CONC. CLASS 4000 FOR BRIDGE 

1071.0000 C.Y. -7.69 % 560.0000 -13.85 % 600.0000 -7.69 %

642,600.00 -53,550.00 599,760.00 -96,390.00 642,600.00 -53,550.00
650.0000

696,150.00

250.0000
47 PRESTRESSED CONC. GIRDER - WF50G

864.0000 L.F. -9.09 % 341.5000 24.18 % 425.0000 54.55 %

216,000.00 -21,600.00 295,056.00 57,456.00 367,200.00 129,600.00
275.0000

237,600.00

350.0000
48 PRESTRESSED CONC. GIRDER - WF83G

1260.0000 L.F. 0.00 % 358.0000 2.29 % 415.0000 18.57 %

441,000.00 0.00 451,080.00 10,080.00 522,900.00 81,900.00
350.0000

441,000.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
50 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - WB

L.S. 47.73 % 13.64 % 25.00 %

325,000.00 105,000.00 250,000.00 30,000.00 275,000.00 55,000.00220,000.00
51 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK  - WB

L.S. 28.79 % -6.06 % 28.79 %

425,000.00 95,000.00 310,000.00 -20,000.00 425,000.00 95,000.00330,000.00
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STRUCTURE
52 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - EB

L.S. 47.73 % 115.91 % 20.45 %

325,000.00 105,000.00 475,000.00 255,000.00 265,000.00 45,000.00220,000.00
53 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK - EB

L.S. 28.79 % 60.61 % 25.76 %

425,000.00 95,000.00 530,000.00 200,000.00 415,000.00 85,000.00330,000.00

70.0000
54 BRIDGE RAILING TYPE BP

866.0000 L.F. -12.50 % 50.0000 -37.50 % 72.0000 -10.00 %

60,620.00 -8,660.00 43,300.00 -25,980.00 62,352.00 -6,928.00
80.0000

69,280.00

140.0000
55 TRAFFIC BARRIER 

1566.0000 L.F. 12.00 % 152.5000 22.00 % 160.0000 28.00 %

219,240.00 23,490.00 238,815.00 43,065.00 250,560.00 54,810.00
125.0000

195,750.00

320.0000
56 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

163.0000 L.F. -1.54 % 450.0000 38.46 % 500.0000 53.85 %

52,160.00 -815.00 73,350.00 20,375.00 81,500.00 28,525.00
325.0000
52,975.00

60.0000
57 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2370.0000 S.F. 26.13 % 66.3000 39.37 % 120.0000 152.26 %

142,200.00 29,459.10 157,131.00 44,390.10 284,400.00 171,659.10
47.5700

112,740.90

120.0000
58 BRIDGE APPROACH SLAB 

1077.0000 S.Y. -46.67 % 244.0000 8.44 % 250.0000 11.11 %

129,240.00 -113,085.00 262,788.00 20,463.00 269,250.00 26,925.00
225.0000

242,325.00

SURFACING

20.0000
59 CRUSHED SURFACING BASE COURSE 

5570.0000 TON -21.23 % 30.0000 18.16 % 29.0000 14.22 %

111,400.00 -30,022.30 167,100.00 25,677.70 161,530.00 20,107.70
25.3900

141,422.30

HOT MIX ASPHALT

16.0000
60 PLANING BITUMINOUS PAVEMENT 

622.0000 S.Y. -26.87 % 20.0000 -8.59 % 30.0000 37.11 %

9,952.00 -3,657.36 12,440.00 -1,169.36 18,660.00 5,050.64
21.8800

13,609.36
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TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. WILDISH STANDARD PAVING CO.
8404 S 196TH ST 3600 WILDISH LANE
KENT WA  98031-1884 97408-4616
SEATTLE   WA  981680697 EUGENE   OR  974040047
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

93.0000
61 HMA CL. 1/2 IN. PG 64-22

3820.0000 TON 32.86 % 96.7500 38.21 % 100.0000 42.86 %

355,260.00 87,860.00 369,585.00 102,185.00 382,000.00 114,600.00
70.0000

267,400.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
63 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,222.00 4,222.00 4,222.004,222.00
64 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,499.00 35,499.00 35,499.0035,499.00
65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING
66 TEMPORARY STREAM DIVERSION - MIDDLEFORK

L.S. 671.43 % 42.86 % 185.71 %

540,000.00 470,000.00 100,000.00 30,000.00 200,000.00 130,000.0070,000.00
67 TEMPORARY STREAM DIVERSION - EASTFORK

L.S. 628.57 % 78.57 % 250.00 %

510,000.00 440,000.00 125,000.00 55,000.00 245,000.00 175,000.0070,000.00

5.0000
68 ESC LEAD 

200.0000 DAY -95.88 % 150.0000 23.48 % 100.0000 -17.68 %

1,000.00 -23,296.00 30,000.00 5,704.00 20,000.00 -4,296.00
121.4800
24,296.00

69 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -78.25 % 25.00 % -8.75 %

87,000.00 -313,000.00 500,000.00 100,000.00 365,000.00 -35,000.00400,000.00

1.0000
70 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.01 0.01 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :3 WORK ORDER# : XL4581
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CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
71 PSIPE BITTERCHERRY 2-3' B.R.

82.0000 EACH -66.67 % 3.5000 -76.67 % 3.5000 -76.67 %

410.00 -820.00 287.00 -943.00 287.00 -943.00
15.0000
1,230.00

15.0000
72 PSIPE DOUGLAS FIR 2-3' #2 CONT.

42.0000 EACH -25.00 % 6.8000 -66.00 % 6.8000 -66.00 %

630.00 -210.00 285.60 -554.40 285.60 -554.40
20.0000
840.00

15.0000
73 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

75.0000 EACH -25.00 % 6.8000 -66.00 % 6.8000 -66.00 %

1,125.00 -375.00 510.00 -990.00 510.00 -990.00
20.0000
1,500.00

5.0000
74 PSIPE OSOBERRY 12-24 IN. B.R.

2850.0000 EACH -50.00 % 3.5000 -65.00 % 3.5000 -65.00 %

14,250.00 -14,250.00 9,975.00 -18,525.00 9,975.00 -18,525.00
10.0000

28,500.00

5.0000
75 PSIPE NOOTKA ROSE 12-24 IN. B.R.

2850.0000 EACH -50.00 % 3.5000 -65.00 % 3.5000 -65.00 %

14,250.00 -14,250.00 9,975.00 -18,525.00 9,975.00 -18,525.00
10.0000

28,500.00

5.0000
76 PSIPE RED ELDERBERRY 12-24 IN. #1 CONT.

1424.0000 EACH -50.00 % 6.8000 -32.00 % 6.8000 -32.00 %

7,120.00 -7,120.00 9,683.20 -4,556.80 9,683.20 -4,556.80
10.0000

14,240.00

6.0000
77 PSIPE PACIFIC NINEBARK 12-24 IN. B.R.

400.0000 EACH -40.00 % 3.5000 -65.00 % 3.5000 -65.00 %

2,400.00 -1,600.00 1,400.00 -2,600.00 1,400.00 -2,600.00
10.0000
4,000.00

6.0000
78 PSIPE SALMONBERRY 12-24 IN. B.R.

400.0000 EACH -40.00 % 3.5000 -65.00 % 3.5000 -65.00 %

2,400.00 -1,600.00 1,400.00 -2,600.00 1,400.00 -2,600.00
10.0000
4,000.00

4.0000
79 PSIPE SITKA WILLOW 2-4 FT. LIVE STAKES

200.0000 EACH -60.00 % 5.7500 -42.50 % 5.7500 -42.50 %

800.00 -1,200.00 1,150.00 -850.00 1,150.00 -850.00
10.0000
2,000.00

15,000.0000
80 FINE COMPOST 

5.5000 ACRE -9.09 % 10,000.0000 -39.39 % 10,000.0000 -39.39 %

82,500.00 -8,250.00 55,000.00 -35,750.00 55,000.00 -35,750.00
16,500.0000
90,750.00

13,000.0000
81 BARK OR WOOD CHIP MULCH 

1.5000 ACRE -13.33 % 14,750.0000 -1.67 % 15,000.0000 0.00 %

19,500.00 -3,000.00 22,125.00 -375.00 22,500.00 0.00
15,000.0000
22,500.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.0000
82 HIGH VISIBILITY FENCE 

4314.0000 L.F. -32.66 % 2.5000 -15.82 % 5.0000 68.35 %

8,628.00 -4,184.58 10,785.00 -2,027.58 21,570.00 8,757.42
2.9700

12,812.58
83 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

16.0000
84 EXTRUDED CURB 

779.0000 L.F. -15.03 % 16.5000 -12.37 % 17.0000 -9.72 %

12,464.00 -2,204.57 12,853.50 -1,815.07 13,243.00 -1,425.57
18.8300

14,668.57

22.0000
85 BEAM GUARDRAIL TYPE 31 

1775.0000 L.F. -7.56 % 27.2500 14.50 % 28.0000 17.65 %

39,050.00 -3,195.00 48,368.75 6,123.75 49,700.00 7,455.00
23.8000

42,245.00

3,900.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

12.0000 EACH 32.11 % 3,150.0000 6.71 % 3,200.0000 8.40 %

46,800.00 11,376.00 37,800.00 2,376.00 38,400.00 2,976.00
2,952.0000
35,424.00

2,700.0000
87 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH -4.15 % 2,750.0000 -2.37 % 2,800.0000 -0.60 %

18,900.00 -817.95 19,250.00 -467.95 19,600.00 -117.95
2,816.8500
19,717.95

1,200.0000
88 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 39.74 % 750.0000 -12.66 % 800.0000 -6.84 %

4,800.00 1,365.04 3,000.00 -434.96 3,200.00 -234.96
858.7400
3,434.96

10.0000
89 TEMPORARY BARRIER 

9038.0000 L.F. -2.82 % 0.0100 -99.90 % 5.0000 -51.41 %

90,380.00 -2,621.02 90.38 -92,910.64 45,190.00 -47,811.02
10.2900

93,001.02

18.0000
90 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

12337.0000 L.F. -24.81 % 22.5000 -6.02 % 22.5000 -6.02 %

222,066.00 -73,281.78 277,582.50 -17,765.28 277,582.50 -17,765.28
23.9400

295,347.78
91 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -67.50 % -55.00 % -50.00 %

6,500.00 -13,500.00 9,000.00 -11,000.00 10,000.00 -10,000.0020,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
92 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -33.33 % 3,250.0000 -27.78 % 3,000.0000 -33.33 %

24,000.00 -12,000.00 26,000.00 -10,000.00 24,000.00 -12,000.00
4,500.0000
36,000.00

600.0000
93 RESETTING IMPACT ATTENUATOR 

7.0000 EACH -25.00 % 1,200.0000 50.00 % 2,000.0000 150.00 %

4,200.00 -1,400.00 8,400.00 2,800.00 14,000.00 8,400.00
800.0000
5,600.00

80.0000
94 FLEXIBLE GUIDE POST 

28.0000 EACH 21.36 % 45.0000 -31.74 % 35.0000 -46.91 %

2,240.00 394.24 1,260.00 -585.76 980.00 -865.76
65.9200
1,845.76

12.0000
95 BARRIER DELINEATOR 

49.0000 EACH -52.48 % 15.0000 -40.59 % 25.0000 -0.99 %

588.00 -649.25 735.00 -502.25 1,225.00 -12.25
25.2500
1,237.25

0.3000
96 PAINT LINE 

58790.0000 L.F. 57.89 % 0.2600 36.84 % 0.2600 36.84 %

17,637.00 6,466.90 15,285.40 4,115.30 15,285.40 4,115.30
0.1900

11,170.10

3.0000
97 PLASTIC LINE 

877.0000 L.F. -3.54 % 3.0000 -3.54 % 3.0000 -3.54 %

2,631.00 -96.47 2,631.00 -96.47 2,631.00 -96.47
3.1100

2,727.47

1.0000
98 PROFILED PLASTIC LINE 

27300.0000 L.F. 36.99 % 1.0000 36.99 % 1.0000 36.99 %

27,300.00 7,371.00 27,300.00 7,371.00 27,300.00 7,371.00
0.7300

19,929.00

5.0000
99 PLASTIC WIDE LANE LINE 

740.0000 L.F. -17.90 % 5.0000 -17.90 % 5.0000 -17.90 %

3,700.00 -806.60 3,700.00 -806.60 3,700.00 -806.60
6.0900

4,506.60

250.0000
100 PLASTIC TRAFFIC ARROW 

20.0000 EACH 39.30 % 250.0000 39.30 % 250.0000 39.30 %

5,000.00 1,410.60 5,000.00 1,410.60 5,000.00 1,410.60
179.4700
3,589.40

85.0000
101 PLASTIC DRAINAGE MARKING 

106.0000 EACH 112.50 % 85.0000 112.50 % 85.0000 112.50 %

9,010.00 4,770.00 9,010.00 4,770.00 9,010.00 4,770.00
40.0000
4,240.00

85.0000
102 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH 30.97 % 85.0000 30.97 % 85.0000 30.97 %

1,105.00 261.30 1,105.00 261.30 1,105.00 261.30
64.9000
843.70
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TRAFFIC

5,800.0000
103 SHOULDER RUMBLE STRIP TYPE 1

1.4000 MI. 27.47 % 6,500.0000 42.86 % 6,500.0000 42.86 %

8,120.00 1,750.00 9,100.00 2,730.00 9,100.00 2,730.00
4,550.0000
6,370.00

3,000.0000
104 RECESSED PAVEMENT MARKER 

3.6900 HUND -37.98 % 3,500.0000 -27.65 % 3,500.0000 -27.65 %

11,070.00 -6,779.60 12,915.00 -4,934.60 12,915.00 -4,934.60
4,837.2900
17,849.60

105 PERMANENT SIGNING 
L.S. -23.53 % 105.88 % 194.12 %

1,300.00 -400.00 3,500.00 1,800.00 5,000.00 3,300.001,700.00

0.7000
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

55000.0000 L.F. 118.75 % 0.8000 150.00 % 0.8500 165.63 %

38,500.00 20,900.00 44,000.00 26,400.00 46,750.00 29,150.00
0.3200

17,600.00
107 TEMPORARY ILLUMINATION SYSTEM  - MCKNIGHT

L.S. 86.81 % 64.84 % 86.81 %

85,000.00 39,500.00 75,000.00 29,500.00 85,000.00 39,500.0045,500.00
108 TEMPORARY ILLUMINATION SYSTEM  - OAK STREET

L.S. 83.07 % 71.62 % 94.51 %

80,000.00 36,300.00 75,000.00 31,300.00 85,000.00 41,300.0043,700.00

20.0000
109 CONDUIT PIPE 2 IN. DIAM. 

3653.0000 L.F. 33.33 % 21.0000 40.00 % 23.0000 53.33 %

73,060.00 18,265.00 76,713.00 21,918.00 84,019.00 29,224.00
15.0000

54,795.00
110 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -15.25 % 100.97 % 8.96 %

175,000.00 -31,500.00 415,000.00 208,500.00 225,000.00 18,500.00206,500.00

OTHER ITEMS
111 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

1.0000
112 SHORING OR EXTRA EXCAVATION CLASS B 

1094.0000 S.F. -85.63 % 0.5000 -92.82 % 30.0000 331.03 %

1,094.00 -6,520.24 547.00 -7,067.24 32,820.00 25,205.76
6.9600

7,614.24
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OTHER ITEMS

120.0000
113 CONTROLLED DENSITY FILL 

52.0000 C.Y. 20.00 % 150.0000 50.00 % 200.0000 100.00 %

6,240.00 1,040.00 7,800.00 2,600.00 10,400.00 5,200.00
100.0000
5,200.00

114 STRUCTURE SURVEYING 
L.S. -71.25 % -65.00 % -75.00 %

46,000.00 -114,000.00 56,000.00 -104,000.00 40,000.00 -120,000.00160,000.00
115 ROADWAY SURVEYING 

L.S. -62.50 % -73.75 % -65.62 %

60,000.00 -100,000.00 42,000.00 -118,000.00 55,000.00 -105,000.00160,000.00
116 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
118 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
119 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
120 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48,900.00 48,900.00 48,900.0048,900.00
121 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.004,800.00
122 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
123 SPCC PLAN 

L.S. -95.00 % -50.00 % -95.00 %

500.00 -9,500.00 5,000.00 -5,000.00 500.00 -9,500.0010,000.00
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OTHER ITEMS
124 FIELD OFFICE BUILDING 

L.S. -80.00 % -75.00 % -37.50 %

8,000.00 -32,000.00 10,000.00 -30,000.00 25,000.00 -15,000.0040,000.00

2.0000
125 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

238.0000 S.Y. -48.85 % 5.0000 27.88 % 5.0000 27.88 %

476.00 -454.58 1,190.00 259.42 1,190.00 259.42
3.9100
930.58

2.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

180.0000 S.Y. -62.26 % 5.0000 -5.66 % 5.0000 -5.66 %

360.00 -594.00 900.00 -54.00 900.00 -54.00
5.3000
954.00

30.0000
127 GEOSYNTHETIC RETAINING WALL 

2617.0000 S.F. 10.70 % 18.7500 -30.81 % 18.0000 -33.58 %

78,510.00 7,589.30 49,068.75 -21,851.95 47,106.00 -23,814.70
27.1000

70,920.70

4,000.0000
128 SEEDING AND MULCHING 

4.0000 ACRE 0.00 % 2,300.0000 -42.50 % 2,300.0000 -42.50 %

16,000.00 0.00 9,200.00 -6,800.00 9,200.00 -6,800.00
4,000.0000
16,000.00

$10,708,835.01 -3.55% $11,820,908.13 6.46% $11,934,149.50 7.48%$11,103,139.66CONTRACT TOTAL

$11,934,149.50$10,708,835.01 $11,820,908.13BASE TOTAL -3.55% 6.46% 7.48%$11,103,139.66



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 3.00 % -30.00 % 16.75 %

1,030,000.00 30,000.00 700,000.00 -300,000.00 1,167,500.00 167,500.001,000,000.00

10,000.0000
2 CLEARING AND GRUBBING 

5.7000 ACRE -41.67 % 10,000.0000 -41.67 % 8,750.0000 -48.96 %

57,000.00 -40,723.31 57,000.00 -40,723.31 49,875.00 -47,848.31
17,144.4400
97,723.31

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 187.30 % -73.88 % 218.64 %

275,000.00 179,280.00 25,000.00 -70,720.00 305,000.00 209,280.0095,720.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

58,000.00 58,000.00 58,000.0058,000.00
5 PARTIAL STRUCTURE REMOVAL

L.S. 100.00 % 400.00 % 200.00 %

60,000.00 30,000.00 150,000.00 120,000.00 90,000.00 60,000.0030,000.00

5.0000
6 REMOVING GUARDRAIL 

2604.0000 L.F. 11.86 % 6.0000 34.23 % 5.3500 19.69 %

13,020.00 1,380.12 15,624.00 3,984.12 13,931.40 2,291.52
4.4700

11,639.88

250.0000
7 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -30.79 % 650.0000 79.96 % 615.0000 70.27 %

1,000.00 -444.80 2,600.00 1,155.20 2,460.00 1,015.20
361.2000
1,444.80

3.0000
8 REMOVING CABLE BARRIER

12775.0000 L.F. -10.45 % 7.0000 108.96 % 7.5000 123.88 %

38,325.00 -4,471.25 89,425.00 46,628.75 95,812.50 53,016.25
3.3500

42,796.25

0.5000
9 REMOVING PAINT LINE 

59770.0000 L.F. -1.96 % 1.0000 96.08 % 0.5500 7.84 %

29,885.00 -597.70 59,770.00 29,287.30 32,873.50 2,390.80
0.5100

30,482.70

0.6000
10 REMOVING PLASTIC LINE 

29400.0000 L.F. -20.00 % 1.0000 33.33 % 0.6500 -13.33 %

17,640.00 -4,410.00 29,400.00 7,350.00 19,110.00 -2,940.00
0.7500

22,050.00

150.0000
11 REMOVING PAINTED TRAFFIC MARKING 

67.0000 EACH -4.66 % 58.0000 -63.13 % 160.0000 1.70 %

10,050.00 -491.11 3,886.00 -6,655.11 10,720.00 178.89
157.3300
10,541.11



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

150.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

10.0000 EACH 3.45 % 175.0000 20.69 % 160.0000 10.34 %

1,500.00 50.00 1,750.00 300.00 1,600.00 150.00
145.0000
1,450.00

13 REMOVING RECESSED PAVEMENT MARKER
L.S. 122.72 % 568.15 % 167.26 %

2,000.00 1,102.00 6,000.00 5,102.00 2,400.00 1,502.00898.00

GRADING
14 TEMPORARY CROSSOVER REMOVAL

L.S. 75.00 % 400.00 % 75.00 %

35,000.00 15,000.00 100,000.00 80,000.00 35,000.00 15,000.0020,000.00
15 EARTHWORK

L.S. -9.86 % -5.55 % 17.57 %

1,150,000.00 -125,814.00 1,205,000.00 -70,814.00 1,500,000.00 224,186.001,275,814.00

DRAINAGE

200.0000
16 CATCH BASIN PROTECTION

2.0000 EACH -70.80 % 500.0000 -27.01 % 85.0000 -87.59 %

400.00 -970.00 1,000.00 -370.00 170.00 -1,200.00
685.0000
1,370.00

3,000.0000
17 GRATE INLET TYPE 2 

3.0000 EACH 10.55 % 2,300.0000 -15.25 % 4,000.0000 47.40 %

9,000.00 858.75 6,900.00 -1,241.25 12,000.00 3,858.75
2,713.7500
8,141.25

5,000.0000
18 DROP INLET TYPE 1 

4.0000 EACH 41.78 % 3,300.0000 -6.43 % 3,500.0000 -0.76 %

20,000.00 5,893.32 13,200.00 -906.68 14,000.00 -106.68
3,526.6700
14,106.68

35.0000
19 STREAMBED SEDIMENT 

1425.0000 TON 6.42 % 70.0000 112.83 % 77.0000 134.11 %

49,875.00 3,006.75 99,750.00 52,881.75 109,725.00 62,856.75
32.8900

46,868.25

35.0000
20 STREAMBED COBBLES 6 IN. 

2250.0000 TON -22.19 % 70.0000 55.62 % 60.0000 33.39 %

78,750.00 -22,455.00 157,500.00 56,295.00 135,000.00 33,795.00
44.9800

101,205.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

45.0000
21 STREAMBED COBBLES 12 IN. 

760.0000 TON 28.17 % 70.0000 99.37 % 66.0000 87.98 %

34,200.00 7,516.40 53,200.00 26,516.40 50,160.00 23,476.40
35.1100

26,683.60

50.0000
22 STREAMBED BOULDER ONE MAN 

450.0000 TON -8.74 % 84.0000 53.31 % 90.0000 64.26 %

22,500.00 -2,155.50 37,800.00 13,144.50 40,500.00 15,844.50
54.7900

24,655.50

40.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

236.0000 TON -18.37 % 62.0000 26.53 % 78.0000 59.18 %

9,440.00 -2,124.00 14,632.00 3,068.00 18,408.00 6,844.00
49.0000

11,564.00

40.0000
24 QUARRY SPALLS 

83.4000 TON -15.33 % 40.0000 -15.33 % 40.0000 -15.33 %

3,336.00 -603.82 3,336.00 -603.82 3,336.00 -603.82
47.2400
3,939.82

15.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

781.0000 L.F. -32.22 % 12.0000 -45.77 % 25.0000 12.97 %

11,715.00 -5,568.53 9,372.00 -7,911.53 19,525.00 2,241.47
22.1300

17,283.53

20.0000
26 DRAIN PIPE 6 IN. DIAM. 

264.0000 L.F. -29.82 % 14.0000 -50.88 % 56.0000 96.49 %

5,280.00 -2,244.00 3,696.00 -3,828.00 14,784.00 7,260.00
28.5000
7,524.00

60.0000
27 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

10.0000 L.F. 40.81 % 41.0000 -3.78 % 105.0000 146.42 %

600.00 173.90 410.00 -16.10 1,050.00 623.90
42.6100
426.10

80.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

32.0000 L.F. -2.96 % 56.0000 -32.07 % 115.0000 39.50 %

2,560.00 -78.08 1,792.00 -846.08 3,680.00 1,041.92
82.4400
2,638.08

70.0000
29 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

330.0000 L.F. -5.84 % 56.0000 -24.67 % 86.0000 15.68 %

23,100.00 -1,432.20 18,480.00 -6,052.20 28,380.00 3,847.80
74.3400

24,532.20
30 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

3,000.0000
31 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH 50.00 % 1,400.0000 -30.00 % 1,800.0000 -10.00 %

15,000.00 5,000.00 7,000.00 -3,000.00 9,000.00 -1,000.00
2,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

750.0000
32 LARGE WOODY MATERIAL (LWM) TYPE B

4.0000 EACH -50.00 % 1,900.0000 26.67 % 1,500.0000 0.00 %

3,000.00 -3,000.00 7,600.00 1,600.00 6,000.00 0.00
1,500.0000
6,000.00

5,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE C

1.0000 EACH 66.67 % 2,800.0000 -6.67 % 7,200.0000 140.00 %

5,000.00 2,000.00 2,800.00 -200.00 7,200.00 4,200.00
3,000.0000
3,000.00

3,000.0000
34 LARGE WOODY MATERIAL (LWM) TYPE D

5.0000 EACH 50.00 % 2,800.0000 40.00 % 1,800.0000 -10.00 %

15,000.00 5,000.00 14,000.00 4,000.00 9,000.00 -1,000.00
2,000.0000
10,000.00

2,500.0000
35 LARGE WOODY MATERIAL (LWM) TYPE E

3.0000 EACH -16.67 % 4,500.0000 50.00 % 5,500.0000 83.33 %

7,500.00 -1,500.00 13,500.00 4,500.00 16,500.00 7,500.00
3,000.0000
9,000.00

3,500.0000
36 LARGE WOODY MATERIAL (LWM) TYPE F

2.0000 EACH -12.50 % 4,500.0000 12.50 % 5,500.0000 37.50 %

7,000.00 -1,000.00 9,000.00 1,000.00 11,000.00 3,000.00
4,000.0000
8,000.00

STORM SEWER

1,500.0000
37 CATCH BASIN TYPE 1 

4.0000 EACH -9.94 % 1,000.0000 -39.96 % 1,500.0000 -9.94 %

6,000.00 -662.24 4,000.00 -2,662.24 6,000.00 -662.24
1,665.5600
6,662.24

5.0000
38 TESTING STORM SEWER PIPE 

170.0000 L.F. -6.89 % 10.0000 86.22 % 5.0000 -6.89 %

850.00 -62.90 1,700.00 787.10 850.00 -62.90
5.3700
912.90

60.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

69.0000 L.F. 60.21 % 60.0000 60.21 % 85.0000 126.97 %

4,140.00 1,555.95 4,140.00 1,555.95 5,865.00 3,280.95
37.4500
2,584.05

80.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

101.0000 L.F. 23.46 % 78.0000 20.37 % 100.0000 54.32 %

8,080.00 1,535.20 7,878.00 1,333.20 10,100.00 3,555.20
64.8000
6,544.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -21.25 % -96.06 % -90.55 %

500,000.00 -134,940.00 25,000.00 -609,940.00 60,000.00 -574,940.00634,940.00

1,100.0000
42 CONSTRUCTING 5 FT. DIAM SHAFT 

540.0000 L.F. 29.41 % 1,000.0000 17.65 % 1,100.0000 29.41 %

594,000.00 135,000.00 540,000.00 81,000.00 594,000.00 135,000.00
850.0000

459,000.00

1,400.0000
43 CONSTRUCTING 6 FT. DIAM SHAFT 

606.0000 L.F. 16.67 % 1,200.0000 0.00 % 1,300.0000 8.33 %

848,400.00 121,200.00 727,200.00 0.00 787,800.00 60,600.00
1,200.0000
727,200.00

1.0000
44 ST. REINF. BAR FOR BRIDGE 

159858.0000 LB. -9.09 % 1.3000 18.18 % 1.1500 4.55 %

159,858.00 -15,985.80 207,815.40 31,971.60 183,836.70 7,992.90
1.1000

175,843.80

1,000.0000
45 QA SHAFT TEST 

24.0000 EACH 0.00 % 800.0000 -20.00 % 780.0000 -22.00 %

24,000.00 0.00 19,200.00 -4,800.00 18,720.00 -5,280.00
1,000.0000
24,000.00

700.0000
46 CONC. CLASS 4000 FOR BRIDGE 

1071.0000 C.Y. 7.69 % 485.0000 -25.38 % 625.0000 -3.85 %

749,700.00 53,550.00 519,435.00 -176,715.00 669,375.00 -26,775.00
650.0000

696,150.00

440.0000
47 PRESTRESSED CONC. GIRDER - WF50G

864.0000 L.F. 60.00 % 280.0000 1.82 % 350.0000 27.27 %

380,160.00 142,560.00 241,920.00 4,320.00 302,400.00 64,800.00
275.0000

237,600.00

370.0000
48 PRESTRESSED CONC. GIRDER - WF83G

1260.0000 L.F. 5.71 % 350.0000 0.00 % 405.0000 15.71 %

466,200.00 25,200.00 441,000.00 0.00 510,300.00 69,300.00
350.0000

441,000.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
50 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - WB

L.S. 59.09 % 50.00 % 6.82 %

350,000.00 130,000.00 330,000.00 110,000.00 235,000.00 15,000.00220,000.00
51 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK  - WB

L.S. 51.52 % 15.15 % -10.61 %

500,000.00 170,000.00 380,000.00 50,000.00 295,000.00 -35,000.00330,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
52 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - EB

L.S. 59.09 % 50.00 % 25.00 %

350,000.00 130,000.00 330,000.00 110,000.00 275,000.00 55,000.00220,000.00
53 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK - EB

L.S. 51.52 % 15.15 % 7.58 %

500,000.00 170,000.00 380,000.00 50,000.00 355,000.00 25,000.00330,000.00

65.0000
54 BRIDGE RAILING TYPE BP

866.0000 L.F. -18.75 % 60.0000 -25.00 % 70.0000 -12.50 %

56,290.00 -12,990.00 51,960.00 -17,320.00 60,620.00 -8,660.00
80.0000

69,280.00

130.0000
55 TRAFFIC BARRIER 

1566.0000 L.F. 4.00 % 220.0000 76.00 % 138.5000 10.80 %

203,580.00 7,830.00 344,520.00 148,770.00 216,891.00 21,141.00
125.0000

195,750.00

450.0000
56 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

163.0000 L.F. 38.46 % 475.0000 46.15 % 345.0000 6.15 %

73,350.00 20,375.00 77,425.00 24,450.00 56,235.00 3,260.00
325.0000
52,975.00

85.0000
57 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2370.0000 S.F. 78.68 % 85.0000 78.68 % 110.0000 131.24 %

201,450.00 88,709.10 201,450.00 88,709.10 260,700.00 147,959.10
47.5700

112,740.90

250.0000
58 BRIDGE APPROACH SLAB 

1077.0000 S.Y. 11.11 % 400.0000 77.78 % 225.0000 0.00 %

269,250.00 26,925.00 430,800.00 188,475.00 242,325.00 0.00
225.0000

242,325.00

SURFACING

25.0000
59 CRUSHED SURFACING BASE COURSE 

5570.0000 TON -1.54 % 29.0000 14.22 % 33.5000 31.94 %

139,250.00 -2,172.30 161,530.00 20,107.70 186,595.00 45,172.70
25.3900

141,422.30

HOT MIX ASPHALT

20.0000
60 PLANING BITUMINOUS PAVEMENT 

622.0000 S.Y. -8.59 % 27.0000 23.40 % 16.5000 -24.59 %

12,440.00 -1,169.36 16,794.00 3,184.64 10,263.00 -3,346.36
21.8800

13,609.36



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

98.0000
61 HMA CL. 1/2 IN. PG 64-22

3820.0000 TON 40.00 % 110.0000 57.14 % 105.0000 50.00 %

374,360.00 106,960.00 420,200.00 152,800.00 401,100.00 133,700.00
70.0000

267,400.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
63 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,222.00 4,222.00 4,222.004,222.00
64 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,499.00 35,499.00 35,499.0035,499.00
65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING
66 TEMPORARY STREAM DIVERSION - MIDDLEFORK

L.S. 14.29 % 400.00 % 185.71 %

80,000.00 10,000.00 350,000.00 280,000.00 200,000.00 130,000.0070,000.00
67 TEMPORARY STREAM DIVERSION - EASTFORK

L.S. 28.57 % 400.00 % 185.71 %

90,000.00 20,000.00 350,000.00 280,000.00 200,000.00 130,000.0070,000.00

100.0000
68 ESC LEAD 

200.0000 DAY -17.68 % 75.0000 -38.26 % 200.0000 64.64 %

20,000.00 -4,296.00 15,000.00 -9,296.00 40,000.00 15,704.00
121.4800
24,296.00

69 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -12.50 % 131.25 % 33.75 %

350,000.00 -50,000.00 925,000.00 525,000.00 535,000.00 135,000.00400,000.00

0.0000
70 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0100 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
71 PSIPE BITTERCHERRY 2-3' B.R.

82.0000 EACH -66.67 % 14.0000 -6.67 % 4.5000 -70.00 %

410.00 -820.00 1,148.00 -82.00 369.00 -861.00
15.0000
1,230.00

7.0000
72 PSIPE DOUGLAS FIR 2-3' #2 CONT.

42.0000 EACH -65.00 % 18.0000 -10.00 % 8.0000 -60.00 %

294.00 -546.00 756.00 -84.00 336.00 -504.00
20.0000
840.00

7.0000
73 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

75.0000 EACH -65.00 % 18.0000 -10.00 % 8.0000 -60.00 %

525.00 -975.00 1,350.00 -150.00 600.00 -900.00
20.0000
1,500.00

4.0000
74 PSIPE OSOBERRY 12-24 IN. B.R.

2850.0000 EACH -60.00 % 14.0000 40.00 % 4.0000 -60.00 %

11,400.00 -17,100.00 39,900.00 11,400.00 11,400.00 -17,100.00
10.0000

28,500.00

4.0000
75 PSIPE NOOTKA ROSE 12-24 IN. B.R.

2850.0000 EACH -60.00 % 12.0000 20.00 % 4.0000 -60.00 %

11,400.00 -17,100.00 34,200.00 5,700.00 11,400.00 -17,100.00
10.0000

28,500.00

7.0000
76 PSIPE RED ELDERBERRY 12-24 IN. #1 CONT.

1424.0000 EACH -30.00 % 14.0000 40.00 % 8.0000 -20.00 %

9,968.00 -4,272.00 19,936.00 5,696.00 11,392.00 -2,848.00
10.0000

14,240.00

4.0000
77 PSIPE PACIFIC NINEBARK 12-24 IN. B.R.

400.0000 EACH -60.00 % 14.0000 40.00 % 4.0000 -60.00 %

1,600.00 -2,400.00 5,600.00 1,600.00 1,600.00 -2,400.00
10.0000
4,000.00

4.0000
78 PSIPE SALMONBERRY 12-24 IN. B.R.

400.0000 EACH -60.00 % 12.0000 20.00 % 4.0000 -60.00 %

1,600.00 -2,400.00 4,800.00 800.00 1,600.00 -2,400.00
10.0000
4,000.00

6.0000
79 PSIPE SITKA WILLOW 2-4 FT. LIVE STAKES

200.0000 EACH -40.00 % 18.0000 80.00 % 7.0000 -30.00 %

1,200.00 -800.00 3,600.00 1,600.00 1,400.00 -600.00
10.0000
2,000.00

12,000.0000
80 FINE COMPOST 

5.5000 ACRE -27.27 % 18,000.0000 9.09 % 12,000.0000 -27.27 %

66,000.00 -24,750.00 99,000.00 8,250.00 66,000.00 -24,750.00
16,500.0000
90,750.00

16,000.0000
81 BARK OR WOOD CHIP MULCH 

1.5000 ACRE 6.67 % 16,000.0000 6.67 % 18,000.0000 20.00 %

24,000.00 1,500.00 24,000.00 1,500.00 27,000.00 4,500.00
15,000.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.0000
82 HIGH VISIBILITY FENCE 

4314.0000 L.F. 1.01 % 2.0000 -32.66 % 5.0000 68.35 %

12,942.00 129.42 8,628.00 -4,184.58 21,570.00 8,757.42
2.9700

12,812.58
83 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

17.0000
84 EXTRUDED CURB 

779.0000 L.F. -9.72 % 23.0000 22.15 % 18.0000 -4.41 %

13,243.00 -1,425.57 17,917.00 3,248.43 14,022.00 -646.57
18.8300

14,668.57

30.0000
85 BEAM GUARDRAIL TYPE 31 

1775.0000 L.F. 26.05 % 26.0000 9.24 % 25.0000 5.04 %

53,250.00 11,005.00 46,150.00 3,905.00 44,375.00 2,130.00
23.8000

42,245.00

3,500.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

12.0000 EACH 18.56 % 4,500.0000 52.44 % 4,200.0000 42.28 %

42,000.00 6,576.00 54,000.00 18,576.00 50,400.00 14,976.00
2,952.0000
35,424.00

3,000.0000
87 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 6.50 % 3,200.0000 13.60 % 3,000.0000 6.50 %

21,000.00 1,282.05 22,400.00 2,682.05 21,000.00 1,282.05
2,816.8500
19,717.95

1,000.0000
88 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 16.45 % 1,500.0000 74.67 % 1,400.0000 63.03 %

4,000.00 565.04 6,000.00 2,565.04 5,600.00 2,165.04
858.7400
3,434.96

16.0000
89 TEMPORARY BARRIER 

9038.0000 L.F. 55.49 % 16.0000 55.49 % 18.0000 74.93 %

144,608.00 51,606.98 144,608.00 51,606.98 162,684.00 69,682.98
10.2900

93,001.02

23.0000
90 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

12337.0000 L.F. -3.93 % 21.0000 -12.28 % 20.0000 -16.46 %

283,751.00 -11,596.78 259,077.00 -36,270.78 246,740.00 -48,607.78
23.9400

295,347.78
91 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -50.00 % -60.00 % -64.50 %

10,000.00 -10,000.00 8,000.00 -12,000.00 7,100.00 -12,900.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513
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QUIGG BROS., INC.
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MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,500.0000
92 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -22.22 % 3,500.0000 -22.22 % 3,200.0000 -28.89 %

28,000.00 -8,000.00 28,000.00 -8,000.00 25,600.00 -10,400.00
4,500.0000
36,000.00

1,500.0000
93 RESETTING IMPACT ATTENUATOR 

7.0000 EACH 87.50 % 1,100.0000 37.50 % 600.0000 -25.00 %

10,500.00 4,900.00 7,700.00 2,100.00 4,200.00 -1,400.00
800.0000
5,600.00

75.0000
94 FLEXIBLE GUIDE POST 

28.0000 EACH 13.77 % 60.0000 -8.98 % 55.0000 -16.57 %

2,100.00 254.24 1,680.00 -165.76 1,540.00 -305.76
65.9200
1,845.76

15.0000
95 BARRIER DELINEATOR 

49.0000 EACH -40.59 % 12.0000 -52.48 % 15.0000 -40.59 %

735.00 -502.25 588.00 -649.25 735.00 -502.25
25.2500
1,237.25

0.3000
96 PAINT LINE 

58790.0000 L.F. 57.89 % 0.3000 57.89 % 0.3000 57.89 %

17,637.00 6,466.90 17,637.00 6,466.90 17,637.00 6,466.90
0.1900

11,170.10

3.0000
97 PLASTIC LINE 

877.0000 L.F. -3.54 % 3.5000 12.54 % 3.2500 4.50 %

2,631.00 -96.47 3,069.50 342.03 2,850.25 122.78
3.1100

2,727.47

1.0000
98 PROFILED PLASTIC LINE 

27300.0000 L.F. 36.99 % 1.1000 50.68 % 1.1000 50.68 %

27,300.00 7,371.00 30,030.00 10,101.00 30,030.00 10,101.00
0.7300

19,929.00

5.0000
99 PLASTIC WIDE LANE LINE 

740.0000 L.F. -17.90 % 6.0000 -1.48 % 5.5000 -9.69 %

3,700.00 -806.60 4,440.00 -66.60 4,070.00 -436.60
6.0900

4,506.60

250.0000
100 PLASTIC TRAFFIC ARROW 

20.0000 EACH 39.30 % 100.0000 -44.28 % 300.0000 67.16 %

5,000.00 1,410.60 2,000.00 -1,589.40 6,000.00 2,410.60
179.4700
3,589.40

100.0000
101 PLASTIC DRAINAGE MARKING 

106.0000 EACH 150.00 % 100.0000 150.00 % 95.0000 137.50 %

10,600.00 6,360.00 10,600.00 6,360.00 10,070.00 5,830.00
40.0000
4,240.00

100.0000
102 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH 54.08 % 100.0000 54.08 % 95.0000 46.38 %

1,300.00 456.30 1,300.00 456.30 1,235.00 391.30
64.9000
843.70
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7,000.0000
103 SHOULDER RUMBLE STRIP TYPE 1

1.4000 MI. 53.85 % 9,000.0000 97.80 % 7,000.0000 53.85 %

9,800.00 3,430.00 12,600.00 6,230.00 9,800.00 3,430.00
4,550.0000
6,370.00

3,500.0000
104 RECESSED PAVEMENT MARKER 

3.6900 HUND -27.65 % 4,000.0000 -17.31 % 3,800.0000 -21.44 %

12,915.00 -4,934.60 14,760.00 -3,089.60 14,022.00 -3,827.60
4,837.2900
17,849.60

105 PERMANENT SIGNING 
L.S. 194.12 % 194.12 % 1,664.71 %

5,000.00 3,300.00 5,000.00 3,300.00 30,000.00 28,300.001,700.00

0.8000
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

55000.0000 L.F. 150.00 % 0.9000 181.25 % 1.0000 212.50 %

44,000.00 26,400.00 49,500.00 31,900.00 55,000.00 37,400.00
0.3200

17,600.00
107 TEMPORARY ILLUMINATION SYSTEM  - MCKNIGHT

L.S. 75.82 % 75.82 % 75.82 %

80,000.00 34,500.00 80,000.00 34,500.00 80,000.00 34,500.0045,500.00
108 TEMPORARY ILLUMINATION SYSTEM  - OAK STREET

L.S. 83.07 % 83.07 % 83.07 %

80,000.00 36,300.00 80,000.00 36,300.00 80,000.00 36,300.0043,700.00

22.0000
109 CONDUIT PIPE 2 IN. DIAM. 

3653.0000 L.F. 46.67 % 30.0000 100.00 % 30.0000 100.00 %

80,366.00 25,571.00 109,590.00 54,795.00 109,590.00 54,795.00
15.0000

54,795.00
110 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -3.15 % 21.07 % -27.36 %

200,000.00 -6,500.00 250,000.00 43,500.00 150,000.00 -56,500.00206,500.00

OTHER ITEMS
111 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

3.0000
112 SHORING OR EXTRA EXCAVATION CLASS B 

1094.0000 S.F. -56.90 % 20.0000 187.36 % 1.5000 -78.45 %

3,282.00 -4,332.24 21,880.00 14,265.76 1,641.00 -5,973.24
6.9600

7,614.24
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OTHER ITEMS

125.0000
113 CONTROLLED DENSITY FILL 

52.0000 C.Y. 25.00 % 145.0000 45.00 % 185.0000 85.00 %

6,500.00 1,300.00 7,540.00 2,340.00 9,620.00 4,420.00
100.0000
5,200.00

114 STRUCTURE SURVEYING 
L.S. -68.75 % -59.38 % -62.50 %

50,000.00 -110,000.00 65,000.00 -95,000.00 60,000.00 -100,000.00160,000.00
115 ROADWAY SURVEYING 

L.S. -62.50 % -70.00 % -68.75 %

60,000.00 -100,000.00 48,000.00 -112,000.00 50,000.00 -110,000.00160,000.00
116 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
118 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
119 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
120 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48,900.00 48,900.00 48,900.0048,900.00
121 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.004,800.00
122 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
123 SPCC PLAN 

L.S. -90.00 % -75.00 % -90.00 %

1,000.00 -9,000.00 2,500.00 -7,500.00 1,000.00 -9,000.0010,000.00
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CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MCCLURE & SONS, INC. JOHANSEN EXCAVATING, INC.
15714 COUNTRY CLUB DR 28215 112TH ST

98321-9264
MILL CREEK   WA  980121203 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
124 FIELD OFFICE BUILDING 

L.S. -75.00 % -20.00 % 50.00 %

10,000.00 -30,000.00 32,000.00 -8,000.00 60,000.00 20,000.0040,000.00

3.0000
125 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

238.0000 S.Y. -23.27 % 10.0000 155.75 % 5.0000 27.88 %

714.00 -216.58 2,380.00 1,449.42 1,190.00 259.42
3.9100
930.58

3.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

180.0000 S.Y. -43.40 % 10.0000 88.68 % 8.0000 50.94 %

540.00 -414.00 1,800.00 846.00 1,440.00 486.00
5.3000
954.00

22.0000
127 GEOSYNTHETIC RETAINING WALL 

2617.0000 S.F. -18.82 % 20.0000 -26.20 % 52.0000 91.88 %

57,574.00 -13,346.70 52,340.00 -18,580.70 136,084.00 65,163.30
27.1000

70,920.70

3,000.0000
128 SEEDING AND MULCHING 

4.0000 ACRE -25.00 % 5,000.0000 25.00 % 3,000.0000 -25.00 %

12,000.00 -4,000.00 20,000.00 4,000.00 12,000.00 -4,000.00
4,000.0000
16,000.00

$12,152,789.00 9.45% $12,448,764.90 12.12% $12,487,988.35 12.47%$11,103,139.66CONTRACT TOTAL

$12,487,988.35$12,152,789.00 $12,448,764.90BASE TOTAL 9.45% 12.12% 12.47%$11,103,139.66



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 24.47 % 29.00 % 30.00 %

1,244,692.70 244,692.70 1,290,000.00 290,000.00 1,300,000.00 300,000.001,000,000.00

25,000.0000
2 CLEARING AND GRUBBING 

5.7000 ACRE 45.82 % 9,000.0000 -47.50 % 6,000.0000 -65.00 %

142,500.00 44,776.69 51,300.00 -46,423.31 34,200.00 -63,523.31
17,144.4400
97,723.31

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -21.65 % 25.37 % 4.47 %

75,000.00 -20,720.00 120,000.00 24,280.00 100,000.00 4,280.0095,720.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

58,000.00 58,000.00 58,000.0058,000.00
5 PARTIAL STRUCTURE REMOVAL

L.S. 116.67 % -16.67 % 150.00 %

65,000.00 35,000.00 25,000.00 -5,000.00 75,000.00 45,000.0030,000.00

5.5000
6 REMOVING GUARDRAIL 

2604.0000 L.F. 23.04 % 3.2500 -27.29 % 4.0000 -10.51 %

14,322.00 2,682.12 8,463.00 -3,176.88 10,416.00 -1,223.88
4.4700

11,639.88

650.0000
7 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 79.96 % 215.2500 -40.41 % 400.0000 10.74 %

2,600.00 1,155.20 861.00 -583.80 1,600.00 155.20
361.2000
1,444.80

8.0000
8 REMOVING CABLE BARRIER

12775.0000 L.F. 138.81 % 3.0000 -10.45 % 7.4000 120.90 %

102,200.00 59,403.75 38,325.00 -4,471.25 94,535.00 51,738.75
3.3500

42,796.25

0.5500
9 REMOVING PAINT LINE 

59770.0000 L.F. 7.84 % 0.5000 -1.96 % 0.5000 -1.96 %

32,873.50 2,390.80 29,885.00 -597.70 29,885.00 -597.70
0.5100

30,482.70

0.6600
10 REMOVING PLASTIC LINE 

29400.0000 L.F. -12.00 % 0.6000 -20.00 % 0.6500 -13.33 %

19,404.00 -2,646.00 17,640.00 -4,410.00 19,110.00 -2,940.00
0.7500

22,050.00

165.0000
11 REMOVING PAINTED TRAFFIC MARKING 

67.0000 EACH 4.88 % 150.0000 -4.66 % 150.0000 -4.66 %

11,055.00 513.89 10,050.00 -491.11 10,050.00 -491.11
157.3300
10,541.11



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

165.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

10.0000 EACH 13.79 % 150.0000 3.45 % 150.0000 3.45 %

1,650.00 200.00 1,500.00 50.00 1,500.00 50.00
145.0000
1,450.00

13 REMOVING RECESSED PAVEMENT MARKER
L.S. 44.77 % 33.63 % 39.20 %

1,300.00 402.00 1,200.00 302.00 1,250.00 352.00898.00

GRADING
14 TEMPORARY CROSSOVER REMOVAL

L.S. 175.00 % 125.00 % 300.00 %

55,000.00 35,000.00 45,000.00 25,000.00 80,000.00 60,000.0020,000.00
15 EARTHWORK

L.S. 17.57 % 9.73 % 17.57 %

1,500,000.00 224,186.00 1,400,000.00 124,186.00 1,500,000.00 224,186.001,275,814.00

DRAINAGE

250.0000
16 CATCH BASIN PROTECTION

2.0000 EACH -63.50 % 350.0000 -48.91 % 80.0000 -88.32 %

500.00 -870.00 700.00 -670.00 160.00 -1,210.00
685.0000
1,370.00

2,650.0000
17 GRATE INLET TYPE 2 

3.0000 EACH -2.35 % 3,000.0000 10.55 % 3,500.0000 28.97 %

7,950.00 -191.25 9,000.00 858.75 10,500.00 2,358.75
2,713.7500
8,141.25

4,000.0000
18 DROP INLET TYPE 1 

4.0000 EACH 13.42 % 5,000.0000 41.78 % 4,000.0000 13.42 %

16,000.00 1,893.32 20,000.00 5,893.32 16,000.00 1,893.32
3,526.6700
14,106.68

37.5000
19 STREAMBED SEDIMENT 

1425.0000 TON 14.02 % 60.0000 82.43 % 50.0000 52.02 %

53,437.50 6,569.25 85,500.00 38,631.75 71,250.00 24,381.75
32.8900

46,868.25

51.0000
20 STREAMBED COBBLES 6 IN. 

2250.0000 TON 13.38 % 60.0000 33.39 % 55.0000 22.28 %

114,750.00 13,545.00 135,000.00 33,795.00 123,750.00 22,545.00
44.9800

101,205.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

57.0000
21 STREAMBED COBBLES 12 IN. 

760.0000 TON 62.35 % 60.0000 70.89 % 60.0000 70.89 %

43,320.00 16,636.40 45,600.00 18,916.40 45,600.00 18,916.40
35.1100

26,683.60

70.0000
22 STREAMBED BOULDER ONE MAN 

450.0000 TON 27.76 % 60.0000 9.51 % 70.0000 27.76 %

31,500.00 6,844.50 27,000.00 2,344.50 31,500.00 6,844.50
54.7900

24,655.50

64.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

236.0000 TON 30.61 % 50.0000 2.04 % 50.0000 2.04 %

15,104.00 3,540.00 11,800.00 236.00 11,800.00 236.00
49.0000

11,564.00

55.0000
24 QUARRY SPALLS 

83.4000 TON 16.43 % 58.0000 22.78 % 50.0000 5.84 %

4,587.00 647.18 4,837.20 897.38 4,170.00 230.18
47.2400
3,939.82

20.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

781.0000 L.F. -9.62 % 12.0000 -45.77 % 9.0000 -59.33 %

15,620.00 -1,663.53 9,372.00 -7,911.53 7,029.00 -10,254.53
22.1300

17,283.53

22.0000
26 DRAIN PIPE 6 IN. DIAM. 

264.0000 L.F. -22.81 % 30.0000 5.26 % 12.0000 -57.89 %

5,808.00 -1,716.00 7,920.00 396.00 3,168.00 -4,356.00
28.5000
7,524.00

85.0000
27 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

10.0000 L.F. 99.48 % 50.0000 17.34 % 25.0000 -41.33 %

850.00 423.90 500.00 73.90 250.00 -176.10
42.6100
426.10

75.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

32.0000 L.F. -9.02 % 70.0000 -15.09 % 28.0000 -66.04 %

2,400.00 -238.08 2,240.00 -398.08 896.00 -1,742.08
82.4400
2,638.08

50.0000
29 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

330.0000 L.F. -32.74 % 65.0000 -12.56 % 35.0000 -52.92 %

16,500.00 -8,032.20 21,450.00 -3,082.20 11,550.00 -12,982.20
74.3400

24,532.20
30 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

1,400.0000
31 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -30.00 % 4,500.0000 125.00 % 1,850.0000 -7.50 %

7,000.00 -3,000.00 22,500.00 12,500.00 9,250.00 -750.00
2,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,200.0000
32 LARGE WOODY MATERIAL (LWM) TYPE B

4.0000 EACH -20.00 % 2,000.0000 33.33 % 1,000.0000 -33.33 %

4,800.00 -1,200.00 8,000.00 2,000.00 4,000.00 -2,000.00
1,500.0000
6,000.00

1,400.0000
33 LARGE WOODY MATERIAL (LWM) TYPE C

1.0000 EACH -53.33 % 10,000.0000 233.33 % 2,400.0000 -20.00 %

1,400.00 -1,600.00 10,000.00 7,000.00 2,400.00 -600.00
3,000.0000
3,000.00

1,400.0000
34 LARGE WOODY MATERIAL (LWM) TYPE D

5.0000 EACH -30.00 % 4,500.0000 125.00 % 2,000.0000 0.00 %

7,000.00 -3,000.00 22,500.00 12,500.00 10,000.00 0.00
2,000.0000
10,000.00

1,400.0000
35 LARGE WOODY MATERIAL (LWM) TYPE E

3.0000 EACH -53.33 % 10,000.0000 233.33 % 5,000.0000 66.67 %

4,200.00 -4,800.00 30,000.00 21,000.00 15,000.00 6,000.00
3,000.0000
9,000.00

1,400.0000
36 LARGE WOODY MATERIAL (LWM) TYPE F

2.0000 EACH -65.00 % 9,000.0000 125.00 % 5,500.0000 37.50 %

2,800.00 -5,200.00 18,000.00 10,000.00 11,000.00 3,000.00
4,000.0000
8,000.00

STORM SEWER

1,300.0000
37 CATCH BASIN TYPE 1 

4.0000 EACH -21.95 % 1,800.0000 8.07 % 975.0000 -41.46 %

5,200.00 -1,462.24 7,200.00 537.76 3,900.00 -2,762.24
1,665.5600
6,662.24

3.5000
38 TESTING STORM SEWER PIPE 

170.0000 L.F. -34.82 % 2.0000 -62.76 % 2.0000 -62.76 %

595.00 -317.90 340.00 -572.90 340.00 -572.90
5.3700
912.90

53.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

69.0000 L.F. 41.52 % 50.0000 33.51 % 27.0000 -27.90 %

3,657.00 1,072.95 3,450.00 865.95 1,863.00 -721.05
37.4500
2,584.05

60.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

101.0000 L.F. -7.41 % 60.0000 -7.41 % 40.0000 -38.27 %

6,060.00 -484.80 6,060.00 -484.80 4,040.00 -2,504.80
64.8000
6,544.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -84.25 % -49.75 % -52.75 %

100,000.00 -534,940.00 319,050.00 -315,890.00 300,000.00 -334,940.00634,940.00

1,450.0000
42 CONSTRUCTING 5 FT. DIAM SHAFT 

540.0000 L.F. 70.59 % 1,100.0000 29.41 % 1,000.0000 17.65 %

783,000.00 324,000.00 594,000.00 135,000.00 540,000.00 81,000.00
850.0000

459,000.00

1,550.0000
43 CONSTRUCTING 6 FT. DIAM SHAFT 

606.0000 L.F. 29.17 % 1,300.0000 8.33 % 1,140.0000 -5.00 %

939,300.00 212,100.00 787,800.00 60,600.00 690,840.00 -36,360.00
1,200.0000
727,200.00

1.0000
44 ST. REINF. BAR FOR BRIDGE 

159858.0000 LB. -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

159,858.00 -15,985.80 159,858.00 -15,985.80 159,858.00 -15,985.80
1.1000

175,843.80

850.0000
45 QA SHAFT TEST 

24.0000 EACH -15.00 % 720.0000 -28.00 % 3,350.0000 235.00 %

20,400.00 -3,600.00 17,280.00 -6,720.00 80,400.00 56,400.00
1,000.0000
24,000.00

450.0000
46 CONC. CLASS 4000 FOR BRIDGE 

1071.0000 C.Y. -30.77 % 900.0000 38.46 % 750.0000 15.38 %

481,950.00 -214,200.00 963,900.00 267,750.00 803,250.00 107,100.00
650.0000

696,150.00

400.0000
47 PRESTRESSED CONC. GIRDER - WF50G

864.0000 L.F. 45.45 % 525.0000 90.91 % 300.0000 9.09 %

345,600.00 108,000.00 453,600.00 216,000.00 259,200.00 21,600.00
275.0000

237,600.00

450.0000
48 PRESTRESSED CONC. GIRDER - WF83G

1260.0000 L.F. 28.57 % 575.0000 64.29 % 350.0000 0.00 %

567,000.00 126,000.00 724,500.00 283,500.00 441,000.00 0.00
350.0000

441,000.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
50 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - WB

L.S. 2.27 % 13.64 % 36.36 %

225,000.00 5,000.00 250,000.00 30,000.00 300,000.00 80,000.00220,000.00
51 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK  - WB

L.S. -9.09 % 13.64 % 36.36 %

300,000.00 -30,000.00 375,000.00 45,000.00 450,000.00 120,000.00330,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
52 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - EB

L.S. 21.82 % 36.36 % 36.36 %

268,000.00 48,000.00 300,000.00 80,000.00 300,000.00 80,000.00220,000.00
53 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK - EB

L.S. 21.21 % 43.94 % 36.36 %

400,000.00 70,000.00 475,000.00 145,000.00 450,000.00 120,000.00330,000.00

60.0000
54 BRIDGE RAILING TYPE BP

866.0000 L.F. -25.00 % 65.0000 -18.75 % 85.0000 6.25 %

51,960.00 -17,320.00 56,290.00 -12,990.00 73,610.00 4,330.00
80.0000

69,280.00

200.0000
55 TRAFFIC BARRIER 

1566.0000 L.F. 60.00 % 130.0000 4.00 % 150.0000 20.00 %

313,200.00 117,450.00 203,580.00 7,830.00 234,900.00 39,150.00
125.0000

195,750.00

500.0000
56 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

163.0000 L.F. 53.85 % 350.0000 7.69 % 510.0000 56.92 %

81,500.00 28,525.00 57,050.00 4,075.00 83,130.00 30,155.00
325.0000
52,975.00

53.0000
57 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2370.0000 S.F. 11.41 % 70.0000 47.15 % 95.0000 99.71 %

125,610.00 12,869.10 165,900.00 53,159.10 225,150.00 112,409.10
47.5700

112,740.90

260.0000
58 BRIDGE APPROACH SLAB 

1077.0000 S.Y. 15.56 % 300.0000 33.33 % 285.0000 26.67 %

280,020.00 37,695.00 323,100.00 80,775.00 306,945.00 64,620.00
225.0000

242,325.00

SURFACING

33.0000
59 CRUSHED SURFACING BASE COURSE 

5570.0000 TON 29.97 % 27.0000 6.34 % 25.0000 -1.54 %

183,810.00 42,387.70 150,390.00 8,967.70 139,250.00 -2,172.30
25.3900

141,422.30

HOT MIX ASPHALT

40.0000
60 PLANING BITUMINOUS PAVEMENT 

622.0000 S.Y. 82.82 % 16.0000 -26.87 % 5.5000 -74.86 %

24,880.00 11,270.64 9,952.00 -3,657.36 3,421.00 -10,188.36
21.8800

13,609.36



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

112.0000
61 HMA CL. 1/2 IN. PG 64-22

3820.0000 TON 60.00 % 92.2500 31.79 % 97.0000 38.57 %

427,840.00 160,440.00 352,395.00 84,995.00 370,540.00 103,140.00
70.0000

267,400.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
63 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,222.00 4,222.00 4,222.004,222.00
64 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,499.00 35,499.00 35,499.0035,499.00
65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING
66 TEMPORARY STREAM DIVERSION - MIDDLEFORK

L.S. 228.57 % 42.86 % 685.71 %

230,000.00 160,000.00 100,000.00 30,000.00 550,000.00 480,000.0070,000.00
67 TEMPORARY STREAM DIVERSION - EASTFORK

L.S. 257.14 % 71.43 % 685.71 %

250,000.00 180,000.00 120,000.00 50,000.00 550,000.00 480,000.0070,000.00

1.0000
68 ESC LEAD 

200.0000 DAY -99.18 % 250.0000 105.80 % 110.0000 -9.45 %

200.00 -24,096.00 50,000.00 25,704.00 22,000.00 -2,296.00
121.4800
24,296.00

69 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 12.50 % 62.50 % -37.50 %

450,000.00 50,000.00 650,000.00 250,000.00 250,000.00 -150,000.00400,000.00

0.0000
70 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

9.0000
71 PSIPE BITTERCHERRY 2-3' B.R.

82.0000 EACH -40.00 % 3.5000 -76.67 % 12.0000 -20.00 %

738.00 -492.00 287.00 -943.00 984.00 -246.00
15.0000
1,230.00

15.0000
72 PSIPE DOUGLAS FIR 2-3' #2 CONT.

42.0000 EACH -25.00 % 6.8000 -66.00 % 20.0000 0.00 %

630.00 -210.00 285.60 -554.40 840.00 0.00
20.0000
840.00

15.0000
73 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

75.0000 EACH -25.00 % 6.8000 -66.00 % 20.0000 0.00 %

1,125.00 -375.00 510.00 -990.00 1,500.00 0.00
20.0000
1,500.00

10.0000
74 PSIPE OSOBERRY 12-24 IN. B.R.

2850.0000 EACH 0.00 % 3.5000 -65.00 % 4.0000 -60.00 %

28,500.00 0.00 9,975.00 -18,525.00 11,400.00 -17,100.00
10.0000

28,500.00

10.0000
75 PSIPE NOOTKA ROSE 12-24 IN. B.R.

2850.0000 EACH 0.00 % 3.5000 -65.00 % 4.0000 -60.00 %

28,500.00 0.00 9,975.00 -18,525.00 11,400.00 -17,100.00
10.0000

28,500.00

13.0000
76 PSIPE RED ELDERBERRY 12-24 IN. #1 CONT.

1424.0000 EACH 30.00 % 6.8000 -32.00 % 8.0000 -20.00 %

18,512.00 4,272.00 9,683.20 -4,556.80 11,392.00 -2,848.00
10.0000

14,240.00

9.0000
77 PSIPE PACIFIC NINEBARK 12-24 IN. B.R.

400.0000 EACH -10.00 % 3.5000 -65.00 % 8.0000 -20.00 %

3,600.00 -400.00 1,400.00 -2,600.00 3,200.00 -800.00
10.0000
4,000.00

9.0000
78 PSIPE SALMONBERRY 12-24 IN. B.R.

400.0000 EACH -10.00 % 3.5000 -65.00 % 8.0000 -20.00 %

3,600.00 -400.00 1,400.00 -2,600.00 3,200.00 -800.00
10.0000
4,000.00

9.0000
79 PSIPE SITKA WILLOW 2-4 FT. LIVE STAKES

200.0000 EACH -10.00 % 5.7500 -42.50 % 4.0000 -60.00 %

1,800.00 -200.00 1,150.00 -850.00 800.00 -1,200.00
10.0000
2,000.00

11,700.0000
80 FINE COMPOST 

5.5000 ACRE -29.09 % 10,000.0000 -39.39 % 10,200.0000 -38.18 %

64,350.00 -26,400.00 55,000.00 -35,750.00 56,100.00 -34,650.00
16,500.0000
90,750.00

14,000.0000
81 BARK OR WOOD CHIP MULCH 

1.5000 ACRE -6.67 % 14,750.0000 -1.67 % 15,000.0000 0.00 %

21,000.00 -1,500.00 22,125.00 -375.00 22,500.00 0.00
15,000.0000
22,500.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.5000
82 HIGH VISIBILITY FENCE 

4314.0000 L.F. -15.82 % 4.0000 34.68 % 2.0000 -32.66 %

10,785.00 -2,027.58 17,256.00 4,443.42 8,628.00 -4,184.58
2.9700

12,812.58
83 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

18.0000
84 EXTRUDED CURB 

779.0000 L.F. -4.41 % 16.5000 -12.37 % 17.0000 -9.72 %

14,022.00 -646.57 12,853.50 -1,815.07 13,243.00 -1,425.57
18.8300

14,668.57

30.0000
85 BEAM GUARDRAIL TYPE 31 

1775.0000 L.F. 26.05 % 28.0000 17.65 % 24.0000 0.84 %

53,250.00 11,005.00 49,700.00 7,455.00 42,600.00 355.00
23.8000

42,245.00

3,400.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

12.0000 EACH 15.18 % 3,150.0000 6.71 % 4,000.0000 35.50 %

40,800.00 5,376.00 37,800.00 2,376.00 48,000.00 12,576.00
2,952.0000
35,424.00

3,000.0000
87 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 6.50 % 2,750.0000 -2.37 % 3,000.0000 6.50 %

21,000.00 1,282.05 19,250.00 -467.95 21,000.00 1,282.05
2,816.8500
19,717.95

800.0000
88 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -6.84 % 750.0000 -12.66 % 1,350.0000 57.21 %

3,200.00 -234.96 3,000.00 -434.96 5,400.00 1,965.04
858.7400
3,434.96

17.5000
89 TEMPORARY BARRIER 

9038.0000 L.F. 70.07 % 15.0000 45.77 % 18.5000 79.79 %

158,165.00 65,163.98 135,570.00 42,568.98 167,203.00 74,201.98
10.2900

93,001.02

25.0000
90 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

12337.0000 L.F. 4.43 % 22.5000 -6.02 % 20.0000 -16.46 %

308,425.00 13,077.22 277,582.50 -17,765.28 246,740.00 -48,607.78
23.9400

295,347.78
91 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -50.00 % -55.00 % -50.00 %

10,000.00 -10,000.00 9,000.00 -11,000.00 10,000.00 -10,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157
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TRAFFIC

3,200.0000
92 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -28.89 % 1,500.0000 -66.67 % 4,850.0000 7.78 %

25,600.00 -10,400.00 12,000.00 -24,000.00 38,800.00 2,800.00
4,500.0000
36,000.00

600.0000
93 RESETTING IMPACT ATTENUATOR 

7.0000 EACH -25.00 % 250.0000 -68.75 % 1,000.0000 25.00 %

4,200.00 -1,400.00 1,750.00 -3,850.00 7,000.00 1,400.00
800.0000
5,600.00

80.0000
94 FLEXIBLE GUIDE POST 

28.0000 EACH 21.36 % 41.8800 -36.47 % 38.0000 -42.35 %

2,240.00 394.24 1,172.64 -673.12 1,064.00 -781.76
65.9200
1,845.76

15.0000
95 BARRIER DELINEATOR 

49.0000 EACH -40.59 % 15.0000 -40.59 % 12.5000 -50.50 %

735.00 -502.25 735.00 -502.25 612.50 -624.75
25.2500
1,237.25

0.2800
96 PAINT LINE 

58790.0000 L.F. 47.37 % 0.2600 36.84 % 0.2500 31.58 %

16,461.20 5,291.10 15,285.40 4,115.30 14,697.50 3,527.40
0.1900

11,170.10

3.3000
97 PLASTIC LINE 

877.0000 L.F. 6.11 % 3.0000 -3.54 % 3.5000 12.54 %

2,894.10 166.63 2,631.00 -96.47 3,069.50 342.03
3.1100

2,727.47

1.0000
98 PROFILED PLASTIC LINE 

27300.0000 L.F. 36.99 % 1.0000 36.99 % 1.0000 36.99 %

27,300.00 7,371.00 27,300.00 7,371.00 27,300.00 7,371.00
0.7300

19,929.00

5.5000
99 PLASTIC WIDE LANE LINE 

740.0000 L.F. -9.69 % 5.0000 -17.90 % 10.0000 64.20 %

4,070.00 -436.60 3,700.00 -806.60 7,400.00 2,893.40
6.0900

4,506.60

275.0000
100 PLASTIC TRAFFIC ARROW 

20.0000 EACH 53.23 % 250.0000 39.30 % 180.0000 0.30 %

5,500.00 1,910.60 5,000.00 1,410.60 3,600.00 10.60
179.4700
3,589.40

95.0000
101 PLASTIC DRAINAGE MARKING 

106.0000 EACH 137.50 % 85.0000 112.50 % 75.0000 87.50 %

10,070.00 5,830.00 9,010.00 4,770.00 7,950.00 3,710.00
40.0000
4,240.00

95.0000
102 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH 46.38 % 85.0000 30.97 % 75.0000 15.56 %

1,235.00 391.30 1,105.00 261.30 975.00 131.30
64.9000
843.70
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7,000.0000
103 SHOULDER RUMBLE STRIP TYPE 1

1.4000 MI. 53.85 % 6,500.0000 42.86 % 7,000.0000 53.85 %

9,800.00 3,430.00 9,100.00 2,730.00 9,800.00 3,430.00
4,550.0000
6,370.00

3,800.0000
104 RECESSED PAVEMENT MARKER 

3.6900 HUND -21.44 % 3,500.0000 -27.65 % 3,800.0000 -21.44 %

14,022.00 -3,827.60 12,915.00 -4,934.60 14,022.00 -3,827.60
4,837.2900
17,849.60

105 PERMANENT SIGNING 
L.S. 488.24 % 76.47 % 782.35 %

10,000.00 8,300.00 3,000.00 1,300.00 15,000.00 13,300.001,700.00

0.9100
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

55000.0000 L.F. 184.38 % 0.8000 150.00 % 0.8500 165.63 %

50,050.00 32,450.00 44,000.00 26,400.00 46,750.00 29,150.00
0.3200

17,600.00
107 TEMPORARY ILLUMINATION SYSTEM  - MCKNIGHT

L.S. 53.85 % 65.07 % 74.73 %

70,000.00 24,500.00 75,105.00 29,605.00 79,500.00 34,000.0045,500.00
108 TEMPORARY ILLUMINATION SYSTEM  - OAK STREET

L.S. 60.18 % 68.88 % 81.92 %

70,000.00 26,300.00 73,800.00 30,100.00 79,500.00 35,800.0043,700.00

27.0000
109 CONDUIT PIPE 2 IN. DIAM. 

3653.0000 L.F. 80.00 % 20.0000 33.33 % 31.0000 106.67 %

98,631.00 43,836.00 73,060.00 18,265.00 113,243.00 58,448.00
15.0000

54,795.00
110 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 69.49 % 33.17 % -27.36 %

350,000.00 143,500.00 275,000.00 68,500.00 150,000.00 -56,500.00206,500.00

OTHER ITEMS
111 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

2.0000
112 SHORING OR EXTRA EXCAVATION CLASS B 

1094.0000 S.F. -71.26 % 1.0000 -85.63 % 0.2500 -96.41 %

2,188.00 -5,426.24 1,094.00 -6,520.24 273.50 -7,340.74
6.9600

7,614.24
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OTHER ITEMS

135.0000
113 CONTROLLED DENSITY FILL 

52.0000 C.Y. 35.00 % 250.0000 150.00 % 115.0000 15.00 %

7,020.00 1,820.00 13,000.00 7,800.00 5,980.00 780.00
100.0000
5,200.00

114 STRUCTURE SURVEYING 
L.S. -71.88 % -65.00 % -71.88 %

45,000.00 -115,000.00 56,000.00 -104,000.00 45,000.00 -115,000.00160,000.00
115 ROADWAY SURVEYING 

L.S. -62.50 % -73.75 % -81.25 %

60,000.00 -100,000.00 42,000.00 -118,000.00 30,000.00 -130,000.00160,000.00
116 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
118 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
119 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
120 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48,900.00 48,900.00 48,900.0048,900.00
121 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.004,800.00
122 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
123 SPCC PLAN 

L.S. -99.00 % -50.00 % -75.00 %

100.00 -9,900.00 5,000.00 -5,000.00 2,500.00 -7,500.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

HAMILTON CONSTRUCTION CO. STRIDER CONSTRUCTION CO., INC.
91432 N COBURG INDUSTRIAL WAY 4721 NORTHWEST DR
COBURG, OR 97405-9496
SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
124 FIELD OFFICE BUILDING 

L.S. -12.50 % -62.50 % 0.00 %

35,000.00 -5,000.00 15,000.00 -25,000.00 40,000.00 0.0040,000.00

5.0000
125 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

238.0000 S.Y. 27.88 % 6.0000 53.45 % 1.5000 -61.64 %

1,190.00 259.42 1,428.00 497.42 357.00 -573.58
3.9100
930.58

6.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

180.0000 S.Y. 13.21 % 8.0000 50.94 % 1.0000 -81.13 %

1,080.00 126.00 1,440.00 486.00 180.00 -774.00
5.3000
954.00

50.0000
127 GEOSYNTHETIC RETAINING WALL 

2617.0000 S.F. 84.50 % 18.0000 -33.58 % 20.0000 -26.20 %

130,850.00 59,929.30 47,106.00 -23,814.70 52,340.00 -18,580.70
27.1000

70,920.70

4,100.0000
128 SEEDING AND MULCHING 

4.0000 ACRE 2.50 % 2,300.0000 -42.50 % 2,500.0000 -37.50 %

16,400.00 400.00 9,200.00 -6,800.00 10,000.00 -6,000.00
4,000.0000
16,000.00

$12,772,772.00 15.04% $12,978,948.04 16.89% $12,994,870.00 17.04%$11,103,139.66CONTRACT TOTAL

$12,994,870.00$12,772,772.00 $12,978,948.04BASE TOTAL 15.04% 16.89% 17.04%$11,103,139.66



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 35.00 % -100.00 %

1,350,000.00 350,000.00 0.001,000,000.00

12,000.0000
2 CLEARING AND GRUBBING 

5.7000 ACRE -30.01 % -100.00 %

68,400.00 -29,323.31 0.00
17,144.4400
97,723.31

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 61.93 % -100.00 %

155,000.00 59,280.00 0.0095,720.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

58,000.00 0.0058,000.00
5 PARTIAL STRUCTURE REMOVAL

L.S. 196.67 % -100.00 %

89,000.00 59,000.00 0.0030,000.00

5.5000
6 REMOVING GUARDRAIL 

2604.0000 L.F. 23.04 % -100.00 %

14,322.00 2,682.12 0.00
4.4700

11,639.88

630.0000
7 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 74.42 % -100.00 %

2,520.00 1,075.20 0.00
361.2000
1,444.80

8.0000
8 REMOVING CABLE BARRIER

12775.0000 L.F. 138.81 % -100.00 %

102,200.00 59,403.75 0.00
3.3500

42,796.25

0.5500
9 REMOVING PAINT LINE 

59770.0000 L.F. 7.84 % -100.00 %

32,873.50 2,390.80 0.00
0.5100

30,482.70

0.6600
10 REMOVING PLASTIC LINE 

29400.0000 L.F. -12.00 % -100.00 %

19,404.00 -2,646.00 0.00
0.7500

22,050.00

165.0000
11 REMOVING PAINTED TRAFFIC MARKING 

67.0000 EACH 4.88 % -100.00 %

11,055.00 513.89 0.00
157.3300
10,541.11



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

165.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

10.0000 EACH 13.79 % -100.00 %

1,650.00 200.00 0.00
145.0000
1,450.00

13 REMOVING RECESSED PAVEMENT MARKER
L.S. 46.99 % -100.00 %

1,320.00 422.00 0.00898.00

GRADING
14 TEMPORARY CROSSOVER REMOVAL

L.S. 860.00 % -100.00 %

192,000.00 172,000.00 0.0020,000.00
15 EARTHWORK

L.S. 8.95 % -100.00 %

1,390,000.00 114,186.00 0.001,275,814.00

DRAINAGE

1,700.0000
16 CATCH BASIN PROTECTION

2.0000 EACH 148.18 % -100.00 %

3,400.00 2,030.00 0.00
685.0000
1,370.00

3,600.0000
17 GRATE INLET TYPE 2 

3.0000 EACH 32.66 % -100.00 %

10,800.00 2,658.75 0.00
2,713.7500
8,141.25

4,500.0000
18 DROP INLET TYPE 1 

4.0000 EACH 27.60 % -100.00 %

18,000.00 3,893.32 0.00
3,526.6700
14,106.68

124.0000
19 STREAMBED SEDIMENT 

1425.0000 TON 277.01 % -100.00 %

176,700.00 129,831.75 0.00
32.8900

46,868.25

43.0000
20 STREAMBED COBBLES 6 IN. 

2250.0000 TON -4.40 % -100.00 %

96,750.00 -4,455.00 0.00
44.9800

101,205.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

53.0000
21 STREAMBED COBBLES 12 IN. 

760.0000 TON 50.95 % -100.00 %

40,280.00 13,596.40 0.00
35.1100

26,683.60

53.0000
22 STREAMBED BOULDER ONE MAN 

450.0000 TON -3.27 % -100.00 %

23,850.00 -805.50 0.00
54.7900

24,655.50

32.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

236.0000 TON -34.69 % -100.00 %

7,552.00 -4,012.00 0.00
49.0000

11,564.00

41.0000
24 QUARRY SPALLS 

83.4000 TON -13.21 % -100.00 %

3,419.40 -520.42 0.00
47.2400
3,939.82

16.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

781.0000 L.F. -27.70 % -100.00 %

12,496.00 -4,787.53 0.00
22.1300

17,283.53

26.0000
26 DRAIN PIPE 6 IN. DIAM. 

264.0000 L.F. -8.77 % -100.00 %

6,864.00 -660.00 0.00
28.5000
7,524.00

238.0000
27 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

10.0000 L.F. 458.55 % -100.00 %

2,380.00 1,953.90 0.00
42.6100
426.10

64.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

32.0000 L.F. -22.37 % -100.00 %

2,048.00 -590.08 0.00
82.4400
2,638.08

53.0000
29 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

330.0000 L.F. -28.71 % -100.00 %

17,490.00 -7,042.20 0.00
74.3400

24,532.20
30 FISH EXCLUSION 

EST. 0.00 % 0.00 %

40,000.00 0.0040,000.00

2,000.0000
31 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH 0.00 % -100.00 %

10,000.00 0.00 0.00
2,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

675.0000
32 LARGE WOODY MATERIAL (LWM) TYPE B

4.0000 EACH -55.00 % -100.00 %

2,700.00 -3,300.00 0.00
1,500.0000
6,000.00

5,400.0000
33 LARGE WOODY MATERIAL (LWM) TYPE C

1.0000 EACH 80.00 % -100.00 %

5,400.00 2,400.00 0.00
3,000.0000
3,000.00

1,900.0000
34 LARGE WOODY MATERIAL (LWM) TYPE D

5.0000 EACH -5.00 % -100.00 %

9,500.00 -500.00 0.00
2,000.0000
10,000.00

3,900.0000
35 LARGE WOODY MATERIAL (LWM) TYPE E

3.0000 EACH 30.00 % -100.00 %

11,700.00 2,700.00 0.00
3,000.0000
9,000.00

6,000.0000
36 LARGE WOODY MATERIAL (LWM) TYPE F

2.0000 EACH 50.00 % -100.00 %

12,000.00 4,000.00 0.00
4,000.0000
8,000.00

STORM SEWER

2,400.0000
37 CATCH BASIN TYPE 1 

4.0000 EACH 44.10 % -100.00 %

9,600.00 2,937.76 0.00
1,665.5600
6,662.24

13.0000
38 TESTING STORM SEWER PIPE 

170.0000 L.F. 142.09 % -100.00 %

2,210.00 1,297.10 0.00
5.3700
912.90

68.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

69.0000 L.F. 81.58 % -100.00 %

4,692.00 2,107.95 0.00
37.4500
2,584.05

85.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

101.0000 L.F. 31.17 % -100.00 %

8,585.00 2,040.20 0.00
64.8000
6,544.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -25.98 % -100.00 %

470,000.00 -164,940.00 0.00634,940.00

940.0000
42 CONSTRUCTING 5 FT. DIAM SHAFT 

540.0000 L.F. 10.59 % -100.00 %

507,600.00 48,600.00 0.00
850.0000

459,000.00

1,100.0000
43 CONSTRUCTING 6 FT. DIAM SHAFT 

606.0000 L.F. -8.33 % -100.00 %

666,600.00 -60,600.00 0.00
1,200.0000
727,200.00

0.9500
44 ST. REINF. BAR FOR BRIDGE 

159858.0000 LB. -13.64 % -100.00 %

151,865.10 -23,978.70 0.00
1.1000

175,843.80

2,300.0000
45 QA SHAFT TEST 

24.0000 EACH 130.00 % -100.00 %

55,200.00 31,200.00 0.00
1,000.0000
24,000.00

675.0000
46 CONC. CLASS 4000 FOR BRIDGE 

1071.0000 C.Y. 3.85 % -100.00 %

722,925.00 26,775.00 0.00
650.0000

696,150.00

370.0000
47 PRESTRESSED CONC. GIRDER - WF50G

864.0000 L.F. 34.55 % -100.00 %

319,680.00 82,080.00 0.00
275.0000

237,600.00

390.0000
48 PRESTRESSED CONC. GIRDER - WF83G

1260.0000 L.F. 11.43 % -100.00 %

491,400.00 50,400.00 0.00
350.0000

441,000.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 0.00-4.00
50 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - WB

L.S. 63.64 % -100.00 %

360,000.00 140,000.00 0.00220,000.00
51 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK  - WB

L.S. 57.58 % -100.00 %

520,000.00 190,000.00 0.00330,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
52 SUPERSTRUCTURE - MIDDLE FORK WILDCAT CREEK - EB

L.S. 63.64 % -100.00 %

360,000.00 140,000.00 0.00220,000.00
53 SUPERSTRUCTURE - EAST FORK WILDCAT CREEK - EB

L.S. 57.58 % -100.00 %

520,000.00 190,000.00 0.00330,000.00

72.0000
54 BRIDGE RAILING TYPE BP

866.0000 L.F. -10.00 % -100.00 %

62,352.00 -6,928.00 0.00
80.0000

69,280.00

125.0000
55 TRAFFIC BARRIER 

1566.0000 L.F. 0.00 % -100.00 %

195,750.00 0.00 0.00
125.0000

195,750.00

694.0000
56 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

163.0000 L.F. 113.54 % -100.00 %

113,122.00 60,147.00 0.00
325.0000
52,975.00

95.0000
57 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2370.0000 S.F. 99.71 % -100.00 %

225,150.00 112,409.10 0.00
47.5700

112,740.90

390.0000
58 BRIDGE APPROACH SLAB 

1077.0000 S.Y. 73.33 % -100.00 %

420,030.00 177,705.00 0.00
225.0000

242,325.00

SURFACING

29.0000
59 CRUSHED SURFACING BASE COURSE 

5570.0000 TON 14.22 % -100.00 %

161,530.00 20,107.70 0.00
25.3900

141,422.30

HOT MIX ASPHALT

23.0000
60 PLANING BITUMINOUS PAVEMENT 

622.0000 S.Y. 5.12 % -100.00 %

14,306.00 696.64 0.00
21.8800

13,609.36



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

108.0000
61 HMA CL. 1/2 IN. PG 64-22

3820.0000 TON 54.29 % -100.00 %

412,560.00 145,160.00 0.00
70.0000

267,400.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-6.00 0.00-6.00
63 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,222.00 0.004,222.00
64 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,499.00 0.0035,499.00
65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-6.00 0.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING
66 TEMPORARY STREAM DIVERSION - MIDDLEFORK

L.S. 287.14 % -100.00 %

271,000.00 201,000.00 0.0070,000.00
67 TEMPORARY STREAM DIVERSION - EASTFORK

L.S. 287.14 % -100.00 %

271,000.00 201,000.00 0.0070,000.00

172.0000
68 ESC LEAD 

200.0000 DAY 41.59 % -100.00 %

34,400.00 10,104.00 0.00
121.4800
24,296.00

69 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -81.00 % -100.00 %

76,000.00 -324,000.00 0.00400,000.00

0.0000
70 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
TITLE :SR 8

MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
14C513

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/17/2016
15:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

9.0000
71 PSIPE BITTERCHERRY 2-3' B.R.

82.0000 EACH -40.00 % -100.00 %

738.00 -492.00 0.00
15.0000
1,230.00

15.0000
72 PSIPE DOUGLAS FIR 2-3' #2 CONT.

42.0000 EACH -25.00 % -100.00 %

630.00 -210.00 0.00
20.0000
840.00

15.0000
73 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

75.0000 EACH -25.00 % -100.00 %

1,125.00 -375.00 0.00
20.0000
1,500.00

9.5000
74 PSIPE OSOBERRY 12-24 IN. B.R.

2850.0000 EACH -5.00 % -100.00 %

27,075.00 -1,425.00 0.00
10.0000

28,500.00

9.5000
75 PSIPE NOOTKA ROSE 12-24 IN. B.R.

2850.0000 EACH -5.00 % -100.00 %

27,075.00 -1,425.00 0.00
10.0000

28,500.00

13.0000
76 PSIPE RED ELDERBERRY 12-24 IN. #1 CONT.

1424.0000 EACH 30.00 % -100.00 %

18,512.00 4,272.00 0.00
10.0000

14,240.00

9.5000
77 PSIPE PACIFIC NINEBARK 12-24 IN. B.R.

400.0000 EACH -5.00 % -100.00 %

3,800.00 -200.00 0.00
10.0000
4,000.00

9.5000
78 PSIPE SALMONBERRY 12-24 IN. B.R.

400.0000 EACH -5.00 % -100.00 %

3,800.00 -200.00 0.00
10.0000
4,000.00

10.0000
79 PSIPE SITKA WILLOW 2-4 FT. LIVE STAKES

200.0000 EACH 0.00 % -100.00 %

2,000.00 0.00 0.00
10.0000
2,000.00

11,800.0000
80 FINE COMPOST 

5.5000 ACRE -28.48 % -100.00 %

64,900.00 -25,850.00 0.00
16,500.0000
90,750.00

14,000.0000
81 BARK OR WOOD CHIP MULCH 

1.5000 ACRE -6.67 % -100.00 %

21,000.00 -1,500.00 0.00
15,000.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C513 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008976 REGION NO : 3 AWARDED ON : Dec  8 2016 
VERSION NO :3 WORK ORDER# : XL4581
HWY :SR 008
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MIDDLE AND EAST FORKS WILDCAT CREEK
REMOVE FISH BARRIERS
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TIME:
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------- ------- ------- -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.3000
82 HIGH VISIBILITY FENCE 

4314.0000 L.F. -22.56 % -100.00 %

9,922.20 -2,890.38 0.00
2.9700

12,812.58
83 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 %

20,000.00 0.0020,000.00

TRAFFIC

18.0000
84 EXTRUDED CURB 

779.0000 L.F. -4.41 % -100.00 %

14,022.00 -646.57 0.00
18.8300

14,668.57

24.0000
85 BEAM GUARDRAIL TYPE 31 

1775.0000 L.F. 0.84 % -100.00 %

42,600.00 355.00 0.00
23.8000

42,245.00

4,200.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

12.0000 EACH 42.28 % -100.00 %

50,400.00 14,976.00 0.00
2,952.0000
35,424.00

3,000.0000
87 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 6.50 % -100.00 %

21,000.00 1,282.05 0.00
2,816.8500
19,717.95

1,375.0000
88 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 60.12 % -100.00 %

5,500.00 2,065.04 0.00
858.7400
3,434.96

16.5000
89 TEMPORARY BARRIER 

9038.0000 L.F. 60.35 % -100.00 %

149,127.00 56,125.98 0.00
10.2900

93,001.02

20.0000
90 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

12337.0000 L.F. -16.46 % -100.00 %

246,740.00 -48,607.78 0.00
23.9400

295,347.78
91 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -63.50 % -100.00 %

7,300.00 -12,700.00 0.0020,000.00
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TRAFFIC

4,400.0000
92 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -2.22 % -100.00 %

35,200.00 -800.00 0.00
4,500.0000
36,000.00

1,650.0000
93 RESETTING IMPACT ATTENUATOR 

7.0000 EACH 106.25 % -100.00 %

11,550.00 5,950.00 0.00
800.0000
5,600.00

22.0000
94 FLEXIBLE GUIDE POST 

28.0000 EACH -66.63 % -100.00 %

616.00 -1,229.76 0.00
65.9200
1,845.76

13.0000
95 BARRIER DELINEATOR 

49.0000 EACH -48.51 % -100.00 %

637.00 -600.25 0.00
25.2500
1,237.25

0.2900
96 PAINT LINE 

58790.0000 L.F. 52.63 % -100.00 %

17,049.10 5,879.00 0.00
0.1900

11,170.10

3.3000
97 PLASTIC LINE 

877.0000 L.F. 6.11 % -100.00 %

2,894.10 166.63 0.00
3.1100

2,727.47

1.1000
98 PROFILED PLASTIC LINE 

27300.0000 L.F. 50.68 % -100.00 %

30,030.00 10,101.00 0.00
0.7300

19,929.00

5.5000
99 PLASTIC WIDE LANE LINE 

740.0000 L.F. -9.69 % -100.00 %

4,070.00 -436.60 0.00
6.0900

4,506.60

275.0000
100 PLASTIC TRAFFIC ARROW 

20.0000 EACH 53.23 % -100.00 %

5,500.00 1,910.60 0.00
179.4700
3,589.40

93.0000
101 PLASTIC DRAINAGE MARKING 

106.0000 EACH 132.50 % -100.00 %

9,858.00 5,618.00 0.00
40.0000
4,240.00

94.0000
102 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH 44.84 % -100.00 %

1,222.00 378.30 0.00
64.9000
843.70
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TRAFFIC

7,000.0000
103 SHOULDER RUMBLE STRIP TYPE 1

1.4000 MI. 53.85 % -100.00 %

9,800.00 3,430.00 0.00
4,550.0000
6,370.00

3,800.0000
104 RECESSED PAVEMENT MARKER 

3.6900 HUND -21.44 % -100.00 %

14,022.00 -3,827.60 0.00
4,837.2900
17,849.60

105 PERMANENT SIGNING 
L.S. 52.94 % -100.00 %

2,600.00 900.00 0.001,700.00

0.8200
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

55000.0000 L.F. 156.25 % -100.00 %

45,100.00 27,500.00 0.00
0.3200

17,600.00
107 TEMPORARY ILLUMINATION SYSTEM  - MCKNIGHT

L.S. 93.41 % -100.00 %

88,000.00 42,500.00 0.0045,500.00
108 TEMPORARY ILLUMINATION SYSTEM  - OAK STREET

L.S. 108.24 % -100.00 %

91,000.00 47,300.00 0.0043,700.00

25.0000
109 CONDUIT PIPE 2 IN. DIAM. 

3653.0000 L.F. 66.67 % -100.00 %

91,325.00 36,530.00 0.00
15.0000

54,795.00
110 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 103.87 % -100.00 %

421,000.00 214,500.00 0.00206,500.00

OTHER ITEMS
111 TYPE B PROGRESS SCHEDULE 

L.S. 10.00 % -100.00 %

11,000.00 1,000.00 0.0010,000.00

50.0000
112 SHORING OR EXTRA EXCAVATION CLASS B 

1094.0000 S.F. 618.39 % -100.00 %

54,700.00 47,085.76 0.00
6.9600

7,614.24
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OTHER ITEMS

335.0000
113 CONTROLLED DENSITY FILL 

52.0000 C.Y. 235.00 % -100.00 %

17,420.00 12,220.00 0.00
100.0000
5,200.00

114 STRUCTURE SURVEYING 
L.S. -25.00 % -100.00 %

120,000.00 -40,000.00 0.00160,000.00
115 ROADWAY SURVEYING 

L.S. -73.75 % -100.00 %

42,000.00 -118,000.00 0.00160,000.00
116 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00
118 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
119 MINOR CHANGE 

CALC 0.00 % 0.00 %

-20.00 0.00-20.00
120 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

48,900.00 0.0048,900.00
121 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

4,800.00 0.004,800.00
122 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-20.00 0.00-20.00
123 SPCC PLAN 

L.S. -91.50 % -100.00 %

850.00 -9,150.00 0.0010,000.00
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OTHER ITEMS
124 FIELD OFFICE BUILDING 

L.S. -55.00 % -100.00 %

18,000.00 -22,000.00 0.0040,000.00

6.0000
125 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

238.0000 S.Y. 53.45 % -100.00 %

1,428.00 497.42 0.00
3.9100
930.58

8.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

180.0000 S.Y. 50.94 % -100.00 %

1,440.00 486.00 0.00
5.3000
954.00

14.0000
127 GEOSYNTHETIC RETAINING WALL 

2617.0000 S.F. -48.34 % -100.00 %

36,638.00 -34,282.70 0.00
27.1000

70,920.70

5,000.0000
128 SEEDING AND MULCHING 

4.0000 ACRE 25.00 % -100.00 %

20,000.00 4,000.00 0.00
4,000.0000
16,000.00

$13,504,216.40 21.63% $0.00$11,103,139.66CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$13,504,216.40BASE TOTAL 21.63%$11,103,139.66


