
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. -7.11 % 11.68 % 68.89 %

2,200,000.00 -168,363.00 2,645,000.00 276,637.00 4,000,000.00 1,631,637.002,368,363.00

15,150.0000
2 CLEARING

0.3000 ACRE -27.86 % 20,000.0000 -4.76 % 12,000.0000 -42.86 %

4,545.00 -1,755.00 6,000.00 -300.00 3,600.00 -2,700.00
21,000.0000

6,300.00

15,150.0000
3 CLEARING AND GRUBBING - SITE BAGLEY CREEK

2.6000 ACRE -27.86 % 15,000.0000 -28.57 % 12,000.0000 -42.86 %

39,390.00 -15,210.00 39,000.00 -15,600.00 31,200.00 -23,400.00
21,000.0000
54,600.00

15,150.0000
4 CLEARING AND GRUBBING - SITE SIEBERT CREEK

3.5000 ACRE -27.86 % 25,000.0000 19.05 % 12,000.0000 -42.86 %

53,025.00 -20,475.00 87,500.00 14,000.00 42,000.00 -31,500.00
21,000.0000
73,500.00

500.0000
5 REMOVING DRAINAGE STRUCTURE 

10.0000 EACH -18.96 % 750.0000 21.56 % 250.0000 -59.48 %

5,000.00 -1,170.00 7,500.00 1,330.00 2,500.00 -3,670.00
617.0000
6,170.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -76.42 % 1,668.87 % 183.02 %

1,000.00 -3,240.00 75,000.00 70,760.00 12,000.00 7,760.004,240.00
7 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

376,000.00 376,000.00 376,000.00376,000.00
8 REMOVING EXISTING STRUCTURE BAGLEY CREEK BOX CULVERT

L.S. -16.17 % -33.33 % 400.00 %

25,150.00 -4,850.00 20,000.00 -10,000.00 150,000.00 120,000.0030,000.00
9 REMOVING EXISTING STRUCTURE SIEBERT CREEK BOX CULVERT

L.S. -20.57 % -58.33 % 56.25 %

76,250.00 -19,750.00 40,000.00 -56,000.00 150,000.00 54,000.0096,000.00

6.0000
10 REMOVING CONC. BARRIER 

359.0000 L.F. -50.00 % 25.0000 108.33 % 7.0000 -41.67 %

2,154.00 -2,154.00 8,975.00 4,667.00 2,513.00 -1,795.00
12.0000
4,308.00

3.0000
11 REMOVING GUARDRAIL 

1310.0000 L.F. -50.00 % 6.0000 0.00 % 6.0000 0.00 %

3,930.00 -3,930.00 7,860.00 0.00 7,860.00 0.00
6.0000

7,860.00
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250.0000
12 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -28.57 % 600.0000 71.43 % 500.0000 42.86 %

1,250.00 -500.00 3,000.00 1,250.00 2,500.00 750.00
350.0000
1,750.00

0.4500
13 REMOVING PAINT LINE 

29280.0000 L.F. -10.00 % 0.5000 0.00 % 1.0000 100.00 %

13,176.00 -1,464.00 14,640.00 0.00 29,280.00 14,640.00
0.5000

14,640.00

375.0000
14 REMOVING PLASTIC TRAFFIC MARKING 

13.0000 EACH 188.46 % 400.0000 207.69 % 400.0000 207.69 %

4,875.00 3,185.00 5,200.00 3,510.00 5,200.00 3,510.00
130.0000
1,690.00

450.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.9000 HUND 28.57 % 500.0000 42.86 % 400.0000 14.29 %

1,755.00 390.00 1,950.00 585.00 1,560.00 195.00
350.0000
1,365.00

12.0000
16 REMOVING CHAIN LINK FENCE 

40.0000 L.F. -14.29 % 25.0000 78.57 % 14.0000 0.00 %

480.00 -80.00 1,000.00 440.00 560.00 0.00
14.0000
560.00

2.5000
17 REMOVING WIRE FENCE 

710.0000 L.F. -54.55 % 5.0000 -9.09 % 5.0000 -9.09 %

1,775.00 -2,130.00 3,550.00 -355.00 3,550.00 -355.00
5.5000

3,905.00
18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -47.97 % 3.22 % -71.10 %

25,200.00 -23,238.00 50,000.00 1,562.00 14,000.00 -34,438.0048,438.00

GRADING

13.6500
19 ROADWAY EXCAVATION INCL. HAUL - AREA BAGLEY CREEK

2700.0000 C.Y. -52.93 % 22.0000 -24.14 % 44.0000 51.72 %

36,855.00 -41,445.00 59,400.00 -18,900.00 118,800.00 40,500.00
29.0000

78,300.00

11.4000
20 ROADWAY EXCAVATION INCL. HAUL - AREA SIEBERT CREEK

8980.0000 C.Y. -60.69 % 18.0000 -37.93 % 44.0000 51.72 %

102,372.00 -158,048.00 161,640.00 -98,780.00 395,120.00 134,700.00
29.0000

260,420.00

15.0000
21 GRAVEL BORROW INCL. HAUL 

5350.0000 TON -37.50 % 18.0000 -25.00 % 20.0000 -16.67 %

80,250.00 -48,150.00 96,300.00 -32,100.00 107,000.00 -21,400.00
24.0000

128,400.00
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3.5000
22 EMBANKMENT COMPACTION 

2910.0000 C.Y. -41.67 % 5.0000 -16.67 % 6.0000 0.00 %

10,185.00 -7,275.00 14,550.00 -2,910.00 17,460.00 0.00
6.0000

17,460.00

240.0000
23 CDSM PANEL

2424.0000 C.Y. 20.00 % 270.0000 35.00 % 250.0000 25.00 %

581,760.00 96,960.00 654,480.00 169,680.00 606,000.00 121,200.00
200.0000

484,800.00
24 TEMPORARY CROSSOVER INSTALL AND REMOVE - BAGLEY CREEK

L.S. 71.30 % -14.35 % 42.75 %

600,000.00 249,744.00 300,000.00 -50,256.00 500,000.00 149,744.00350,256.00
25 TEMPORARY CROSSOVER INSTALL AND REMOVE - SIEBERT CREEK

L.S. 197.33 % 27.43 % 69.90 %

350,000.00 232,286.00 150,000.00 32,286.00 200,000.00 82,286.00117,714.00

DRAINAGE

19.7000
26 DITCH EXCAVATION INCL. HAUL 

480.0000 C.Y. -32.07 % 22.0000 -24.14 % 44.0000 51.72 %

9,456.00 -4,464.00 10,560.00 -3,360.00 21,120.00 7,200.00
29.0000

13,920.00

15.6500
27 CHANNEL EXCAVATION INCL. HAUL 

54550.0000 C.Y. -46.03 % 25.0000 -13.79 % 44.0000 51.72 %

853,707.50 -728,242.50 1,363,750.00 -218,200.00 2,400,200.00 818,250.00
29.0000

1,581,950.00

3,000.0000
28 GRATE INLET TYPE 2 

3.0000 EACH -3.23 % 3,000.0000 -3.23 % 4,400.0000 41.94 %

9,000.00 -300.00 9,000.00 -300.00 13,200.00 3,900.00
3,100.0000
9,300.00

5,500.0000
29 DROP INLET TYPE 1 

1.0000 EACH 43.12 % 2,500.0000 -34.95 % 4,400.0000 14.49 %

5,500.00 1,657.00 2,500.00 -1,343.00 4,400.00 557.00
3,843.0000
3,843.00

2,605.0000
30 COMBINATION INLET 

2.0000 EACH 46.35 % 2,000.0000 12.36 % 4,400.0000 147.19 %

5,210.00 1,650.00 4,000.00 440.00 8,800.00 5,240.00
1,780.0000
3,560.00

35.0000
31 CEMENT CONC. GUTTER 

776.0000 L.F. 75.00 % 15.0000 -25.00 % 57.0000 185.00 %

27,160.00 11,640.00 11,640.00 -3,880.00 44,232.00 28,712.00
20.0000

15,520.00
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38.0000
32 STREAMBED SEDIMENT 

3860.0000 TON -5.00 % 40.0000 0.00 % 50.0000 25.00 %

146,680.00 -7,720.00 154,400.00 0.00 193,000.00 38,600.00
40.0000

154,400.00

45.0000
33 STREAMBED COBBLES 4 IN. 

720.0000 TON 7.14 % 35.0000 -16.67 % 50.0000 19.05 %

32,400.00 2,160.00 25,200.00 -5,040.00 36,000.00 5,760.00
42.0000

30,240.00

55.0000
34 STREAMBED COBBLES 8 IN. 

290.0000 TON -3.51 % 46.0000 -19.30 % 50.0000 -12.28 %

15,950.00 -580.00 13,340.00 -3,190.00 14,500.00 -2,030.00
57.0000

16,530.00

55.0000
35 STREAMBED COBBLES 12 IN. 

6010.0000 TON 41.03 % 35.0000 -10.26 % 50.0000 28.21 %

330,550.00 96,160.00 210,350.00 -24,040.00 300,500.00 66,110.00
39.0000

234,390.00

110.0000
36 STREAMBED BOULDER ONE MAN 

870.0000 TON 8.91 % 45.0000 -55.45 % 90.0000 -10.89 %

95,700.00 7,830.00 39,150.00 -48,720.00 78,300.00 -9,570.00
101.0000
87,870.00

261.5000
37 STREAMBED BOULDER THREE MAN 

233.0000 EACH -28.36 % 130.0000 -64.38 % 170.0000 -53.42 %

60,929.50 -24,115.50 30,290.00 -54,755.00 39,610.00 -45,435.00
365.0000
85,045.00

42.9000
38 QUARRY SPALLS 

208.0000 TON -0.23 % 28.0000 -34.88 % 65.0000 51.16 %

8,923.20 -20.80 5,824.00 -3,120.00 13,520.00 4,576.00
43.0000
8,944.00

17.0000
39 UNDERDRAIN PIPE 6 IN. DIAM. 

1914.0000 L.F. -22.73 % 15.0000 -31.82 % 37.0000 68.18 %

32,538.00 -9,570.00 28,710.00 -13,398.00 70,818.00 28,710.00
22.0000

42,108.00

17.0000
40 DRAIN PIPE 6 IN. DIAM. 

340.0000 L.F. -29.17 % 15.0000 -37.50 % 37.0000 54.17 %

5,780.00 -2,380.00 5,100.00 -3,060.00 12,580.00 4,420.00
24.0000
8,160.00

115.0000
41 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 16 IN. DIAM.

153.0000 L.F. -4.17 % 116.0000 -3.33 % 77.0000 -35.83 %

17,595.00 -765.00 17,748.00 -612.00 11,781.00 -6,579.00
120.0000
18,360.00

42 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 1
L.S. 138.28 % 98.57 % 58.86 %

300,000.00 174,100.00 250,000.00 124,100.00 200,000.00 74,100.00125,900.00
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43 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 2

L.S. 26.27 % -2.87 % -2.87 %

260,000.00 54,100.00 200,000.00 -5,900.00 200,000.00 -5,900.00205,900.00
44 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. JPR

L.S. 46.42 % 86.25 % 100.57 %

511,000.00 162,000.00 650,000.00 301,000.00 700,000.00 351,000.00349,000.00

75.3000
45 CULVERT BEDDING MATERIAL 

100.0000 C.Y. -37.25 % 62.0000 -48.33 % 80.0000 -33.33 %

7,530.00 -4,470.00 6,200.00 -5,800.00 8,000.00 -4,000.00
120.0000
12,000.00

46 FISH EXCLUSION 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
47 TEMPORARY STREAM DIVERSION - BAGLEY CREEK

L.S. -25.00 % -50.00 % 108.33 %

45,000.00 -15,000.00 30,000.00 -30,000.00 125,000.00 65,000.0060,000.00
48 TEMPORARY STREAM DIVERSION - SIEBERT CREEK

L.S. -65.99 % -18.37 % 104.08 %

50,000.00 -97,000.00 120,000.00 -27,000.00 300,000.00 153,000.00147,000.00

1,600.0000
49 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -10.36 % 1,400.0000 -21.57 % 1,500.0000 -15.97 %

8,000.00 -925.00 7,000.00 -1,925.00 7,500.00 -1,425.00
1,785.0000
8,925.00

1,065.0000
50 LARGE WOODY MATERIAL (LWM) TYPE A2

3.0000 EACH -40.34 % 1,400.0000 -21.57 % 1,000.0000 -43.98 %

3,195.00 -2,160.00 4,200.00 -1,155.00 3,000.00 -2,355.00
1,785.0000
5,355.00

3,200.0000
51 LARGE WOODY MATERIAL (LWM) TYPE B

2.0000 EACH -40.24 % 1,400.0000 -73.86 % 3,000.0000 -43.98 %

6,400.00 -4,310.00 2,800.00 -7,910.00 6,000.00 -4,710.00
5,355.0000
10,710.00

4,570.0000
52 LARGE WOODY MATERIAL (LWM) TYPE B2

1.0000 EACH -35.99 % 1,400.0000 -80.39 % 4,000.0000 -43.98 %

4,570.00 -2,570.00 1,400.00 -5,740.00 4,000.00 -3,140.00
7,140.0000
7,140.00

4,260.0000
53 LARGE WOODY MATERIAL (LWM) TYPE C

4.0000 EACH -40.34 % 1,400.0000 -80.39 % 4,000.0000 -43.98 %

17,040.00 -11,520.00 5,600.00 -22,960.00 16,000.00 -12,560.00
7,140.0000
28,560.00
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5,680.0000
54 LARGE WOODY MATERIAL (LWM) TYPE C2

1.0000 EACH -36.36 % 1,400.0000 -84.31 % 5,000.0000 -43.98 %

5,680.00 -3,245.00 1,400.00 -7,525.00 5,000.00 -3,925.00
8,925.0000
8,925.00

475.0000
55 LARGE WOODY MATERIAL (LWM) TYPE D

7.0000 EACH -73.39 % 1,400.0000 -21.57 % 1,000.0000 -43.98 %

3,325.00 -9,170.00 9,800.00 -2,695.00 7,000.00 -5,495.00
1,785.0000
12,495.00

535.0000
56 LARGE WOODY MATERIAL (LWM) TYPE D2

4.0000 EACH -70.03 % 1,400.0000 -21.57 % 1,000.0000 -43.98 %

2,140.00 -5,000.00 5,600.00 -1,540.00 4,000.00 -3,140.00
1,785.0000
7,140.00

1,435.0000
57 LARGE WOODY MATERIAL (LWM) TYPE E

2.0000 EACH -73.20 % 1,400.0000 -73.86 % 3,000.0000 -43.98 %

2,870.00 -7,840.00 2,800.00 -7,910.00 6,000.00 -4,710.00
5,355.0000
10,710.00

2,145.0000
58 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH -69.96 % 1,400.0000 -80.39 % 4,000.0000 -43.98 %

2,145.00 -4,995.00 1,400.00 -5,740.00 4,000.00 -3,140.00
7,140.0000
7,140.00

1,100.0000
59 LARGE WOODY MATERIAL (LWM) TYPE G

29.0000 EACH -38.38 % 1,400.0000 -21.57 % 1,000.0000 -43.98 %

31,900.00 -19,865.00 40,600.00 -11,165.00 29,000.00 -22,765.00
1,785.0000
51,765.00

1,045.0000
60 LARGE WOODY MATERIAL (LWM) TYPE H

8.0000 EACH -41.46 % 1,400.0000 -21.57 % 1,000.0000 -43.98 %

8,360.00 -5,920.00 11,200.00 -3,080.00 8,000.00 -6,280.00
1,785.0000
14,280.00

STORM SEWER

3,250.0000
61 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -4.97 % 2,600.0000 -23.98 % 4,400.0000 28.65 %

39,000.00 -2,040.00 31,200.00 -9,840.00 52,800.00 11,760.00
3,420.0000
41,040.00

3.5000
62 TESTING STORM SEWER PIPE 

1982.0000 L.F. 0.00 % 4.0000 14.29 % 4.0000 14.29 %

6,937.00 0.00 7,928.00 991.00 7,928.00 991.00
3.5000

6,937.00

78.1500
63 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

360.0000 L.F. 50.29 % 55.0000 5.77 % 80.0000 53.85 %

28,134.00 9,414.00 19,800.00 1,080.00 28,800.00 10,080.00
52.0000

18,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

91.6000
64 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 18 IN. DIAM. 

1622.0000 L.F. 40.92 % 75.0000 15.38 % 90.0000 38.46 %

148,575.20 43,145.20 121,650.00 16,220.00 145,980.00 40,550.00
65.0000

105,430.00

WATER LINES

1,215.0000
65 GATE VALVE 6 IN. 

2.0000 EACH -11.96 % 1,300.0000 -5.80 % 1,500.0000 8.70 %

2,430.00 -330.00 2,600.00 -160.00 3,000.00 240.00
1,380.0000
2,760.00

2,510.0000
66 GATE VALVE 10 IN. 

1.0000 EACH 6.81 % 2,500.0000 6.38 % 2,500.0000 6.38 %

2,510.00 160.00 2,500.00 150.00 2,500.00 150.00
2,350.0000
2,350.00

6,115.0000
67 HYDRANT ASSEMBLY 

1.0000 EACH 25.05 % 7,000.0000 43.15 % 5,000.0000 2.25 %

6,115.00 1,225.00 7,000.00 2,110.00 5,000.00 110.00
4,890.0000
4,890.00

69.2500
68 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

43.0000 L.F. -17.56 % 65.0000 -22.62 % 150.0000 78.57 %

2,977.75 -634.25 2,795.00 -817.00 6,450.00 2,838.00
84.0000
3,612.00

58.1000
69 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

621.0000 L.F. -62.27 % 95.0000 -38.31 % 200.0000 29.87 %

36,080.10 -59,553.90 58,995.00 -36,639.00 124,200.00 28,566.00
154.0000
95,634.00

STRUCTURE

16.8500
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

11691.0000 C.Y. -32.60 % 25.0000 0.00 % 44.0000 76.00 %

196,993.35 -95,281.65 292,275.00 0.00 514,404.00 222,129.00
25.0000

292,275.00

460.0000
71 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1150.0000 L.F. -54.00 % 500.0000 -50.00 % 600.0000 -40.00 %

529,000.00 -621,000.00 575,000.00 -575,000.00 690,000.00 -460,000.00
1,000.0000

1,150,000.00
72 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -20.67 % 137.98 % -36.54 %

500,000.00 -130,314.00 1,500,000.00 869,686.00 400,000.00 -230,314.00630,314.00
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STRUCTURE

52.0500
73 GRAVEL BACKFILL FOR WALL 

1778.0000 C.Y. 15.67 % 38.0000 -15.56 % 55.0000 22.22 %

92,544.90 12,534.90 67,564.00 -12,446.00 97,790.00 17,780.00
45.0000

80,010.00

1,065.0000
74 CONSTRUCTING 5 FT. DIAM SHAFT 

1054.0000 L.F. -39.14 % 1,100.0000 -37.14 % 700.0000 -60.00 %

1,122,510.00 -721,990.00 1,159,400.00 -685,100.00 737,800.00 1,106,700.00
1,750.0000

1,844,500.00

1,425.0000
75 CONSTRUCTING 6 FT. DIAM SHAFT 

200.0000 L.F. -28.75 % 1,300.0000 -35.00 % 1,200.0000 -40.00 %

285,000.00 -115,000.00 260,000.00 -140,000.00 240,000.00 -160,000.00
2,000.0000
400,000.00

1,445.0000
76 CONSTRUCTING 7 FT. DIAM SHAFT 

1638.0000 L.F. -35.78 % 1,350.0000 -40.00 % 1,400.0000 -37.78 %

2,366,910.00 1,318,590.00 2,211,300.00 1,474,200.00 2,293,200.00 1,392,300.00
2,250.0000

3,685,500.00

2,141.0000
77 CONSTRUCTING 8 FT. DIAM SHAFT 

440.0000 L.F. -4.84 % 2,000.0000 -11.11 % 1,500.0000 -33.33 %

942,040.00 -47,960.00 880,000.00 -110,000.00 660,000.00 -330,000.00
2,250.0000
990,000.00

1.1800
78 ST. REINF. BAR FOR BRIDGE 

178432.0000 LB. -9.23 % 1.1000 -15.38 % 1.0000 -23.08 %

210,549.76 -21,411.84 196,275.20 -35,686.40 178,432.00 -53,529.60
1.3000

231,961.60

1.3200
79 ST. REINF. BAR FOR RETAINING WALL 

45832.0000 LB. 5.60 % 1.2500 0.00 % 1.0000 -20.00 %

60,498.24 3,208.24 57,290.00 0.00 45,832.00 -11,458.00
1.2500

57,290.00

709.0000
80 QA SHAFT TEST 

91.0000 EACH -64.55 % 700.0000 -65.00 % 650.0000 -67.50 %

64,519.00 -117,481.00 63,700.00 -118,300.00 59,150.00 -122,850.00
2,000.0000
182,000.00

707.0000
81 CONC. CLASS 4000 FOR BRIDGE 

956.0000 C.Y. -21.44 % 750.0000 -16.67 % 1,000.0000 11.11 %

675,892.00 -184,508.00 717,000.00 -143,400.00 956,000.00 95,600.00
900.0000

860,400.00

421.0000
82 CONC. CLASS 4000 FOR RETAINING WALL 

625.0000 C.Y. -29.83 % 750.0000 25.00 % 600.0000 0.00 %

263,125.00 -111,875.00 468,750.00 93,750.00 375,000.00 0.00
600.0000

375,000.00

364.0000
83 PRESTRESSED CONC. GIRDER WF36G

870.0000 L.F. 4.00 % 400.0000 14.29 % 600.0000 71.43 %

316,680.00 12,180.00 348,000.00 43,500.00 522,000.00 217,500.00
350.0000

304,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
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STRUCTURE

626.0000
84 PRESTRESSED CONC. GIRDER WF83G

1050.0000 L.F. 39.11 % 600.0000 33.33 % 600.0000 33.33 %

657,300.00 184,800.00 630,000.00 157,500.00 630,000.00 157,500.00
450.0000

472,500.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
86 SUPERSTRUCTURE BAGLEY CREEK

L.S. -5.66 % 386.79 % -5.66 %

500,000.00 -30,000.00 2,580,000.00 2,050,000.00 500,000.00 -30,000.00530,000.00
87 SUPERSTRUCTURE SIEBERT CREEK

L.S. 53.85 % 92.31 % 28.21 %

600,000.00 210,000.00 750,000.00 360,000.00 500,000.00 110,000.00390,000.00

37.5000
88 SEALING BRIDGE DECK

108.0000 S.Y. 87.50 % 20.0000 0.00 % 100.0000 400.00 %

4,050.00 1,890.00 2,160.00 0.00 10,800.00 8,640.00
20.0000
2,160.00

83.2000
89 BRIDGE RAILING TYPE BP-12

786.0000 L.F. -16.80 % 80.0000 -20.00 % 100.0000 0.00 %

65,395.20 -13,204.80 62,880.00 -15,720.00 78,600.00 0.00
100.0000
78,600.00

165.0000
90 BRIDGE RAILING TYPE PIPE RAIL

359.0000 L.F. -52.86 % 180.0000 -48.57 % 200.0000 -42.86 %

59,235.00 -66,415.00 64,620.00 -61,030.00 71,800.00 -53,850.00
350.0000

125,650.00

187.0000
91 TRAFFIC BARRIER 

716.0000 L.F. -46.57 % 135.0000 -61.43 % 160.0000 -54.29 %

133,892.00 -116,708.00 96,660.00 -153,940.00 114,560.00 -136,040.00
350.0000

250,600.00

457.0000
92 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

134.0000 L.F. -8.60 % 380.0000 -24.00 % 400.0000 -20.00 %

61,238.00 -5,762.00 50,920.00 -16,080.00 53,600.00 -13,400.00
500.0000
67,000.00

69.7500
93 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1818.0000 S.F. -11.71 % 110.0000 39.24 % 67.0000 -15.19 %

126,805.50 -16,816.50 199,980.00 56,358.00 121,806.00 -21,816.00
79.0000

143,622.00

63.0000
94 PREFABRICATED DRAINAGE MAT 

365.0000 S.Y. 152.00 % 60.0000 140.00 % 20.0000 -20.00 %

22,995.00 13,870.00 21,900.00 12,775.00 7,300.00 -1,825.00
25.0000
9,125.00
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STRUCTURE

62.7000
95 STRUCTURAL EARTH WALL 

2894.0000 S.F. 14.00 % 50.0000 -9.09 % 44.0000 -20.00 %

181,453.80 22,283.80 144,700.00 -14,470.00 127,336.00 -31,834.00
55.0000

159,170.00

350.0000
96 BRIDGE APPROACH SLAB 

832.0000 S.Y. 0.00 % 425.0000 21.43 % 340.0000 -2.86 %

291,200.00 0.00 353,600.00 62,400.00 282,880.00 -8,320.00
350.0000

291,200.00

SURFACING

55.0000
97 PERMEABLE BALLAST 

974.0000 C.Y. 0.00 % 45.0000 -18.18 % 55.0000 0.00 %

53,570.00 0.00 43,830.00 -9,740.00 53,570.00 0.00
55.0000

53,570.00

26.3500
98 CRUSHED SURFACING BASE COURSE 

7240.0000 TON -24.71 % 25.0000 -28.57 % 37.0000 5.71 %

190,774.00 -62,626.00 181,000.00 -72,400.00 267,880.00 14,480.00
35.0000

253,400.00

HOT MIX ASPHALT

7.0000
99 PLANING BITUMINOUS PAVEMENT 

2970.0000 S.Y. 40.00 % 10.0000 100.00 % 12.0000 140.00 %

20,790.00 5,940.00 29,700.00 14,850.00 35,640.00 20,790.00
5.0000

14,850.00

127.0000
100 HMA CL. 1/2 IN. PG 58H-22

4880.0000 TON -2.31 % 130.0000 0.00 % 137.0000 5.38 %

619,760.00 -14,640.00 634,400.00 0.00 668,560.00 34,160.00
130.0000

634,400.00
101 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,900.00 17,900.00 17,900.0017,900.00
102 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

29,500.54 29,500.54 29,500.5429,500.54
103 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

33,016.70 33,016.70 33,016.7033,016.70
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HOT MIX ASPHALT
104 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING
105 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -81.62 % -59.61 % -82.05 %

102,400.00 -454,600.00 225,000.00 -332,000.00 100,000.00 -457,000.00557,000.00

1,400.0000
106 TEMPORARY MULCHING 

2.0000 ACRE -65.96 % 1,450.0000 -64.75 % 3,600.0000 -12.47 %

2,800.00 -5,426.00 2,900.00 -5,326.00 7,200.00 -1,026.00
4,113.0000
8,226.00

6,000.0000
107 SEEDING AND MULCHING 

1.6000 ACRE 20.00 % 6,500.0000 30.00 % 5,700.0000 14.00 %

9,600.00 1,600.00 10,400.00 2,400.00 9,120.00 1,120.00
5,000.0000
8,000.00

15,750.0000
108 FINE COMPOST 

3.8000 ACRE -37.00 % 16,000.0000 -36.00 % 18,500.0000 -26.00 %

59,850.00 -35,150.00 60,800.00 -34,200.00 70,300.00 -24,700.00
25,000.0000
95,000.00

15,950.0000
109 BARK OR WOOD CHIP MULCH 

3.6000 ACRE -36.20 % 16,000.0000 -36.00 % 18,500.0000 -26.00 %

57,420.00 -32,580.00 57,600.00 -32,400.00 66,600.00 -23,400.00
25,000.0000
90,000.00

3.3500
110 HIGH VISIBILITY FENCE 

5200.0000 L.F. -4.29 % 6.0000 71.43 % 3.0000 -14.29 %

17,420.00 -780.00 31,200.00 13,000.00 15,600.00 -2,600.00
3.5000

18,200.00

TRAFFIC

20.0000
111 EXTRUDED CURB 

1123.0000 L.F. 42.86 % 22.0000 57.14 % 24.0000 71.43 %

22,460.00 6,738.00 24,706.00 8,984.00 26,952.00 11,230.00
14.0000

15,722.00

0.0000
112 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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TRAFFIC

45.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

88.0000 L.F. 4.65 % 60.0000 39.53 % 63.0000 46.51 %

3,960.00 176.00 5,280.00 1,496.00 5,544.00 1,760.00
43.0000
3,784.00

25.0000
114 BEAM GUARDRAIL TYPE 31 

1216.0000 L.F. -21.88 % 30.0000 -6.25 % 30.0000 -6.25 %

30,400.00 -8,512.00 36,480.00 -2,432.00 36,480.00 -2,432.00
32.0000

38,912.00

3,100.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -15.37 % 5,000.0000 36.50 % 5,000.0000 36.50 %

18,600.00 -3,378.00 30,000.00 8,022.00 30,000.00 8,022.00
3,663.0000
21,978.00

3,050.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH -2.06 % 5,000.0000 60.57 % 5,000.0000 60.57 %

21,350.00 -448.00 35,000.00 13,202.00 35,000.00 13,202.00
3,114.0000
21,798.00

995.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -1.39 % 1,500.0000 48.66 % 1,400.0000 38.75 %

4,975.00 -70.00 7,500.00 2,455.00 7,000.00 1,955.00
1,009.0000
5,045.00

18.7500
118 TEMPORARY BARRIER 

2611.0000 L.F. -46.67 % 15.0000 -57.34 % 20.0000 -43.12 %

48,956.25 -42,846.51 39,165.00 -52,637.76 52,220.00 -39,582.76
35.1600

91,802.76

2,850.0000
119 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -36.67 % 6,000.0000 33.33 % 3,000.0000 -33.33 %

22,800.00 -13,200.00 48,000.00 12,000.00 24,000.00 -12,000.00
4,500.0000
36,000.00

775.0000
120 RESETTING IMPACT ATTENUATOR 

3.0000 EACH -3.13 % 1,000.0000 25.00 % 1,000.0000 25.00 %

2,325.00 -75.00 3,000.00 600.00 3,000.00 600.00
800.0000
2,400.00

25,000.0000
121 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 233.33 % 15,000.0000 100.00 % 7,000.0000 -6.67 %

50,000.00 35,000.00 30,000.00 15,000.00 14,000.00 -1,000.00
7,500.0000
15,000.00

0.0100
122 OPERATION OF TRANSPORTABLE ATTENUATOR 

1400.0000 HR  -99.99 % 42.0000 -44.00 % 70.0000 -6.67 %

14.00 -104,986.00 58,800.00 -46,200.00 98,000.00 -7,000.00
75.0000

105,000.00
123 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

60.0000
124 FLEXIBLE GUIDE POST 

40.0000 EACH -16.67 % 50.0000 -30.56 % 100.0000 38.89 %

2,400.00 -480.00 2,000.00 -880.00 4,000.00 1,120.00
72.0000
2,880.00

0.3500
125 PAINT LINE 

30980.0000 L.F. 66.67 % 0.4000 90.48 % 1.0000 376.19 %

10,843.00 4,337.20 12,392.00 5,886.20 30,980.00 24,474.20
0.2100

6,505.80

3.5000
126 PLASTIC LINE 

510.0000 L.F. -18.60 % 4.0000 -6.98 % 4.0000 -6.98 %

1,785.00 -408.00 2,040.00 -153.00 2,040.00 -153.00
4.3000

2,193.00

1.8500
127 GROOVED PLASTIC LINE 

18330.0000 L.F. -33.93 % 2.0000 -28.57 % 2.0000 -28.57 %

33,910.50 -17,413.50 36,660.00 -14,664.00 36,660.00 -14,664.00
2.8000

51,324.00

6.5000
128 PLASTIC WIDE LANE LINE 

920.0000 L.F. 30.00 % 7.0000 40.00 % 7.0000 40.00 %

5,980.00 1,380.00 6,440.00 1,840.00 6,440.00 1,840.00
5.0000

4,600.00

25.0000
129 PLASTIC STOP LINE 

103.0000 L.F. 31.58 % 30.0000 57.89 % 30.0000 57.89 %

2,575.00 618.00 3,090.00 1,133.00 3,090.00 1,133.00
19.0000
1,957.00

350.0000
130 PLASTIC TRAFFIC ARROW 

26.0000 EACH 12.18 % 400.0000 28.21 % 400.0000 28.21 %

9,100.00 988.00 10,400.00 2,288.00 10,400.00 2,288.00
312.0000
8,112.00

65.0000
131 PLASTIC DRAINAGE MARKING 

21.0000 EACH 32.65 % 70.0000 42.86 % 70.0000 42.86 %

1,365.00 336.00 1,470.00 441.00 1,470.00 441.00
49.0000
1,029.00

65.0000
132 PLASTIC JUNCTION BOX MARKING 

14.0000 EACH -13.33 % 70.0000 -6.67 % 70.0000 -6.67 %

910.00 -140.00 980.00 -70.00 980.00 -70.00
75.0000
1,050.00

15,000.0000
133 SHOULDER RUMBLE STRIP TYPE 1

1.0700 MI. 569.05 % 16,500.0000 635.95 % 16,000.0000 613.65 %

16,050.00 13,651.06 17,655.00 15,256.06 17,120.00 14,721.06
2,242.0000
2,398.94

1,000.0000
134 RAISED PAVEMENT MARKER TYPE 2 

0.4100 HUND -57.17 % 1,200.0000 -48.61 % 1,000.0000 -57.17 %

410.00 -547.35 492.00 -465.35 410.00 -547.35
2,335.0000

957.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,350.0000
135 RECESSED PAVEMENT MARKER 

5.0200 HUND -12.90 % 1,500.0000 -3.23 % 1,400.0000 -9.68 %

6,777.00 -1,004.00 7,530.00 -251.00 7,028.00 -753.00
1,550.0000
7,781.00

136 PERMANENT SIGNING 
L.S. -28.32 % -46.24 % 25.45 %

20,000.00 -7,900.00 15,000.00 -12,900.00 35,000.00 7,100.0027,900.00

0.6500
137 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33000.0000 L.F. -35.00 % 0.7000 -30.00 % 1.0000 0.00 %

21,450.00 -11,550.00 23,100.00 -9,900.00 33,000.00 0.00
1.0000

33,000.00

10.0000
138 SIGN COVERING 

50.0000 S.F. -50.00 % 15.0000 -25.00 % 20.0000 0.00 %

500.00 -500.00 750.00 -250.00 1,000.00 0.00
20.0000
1,000.00

139 TEMPORARY ILLUMINATION SYSTEM SCX 3259
L.S. 8.98 % 91.80 % 74.37 %

125,000.00 10,300.00 220,000.00 105,300.00 200,000.00 85,300.00114,700.00
140 TEMPORARY ILLUMINATION SYSTEM SCC 1284

L.S. -0.63 % 94.22 % 80.67 %

110,000.00 -700.00 215,000.00 104,300.00 200,000.00 89,300.00110,700.00
141 TEMPORARY ILLUMINATION SYSTEM SCC 2337

L.S. 0.56 % 85.04 % 60.90 %

125,000.00 700.00 230,000.00 105,700.00 200,000.00 75,700.00124,300.00
142 TEMPORARY ILLUMINATION SYSTEM SCX 3260

L.S. -8.97 % 65.52 % 51.72 %

66,000.00 -6,500.00 120,000.00 47,500.00 110,000.00 37,500.0072,500.00
143 ILLUMINATION SYSTEM SCC 1285

L.S. -24.12 % 123.64 % 99.68 %

95,000.00 -30,200.00 280,000.00 154,800.00 250,000.00 124,800.00125,200.00

36.0000
144 CONDUIT PIPE 2 IN. DIAM. 

2477.0000 L.F. 140.00 % 45.0000 200.00 % 30.0000 100.00 %

89,172.00 52,017.00 111,465.00 74,310.00 74,310.00 37,155.00
15.0000

37,155.00

2.0000
145 SEQUENTIAL ARROW SIGN 

1440.0000 HR  -83.33 % 3.0000 -75.00 % 2.0000 -83.33 %

2,880.00 -14,400.00 4,320.00 -12,960.00 2,880.00 -14,400.00
12.0000

17,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5.0000
146 PORTABLE CHANGEABLE MESSAGE SIGN 

2080.0000 HR  -58.33 % 3.0000 -75.00 % 4.0000 -66.67 %

10,400.00 -14,560.00 6,240.00 -18,720.00 8,320.00 -16,640.00
12.0000

24,960.00

325.0000
147 RADAR SPEED DISPLAY SIGN

60.0000 MO. -75.38 % 700.0000 -46.97 % 150.0000 -88.64 %

19,500.00 -59,700.00 42,000.00 -37,200.00 9,000.00 -70,200.00
1,320.0000
79,200.00

148 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 152.43 % 83.49 % 91.13 %

165,087.55 99,687.55 120,000.00 54,600.00 125,000.00 59,600.0065,400.00

57.5500
149 FLAGGERS 

1008.0000 HR  -11.46 % 40.0000 -38.46 % 60.0000 -7.69 %

58,010.40 -7,509.60 40,320.00 -25,200.00 60,480.00 -5,040.00
65.0000

65,520.00

57.5500
150 OTHER TRAFFIC CONTROL LABOR 

4176.0000 HR  -11.46 % 40.0000 -38.46 % 68.0000 4.62 %

240,328.80 -31,111.20 167,040.00 -104,400.00 283,968.00 12,528.00
65.0000

271,440.00
151 TRAFFIC CONTROL SUPERVISOR 

L.S. -22.90 % -43.31 % 98.41 %

136,000.00 -40,400.00 100,000.00 -76,400.00 350,000.00 173,600.00176,400.00

25.0000
152 CONSTRUCTION SIGNS CLASS A 

2691.0000 S.F. -16.67 % 25.0000 -16.67 % 22.0000 -26.67 %

67,275.00 -13,455.00 67,275.00 -13,455.00 59,202.00 -21,528.00
30.0000

80,730.00

OTHER ITEMS
153 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
154 MIN BID REQ - TYPE B PROGRESS SCHEDULE $25,000

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00

8.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1904.0000 C.Y. -55.56 % 20.0000 11.11 % 44.0000 144.44 %

15,232.00 -19,040.00 38,080.00 3,808.00 83,776.00 49,504.00
18.0000

34,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.3000
156 SHORING OR EXTRA EXCAVATION TRENCH 

2473.0000 S.F. -91.89 % 3.0000 -18.92 % 1.0000 -72.97 %

741.90 -8,408.20 7,419.00 -1,731.10 2,473.00 -6,677.10
3.7000

9,150.10

0.3000
157 SHORING OR EXTRA EXCAVATION CLASS B 

13650.0000 S.F. -70.00 % 3.0000 200.00 % 1.0000 0.00 %

4,095.00 -9,555.00 40,950.00 27,300.00 13,650.00 0.00
1.0000

13,650.00

80.0000
158 GRAVEL BACKFILL FOR DRAIN 

241.0000 C.Y. 66.67 % 45.0000 -6.25 % 57.0000 18.75 %

19,280.00 7,712.00 10,845.00 -723.00 13,737.00 2,169.00
48.0000

11,568.00

400.0000
159 PLUGGING EXISTING PIPE 

5.0000 EACH -49.49 % 370.0000 -53.28 % 350.0000 -55.81 %

2,000.00 -1,960.00 1,850.00 -2,110.00 1,750.00 -2,210.00
792.0000
3,960.00

160 LICENSED SURVEYING 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

242.5000
161 CABLE FENCE 

627.0000 L.F. -30.71 % 200.0000 -42.86 % 260.0000 -25.71 %

152,047.50 -67,402.50 125,400.00 -94,050.00 163,020.00 -56,430.00
350.0000

219,450.00

21.2500
162 CHAIN LINK FENCE TYPE 3 

809.0000 L.F. 6.25 % 22.0000 10.00 % 20.0000 0.00 %

17,191.25 1,011.25 17,798.00 1,618.00 16,180.00 0.00
20.0000

16,180.00

275.0000
163 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

38.0000 EACH 21.15 % 260.0000 14.54 % 300.0000 32.16 %

10,450.00 1,824.00 9,880.00 1,254.00 11,400.00 2,774.00
227.0000
8,626.00

1,350.0000
164 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH -4.59 % 1,500.0000 6.01 % 2,000.0000 41.34 %

1,350.00 -65.00 1,500.00 85.00 2,000.00 585.00
1,415.0000
1,415.00

1,500.0000
165 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 6.01 % 1,500.0000 6.01 % 2,200.0000 55.48 %

1,500.00 85.00 1,500.00 85.00 2,200.00 785.00
1,415.0000
1,415.00

14.5000
166 WIRE FENCE TYPE 2 

401.0000 L.F. -9.38 % 15.0000 -6.25 % 15.0000 -6.25 %

5,814.50 -601.50 6,015.00 -401.00 6,015.00 -401.00
16.0000
6,416.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,500.0000
167 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 28.87 % 2,500.0000 114.78 % 850.0000 -26.98 %

4,500.00 1,008.00 7,500.00 4,008.00 2,550.00 -942.00
1,164.0000
3,492.00

168 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -78.18 % -47.63 % -89.82 %

7,500.00 -26,870.00 18,000.00 -16,370.00 3,500.00 -30,870.0034,370.00
169 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
170 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

1,750.00 1,750.00 1,750.001,750.00
171 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

5.0000
172 TRAINING 

800.0000 HR  -70.59 % 5.0000 -70.59 % 4.0000 -76.47 %

4,000.00 -9,600.00 4,000.00 -9,600.00 3,200.00 -10,400.00
17.0000

13,600.00
173 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
174 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
175 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 % 0.00 %

53,408.00 53,408.00 53,408.0053,408.00
176 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-26.00 -26.00 -26.00-26.00
177 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

38,900.00 38,900.00 38,900.0038,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
178 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

181,285.00 181,285.00 181,285.00181,285.00
179 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-22.00 -22.00 -22.00-22.00
180 SPCC PLAN 

L.S. 462.50 % 112.50 % -12.50 %

22,500.00 18,500.00 8,500.00 4,500.00 3,500.00 -500.004,000.00

2.5000
181 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

500.0000 S.Y. -28.57 % 3.7500 7.14 % 2.0000 -42.86 %

1,250.00 -500.00 1,875.00 125.00 1,000.00 -750.00
3.5000

1,750.00

2.5000
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1556.0000 S.Y. -23.08 % 3.5000 7.69 % 2.0000 -38.46 %

3,890.00 -1,167.00 5,446.00 389.00 3,112.00 -1,945.00
3.2500

5,057.00

23.0000
183 GEOSYNTHETIC RETAINING WALL 

1924.0000 S.F. -14.81 % 25.0000 -7.41 % 27.0000 0.00 %

44,252.00 -7,696.00 48,100.00 -3,848.00 51,948.00 0.00
27.0000

51,948.00

62.8000
184 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1903.0000 C.Y. 79.43 % 36.0000 2.86 % 55.0000 57.14 %

119,508.40 52,903.40 68,508.00 1,903.00 104,665.00 38,060.00
35.0000

66,605.00

0.0000
185 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

75.0000
186 NO TRESPASSING SIGN 

4.0000 EACH -86.16 % 200.0000 -63.10 % 200.0000 -63.10 %

300.00 -1,868.00 800.00 -1,368.00 800.00 -1,368.00
542.0000
2,168.00

187 HEALTH AND SAFETY PLAN 
L.S. -42.31 % 92.31 % -23.08 %

3,000.00 -2,200.00 10,000.00 4,800.00 4,000.00 -1,200.005,200.00

40.0000
188 SHOTCRETE FACING 

12890.0000 S.F. 100.00 % 48.0000 140.00 % 48.0000 140.00 %

515,600.00 257,800.00 618,720.00 360,920.00 618,720.00 360,920.00
20.0000

257,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

MAX J. KUNEY COMPANY CECCANTI, INC.
120 N RALPH ST 4116 BROOKDALE RD E
99202-4744
SPOKANE   WA  992200008 TACOMA   WA  984461613
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,500.0000
189 MAILBOX SUPPORT TYPE 3

1.0000 EACH 116.14 % 525.0000 -24.35 % 550.0000 -20.75 %

1,500.00 806.00 525.00 -169.00 550.00 -144.00
694.0000
694.00

190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

15.0000
191 HMA SAWCUT AND SEAL 

299.0000 L.F. -50.00 % 10.0000 -66.67 % 20.0000 -33.33 %

4,485.00 -4,485.00 2,990.00 -5,980.00 5,980.00 -2,990.00
30.0000
8,970.00

$22,329,329.29 -16.17% $27,071,381.44 1.63% $27,626,093.24 3.71%$26,637,102.79CONTRACT TOTAL

$27,626,093.24$22,329,329.29 $27,071,381.44BASE TOTAL -16.17% 1.63% 3.71%$26,637,102.79



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 19.21 % 5.56 % 23.50 %

2,823,341.66 454,978.66 2,500,000.00 131,637.00 2,925,000.00 556,637.002,368,363.00

18,000.0000
2 CLEARING

0.3000 ACRE -14.29 % 15,000.0000 -28.57 % 21,868.3000 4.13 %

5,400.00 -900.00 4,500.00 -1,800.00 6,560.49 260.49
21,000.0000

6,300.00

15,000.0000
3 CLEARING AND GRUBBING - SITE BAGLEY CREEK

2.6000 ACRE -28.57 % 12,500.0000 -40.48 % 21,536.7800 2.56 %

39,000.00 -15,600.00 32,500.00 -22,100.00 55,995.63 1,395.63
21,000.0000
54,600.00

29,000.0000
4 CLEARING AND GRUBBING - SITE SIEBERT CREEK

3.5000 ACRE 38.10 % 23,150.0000 10.24 % 22,159.6900 5.52 %

101,500.00 28,000.00 81,025.00 7,525.00 77,558.92 4,058.92
21,000.0000
73,500.00

800.0000
5 REMOVING DRAINAGE STRUCTURE 

10.0000 EACH 29.66 % 700.0000 13.45 % 1,590.4800 157.78 %

8,000.00 1,830.00 7,000.00 830.00 15,904.80 9,734.80
617.0000
6,170.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 3,201.89 % 1,197.17 % 962.26 %

140,000.00 135,760.00 55,000.00 50,760.00 45,040.01 40,800.014,240.00
7 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

376,000.00 376,000.00 376,000.00376,000.00
8 REMOVING EXISTING STRUCTURE BAGLEY CREEK BOX CULVERT

L.S. -36.67 % -50.00 % 46.43 %

19,000.00 -11,000.00 15,000.00 -15,000.00 43,929.76 13,929.7630,000.00
9 REMOVING EXISTING STRUCTURE SIEBERT CREEK BOX CULVERT

L.S. -63.54 % -67.19 % 82.29 %

35,000.00 -61,000.00 31,500.00 -64,500.00 175,000.00 79,000.0096,000.00

7.0000
10 REMOVING CONC. BARRIER 

359.0000 L.F. -41.67 % 71.0000 491.67 % 25.3300 111.08 %

2,513.00 -1,795.00 25,489.00 21,181.00 9,093.47 4,785.47
12.0000
4,308.00

5.0000
11 REMOVING GUARDRAIL 

1310.0000 L.F. -16.67 % 3.0000 -50.00 % 3.0000 -50.00 %

6,550.00 -1,310.00 3,930.00 -3,930.00 3,930.00 -3,930.00
6.0000

7,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

280.0000
12 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -20.00 % 250.0000 -28.57 % 250.0000 -28.57 %

1,400.00 -350.00 1,250.00 -500.00 1,250.00 -500.00
350.0000
1,750.00

0.5500
13 REMOVING PAINT LINE 

29280.0000 L.F. 10.00 % 0.4500 -10.00 % 0.5100 2.00 %

16,104.00 1,464.00 13,176.00 -1,464.00 14,932.80 292.80
0.5000

14,640.00

450.0000
14 REMOVING PLASTIC TRAFFIC MARKING 

13.0000 EACH 246.15 % 375.0000 188.46 % 424.7300 226.72 %

5,850.00 4,160.00 4,875.00 3,185.00 5,521.49 3,831.49
130.0000
1,690.00

520.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.9000 HUND 48.57 % 450.0000 28.57 % 509.6800 45.62 %

2,028.00 663.00 1,755.00 390.00 1,987.75 622.75
350.0000
1,365.00

16.0000
16 REMOVING CHAIN LINK FENCE 

40.0000 L.F. 14.29 % 15.0000 7.14 % 24.6600 76.14 %

640.00 80.00 600.00 40.00 986.40 426.40
14.0000
560.00

4.0000
17 REMOVING WIRE FENCE 

710.0000 L.F. -27.27 % 3.5000 -36.36 % 6.0000 9.09 %

2,840.00 -1,065.00 2,485.00 -1,420.00 4,260.00 355.00
5.5000

3,905.00
18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 38.06 % -79.36 % -78.26 %

66,875.00 18,437.00 10,000.00 -38,438.00 10,530.00 -37,908.0048,438.00

GRADING

24.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA BAGLEY CREEK

2700.0000 C.Y. -17.24 % 21.1000 -27.24 % 62.6500 116.03 %

64,800.00 -13,500.00 56,970.00 -21,330.00 169,155.00 90,855.00
29.0000

78,300.00

20.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA SIEBERT CREEK

8980.0000 C.Y. -31.03 % 17.4000 -40.00 % 40.2600 38.83 %

179,600.00 -80,820.00 156,252.00 -104,168.00 361,534.80 101,114.80
29.0000

260,420.00

21.0000
21 GRAVEL BORROW INCL. HAUL 

5350.0000 TON -12.50 % 17.1000 -28.75 % 25.1500 4.79 %

112,350.00 -16,050.00 91,485.00 -36,915.00 134,552.50 6,152.50
24.0000

128,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

4.5000
22 EMBANKMENT COMPACTION 

2910.0000 C.Y. -25.00 % 4.1000 -31.67 % 16.6900 178.17 %

13,095.00 -4,365.00 11,931.00 -5,529.00 48,567.90 31,107.90
6.0000

17,460.00

380.0000
23 CDSM PANEL

2424.0000 C.Y. 90.00 % 270.0000 35.00 % 320.0700 60.04 %

921,120.00 436,320.00 654,480.00 169,680.00 775,849.68 291,049.68
200.0000

484,800.00
24 TEMPORARY CROSSOVER INSTALL AND REMOVE - BAGLEY CREEK

L.S. 98.43 % 42.75 % 71.30 %

695,000.00 344,744.00 500,000.00 149,744.00 600,000.00 249,744.00350,256.00
25 TEMPORARY CROSSOVER INSTALL AND REMOVE - SIEBERT CREEK

L.S. 91.14 % 112.38 % 227.06 %

225,000.00 107,286.00 250,000.00 132,286.00 385,000.00 267,286.00117,714.00

DRAINAGE

26.0000
26 DITCH EXCAVATION INCL. HAUL 

480.0000 C.Y. -10.34 % 21.0000 -27.59 % 45.2500 56.03 %

12,480.00 -1,440.00 10,080.00 -3,840.00 21,720.00 7,800.00
29.0000

13,920.00

27.0000
27 CHANNEL EXCAVATION INCL. HAUL 

54550.0000 C.Y. -6.90 % 24.2500 -16.38 % 30.0000 3.45 %

1,472,850.00 -109,100.00 1,322,837.50 -259,112.50 1,636,500.00 54,550.00
29.0000

1,581,950.00

3,200.0000
28 GRATE INLET TYPE 2 

3.0000 EACH 3.23 % 2,950.0000 -4.84 % 6,496.3000 109.56 %

9,600.00 300.00 8,850.00 -450.00 19,488.90 10,188.90
3,100.0000
9,300.00

2,400.0000
29 DROP INLET TYPE 1 

1.0000 EACH -37.55 % 2,220.0000 -42.23 % 11,516.9200 199.69 %

2,400.00 -1,443.00 2,220.00 -1,623.00 11,516.92 7,673.92
3,843.0000
3,843.00

2,000.0000
30 COMBINATION INLET 

2.0000 EACH 12.36 % 1,810.0000 1.69 % 968.8100 -45.57 %

4,000.00 440.00 3,620.00 60.00 1,937.62 -1,622.38
1,780.0000
3,560.00

6.3000
31 CEMENT CONC. GUTTER 

776.0000 L.F. -68.50 % 35.7500 78.75 % 29.2600 46.30 %

4,888.80 -10,631.20 27,742.00 12,222.00 22,705.76 7,185.76
20.0000

15,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

44.0000
32 STREAMBED SEDIMENT 

3860.0000 TON 10.00 % 37.8000 -5.50 % 53.8200 34.55 %

169,840.00 15,440.00 145,908.00 -8,492.00 207,745.20 53,345.20
40.0000

154,400.00

38.0000
33 STREAMBED COBBLES 4 IN. 

720.0000 TON -9.52 % 32.5000 -22.62 % 58.5300 39.36 %

27,360.00 -2,880.00 23,400.00 -6,840.00 42,141.60 11,901.60
42.0000

30,240.00

52.0000
34 STREAMBED COBBLES 8 IN. 

290.0000 TON -8.77 % 45.0000 -21.05 % 58.5300 2.68 %

15,080.00 -1,450.00 13,050.00 -3,480.00 16,973.70 443.70
57.0000

16,530.00

35.0000
35 STREAMBED COBBLES 12 IN. 

6010.0000 TON -10.26 % 30.5000 -21.79 % 61.6800 58.15 %

210,350.00 -24,040.00 183,305.00 -51,085.00 370,696.80 136,306.80
39.0000

234,390.00

49.0000
36 STREAMBED BOULDER ONE MAN 

870.0000 TON -51.49 % 42.0000 -58.42 % 220.4500 118.27 %

42,630.00 -45,240.00 36,540.00 -51,330.00 191,791.50 103,921.50
101.0000
87,870.00

145.0000
37 STREAMBED BOULDER THREE MAN 

233.0000 EACH -60.27 % 125.0000 -65.75 % 281.0800 -22.99 %

33,785.00 -51,260.00 29,125.00 -55,920.00 65,491.64 -19,553.36
365.0000
85,045.00

32.0000
38 QUARRY SPALLS 

208.0000 TON -25.58 % 26.0000 -39.53 % 89.6700 108.53 %

6,656.00 -2,288.00 5,408.00 -3,536.00 18,651.36 9,707.36
43.0000
8,944.00

17.0000
39 UNDERDRAIN PIPE 6 IN. DIAM. 

1914.0000 L.F. -22.73 % 14.6000 -33.64 % 15.1100 -31.32 %

32,538.00 -9,570.00 27,944.40 -14,163.60 28,920.54 -13,187.46
22.0000

42,108.00

17.0000
40 DRAIN PIPE 6 IN. DIAM. 

340.0000 L.F. -29.17 % 14.6000 -39.17 % 65.5000 172.92 %

5,780.00 -2,380.00 4,964.00 -3,196.00 22,270.00 14,110.00
24.0000
8,160.00

130.0000
41 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 16 IN. DIAM.

153.0000 L.F. 8.33 % 115.0000 -4.17 % 46.7100 -61.08 %

19,890.00 1,530.00 17,595.00 -765.00 7,146.63 -11,213.37
120.0000
18,360.00

42 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 1
L.S. 142.26 % 297.14 % 281.25 %

305,000.00 179,100.00 500,000.00 374,100.00 480,000.00 354,100.00125,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
43 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 2

L.S. 16.56 % 118.55 % 60.63 %

240,000.00 34,100.00 450,000.00 244,100.00 330,734.02 124,834.02205,900.00
44 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. JPR

L.S. 79.08 % 143.55 % 19.68 %

625,000.00 276,000.00 850,000.00 501,000.00 417,692.60 68,692.60349,000.00

75.0000
45 CULVERT BEDDING MATERIAL 

100.0000 C.Y. -37.50 % 80.0000 -33.33 % 166.0800 38.40 %

7,500.00 -4,500.00 8,000.00 -4,000.00 16,608.00 4,608.00
120.0000
12,000.00

46 FISH EXCLUSION 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
47 TEMPORARY STREAM DIVERSION - BAGLEY CREEK

L.S. -41.67 % -54.17 % 594.74 %

35,000.00 -25,000.00 27,500.00 -32,500.00 416,845.41 356,845.4160,000.00
48 TEMPORARY STREAM DIVERSION - SIEBERT CREEK

L.S. -8.16 % -21.77 % 32.08 %

135,000.00 -12,000.00 115,000.00 -32,000.00 194,151.31 47,151.31147,000.00

1,500.0000
49 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,245.5200 -30.22 %

7,500.00 -1,425.00 6,875.00 -2,050.00 6,227.60 -2,697.40
1,785.0000
8,925.00

1,500.0000
50 LARGE WOODY MATERIAL (LWM) TYPE A2

3.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,705.9000 -4.43 %

4,500.00 -855.00 4,125.00 -1,230.00 5,117.70 -237.30
1,785.0000
5,355.00

1,500.0000
51 LARGE WOODY MATERIAL (LWM) TYPE B

2.0000 EACH -71.99 % 1,375.0000 -74.32 % 3,277.8900 -38.79 %

3,000.00 -7,710.00 2,750.00 -7,960.00 6,555.78 -4,154.22
5,355.0000
10,710.00

1,500.0000
52 LARGE WOODY MATERIAL (LWM) TYPE B2

1.0000 EACH -78.99 % 1,375.0000 -80.74 % 6,415.2600 -10.15 %

1,500.00 -5,640.00 1,375.00 -5,765.00 6,415.26 -724.74
7,140.0000
7,140.00

1,500.0000
53 LARGE WOODY MATERIAL (LWM) TYPE C

4.0000 EACH -78.99 % 1,375.0000 -80.74 % 4,446.8300 -37.72 %

6,000.00 -22,560.00 5,500.00 -23,060.00 17,787.32 -10,772.68
7,140.0000
28,560.00
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DRAINAGE

1,500.0000
54 LARGE WOODY MATERIAL (LWM) TYPE C2

1.0000 EACH -83.19 % 1,375.0000 -84.59 % 8,297.2900 -7.03 %

1,500.00 -7,425.00 1,375.00 -7,550.00 8,297.29 -627.71
8,925.0000
8,925.00

1,500.0000
55 LARGE WOODY MATERIAL (LWM) TYPE D

7.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,399.5500 -21.59 %

10,500.00 -1,995.00 9,625.00 -2,870.00 9,796.85 -2,698.15
1,785.0000
12,495.00

1,500.0000
56 LARGE WOODY MATERIAL (LWM) TYPE D2

4.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,514.4300 -15.16 %

6,000.00 -1,140.00 5,500.00 -1,640.00 6,057.72 -1,082.28
1,785.0000
7,140.00

1,500.0000
57 LARGE WOODY MATERIAL (LWM) TYPE E

2.0000 EACH -71.99 % 1,375.0000 -74.32 % 2,874.8300 -46.32 %

3,000.00 -7,710.00 2,750.00 -7,960.00 5,749.66 -4,960.34
5,355.0000
10,710.00

1,500.0000
58 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH -78.99 % 1,375.0000 -80.74 % 5,595.6200 -21.63 %

1,500.00 -5,640.00 1,375.00 -5,765.00 5,595.62 -1,544.38
7,140.0000
7,140.00

1,500.0000
59 LARGE WOODY MATERIAL (LWM) TYPE G

29.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,256.9400 -29.58 %

43,500.00 -8,265.00 39,875.00 -11,890.00 36,451.26 -15,313.74
1,785.0000
51,765.00

1,500.0000
60 LARGE WOODY MATERIAL (LWM) TYPE H

8.0000 EACH -15.97 % 1,375.0000 -22.97 % 1,268.2400 -28.95 %

12,000.00 -2,280.00 11,000.00 -3,280.00 10,145.92 -4,134.08
1,785.0000
14,280.00

STORM SEWER

3,000.0000
61 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -12.28 % 2,580.0000 -24.56 % 5,171.9200 51.23 %

36,000.00 -5,040.00 30,960.00 -10,080.00 62,063.04 21,023.04
3,420.0000
41,040.00

4.0000
62 TESTING STORM SEWER PIPE 

1982.0000 L.F. 14.29 % 3.7500 7.14 % 7.9000 125.71 %

7,928.00 991.00 7,432.50 495.50 15,657.80 8,720.80
3.5000

6,937.00

60.0000
63 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

360.0000 L.F. 15.38 % 54.5000 4.81 % 139.2600 167.81 %

21,600.00 2,880.00 19,620.00 900.00 50,133.60 31,413.60
52.0000

18,720.00
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STORM SEWER

85.0000
64 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 18 IN. DIAM. 

1622.0000 L.F. 30.77 % 74.7000 14.92 % 132.1700 103.34 %

137,870.00 32,440.00 121,163.40 15,733.40 214,379.74 108,949.74
65.0000

105,430.00

WATER LINES

1,350.0000
65 GATE VALVE 6 IN. 

2.0000 EACH -2.17 % 1,235.0000 -10.51 % 2,434.1900 76.39 %

2,700.00 -60.00 2,470.00 -290.00 4,868.38 2,108.38
1,380.0000
2,760.00

2,500.0000
66 GATE VALVE 10 IN. 

1.0000 EACH 6.38 % 2,295.0000 -2.34 % 2,642.5200 12.45 %

2,500.00 150.00 2,295.00 -55.00 2,642.52 292.52
2,350.0000
2,350.00

7,500.0000
67 HYDRANT ASSEMBLY 

1.0000 EACH 53.37 % 6,875.0000 40.59 % 9,347.3800 91.15 %

7,500.00 2,610.00 6,875.00 1,985.00 9,347.38 4,457.38
4,890.0000
4,890.00

75.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

43.0000 L.F. -10.71 % 62.5000 -25.60 % 294.6800 250.81 %

3,225.00 -387.00 2,687.50 -924.50 12,671.24 9,059.24
84.0000
3,612.00

105.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

621.0000 L.F. -31.82 % 180.0000 16.88 % 295.1800 91.68 %

65,205.00 -30,429.00 111,780.00 16,146.00 183,306.78 87,672.78
154.0000
95,634.00

STRUCTURE

30.0000
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

11691.0000 C.Y. 20.00 % 23.4000 -6.40 % 19.8500 -20.60 %

350,730.00 58,455.00 273,569.40 -18,705.60 232,066.35 -60,208.65
25.0000

292,275.00

1,200.0000
71 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1150.0000 L.F. 20.00 % 490.0000 -51.00 % 550.1800 -44.98 %

1,380,000.00 230,000.00 563,500.00 -586,500.00 632,707.00 -517,293.00
1,000.0000

1,150,000.00
72 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 68.27 % 58.65 % 95.93 %

1,060,650.00 430,336.00 1,000,000.00 369,686.00 1,234,953.28 604,639.28630,314.00
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STRUCTURE

42.0000
73 GRAVEL BACKFILL FOR WALL 

1778.0000 C.Y. -6.67 % 35.5000 -21.11 % 64.9500 44.33 %

74,676.00 -5,334.00 63,119.00 -16,891.00 115,481.10 35,471.10
45.0000

80,010.00

1,300.0000
74 CONSTRUCTING 5 FT. DIAM SHAFT 

1054.0000 L.F. -25.71 % 1,300.0000 -25.71 % 1,100.0000 -37.14 %

1,370,200.00 -474,300.00 1,370,200.00 -474,300.00 1,159,400.00 -685,100.00
1,750.0000

1,844,500.00

1,700.0000
75 CONSTRUCTING 6 FT. DIAM SHAFT 

200.0000 L.F. -15.00 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

340,000.00 -60,000.00 300,000.00 -100,000.00 300,000.00 -100,000.00
2,000.0000
400,000.00

1,600.0000
76 CONSTRUCTING 7 FT. DIAM SHAFT 

1638.0000 L.F. -28.89 % 1,600.0000 -28.89 % 1,600.0000 -28.89 %

2,620,800.00 1,064,700.00 2,620,800.00 1,064,700.00 2,620,800.00 1,064,700.00
2,250.0000

3,685,500.00

2,400.0000
77 CONSTRUCTING 8 FT. DIAM SHAFT 

440.0000 L.F. 6.67 % 2,300.0000 2.22 % 2,200.0000 -2.22 %

1,056,000.00 66,000.00 1,012,000.00 22,000.00 968,000.00 -22,000.00
2,250.0000
990,000.00

1.1000
78 ST. REINF. BAR FOR BRIDGE 

178432.0000 LB. -15.38 % 1.3000 0.00 % 1.1800 -9.23 %

196,275.20 -35,686.40 231,961.60 0.00 210,549.76 -21,411.84
1.3000

231,961.60

1.2500
79 ST. REINF. BAR FOR RETAINING WALL 

45832.0000 LB. 0.00 % 1.4000 12.00 % 1.1000 -12.00 %

57,290.00 0.00 64,164.80 6,874.80 50,415.20 -6,874.80
1.2500

57,290.00

790.0000
80 QA SHAFT TEST 

91.0000 EACH -60.50 % 700.0000 -65.00 % 768.7700 -61.56 %

71,890.00 -110,110.00 63,700.00 -118,300.00 69,958.07 -112,041.93
2,000.0000
182,000.00

880.0000
81 CONC. CLASS 4000 FOR BRIDGE 

956.0000 C.Y. -2.22 % 1,200.0000 33.33 % 1,000.0000 11.11 %

841,280.00 -19,120.00 1,147,200.00 286,800.00 956,000.00 95,600.00
900.0000

860,400.00

485.0000
82 CONC. CLASS 4000 FOR RETAINING WALL 

625.0000 C.Y. -19.17 % 900.0000 50.00 % 600.0000 0.00 %

303,125.00 -71,875.00 562,500.00 187,500.00 375,000.00 0.00
600.0000

375,000.00

280.0000
83 PRESTRESSED CONC. GIRDER WF36G

870.0000 L.F. -20.00 % 625.0000 78.57 % 789.5000 125.57 %

243,600.00 -60,900.00 543,750.00 239,250.00 686,865.00 382,365.00
350.0000

304,500.00
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STRUCTURE

595.0000
84 PRESTRESSED CONC. GIRDER WF83G

1050.0000 L.F. 32.22 % 825.0000 83.33 % 500.0000 11.11 %

624,750.00 152,250.00 866,250.00 393,750.00 525,000.00 52,500.00
450.0000

472,500.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
86 SUPERSTRUCTURE BAGLEY CREEK

L.S. 46.23 % 88.68 % 36.79 %

775,000.00 245,000.00 1,000,000.00 470,000.00 725,000.00 195,000.00530,000.00
87 SUPERSTRUCTURE SIEBERT CREEK

L.S. 60.26 % 91.03 % 35.30 %

625,000.00 235,000.00 745,000.00 355,000.00 527,661.11 137,661.11390,000.00

50.0000
88 SEALING BRIDGE DECK

108.0000 S.Y. 150.00 % 45.0000 125.00 % 10.6300 -46.85 %

5,400.00 3,240.00 4,860.00 2,700.00 1,148.04 -1,011.96
20.0000
2,160.00

105.0000
89 BRIDGE RAILING TYPE BP-12

786.0000 L.F. 5.00 % 230.0000 130.00 % 119.4100 19.41 %

82,530.00 3,930.00 180,780.00 102,180.00 93,856.26 15,256.26
100.0000
78,600.00

220.0000
90 BRIDGE RAILING TYPE PIPE RAIL

359.0000 L.F. -37.14 % 180.0000 -48.57 % 142.9700 -59.15 %

78,980.00 -46,670.00 64,620.00 -61,030.00 51,326.23 -74,323.77
350.0000

125,650.00

215.0000
91 TRAFFIC BARRIER 

716.0000 L.F. -38.57 % 178.0000 -49.14 % 275.0000 -21.43 %

153,940.00 -96,660.00 127,448.00 -123,152.00 196,900.00 -53,700.00
350.0000

250,600.00

600.0000
92 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

134.0000 L.F. 20.00 % 400.0000 -20.00 % 1,700.0000 240.00 %

80,400.00 13,400.00 53,600.00 -13,400.00 227,800.00 160,800.00
500.0000
67,000.00

50.0000
93 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1818.0000 S.F. -36.71 % 90.0000 13.92 % 125.0000 58.23 %

90,900.00 -52,722.00 163,620.00 19,998.00 227,250.00 83,628.00
79.0000

143,622.00

15.0000
94 PREFABRICATED DRAINAGE MAT 

365.0000 S.Y. -40.00 % 60.6100 142.44 % 54.0300 116.12 %

5,475.00 -3,650.00 22,122.65 12,997.65 19,720.95 10,595.95
25.0000
9,125.00
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80.0000
95 STRUCTURAL EARTH WALL 

2894.0000 S.F. 45.45 % 70.0000 27.27 % 100.0000 81.82 %

231,520.00 72,350.00 202,580.00 43,410.00 289,400.00 130,230.00
55.0000

159,170.00

345.0000
96 BRIDGE APPROACH SLAB 

832.0000 S.Y. -1.43 % 450.0000 28.57 % 375.0000 7.14 %

287,040.00 -4,160.00 374,400.00 83,200.00 312,000.00 20,800.00
350.0000

291,200.00

SURFACING

50.0000
97 PERMEABLE BALLAST 

974.0000 C.Y. -9.09 % 41.8000 -24.00 % 84.1600 53.02 %

48,700.00 -4,870.00 40,713.20 -12,856.80 81,971.84 28,401.84
55.0000

53,570.00

28.0000
98 CRUSHED SURFACING BASE COURSE 

7240.0000 TON -20.00 % 23.6000 -32.57 % 26.0000 -25.71 %

202,720.00 -50,680.00 170,864.00 -82,536.00 188,240.00 -65,160.00
35.0000

253,400.00

HOT MIX ASPHALT

5.0000
99 PLANING BITUMINOUS PAVEMENT 

2970.0000 S.Y. 0.00 % 14.0000 180.00 % 3.6400 -27.20 %

14,850.00 0.00 41,580.00 26,730.00 10,810.80 -4,039.20
5.0000

14,850.00

150.0000
100 HMA CL. 1/2 IN. PG 58H-22

4880.0000 TON 15.38 % 130.0000 0.00 % 137.6900 5.92 %

732,000.00 97,600.00 634,400.00 0.00 671,927.20 37,527.20
130.0000

634,400.00
101 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,900.00 17,900.00 17,900.0017,900.00
102 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

29,500.54 29,500.54 29,500.5429,500.54
103 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

33,016.70 33,016.70 33,016.7033,016.70
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HOT MIX ASPHALT
104 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING
105 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -23.70 % -28.19 % 32.24 %

425,000.00 -132,000.00 400,000.00 -157,000.00 736,573.24 179,573.24557,000.00

1,600.0000
106 TEMPORARY MULCHING 

2.0000 ACRE -61.10 % 1,400.0000 -65.96 % 1,400.0000 -65.96 %

3,200.00 -5,026.00 2,800.00 -5,426.00 2,800.00 -5,426.00
4,113.0000
8,226.00

18,000.0000
107 SEEDING AND MULCHING 

1.6000 ACRE 260.00 % 6,000.0000 20.00 % 6,000.0000 20.00 %

28,800.00 20,800.00 9,600.00 1,600.00 9,600.00 1,600.00
5,000.0000
8,000.00

26,500.0000
108 FINE COMPOST 

3.8000 ACRE 6.00 % 15,750.0000 -37.00 % 15,750.0000 -37.00 %

100,700.00 5,700.00 59,850.00 -35,150.00 59,850.00 -35,150.00
25,000.0000
95,000.00

26,000.0000
109 BARK OR WOOD CHIP MULCH 

3.6000 ACRE 4.00 % 15,950.0000 -36.20 % 15,950.0000 -36.20 %

93,600.00 3,600.00 57,420.00 -32,580.00 57,420.00 -32,580.00
25,000.0000
90,000.00

3.0000
110 HIGH VISIBILITY FENCE 

5200.0000 L.F. -14.29 % 6.0000 71.43 % 5.2600 50.29 %

15,600.00 -2,600.00 31,200.00 13,000.00 27,352.00 9,152.00
3.5000

18,200.00

TRAFFIC

22.0000
111 EXTRUDED CURB 

1123.0000 L.F. 57.14 % 20.0000 42.86 % 22.6500 61.79 %

24,706.00 8,984.00 22,460.00 6,738.00 25,435.95 9,713.95
14.0000

15,722.00

0.0000
112 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
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BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541
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COUNTY(S) :CLALLAM
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
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CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

34.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

88.0000 L.F. -20.93 % 45.0000 4.65 % 45.0000 4.65 %

2,992.00 -792.00 3,960.00 176.00 3,960.00 176.00
43.0000
3,784.00

32.0000
114 BEAM GUARDRAIL TYPE 31 

1216.0000 L.F. 0.00 % 25.0000 -21.88 % 25.0000 -21.88 %

38,912.00 0.00 30,400.00 -8,512.00 30,400.00 -8,512.00
32.0000

38,912.00

4,500.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 22.85 % 3,100.0000 -15.37 % 3,100.0000 -15.37 %

27,000.00 5,022.00 18,600.00 -3,378.00 18,600.00 -3,378.00
3,663.0000
21,978.00

3,500.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 12.40 % 3,050.0000 -2.06 % 3,050.0000 -2.06 %

24,500.00 2,702.00 21,350.00 -448.00 21,350.00 -448.00
3,114.0000
21,798.00

995.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -1.39 % 995.0000 -1.39 % 995.0000 -1.39 %

4,975.00 -70.00 4,975.00 -70.00 4,975.00 -70.00
1,009.0000
5,045.00

22.0000
118 TEMPORARY BARRIER 

2611.0000 L.F. -37.43 % 30.0000 -14.68 % 19.6800 -44.03 %

57,442.00 -34,360.76 78,330.00 -13,472.76 51,384.48 -40,418.28
35.1600

91,802.76

3,300.0000
119 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -26.67 % 2,850.0000 -36.67 % 3,000.3600 -33.33 %

26,400.00 -9,600.00 22,800.00 -13,200.00 24,002.88 -11,997.12
4,500.0000
36,000.00

925.0000
120 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 15.63 % 7,500.0000 837.50 % 815.8900 1.99 %

2,775.00 375.00 22,500.00 20,100.00 2,447.67 47.67
800.0000
2,400.00

2,000.0000
121 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -73.33 % 25,000.0000 233.33 % 20,505.2600 173.40 %

4,000.00 -11,000.00 50,000.00 35,000.00 41,010.52 26,010.52
7,500.0000
15,000.00

65.0000
122 OPERATION OF TRANSPORTABLE ATTENUATOR 

1400.0000 HR  -13.33 % 65.0000 -13.33 % 62.9700 -16.04 %

91,000.00 -14,000.00 91,000.00 -14,000.00 88,158.00 -16,842.00
75.0000

105,000.00
123 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
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TRAFFIC

50.0000
124 FLEXIBLE GUIDE POST 

40.0000 EACH -30.56 % 65.0000 -9.72 % 45.0000 -37.50 %

2,000.00 -880.00 2,600.00 -280.00 1,800.00 -1,080.00
72.0000
2,880.00

0.4500
125 PAINT LINE 

30980.0000 L.F. 114.29 % 0.3500 66.67 % 0.4000 90.48 %

13,941.00 7,435.20 10,843.00 4,337.20 12,392.00 5,886.20
0.2100

6,505.80

4.2500
126 PLASTIC LINE 

510.0000 L.F. -1.16 % 3.5000 -18.60 % 3.9600 -7.91 %

2,167.50 -25.50 1,785.00 -408.00 2,019.60 -173.40
4.3000

2,193.00

2.3000
127 GROOVED PLASTIC LINE 

18330.0000 L.F. -17.86 % 1.8500 -33.93 % 2.1000 -25.00 %

42,159.00 -9,165.00 33,910.50 -17,413.50 38,493.00 -12,831.00
2.8000

51,324.00

7.7000
128 PLASTIC WIDE LANE LINE 

920.0000 L.F. 54.00 % 6.5000 30.00 % 7.3600 47.20 %

7,084.00 2,484.00 5,980.00 1,380.00 6,771.20 2,171.20
5.0000

4,600.00

30.0000
129 PLASTIC STOP LINE 

103.0000 L.F. 57.89 % 25.0000 31.58 % 28.3200 49.05 %

3,090.00 1,133.00 2,575.00 618.00 2,916.96 959.96
19.0000
1,957.00

425.0000
130 PLASTIC TRAFFIC ARROW 

26.0000 EACH 36.22 % 350.0000 12.18 % 396.4200 27.06 %

11,050.00 2,938.00 9,100.00 988.00 10,306.92 2,194.92
312.0000
8,112.00

78.0000
131 PLASTIC DRAINAGE MARKING 

21.0000 EACH 59.18 % 65.0000 32.65 % 73.6200 50.24 %

1,638.00 609.00 1,365.00 336.00 1,546.02 517.02
49.0000
1,029.00

78.0000
132 PLASTIC JUNCTION BOX MARKING 

14.0000 EACH 4.00 % 65.0000 -13.33 % 73.6200 -1.84 %

1,092.00 42.00 910.00 -140.00 1,030.68 -19.32
75.0000
1,050.00

18,000.0000
133 SHOULDER RUMBLE STRIP TYPE 1

1.0700 MI. 702.85 % 15,000.0000 569.05 % 16,989.2100 657.77 %

19,260.00 16,861.06 16,050.00 13,651.06 18,178.45 15,779.51
2,242.0000
2,398.94

1,200.0000
134 RAISED PAVEMENT MARKER TYPE 2 

0.4100 HUND -48.61 % 1,000.0000 -57.17 % 1,132.6100 -51.49 %

492.00 -465.35 410.00 -547.35 464.37 -492.98
2,335.0000

957.35
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1,600.0000
135 RECESSED PAVEMENT MARKER 

5.0200 HUND 3.23 % 1,350.0000 -12.90 % 1,529.0300 -1.35 %

8,032.00 251.00 6,777.00 -1,004.00 7,675.73 -105.27
1,550.0000
7,781.00

136 PERMANENT SIGNING 
L.S. 61.29 % 16.49 % -16.45 %

45,000.00 17,100.00 32,500.00 4,600.00 23,311.22 -4,588.7827,900.00

0.8000
137 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33000.0000 L.F. -20.00 % 0.6500 -35.00 % 0.7400 -26.00 %

26,400.00 -6,600.00 21,450.00 -11,550.00 24,420.00 -8,580.00
1.0000

33,000.00

50.0000
138 SIGN COVERING 

50.0000 S.F. 150.00 % 20.0000 0.00 % 5.7600 -71.20 %

2,500.00 1,500.00 1,000.00 0.00 288.00 -712.00
20.0000
1,000.00

139 TEMPORARY ILLUMINATION SYSTEM SCX 3259
L.S. 104.88 % 83.09 % 100.20 %

235,000.00 120,300.00 210,000.00 95,300.00 229,624.55 114,924.55114,700.00
140 TEMPORARY ILLUMINATION SYSTEM SCC 1284

L.S. 98.74 % 80.67 % 95.99 %

220,000.00 109,300.00 200,000.00 89,300.00 216,964.85 106,264.85110,700.00
141 TEMPORARY ILLUMINATION SYSTEM SCC 2337

L.S. 76.99 % 72.97 % 90.21 %

220,000.00 95,700.00 215,000.00 90,700.00 236,428.43 112,128.43124,300.00
142 TEMPORARY ILLUMINATION SYSTEM SCX 3260

L.S. 58.62 % 54.48 % 67.91 %

115,000.00 42,500.00 112,000.00 39,500.00 121,735.36 49,235.3672,500.00
143 ILLUMINATION SYSTEM SCC 1285

L.S. 99.68 % 99.68 % 116.18 %

250,000.00 124,800.00 250,000.00 124,800.00 270,662.60 145,462.60125,200.00

45.0000
144 CONDUIT PIPE 2 IN. DIAM. 

2477.0000 L.F. 200.00 % 41.5000 176.67 % 46.1100 207.40 %

111,465.00 74,310.00 102,795.50 65,640.50 114,214.47 77,059.47
15.0000

37,155.00

7.2500
145 SEQUENTIAL ARROW SIGN 

1440.0000 HR  -39.58 % 7.0000 -41.67 % 11.2700 -6.08 %

10,440.00 -6,840.00 10,080.00 -7,200.00 16,228.80 -1,051.20
12.0000

17,280.00
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10.0000
146 PORTABLE CHANGEABLE MESSAGE SIGN 

2080.0000 HR  -16.67 % 9.0000 -25.00 % 14.3800 19.83 %

20,800.00 -4,160.00 18,720.00 -6,240.00 29,910.40 4,950.40
12.0000

24,960.00

200.0000
147 RADAR SPEED DISPLAY SIGN

60.0000 MO. -84.85 % 1,000.0000 -24.24 % 1,139.1800 -13.70 %

12,000.00 -67,200.00 60,000.00 -19,200.00 68,350.80 -10,849.20
1,320.0000
79,200.00

148 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 14.68 % 98.78 % 35.66 %

75,000.00 9,600.00 130,000.00 64,600.00 88,723.73 23,323.7365,400.00

70.0000
149 FLAGGERS 

1008.0000 HR  7.69 % 65.5000 0.77 % 96.9700 49.18 %

70,560.00 5,040.00 66,024.00 504.00 97,745.76 32,225.76
65.0000

65,520.00

72.0000
150 OTHER TRAFFIC CONTROL LABOR 

4176.0000 HR  10.77 % 65.5000 0.77 % 62.0000 -4.62 %

300,672.00 29,232.00 273,528.00 2,088.00 258,912.00 -12,528.00
65.0000

271,440.00
151 TRAFFIC CONTROL SUPERVISOR 

L.S. -43.31 % 81.41 % 76.98 %

100,000.00 -76,400.00 320,000.00 143,600.00 312,192.38 135,792.38176,400.00

30.0000
152 CONSTRUCTION SIGNS CLASS A 

2691.0000 S.F. 0.00 % 33.0000 10.00 % 16.2800 -45.73 %

80,730.00 0.00 88,803.00 8,073.00 43,809.48 -36,920.52
30.0000

80,730.00

OTHER ITEMS
153 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
154 MIN BID REQ - TYPE B PROGRESS SCHEDULE $25,000

L.S. 0.00 % 0.00 % 57.20 %

25,000.00 0.00 25,000.00 0.00 39,300.18 14,300.1825,000.00

20.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1904.0000 C.Y. 11.11 % 18.0000 0.00 % 18.9700 5.39 %

38,080.00 3,808.00 34,272.00 0.00 36,118.88 1,846.88
18.0000

34,272.00
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3.0000
156 SHORING OR EXTRA EXCAVATION TRENCH 

2473.0000 S.F. -18.92 % 2.9000 -21.62 % 4.7300 27.84 %

7,419.00 -1,731.10 7,171.70 -1,978.40 11,697.29 2,547.19
3.7000

9,150.10

2.8000
157 SHORING OR EXTRA EXCAVATION CLASS B 

13650.0000 S.F. 180.00 % 2.6000 160.00 % 2.2700 127.00 %

38,220.00 24,570.00 35,490.00 21,840.00 30,985.50 17,335.50
1.0000

13,650.00

45.0000
158 GRAVEL BACKFILL FOR DRAIN 

241.0000 C.Y. -6.25 % 42.0000 -12.50 % 100.6100 109.60 %

10,845.00 -723.00 10,122.00 -1,446.00 24,247.01 12,679.01
48.0000

11,568.00

400.0000
159 PLUGGING EXISTING PIPE 

5.0000 EACH -49.49 % 350.0000 -55.81 % 785.8300 -0.78 %

2,000.00 -1,960.00 1,750.00 -2,210.00 3,929.15 -30.85
792.0000
3,960.00

160 LICENSED SURVEYING 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

295.0000
161 CABLE FENCE 

627.0000 L.F. -15.71 % 242.5000 -30.71 % 262.0000 -25.14 %

184,965.00 -34,485.00 152,047.50 -67,402.50 164,274.00 -55,176.00
350.0000

219,450.00

21.0000
162 CHAIN LINK FENCE TYPE 3 

809.0000 L.F. 5.00 % 18.0000 -10.00 % 18.0000 -10.00 %

16,989.00 809.00 14,562.00 -1,618.00 14,562.00 -1,618.00
20.0000

16,180.00

300.0000
163 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

38.0000 EACH 32.16 % 275.0000 21.15 % 275.0000 21.15 %

11,400.00 2,774.00 10,450.00 1,824.00 10,450.00 1,824.00
227.0000
8,626.00

1,850.0000
164 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH 30.74 % 1,750.0000 23.67 % 1,750.0000 23.67 %

1,850.00 435.00 1,750.00 335.00 1,750.00 335.00
1,415.0000
1,415.00

2,100.0000
165 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 48.41 % 2,000.0000 41.34 % 2,000.0000 41.34 %

2,100.00 685.00 2,000.00 585.00 2,000.00 585.00
1,415.0000
1,415.00

16.0000
166 WIRE FENCE TYPE 2 

401.0000 L.F. 0.00 % 15.0000 -6.25 % 15.0000 -6.25 %

6,416.00 0.00 6,015.00 -401.00 6,015.00 -401.00
16.0000
6,416.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,500.0000
167 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 114.78 % 2,400.0000 106.19 % 361.2800 -68.96 %

7,500.00 4,008.00 7,200.00 3,708.00 1,083.84 -2,408.16
1,164.0000
3,492.00

168 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -41.81 % -50.54 % -74.18 %

20,000.00 -14,370.00 17,000.00 -17,370.00 8,874.91 -25,495.0934,370.00
169 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
170 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

1,750.00 1,750.00 1,750.001,750.00
171 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
172 TRAINING 

800.0000 HR  -88.24 % 15.0000 -11.76 % 103.7000 510.00 %

1,600.00 -12,000.00 12,000.00 -1,600.00 82,960.00 69,360.00
17.0000

13,600.00
173 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
174 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
175 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 % 0.00 %

53,408.00 53,408.00 53,408.0053,408.00
176 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-26.00 -26.00 -26.00-26.00
177 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

38,900.00 38,900.00 38,900.0038,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
178 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

181,285.00 181,285.00 181,285.00181,285.00
179 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-22.00 -22.00 -22.00-22.00
180 SPCC PLAN 

L.S. 25.00 % -12.50 % 400.00 %

5,000.00 1,000.00 3,500.00 -500.00 20,000.00 16,000.004,000.00

3.8000
181 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

500.0000 S.Y. 8.57 % 3.5000 0.00 % 6.3800 82.29 %

1,900.00 150.00 1,750.00 0.00 3,190.00 1,440.00
3.5000

1,750.00

3.5000
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1556.0000 S.Y. 7.69 % 3.2000 -1.54 % 0.9000 -72.31 %

5,446.00 389.00 4,979.20 -77.80 1,400.40 -3,656.60
3.2500

5,057.00

28.0000
183 GEOSYNTHETIC RETAINING WALL 

1924.0000 S.F. 3.70 % 30.0000 11.11 % 92.2000 241.48 %

53,872.00 1,924.00 57,720.00 5,772.00 177,392.80 125,444.80
27.0000

51,948.00

42.0000
184 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1903.0000 C.Y. 20.00 % 35.1000 0.29 % 46.5300 32.94 %

79,926.00 13,321.00 66,795.30 190.30 88,546.59 21,941.59
35.0000

66,605.00

0.0000
185 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

275.0000
186 NO TRESPASSING SIGN 

4.0000 EACH -49.26 % 250.0000 -53.87 % 232.0600 -57.18 %

1,100.00 -1,068.00 1,000.00 -1,168.00 928.24 -1,239.76
542.0000
2,168.00

187 HEALTH AND SAFETY PLAN 
L.S. -3.85 % -51.92 % 284.62 %

5,000.00 -200.00 2,500.00 -2,700.00 20,000.00 14,800.005,200.00

42.0000
188 SHOTCRETE FACING 

12890.0000 S.F. 110.00 % 60.0000 200.00 % 45.0000 125.00 %

541,380.00 283,580.00 773,400.00 515,600.00 580,050.00 322,250.00
20.0000

257,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

KRAEMER NORTH AMERICA, LLC. WALSH CONSTRUCTION CO II LLC
4055 21ST AVE W. SUITE 100 16400 SOUTHCENTER PARKWAY

SUITE 501
SEATTLE   WA  981991247 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,800.0000
189 MAILBOX SUPPORT TYPE 3

1.0000 EACH 303.46 % 500.0000 -27.95 % 927.9400 33.71 %

2,800.00 2,106.00 500.00 -194.00 927.94 233.94
694.0000
694.00

190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.4000
191 HMA SAWCUT AND SEAL 

299.0000 L.F. -92.00 % 10.0000 -66.67 % 1.3500 -95.50 %

717.60 -8,252.40 2,990.00 -5,980.00 403.65 -8,566.35
30.0000
8,970.00

$28,135,295.00 5.62% $28,403,629.89 6.63% $30,438,083.68 14.27%$26,637,102.79CONTRACT TOTAL

$30,438,083.68$28,135,295.00 $28,403,629.89BASE TOTAL 5.62% 6.63% 14.27%$26,637,102.79



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 26.67 % -9.64 %

3,000,000.00 631,637.00 2,140,000.00 -228,363.002,368,363.00

25,000.0000
2 CLEARING

0.3000 ACRE 19.05 % 15,000.0000 -28.57 %

7,500.00 1,200.00 4,500.00 -1,800.00
21,000.0000

6,300.00

20,000.0000
3 CLEARING AND GRUBBING - SITE BAGLEY CREEK

2.6000 ACRE -4.76 % 12,000.0000 -42.86 %

52,000.00 -2,600.00 31,200.00 -23,400.00
21,000.0000
54,600.00

30,000.0000
4 CLEARING AND GRUBBING - SITE SIEBERT CREEK

3.5000 ACRE 42.86 % 18,000.0000 -14.29 %

105,000.00 31,500.00 63,000.00 -10,500.00
21,000.0000
73,500.00

700.0000
5 REMOVING DRAINAGE STRUCTURE 

10.0000 EACH 13.45 % 350.0000 -43.27 %

7,000.00 830.00 3,500.00 -2,670.00
617.0000
6,170.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 1,433.02 % -29.25 %

65,000.00 60,760.00 3,000.00 -1,240.004,240.00
7 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

376,000.00 376,000.00376,000.00
8 REMOVING EXISTING STRUCTURE BAGLEY CREEK BOX CULVERT

L.S. -50.00 % -13.33 %

15,000.00 -15,000.00 26,000.00 -4,000.0030,000.00
9 REMOVING EXISTING STRUCTURE SIEBERT CREEK BOX CULVERT

L.S. -67.19 % -71.88 %

31,500.00 -64,500.00 27,000.00 -69,000.0096,000.00

20.0000
10 REMOVING CONC. BARRIER 

359.0000 L.F. 66.67 % 7.0000 -41.67 %

7,180.00 2,872.00 2,513.00 -1,795.00
12.0000
4,308.00

3.0000
11 REMOVING GUARDRAIL 

1310.0000 L.F. -50.00 % 5.5000 -8.33 %

3,930.00 -3,930.00 7,205.00 -655.00
6.0000

7,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

250.0000
12 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -28.57 % 550.0000 57.14 %

1,250.00 -500.00 2,750.00 1,000.00
350.0000
1,750.00

0.4500
13 REMOVING PAINT LINE 

29280.0000 L.F. -10.00 % 0.5000 0.00 %

13,176.00 -1,464.00 14,640.00 0.00
0.5000

14,640.00

375.0000
14 REMOVING PLASTIC TRAFFIC MARKING 

13.0000 EACH 188.46 % 400.0000 207.69 %

4,875.00 3,185.00 5,200.00 3,510.00
130.0000
1,690.00

450.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.9000 HUND 28.57 % 500.0000 42.86 %

1,755.00 390.00 1,950.00 585.00
350.0000
1,365.00

5.0000
16 REMOVING CHAIN LINK FENCE 

40.0000 L.F. -64.29 % 22.0000 57.14 %

200.00 -360.00 880.00 320.00
14.0000
560.00

4.0000
17 REMOVING WIRE FENCE 

710.0000 L.F. -27.27 % 17.0000 209.09 %

2,840.00 -1,065.00 12,070.00 8,165.00
5.5000

3,905.00
18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -58.71 % -38.07 %

20,000.00 -28,438.00 30,000.00 -18,438.0048,438.00

GRADING

21.5000
19 ROADWAY EXCAVATION INCL. HAUL - AREA BAGLEY CREEK

2700.0000 C.Y. -25.86 % 15.0000 -48.28 %

58,050.00 -20,250.00 40,500.00 -37,800.00
29.0000

78,300.00

17.5000
20 ROADWAY EXCAVATION INCL. HAUL - AREA SIEBERT CREEK

8980.0000 C.Y. -39.66 % 12.0000 -58.62 %

157,150.00 -103,270.00 107,760.00 -152,660.00
29.0000

260,420.00

17.5000
21 GRAVEL BORROW INCL. HAUL 

5350.0000 TON -27.08 % 11.7500 -51.04 %

93,625.00 -34,775.00 62,862.50 -65,537.50
24.0000

128,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

4.2500
22 EMBANKMENT COMPACTION 

2910.0000 C.Y. -29.17 % 3.5000 -41.67 %

12,367.50 -5,092.50 10,185.00 -7,275.00
6.0000

17,460.00

300.0000
23 CDSM PANEL

2424.0000 C.Y. 50.00 % 275.0000 37.50 %

727,200.00 242,400.00 666,600.00 181,800.00
200.0000

484,800.00
24 TEMPORARY CROSSOVER INSTALL AND REMOVE - BAGLEY CREEK

L.S. -7.21 % 57.03 %

325,000.00 -25,256.00 550,000.00 199,744.00350,256.00
25 TEMPORARY CROSSOVER INSTALL AND REMOVE - SIEBERT CREEK

L.S. 14.68 % 214.32 %

135,000.00 17,286.00 370,000.00 252,286.00117,714.00

DRAINAGE

21.0000
26 DITCH EXCAVATION INCL. HAUL 

480.0000 C.Y. -27.59 % 15.0000 -48.28 %

10,080.00 -3,840.00 7,200.00 -6,720.00
29.0000

13,920.00

40.0000
27 CHANNEL EXCAVATION INCL. HAUL 

54550.0000 C.Y. 37.93 % 8.5000 -70.69 %

2,182,000.00 600,050.00 463,675.00 1,118,275.00
29.0000

1,581,950.00

2,950.0000
28 GRATE INLET TYPE 2 

3.0000 EACH -4.84 % 3,800.0000 22.58 %

8,850.00 -450.00 11,400.00 2,100.00
3,100.0000
9,300.00

2,200.0000
29 DROP INLET TYPE 1 

1.0000 EACH -42.75 % 5,100.0000 32.71 %

2,200.00 -1,643.00 5,100.00 1,257.00
3,843.0000
3,843.00

1,825.0000
30 COMBINATION INLET 

2.0000 EACH 2.53 % 1,900.0000 6.74 %

3,650.00 90.00 3,800.00 240.00
1,780.0000
3,560.00

75.0000
31 CEMENT CONC. GUTTER 

776.0000 L.F. 275.00 % 39.0000 95.00 %

58,200.00 42,680.00 30,264.00 14,744.00
20.0000

15,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

40.0000
32 STREAMBED SEDIMENT 

3860.0000 TON 0.00 % 22.0000 -45.00 %

154,400.00 0.00 84,920.00 -69,480.00
40.0000

154,400.00

32.5000
33 STREAMBED COBBLES 4 IN. 

720.0000 TON -22.62 % 25.0000 -40.48 %

23,400.00 -6,840.00 18,000.00 -12,240.00
42.0000

30,240.00

45.0000
34 STREAMBED COBBLES 8 IN. 

290.0000 TON -21.05 % 27.0000 -52.63 %

13,050.00 -3,480.00 7,830.00 -8,700.00
57.0000

16,530.00

30.5000
35 STREAMBED COBBLES 12 IN. 

6010.0000 TON -21.79 % 25.0000 -35.90 %

183,305.00 -51,085.00 150,250.00 -84,140.00
39.0000

234,390.00

42.0000
36 STREAMBED BOULDER ONE MAN 

870.0000 TON -58.42 % 33.0000 -67.33 %

36,540.00 -51,330.00 28,710.00 -59,160.00
101.0000
87,870.00

125.0000
37 STREAMBED BOULDER THREE MAN 

233.0000 EACH -65.75 % 200.0000 -45.21 %

29,125.00 -55,920.00 46,600.00 -38,445.00
365.0000
85,045.00

35.0000
38 QUARRY SPALLS 

208.0000 TON -18.60 % 37.0000 -13.95 %

7,280.00 -1,664.00 7,696.00 -1,248.00
43.0000
8,944.00

20.0000
39 UNDERDRAIN PIPE 6 IN. DIAM. 

1914.0000 L.F. -9.09 % 15.0000 -31.82 %

38,280.00 -3,828.00 28,710.00 -13,398.00
22.0000

42,108.00

17.7500
40 DRAIN PIPE 6 IN. DIAM. 

340.0000 L.F. -26.04 % 25.0000 4.17 %

6,035.00 -2,125.00 8,500.00 340.00
24.0000
8,160.00

115.0000
41 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 16 IN. DIAM.

153.0000 L.F. -4.17 % 120.0000 0.00 %

17,595.00 -765.00 18,360.00 0.00
120.0000
18,360.00

42 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 1
L.S. 174.03 % 7.23 %

345,000.00 219,100.00 135,000.00 9,100.00125,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
43 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. ET 2

L.S. 45.70 % -32.01 %

300,000.00 94,100.00 140,000.00 -65,900.00205,900.00
44 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. JPR

L.S. 163.61 % 3.15 %

920,000.00 571,000.00 360,000.00 11,000.00349,000.00

100.0000
45 CULVERT BEDDING MATERIAL 

100.0000 C.Y. -16.67 % 65.0000 -45.83 %

10,000.00 -2,000.00 6,500.00 -5,500.00
120.0000
12,000.00

46 FISH EXCLUSION 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
47 TEMPORARY STREAM DIVERSION - BAGLEY CREEK

L.S. -54.17 % -33.33 %

27,500.00 -32,500.00 40,000.00 -20,000.0060,000.00
48 TEMPORARY STREAM DIVERSION - SIEBERT CREEK

L.S. -21.77 % -72.79 %

115,000.00 -32,000.00 40,000.00 -107,000.00147,000.00

1,400.0000
49 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -21.57 % 3,300.0000 84.87 %

7,000.00 -1,925.00 16,500.00 7,575.00
1,785.0000
8,925.00

1,400.0000
50 LARGE WOODY MATERIAL (LWM) TYPE A2

3.0000 EACH -21.57 % 1,800.0000 0.84 %

4,200.00 -1,155.00 5,400.00 45.00
1,785.0000
5,355.00

1,400.0000
51 LARGE WOODY MATERIAL (LWM) TYPE B

2.0000 EACH -73.86 % 3,900.0000 -27.17 %

2,800.00 -7,910.00 7,800.00 -2,910.00
5,355.0000
10,710.00

1,400.0000
52 LARGE WOODY MATERIAL (LWM) TYPE B2

1.0000 EACH -80.39 % 5,300.0000 -25.77 %

1,400.00 -5,740.00 5,300.00 -1,840.00
7,140.0000
7,140.00

1,400.0000
53 LARGE WOODY MATERIAL (LWM) TYPE C

4.0000 EACH -80.39 % 5,200.0000 -27.17 %

5,600.00 -22,960.00 20,800.00 -7,760.00
7,140.0000
28,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,400.0000
54 LARGE WOODY MATERIAL (LWM) TYPE C2

1.0000 EACH -84.31 % 6,400.0000 -28.29 %

1,400.00 -7,525.00 6,400.00 -2,525.00
8,925.0000
8,925.00

1,400.0000
55 LARGE WOODY MATERIAL (LWM) TYPE D

7.0000 EACH -21.57 % 1,100.0000 -38.38 %

9,800.00 -2,695.00 7,700.00 -4,795.00
1,785.0000
12,495.00

1,400.0000
56 LARGE WOODY MATERIAL (LWM) TYPE D2

4.0000 EACH -21.57 % 1,300.0000 -27.17 %

5,600.00 -1,540.00 5,200.00 -1,940.00
1,785.0000
7,140.00

1,400.0000
57 LARGE WOODY MATERIAL (LWM) TYPE E

2.0000 EACH -73.86 % 2,300.0000 -57.05 %

2,800.00 -7,910.00 4,600.00 -6,110.00
5,355.0000
10,710.00

1,400.0000
58 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH -80.39 % 3,300.0000 -53.78 %

1,400.00 -5,740.00 3,300.00 -3,840.00
7,140.0000
7,140.00

1,400.0000
59 LARGE WOODY MATERIAL (LWM) TYPE G

29.0000 EACH -21.57 % 1,320.0000 -26.05 %

40,600.00 -11,165.00 38,280.00 -13,485.00
1,785.0000
51,765.00

1,400.0000
60 LARGE WOODY MATERIAL (LWM) TYPE H

8.0000 EACH -21.57 % 800.0000 -55.18 %

11,200.00 -3,080.00 6,400.00 -7,880.00
1,785.0000
14,280.00

STORM SEWER

2,750.0000
61 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -19.59 % 4,600.0000 34.50 %

33,000.00 -8,040.00 55,200.00 14,160.00
3,420.0000
41,040.00

3.7500
62 TESTING STORM SEWER PIPE 

1982.0000 L.F. 7.14 % 2.0000 -42.86 %

7,432.50 495.50 3,964.00 -2,973.00
3.5000

6,937.00

55.0000
63 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

360.0000 L.F. 5.77 % 60.0000 15.38 %

19,800.00 1,080.00 21,600.00 2,880.00
52.0000

18,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
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CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

75.0000
64 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 18 IN. DIAM. 

1622.0000 L.F. 15.38 % 70.0000 7.69 %

121,650.00 16,220.00 113,540.00 8,110.00
65.0000

105,430.00

WATER LINES

1,250.0000
65 GATE VALVE 6 IN. 

2.0000 EACH -9.42 % 1,250.0000 -9.42 %

2,500.00 -260.00 2,500.00 -260.00
1,380.0000
2,760.00

2,300.0000
66 GATE VALVE 10 IN. 

1.0000 EACH -2.13 % 2,200.0000 -6.38 %

2,300.00 -50.00 2,200.00 -150.00
2,350.0000
2,350.00

7,000.0000
67 HYDRANT ASSEMBLY 

1.0000 EACH 43.15 % 6,500.0000 32.92 %

7,000.00 2,110.00 6,500.00 1,610.00
4,890.0000
4,890.00

62.5000
68 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

43.0000 L.F. -25.60 % 76.0000 -9.52 %

2,687.50 -924.50 3,268.00 -344.00
84.0000
3,612.00

175.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

621.0000 L.F. 13.64 % 132.0000 -14.29 %

108,675.00 13,041.00 81,972.00 -13,662.00
154.0000
95,634.00

STRUCTURE

25.0000
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

11691.0000 C.Y. 0.00 % 10.5000 -58.00 %

292,275.00 0.00 122,755.50 -169,519.50
25.0000

292,275.00

475.0000
71 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1150.0000 L.F. -52.50 % 530.0000 -47.00 %

546,250.00 -603,750.00 609,500.00 -540,500.00
1,000.0000

1,150,000.00
72 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 336.29 % 34.85 %

2,750,000.00 2,119,686.00 850,000.00 219,686.00630,314.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
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02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

35.5000
73 GRAVEL BACKFILL FOR WALL 

1778.0000 C.Y. -21.11 % 36.0000 -20.00 %

63,119.00 -16,891.00 64,008.00 -16,002.00
45.0000

80,010.00

960.0000
74 CONSTRUCTING 5 FT. DIAM SHAFT 

1054.0000 L.F. -45.14 % 1,030.0000 -41.14 %

1,011,840.00 -832,660.00 1,085,620.00 -758,880.00
1,750.0000

1,844,500.00

1,600.0000
75 CONSTRUCTING 6 FT. DIAM SHAFT 

200.0000 L.F. -20.00 % 1,600.0000 -20.00 %

320,000.00 -80,000.00 320,000.00 -80,000.00
2,000.0000
400,000.00

1,400.0000
76 CONSTRUCTING 7 FT. DIAM SHAFT 

1638.0000 L.F. -37.78 % 1,600.0000 -28.89 %

2,293,200.00 1,392,300.00 2,620,800.00 1,064,700.00
2,250.0000

3,685,500.00

2,300.0000
77 CONSTRUCTING 8 FT. DIAM SHAFT 

440.0000 L.F. 2.22 % 2,500.0000 11.11 %

1,012,000.00 22,000.00 1,100,000.00 110,000.00
2,250.0000
990,000.00

1.1500
78 ST. REINF. BAR FOR BRIDGE 

178432.0000 LB. -11.54 % 1.2000 -7.69 %

205,196.80 -26,764.80 214,118.40 -17,843.20
1.3000

231,961.60

1.5000
79 ST. REINF. BAR FOR RETAINING WALL 

45832.0000 LB. 20.00 % 1.2000 -4.00 %

68,748.00 11,458.00 54,998.40 -2,291.60
1.2500

57,290.00

675.0000
80 QA SHAFT TEST 

91.0000 EACH -66.25 % 800.0000 -60.00 %

61,425.00 -120,575.00 72,800.00 -109,200.00
2,000.0000
182,000.00

1,350.0000
81 CONC. CLASS 4000 FOR BRIDGE 

956.0000 C.Y. 50.00 % 845.0000 -6.11 %

1,290,600.00 430,200.00 807,820.00 -52,580.00
900.0000

860,400.00

1,000.0000
82 CONC. CLASS 4000 FOR RETAINING WALL 

625.0000 C.Y. 66.67 % 450.0000 -25.00 %

625,000.00 250,000.00 281,250.00 -93,750.00
600.0000

375,000.00

1,000.0000
83 PRESTRESSED CONC. GIRDER WF36G

870.0000 L.F. 185.71 % 445.0000 27.14 %

870,000.00 565,500.00 387,150.00 82,650.00
350.0000

304,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
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HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
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CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000
84 PRESTRESSED CONC. GIRDER WF83G

1050.0000 L.F. 122.22 % 618.0000 37.33 %

1,050,000.00 577,500.00 648,900.00 176,400.00
450.0000

472,500.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
86 SUPERSTRUCTURE BAGLEY CREEK

L.S. 60.38 % 13.21 %

850,000.00 320,000.00 600,000.00 70,000.00530,000.00
87 SUPERSTRUCTURE SIEBERT CREEK

L.S. 98.72 % 2.56 %

775,000.00 385,000.00 400,000.00 10,000.00390,000.00

10.0000
88 SEALING BRIDGE DECK

108.0000 S.Y. -50.00 % 14.0000 -30.00 %

1,080.00 -1,080.00 1,512.00 -648.00
20.0000
2,160.00

85.0000
89 BRIDGE RAILING TYPE BP-12

786.0000 L.F. -15.00 % 90.0000 -10.00 %

66,810.00 -11,790.00 70,740.00 -7,860.00
100.0000
78,600.00

225.0000
90 BRIDGE RAILING TYPE PIPE RAIL

359.0000 L.F. -35.71 % 215.0000 -38.57 %

80,775.00 -44,875.00 77,185.00 -48,465.00
350.0000

125,650.00

185.0000
91 TRAFFIC BARRIER 

716.0000 L.F. -47.14 % 200.0000 -42.86 %

132,460.00 -118,140.00 143,200.00 -107,400.00
350.0000

250,600.00

525.0000
92 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

134.0000 L.F. 5.00 % 815.0000 63.00 %

70,350.00 3,350.00 109,210.00 42,210.00
500.0000
67,000.00

150.0000
93 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1818.0000 S.F. 89.87 % 60.0000 -24.05 %

272,700.00 129,078.00 109,080.00 -34,542.00
79.0000

143,622.00

40.0000
94 PREFABRICATED DRAINAGE MAT 

365.0000 S.Y. 60.00 % 18.0000 -28.00 %

14,600.00 5,475.00 6,570.00 -2,555.00
25.0000
9,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

55.0000
95 STRUCTURAL EARTH WALL 

2894.0000 S.F. 0.00 % 42.0000 -23.64 %

159,170.00 0.00 121,548.00 -37,622.00
55.0000

159,170.00

375.0000
96 BRIDGE APPROACH SLAB 

832.0000 S.Y. 7.14 % 350.0000 0.00 %

312,000.00 20,800.00 291,200.00 0.00
350.0000

291,200.00

SURFACING

42.0000
97 PERMEABLE BALLAST 

974.0000 C.Y. -23.64 % 40.0000 -27.27 %

40,908.00 -12,662.00 38,960.00 -14,610.00
55.0000

53,570.00

25.0000
98 CRUSHED SURFACING BASE COURSE 

7240.0000 TON -28.57 % 24.0000 -31.43 %

181,000.00 -72,400.00 173,760.00 -79,640.00
35.0000

253,400.00

HOT MIX ASPHALT

7.0000
99 PLANING BITUMINOUS PAVEMENT 

2970.0000 S.Y. 40.00 % 3.0000 -40.00 %

20,790.00 5,940.00 8,910.00 -5,940.00
5.0000

14,850.00

188.0000
100 HMA CL. 1/2 IN. PG 58H-22

4880.0000 TON 44.62 % 140.0000 7.69 %

917,440.00 283,040.00 683,200.00 48,800.00
130.0000

634,400.00
101 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

17,900.00 17,900.0017,900.00
102 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

29,500.54 29,500.5429,500.54
103 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

33,016.70 33,016.7033,016.70
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VERSION NO :6 WORK ORDER# : XL4678
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
104 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING
105 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -59.61 % -77.56 %

225,000.00 -332,000.00 125,000.00 -432,000.00557,000.00

1,400.0000
106 TEMPORARY MULCHING 

2.0000 ACRE -65.96 % 1,500.0000 -63.53 %

2,800.00 -5,426.00 3,000.00 -5,226.00
4,113.0000
8,226.00

6,000.0000
107 SEEDING AND MULCHING 

1.6000 ACRE 20.00 % 7,000.0000 40.00 %

9,600.00 1,600.00 11,200.00 3,200.00
5,000.0000
8,000.00

15,750.0000
108 FINE COMPOST 

3.8000 ACRE -37.00 % 17,500.0000 -30.00 %

59,850.00 -35,150.00 66,500.00 -28,500.00
25,000.0000
95,000.00

15,950.0000
109 BARK OR WOOD CHIP MULCH 

3.6000 ACRE -36.20 % 17,500.0000 -30.00 %

57,420.00 -32,580.00 63,000.00 -27,000.00
25,000.0000
90,000.00

5.0000
110 HIGH VISIBILITY FENCE 

5200.0000 L.F. 42.86 % 5.0000 42.86 %

26,000.00 7,800.00 26,000.00 7,800.00
3.5000

18,200.00

TRAFFIC

20.0000
111 EXTRUDED CURB 

1123.0000 L.F. 42.86 % 22.0000 57.14 %

22,460.00 6,738.00 24,706.00 8,984.00
14.0000

15,722.00

0.0000
112 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00
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ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

45.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

88.0000 L.F. 4.65 % 50.0000 16.28 %

3,960.00 176.00 4,400.00 616.00
43.0000
3,784.00

25.0000
114 BEAM GUARDRAIL TYPE 31 

1216.0000 L.F. -21.88 % 29.0000 -9.38 %

30,400.00 -8,512.00 35,264.00 -3,648.00
32.0000

38,912.00

3,100.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -15.37 % 3,500.0000 -4.45 %

18,600.00 -3,378.00 21,000.00 -978.00
3,663.0000
21,978.00

3,050.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH -2.06 % 3,400.0000 9.18 %

21,350.00 -448.00 23,800.00 2,002.00
3,114.0000
21,798.00

995.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -1.39 % 1,360.0000 34.79 %

4,975.00 -70.00 6,800.00 1,755.00
1,009.0000
5,045.00

20.0000
118 TEMPORARY BARRIER 

2611.0000 L.F. -43.12 % 21.5000 -38.85 %

52,220.00 -39,582.76 56,136.50 -35,666.26
35.1600

91,802.76

3,000.0000
119 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -33.33 % 3,200.0000 -28.89 %

24,000.00 -12,000.00 25,600.00 -10,400.00
4,500.0000
36,000.00

1,000.0000
120 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 25.00 % 900.0000 12.50 %

3,000.00 600.00 2,700.00 300.00
800.0000
2,400.00

25,000.0000
121 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 233.33 % 8,300.0000 10.67 %

50,000.00 35,000.00 16,600.00 1,600.00
7,500.0000
15,000.00

85.0000
122 OPERATION OF TRANSPORTABLE ATTENUATOR 

1400.0000 HR  13.33 % 15.0000 -80.00 %

119,000.00 14,000.00 21,000.00 -84,000.00
75.0000

105,000.00
123 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
124 FLEXIBLE GUIDE POST 

40.0000 EACH -44.44 % 50.0000 -30.56 %

1,600.00 -1,280.00 2,000.00 -880.00
72.0000
2,880.00

0.3500
125 PAINT LINE 

30980.0000 L.F. 66.67 % 0.4000 90.48 %

10,843.00 4,337.20 12,392.00 5,886.20
0.2100

6,505.80

3.5000
126 PLASTIC LINE 

510.0000 L.F. -18.60 % 4.0000 -6.98 %

1,785.00 -408.00 2,040.00 -153.00
4.3000

2,193.00

1.8500
127 GROOVED PLASTIC LINE 

18330.0000 L.F. -33.93 % 2.0000 -28.57 %

33,910.50 -17,413.50 36,660.00 -14,664.00
2.8000

51,324.00

6.5000
128 PLASTIC WIDE LANE LINE 

920.0000 L.F. 30.00 % 7.0000 40.00 %

5,980.00 1,380.00 6,440.00 1,840.00
5.0000

4,600.00

25.0000
129 PLASTIC STOP LINE 

103.0000 L.F. 31.58 % 28.0000 47.37 %

2,575.00 618.00 2,884.00 927.00
19.0000
1,957.00

350.0000
130 PLASTIC TRAFFIC ARROW 

26.0000 EACH 12.18 % 400.0000 28.21 %

9,100.00 988.00 10,400.00 2,288.00
312.0000
8,112.00

65.0000
131 PLASTIC DRAINAGE MARKING 

21.0000 EACH 32.65 % 72.0000 46.94 %

1,365.00 336.00 1,512.00 483.00
49.0000
1,029.00

65.0000
132 PLASTIC JUNCTION BOX MARKING 

14.0000 EACH -13.33 % 72.0000 -4.00 %

910.00 -140.00 1,008.00 -42.00
75.0000
1,050.00

15,000.0000
133 SHOULDER RUMBLE STRIP TYPE 1

1.0700 MI. 569.05 % 17,000.0000 658.25 %

16,050.00 13,651.06 18,190.00 15,791.06
2,242.0000
2,398.94

1,000.0000
134 RAISED PAVEMENT MARKER TYPE 2 

0.4100 HUND -57.17 % 1,100.0000 -52.89 %

410.00 -547.35 451.00 -506.35
2,335.0000

957.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,350.0000
135 RECESSED PAVEMENT MARKER 

5.0200 HUND -12.90 % 1,500.0000 -3.23 %

6,777.00 -1,004.00 7,530.00 -251.00
1,550.0000
7,781.00

136 PERMANENT SIGNING 
L.S. 25.45 % -70.25 %

35,000.00 7,100.00 8,300.00 -19,600.0027,900.00

0.6500
137 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33000.0000 L.F. -35.00 % 0.7500 -25.00 %

21,450.00 -11,550.00 24,750.00 -8,250.00
1.0000

33,000.00

15.0000
138 SIGN COVERING 

50.0000 S.F. -25.00 % 56.0000 180.00 %

750.00 -250.00 2,800.00 1,800.00
20.0000
1,000.00

139 TEMPORARY ILLUMINATION SYSTEM SCX 3259
L.S. 22.06 % 13.34 %

140,000.00 25,300.00 130,000.00 15,300.00114,700.00
140 TEMPORARY ILLUMINATION SYSTEM SCC 1284

L.S. 12.92 % 17.43 %

125,000.00 14,300.00 130,000.00 19,300.00110,700.00
141 TEMPORARY ILLUMINATION SYSTEM SCC 2337

L.S. 12.63 % 4.59 %

140,000.00 15,700.00 130,000.00 5,700.00124,300.00
142 TEMPORARY ILLUMINATION SYSTEM SCX 3260

L.S. 3.45 % 10.34 %

75,000.00 2,500.00 80,000.00 7,500.0072,500.00
143 ILLUMINATION SYSTEM SCC 1285

L.S. -16.13 % 15.81 %

105,000.00 -20,200.00 145,000.00 19,800.00125,200.00

40.0000
144 CONDUIT PIPE 2 IN. DIAM. 

2477.0000 L.F. 166.67 % 46.0000 206.67 %

99,080.00 61,925.00 113,942.00 76,787.00
15.0000

37,155.00

5.5000
145 SEQUENTIAL ARROW SIGN 

1440.0000 HR  -54.17 % 8.0000 -33.33 %

7,920.00 -9,360.00 11,520.00 -5,760.00
12.0000

17,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.0000
146 PORTABLE CHANGEABLE MESSAGE SIGN 

2080.0000 HR  -33.33 % 8.0000 -33.33 %

16,640.00 -8,320.00 16,640.00 -8,320.00
12.0000

24,960.00

800.0000
147 RADAR SPEED DISPLAY SIGN

60.0000 MO. -39.39 % 900.0000 -31.82 %

48,000.00 -31,200.00 54,000.00 -25,200.00
1,320.0000
79,200.00

148 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 282.26 % -69.42 %

250,000.00 184,600.00 20,000.00 -45,400.0065,400.00

61.0000
149 FLAGGERS 

1008.0000 HR  -6.15 % 60.0000 -7.69 %

61,488.00 -4,032.00 60,480.00 -5,040.00
65.0000

65,520.00

66.0000
150 OTHER TRAFFIC CONTROL LABOR 

4176.0000 HR  1.54 % 60.0000 -7.69 %

275,616.00 4,176.00 250,560.00 -20,880.00
65.0000

271,440.00
151 TRAFFIC CONTROL SUPERVISOR 

L.S. 41.72 % -9.30 %

250,000.00 73,600.00 160,000.00 -16,400.00176,400.00

28.0000
152 CONSTRUCTION SIGNS CLASS A 

2691.0000 S.F. -6.67 % 12.0000 -60.00 %

75,348.00 -5,382.00 32,292.00 -48,438.00
30.0000

80,730.00

OTHER ITEMS
153 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
154 MIN BID REQ - TYPE B PROGRESS SCHEDULE $25,000

L.S. 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.0025,000.00

18.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1904.0000 C.Y. 0.00 % 9.0000 -50.00 %

34,272.00 0.00 17,136.00 -17,136.00
18.0000

34,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.0000
156 SHORING OR EXTRA EXCAVATION TRENCH 

2473.0000 S.F. -18.92 % 2.0000 -45.95 %

7,419.00 -1,731.10 4,946.00 -4,204.10
3.7000

9,150.10

3.0000
157 SHORING OR EXTRA EXCAVATION CLASS B 

13650.0000 S.F. 200.00 % 2.0000 100.00 %

40,950.00 27,300.00 27,300.00 13,650.00
1.0000

13,650.00

42.0000
158 GRAVEL BACKFILL FOR DRAIN 

241.0000 C.Y. -12.50 % 30.0000 -37.50 %

10,122.00 -1,446.00 7,230.00 -4,338.00
48.0000

11,568.00

350.0000
159 PLUGGING EXISTING PIPE 

5.0000 EACH -55.81 % 500.0000 -36.87 %

1,750.00 -2,210.00 2,500.00 -1,460.00
792.0000
3,960.00

160 LICENSED SURVEYING 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

250.0000
161 CABLE FENCE 

627.0000 L.F. -28.57 % 228.9100 -34.60 %

156,750.00 -62,700.00 143,526.57 -75,923.43
350.0000

219,450.00

25.0000
162 CHAIN LINK FENCE TYPE 3 

809.0000 L.F. 25.00 % 20.0000 0.00 %

20,225.00 4,045.00 16,180.00 0.00
20.0000

16,180.00

300.0000
163 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

38.0000 EACH 32.16 % 500.0000 120.26 %

11,400.00 2,774.00 19,000.00 10,374.00
227.0000
8,626.00

1,300.0000
164 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH -8.13 % 1,500.0000 6.01 %

1,300.00 -115.00 1,500.00 85.00
1,415.0000
1,415.00

1,425.0000
165 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 0.71 % 2,500.0000 76.68 %

1,425.00 10.00 2,500.00 1,085.00
1,415.0000
1,415.00

13.5000
166 WIRE FENCE TYPE 2 

401.0000 L.F. -15.63 % 12.0000 -25.00 %

5,413.50 -1,002.50 4,812.00 -1,604.00
16.0000
6,416.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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TIME:

02/13/2020
19:14

DOT_RGGB01

, NHPP-0101(361)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
PO BOX 659
2213 SOUTH F ST - 97477-5207
HAMILTON CONSTRUCTION CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,400.0000
167 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 106.19 % 700.0000 -39.86 %

7,200.00 3,708.00 2,100.00 -1,392.00
1,164.0000
3,492.00

168 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -50.54 % -92.73 %

17,000.00 -17,370.00 2,500.00 -31,870.0034,370.00
169 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
170 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 %

1,750.00 1,750.001,750.00
171 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

1.0000
172 TRAINING 

800.0000 HR  -94.12 % 2.0000 -88.24 %

800.00 -12,800.00 1,600.00 -12,000.00
17.0000

13,600.00
173 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
174 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
175 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 %

53,408.00 53,408.0053,408.00
176 MINOR CHANGE 

CALC 0.00 % 0.00 %

-26.00 -26.00-26.00
177 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

38,900.00 38,900.0038,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C541 REVISION NO : BIDS OPENED ON : Feb 20 2020 
CONTRACT NO :009516 REGION NO : 3 AWARDED ON : Mar  3 2020 
VERSION NO :6 WORK ORDER# : XL4678
HWY :SR 101
TITLE :US 101

BAGLEY AND SIEBERT CREEKS
REMOVE FISH BARRIERS
18C541

PROJECT :
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02/13/2020
19:14

DOT_RGGB01
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
178 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

181,285.00 181,285.00181,285.00
179 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-22.00 -22.00-22.00
180 SPCC PLAN 

L.S. 25.00 % -74.67 %

5,000.00 1,000.00 1,013.23 -2,986.774,000.00

3.5000
181 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

500.0000 S.Y. 0.00 % 2.0000 -42.86 %

1,750.00 0.00 1,000.00 -750.00
3.5000

1,750.00

3.2500
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1556.0000 S.Y. 0.00 % 2.0000 -38.46 %

5,057.00 0.00 3,112.00 -1,945.00
3.2500

5,057.00

24.0000
183 GEOSYNTHETIC RETAINING WALL 

1924.0000 S.F. -11.11 % 33.8100 25.22 %

46,176.00 -5,772.00 65,050.44 13,102.44
27.0000

51,948.00

35.2500
184 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1903.0000 C.Y. 0.71 % 30.0000 -14.29 %

67,080.75 475.75 57,090.00 -9,515.00
35.0000

66,605.00

0.0000
185 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

250.0000
186 NO TRESPASSING SIGN 

4.0000 EACH -53.87 % 120.0000 -77.86 %

1,000.00 -1,168.00 480.00 -1,688.00
542.0000
2,168.00

187 HEALTH AND SAFETY PLAN 
L.S. -3.85 % 226.92 %

5,000.00 -200.00 17,000.00 11,800.005,200.00

45.0000
188 SHOTCRETE FACING 

12890.0000 S.F. 125.00 % 27.0000 35.00 %

580,050.00 322,250.00 348,030.00 90,230.00
20.0000

257,800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

750.0000
189 MAILBOX SUPPORT TYPE 3

1.0000 EACH 8.07 % 500.0000 -27.95 %

750.00 56.00 500.00 -194.00
694.0000
694.00

190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

27.7500
191 HMA SAWCUT AND SEAL 

299.0000 L.F. -7.50 % 4.0000 -86.67 %

8,297.25 -672.75 1,196.00 -7,774.00
30.0000
8,970.00

$30,490,301.54 14.47% $21,885,060.78 -17.84% $0.00
LOW BIDDER  REJECTED 

$26,637,102.79CONTRACT TOTAL

NO BID THIS ALTERNATE$30,490,301.54 $21,885,060.78BASE TOTAL 14.47% -17.84%$26,637,102.79

LOW BIDDER REJECTED


