
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

PREPARATION
1 MOBILIZATION

L.S. -15.48% -18.10 % 14.29 %
84,000.00 71,000.00 -13,000 68,800.00 -15,200 96,000.00 12,000

2 REMOVING CEMENT CONC. SIDEWALK
6.0000 m2 100.0000 90.0000 -10.00% 135.0000 35.00 % 100.0000 0.00 %

600.00 540.00 -60 810.00 210 600.00 0
3 REMOVING CEMENT CONC. CURB AND GUTTER

5.0000 m 30.0000 76.0000 153.33% 135.0000 350.00 % 100.0000 233.33 %
150.00 380.00 230 675.00 525 500.00 350

4 REMOVING TEMPORARY PAVEMENT MARKING
1345.0000 m 0.1500 0.1000 -33.33% 0.0900 -40.00 % 0.0900 -40.00 %

201.75 134.50 -67 121.05 -81 121.05 -81
5 REMOVING PLASTIC TRAFFIC ARROW

58.0000 EACH 20.0000 27.0000 35.00% 25.0000 25.00 % 25.0000 25.00 %
1,160.00 1,566.00 406 1,450.00 290 1,450.00 290

6 REMOVING PLASTIC TRAFFIC MARKING
438.0000 m2 15.0000 13.0000 -13.33% 12.0000 -20.00 % 12.0000 -20.00 %

6,570.00 5,694.00 -876 5,256.00 -1,314 5,256.00 -1,314
7 REMOVING TRAFFIC BUTTON

50.0000 EACH 5.0000 4.3200 -13.60% 4.0000 -20.00 % 8.0000 60.00 %
250.00 216.00 -34 200.00 -50 400.00 150

8 REMOVING RAISED PAVEMENT MARKER
67.4000 HUND 100.0000 97.0000 -3.00% 90.0000 -10.00 % 50.0000 -50.00 %

6,740.00 6,537.80 -202 6,066.00 -674 3,370.00 -3,370
LIQUID ASPHALT

9 ASPHALT FOR TACK COAT
15.5400 t 350.0000 540.0000 54.29% 415.0000 18.57 % 425.0000 21.43 %

5,439.00 8,391.60 2,953 6,449.10 1,010 6,604.50 1,166
10 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
6,870.00 6,870.00 6,870.00 6,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
15,200.00 15,200.00 15,200.00 15,200.00

12 PLANING BITUMINOUS PAVEMENT
38625.0000 m2 2.5000 2.6000 4.00% 4.2500 70.00 % 3.7500 50.00 %

96,562.50 100,425.00 3,863 164,156.25 67,594 144,843.75 48,281
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

400.0000 t 35.0000 50.0000 42.86% 41.5000 18.57 % 42.6500 21.86 %
14,000.00 20,000.00 6,000 16,600.00 2,600 17,060.00 3,060

14 ASPHALT CONC. PAVEMENT CL. B PG 64-22
6970.0000 t 40.0000 40.0000 0.00% 40.3500 0.88 % 42.6500 6.63 %

278,800.00 278,800.00 0 281,239.50 2,440 297,270.50 18,471
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
10,970.00 10,970.00 10,970.00 10,970.00

16 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

5,500.00 5,500.00 5,500.00 5,500.00
EROSION CONTROL AND PLANTING

17 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
TRAFFIC

18 CEMENT CONC. BARRIER CURB AND GUTTER
5.0000 m 100.0000 205.0000 105.00% 190.0000 90.00 % 250.0000 150.00 %

500.00 1,025.00 525 950.00 450 1,250.00 750
19 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

20 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 2,000.0000 5,050.0000 152.50% 7,500.0000 275.00 % 7,500.0000 275.00 %

6,000.00 15,150.00 9,150 22,500.00 16,500 22,500.00 16,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
21 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

400.0000 HR 35.0000 36.0000 2.86% 35.0000 0.00 % 30.0000 -14.29 %
14,000.00 14,400.00 400 14,000.00 0 12,000.00 -2,000

22 PAINT STRIPE
4910.0000 m 0.2500 0.8000 220.00% 0.7500 200.00 % 0.7500 200.00 %

1,227.50 3,928.00 2,701 3,682.50 2,455 3,682.50 2,455
23  PAINT EXISTING TRAFFIC CURB

1915.0000 m 15.0000 3.2000 -78.67% 3.0000 -80.00 % 3.0000 -80.00 %
28,725.00 6,128.00 -22,597 5,745.00 -22,980 5,745.00 -22,980

24 PLASTIC DRAINAGE MARKING
92.0000 EACH 10.0000 10.0000 0.00% 9.0000 -10.00 % 9.0000 -10.00 %

920.00 920.00 0 828.00 -92 828.00 -92
25 PLASTIC GORE STRIPE

1650.0000 m 20.0000 3.2000 -84.00% 2.9500 -85.25 % 2.9500 -85.25 %
33,000.00 5,280.00 -27,720 4,867.50 -28,133 4,867.50 -28,133

26 PAINTED DROP LANE STRIPE
580.0000 m 0.3500 0.5000 42.86% 0.4000 14.29 % 0.4000 14.29 %

203.00 290.00 87 232.00 29 232.00 29
27 PLASTIC CROSSWALK STRIPE

158.0000 m2 20.0000 19.5000 -2.50% 18.0000 -10.00 % 18.0000 -10.00 %
3,160.00 3,081.00 -79 2,844.00 -316 2,844.00 -316

28 PLASTIC STOP BAR
84.0000 m 12.0000 7.5000 -37.50% 7.0000 -41.67 % 7.0000 -41.67 %

1,008.00 630.00 -378 588.00 -420 588.00 -420
29 PLASTIC TRAFFIC ARROW

61.0000 EACH 40.0000 43.0000 7.50% 40.0000 0.00 % 40.0000 0.00 %
2,440.00 2,623.00 183 2,440.00 0 2,440.00 0

30 PLASTIC TRAFFIC LETTER
140.0000 EACH 30.0000 27.0000 -10.00% 25.0000 -16.67 % 25.0000 -16.67 %

4,200.00 3,780.00 -420 3,500.00 -700 3,500.00 -700
31 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 1

3.0000 EACH 100.0000 70.0000 -30.00% 65.0000 -35.00 % 65.0000 -35.00 %
300.00 210.00 -90 195.00 -105 195.00 -105



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
32 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2

3.0000 EACH 75.0000 70.0000 -6.67% 65.0000 -13.33 % 65.0000 -13.33 %
225.00 210.00 -15 195.00 -30 195.00 -30

33 RAISED PAVEMENT MARKER TYPE 1
62.0000 HUND 160.0000 168.0000 5.00% 155.0000 -3.13 % 155.0000 -3.13 %

9,920.00 10,416.00 496 9,610.00 -310 9,610.00 -310
34 RAISED PAVEMENT MARKER TYPE 2

18.3000 HUND 300.0000 308.0000 2.67% 285.0000 -5.00 % 285.0000 -5.00 %
5,490.00 5,636.40 146 5,215.50 -275 5,215.50 -275

35 TEMPORARY PAVEMENT MARKING
13600.0000 m 2.0000 0.1800 -91.00% 0.3000 -85.00 % 0.3900 -80.50 %

27,200.00 2,448.00 -24,752 4,080.00 -23,120 5,304.00 -21,896
36 PERMANENT SIGNING

L.S. 72.80% 60.00 % 60.00 %
4,000.00 6,912.00 2,912 6,400.00 2,400 6,400.00 2,400

37 SIGN COVERING
34.0000 m2 30.0000 21.0000 -30.00% 30.0000 0.00 % 125.0000 316.67 %

1,020.00 714.00 -306 1,020.00 0 4,250.00 3,230
38  LOOP REPLACEMENT TYPE R1

1.0000 EACH 380.0000 765.0000 101.32% 708.0000 86.32 % 708.0000 86.32 %
380.00 765.00 385 708.00 328 708.00 328

39  LOOP REPLACEMENT TYPE R2
15.0000 EACH 760.0000 1,320.0000 73.68% 1,224.0000 61.05 % 1,224.0000 61.05 %

11,400.00 19,800.00 8,400 18,360.00 6,960 18,360.00 6,960
40  LOOP REPLACEMENT TYPE R3

18.0000 EACH 1,140.0000 1,814.0000 59.12% 1,680.0000 47.37 % 1,680.0000 47.37 %
20,520.00 32,652.00 12,132 30,240.00 9,720 30,240.00 9,720

41 FORCE ACCOUNT LOOP TESTING
EST. 0.00% 0.00 % 0.00 %

12,000.00 12,000.00 12,000.00 12,000.00
42 SEQUENTIAL ARROW SIGN

1700.0000 HR 7.0000 2.5000 -64.29% 7.5000 7.14 % 6.0000 -14.29 %
11,900.00 4,250.00 -7,650 12,750.00 850 10,200.00 -1,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -92.88% -68.55 % -86.89 %
76,300.00 5,430.00 -70,870 24,000.00 -52,300 10,000.00 -66,300

44 TRAFFIC CONTROL LABOR
2500.0000 HR 30.0000 34.8000 16.00% 35.0000 16.67 % 35.0000 16.67 %

75,000.00 87,000.00 12,000 87,500.00 12,500 87,500.00 12,500
45 TRAFFIC CONTROL VEHICLE

90.0000 DAY 75.0000 81.9000 9.20% 90.0000 20.00 % 40.0000 -46.67 %
6,750.00 7,371.00 621 8,100.00 1,350 3,600.00 -3,150

46 TRAFFIC CONTROL SUPERVISOR
900.0000 HR 35.0000 37.3500 6.71% 36.2500 3.57 % 40.0000 14.29 %

31,500.00 33,615.00 2,115 32,625.00 1,125 36,000.00 4,500
47 CONSTRUCTION SIGNS CLASS A

78.5900 m2 160.0000 131.0000 -18.12% 120.0000 -25.00 % 125.0000 -21.87 %
12,574.40 10,295.29 -2,279 9,430.80 -3,144 9,823.75 -2,751

OTHER ITEMS
48 CEMENT CONC. SIDEWALK

6.0000 m2 125.0000 173.0000 38.40% 160.0000 28.00 % 300.0000 140.00 %
750.00 1,038.00 288 960.00 210 1,800.00 1,050

49 FORCE ACCOUNT REPLACE CEMENT CONC. CURB
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
50 FORCE ACCOUNT REPLACE CATCH BASIN

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

51 FORCE ACCOUNT ADJUST DRAINAGE, VALVES, AND MONUMENTS
EST. 0.00% 0.00 % 0.00 %

3,900.00 3,900.00 3,900.00 3,900.00
52  TEMP. DRAINAGE STRUCTURE COVER

72.0000 EACH 15.0000 35.0000 133.33% 20.0000 33.33 % 100.0000 566.67 %
1,080.00 2,520.00 1,440 1,440.00 360 7,200.00 6,120

53 TRAINING
600.0000 HR 3.0000 5.0000 66.67% 10.0000 233.33 % 8.0000 166.67 %

1,800.00 3,000.00 1,200 6,000.00 4,200 4,800.00 3,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY,
18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
98188-4634

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 REDMOND   WA  980730845

COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

OTHER ITEMS
54 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

55 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
56 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

57 SPILL PREVENTION PLAN
L.S. 8.00% 50.00 % 150.00 %

1,000.00 1,080.00 80 1,500.00 500 2,500.00 1,500

CONTRACT TOTAL $962,405.15 $859,721.59 -10.67% $947,768.20 -1.52% $961,293.05 -0.12%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- 4TH BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904

PROJECT : ISSAQUAH   WA  980277016

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

PREPARATION
1 MOBILIZATION

L.S. 42.86%
84,000.00 120,000.00 36,000

2 REMOVING CEMENT CONC. SIDEWALK
6.0000 m2 100.0000 50.0000 -50.00%

600.00 300.00 -300
3 REMOVING CEMENT CONC. CURB AND GUTTER

5.0000 m 30.0000 35.0000 16.67%
150.00 175.00 25

4 REMOVING TEMPORARY PAVEMENT MARKING
1345.0000 m 0.1500 0.0900 -40.00%

201.75 121.05 -81
5 REMOVING PLASTIC TRAFFIC ARROW

58.0000 EACH 20.0000 25.0000 25.00%
1,160.00 1,450.00 290

6 REMOVING PLASTIC TRAFFIC MARKING
438.0000 m2 15.0000 12.0000 -20.00%

6,570.00 5,256.00 -1,314
7 REMOVING TRAFFIC BUTTON

50.0000 EACH 5.0000 4.0000 -20.00%
250.00 200.00 -50

8 REMOVING RAISED PAVEMENT MARKER
67.4000 HUND 100.0000 90.0000 -10.00%

6,740.00 6,066.00 -674
LIQUID ASPHALT

9 ASPHALT FOR TACK COAT
15.5400 t 350.0000 500.0000 42.86%

5,439.00 7,770.00 2,331
10 ANTI-STRIPPING ADDITIVE

EST. 0.00%
6,870.00 6,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- 4TH BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904

PROJECT : ISSAQUAH   WA  980277016

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING

EST. 0.00%
15,200.00 15,200.00

12 PLANING BITUMINOUS PAVEMENT
38625.0000 m2 2.5000 2.5000 0.00%

96,562.50 96,562.50 0
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

400.0000 t 35.0000 50.0000 42.86%
14,000.00 20,000.00 6,000

14 ASPHALT CONC. PAVEMENT CL. B PG 64-22
6970.0000 t 40.0000 45.0000 12.50%

278,800.00 313,650.00 34,850
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00%
10,970.00 10,970.00

16 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

5,500.00 5,500.00
EROSION CONTROL AND PLANTING

17 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

2,000.00 2,000.00
TRAFFIC

18 CEMENT CONC. BARRIER CURB AND GUTTER
5.0000 m 100.0000 30.0000 -70.00%

500.00 150.00 -350
19 REPAIR IMPACT ATTENUATOR

EST. 0.00%
5,000.00 5,000.00

20 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 2,000.0000 10,000.0000 400.00%

6,000.00 30,000.00 24,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- 4TH BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904

PROJECT : ISSAQUAH   WA  980277016

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
21 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

400.0000 HR 35.0000 40.0000 14.29%
14,000.00 16,000.00 2,000

22 PAINT STRIPE
4910.0000 m 0.2500 0.7500 200.00%

1,227.50 3,682.50 2,455
23  PAINT EXISTING TRAFFIC CURB

1915.0000 m 15.0000 3.0000 -80.00%
28,725.00 5,745.00 -22,980

24 PLASTIC DRAINAGE MARKING
92.0000 EACH 10.0000 9.0000 -10.00%

920.00 828.00 -92
25 PLASTIC GORE STRIPE

1650.0000 m 20.0000 2.9500 -85.25%
33,000.00 4,867.50 -28,133

26 PAINTED DROP LANE STRIPE
580.0000 m 0.3500 0.4000 14.29%

203.00 232.00 29
27 PLASTIC CROSSWALK STRIPE

158.0000 m2 20.0000 18.0000 -10.00%
3,160.00 2,844.00 -316

28 PLASTIC STOP BAR
84.0000 m 12.0000 7.0000 -41.67%

1,008.00 588.00 -420
29 PLASTIC TRAFFIC ARROW

61.0000 EACH 40.0000 40.0000 0.00%
2,440.00 2,440.00 0

30 PLASTIC TRAFFIC LETTER
140.0000 EACH 30.0000 25.0000 -16.67%

4,200.00 3,500.00 -700
31 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 1

3.0000 EACH 100.0000 65.0000 -35.00%
300.00 195.00 -105



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- 4TH BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904

PROJECT : ISSAQUAH   WA  980277016

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
32 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2

3.0000 EACH 75.0000 65.0000 -13.33%
225.00 195.00 -30

33 RAISED PAVEMENT MARKER TYPE 1
62.0000 HUND 160.0000 155.0000 -3.13%

9,920.00 9,610.00 -310
34 RAISED PAVEMENT MARKER TYPE 2

18.3000 HUND 300.0000 285.0000 -5.00%
5,490.00 5,215.50 -275

35 TEMPORARY PAVEMENT MARKING
13600.0000 m 2.0000 0.0500 -97.50%

27,200.00 680.00 -26,520
36 PERMANENT SIGNING

L.S. 87.50%
4,000.00 7,500.00 3,500

37 SIGN COVERING
34.0000 m2 30.0000 10.0000 -66.67%

1,020.00 340.00 -680
38  LOOP REPLACEMENT TYPE R1

1.0000 EACH 380.0000 490.0000 28.95%
380.00 490.00 110

39  LOOP REPLACEMENT TYPE R2
15.0000 EACH 760.0000 880.0000 15.79%

11,400.00 13,200.00 1,800
40  LOOP REPLACEMENT TYPE R3

18.0000 EACH 1,140.0000 1,380.0000 21.05%
20,520.00 24,840.00 4,320

41 FORCE ACCOUNT LOOP TESTING
EST. 0.00%

12,000.00 12,000.00
42 SEQUENTIAL ARROW SIGN

1700.0000 HR 7.0000 5.0000 -28.57%
11,900.00 8,500.00 -3,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A002 REVISION NO : 1 BIDS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGION NO : 1 AWARDED ON : Jun 23 2000
VERSION NO : 3 WORK ORDER# : 0L3704
HWY : SR 167 ------- 4TH BIDDER -------

TITLE : SR 167
I-405 VIC TO SR 900 COUPLET

00A002

LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904

PROJECT : ISSAQUAH   WA  980277016

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/30/2000
13:14

DOT_RGGB01

 NH-0167(029)

TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -80.34%
76,300.00 15,000.00 -61,300

44 TRAFFIC CONTROL LABOR
2500.0000 HR 30.0000 32.0000 6.67%

75,000.00 80,000.00 5,000
45 TRAFFIC CONTROL VEHICLE

90.0000 DAY 75.0000 150.0000 100.00%
6,750.00 13,500.00 6,750

46 TRAFFIC CONTROL SUPERVISOR
900.0000 HR 35.0000 35.0000 0.00%

31,500.00 31,500.00 0
47 CONSTRUCTION SIGNS CLASS A

78.5900 m2 160.0000 150.0000 -6.25%
12,574.40 11,788.50 -786

OTHER ITEMS
48 CEMENT CONC. SIDEWALK

6.0000 m2 125.0000 85.0000 -32.00%
750.00 510.00 -240

49 FORCE ACCOUNT REPLACE CEMENT CONC. CURB
EST. 0.00%

1,000.00 1,000.00
50 FORCE ACCOUNT REPLACE CATCH BASIN

EST. 0.00%
5,000.00 5,000.00

51 FORCE ACCOUNT ADJUST DRAINAGE, VALVES, AND MONUMENTS
EST. 0.00%

3,900.00 3,900.00
52  TEMP. DRAINAGE STRUCTURE COVER

72.0000 EACH 15.0000 200.0000 1,233.33%
1,080.00 14,400.00 13,320

53 TRAINING
600.0000 HR 3.0000 2.5000 -16.67%

1,800.00 1,500.00 -300
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 NH-0167(029)

OTHER ITEMS
54 ROADSIDE CLEANUP

EST. 0.00%
1,000.00 1,000.00

55 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

5,000.00 5,000.00
56 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

57 SPILL PREVENTION PLAN
L.S. 550.00%

1,000.00 6,500.00 5,500

CONTRACT TOTAL $962,405.15 $961,330.55 -0.11%


