
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

CALLEN CONSTRUCTION COMPANY, INC.KLB CONSTRUCTION INC. KRIEG CONSTRUCTION, INC.
8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
98240- LYNNWOOD WA 98037-1549

PROJECT : CUSTER   WA  982400498 MUKILTEO   WA  982750158 OAK HARBOR   WA  982778710

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

PREPARATION
1 MOBILIZATION

L.S. -38.46% -38.46 % -23.08 %
130,000.00 80,000.00 -50,000 80,000.00 -50,000 100,000.00 -30,000

2 CLEARING AND GRUBBING
4.8000 ha 9,300.0000 9,200.0000 -1.08% 10,000.0000 7.53 % 9,000.0000 -3.23 %

44,640.00 44,160.00 -480 48,000.00 3,360 43,200.00 -1,440
3  CLEARING

1.5000 ha 7,500.0000 6,600.0000 -12.00% 8,000.0000 6.67 % 6,000.0000 -20.00 %
11,250.00 9,900.00 -1,350 12,000.00 750 9,000.00 -2,250

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -12.50% 275.00 % 87.50 %

4,000.00 3,500.00 -500 15,000.00 11,000 7,500.00 3,500
5  PULVERIZE ASPHALT CONC. PAVEMENT

18390.0000 m2 1.6500 1.8000 9.09% 1.4000 -15.15 % 2.5000 51.52 %
30,343.50 33,102.00 2,759 25,746.00 -4,598 45,975.00 15,632

6  REMOVING FENCE
970.0000 m 5.0000 1.0000 -80.00% 9.0000 80.00 % 2.5000 -50.00 %

4,850.00 970.00 -3,880 8,730.00 3,880 2,425.00 -2,425
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
21720.0000 m3 7.5000 5.7000 -24.00% 7.8500 4.67 % 7.5000 0.00 %

162,900.00 123,804.00 -39,096 170,502.00 7,602 162,900.00 0
8 EMBANKMENT COMPACTION

12000.0000 m3 2.0000 1.9000 -5.00% 1.2500 -37.50 % 2.0000 0.00 %
24,000.00 22,800.00 -1,200 15,000.00 -9,000 24,000.00 0

9 FORCE ACCOUNT UNSUITABLE  EXCAVATION
EST. 0.00% 0.00 % 0.00 %

60,000.00 60,000.00 60,000.00 60,000.00
DRAINAGE

10 DITCH EXCAVATION INCL. HAUL
620.0000 m3 14.0000 5.5000 -60.71% 7.0000 -50.00 % 10.0000 -28.57 %

8,680.00 3,410.00 -5,270 4,340.00 -4,340 6,200.00 -2,480
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DRAINAGE
11  DITCH EMBANKMENT COMPACTION

430.0000 m3 2.5000 3.0000 20.00% 3.0000 20.00 % 2.5000 0.00 %
1,075.00 1,290.00 215 1,290.00 215 1,075.00 0

12  POND EXCAVATION INCL. HAUL
980.0000 m3 8.5000 5.2500 -38.24% 7.0000 -17.65 % 10.0000 17.65 %

8,330.00 5,145.00 -3,185 6,860.00 -1,470 9,800.00 1,470
13  POND EMBANKMENT COMPACTION

1050.0000 m3 2.5000 3.0000 20.00% 4.0000 60.00 % 2.0000 -20.00 %
2,625.00 3,150.00 525 4,200.00 1,575 2,100.00 -525

14 GRATE INLET TYPE 2
6.0000 EACH 1,600.0000 2,700.0000 68.75% 1,700.0000 6.25 % 1,250.0000 -21.88 %

9,600.00 16,200.00 6,600 10,200.00 600 7,500.00 -2,100
15 QUARRY SPALLS

605.0000 t 21.0000 28.0000 33.33% 22.0000 4.76 % 50.0000 138.10 %
12,705.00 16,940.00 4,235 13,310.00 605 30,250.00 17,545

16 SCHEDULE A CULV. PIPE 300 MM DIAM.
62.0000 m 70.0000 54.0000 -22.86% 75.0000 7.14 % 75.0000 7.14 %

4,340.00 3,348.00 -992 4,650.00 310 4,650.00 310
17 SCHEDULE A CULV. PIPE 450 MM DIAM.

59.0000 m 90.0000 78.0000 -13.33% 80.0000 -11.11 % 120.0000 33.33 %
5,310.00 4,602.00 -708 4,720.00 -590 7,080.00 1,770

18 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.
105.5000 m 100.0000 87.0000 -13.00% 95.0000 -5.00 % 95.0000 -5.00 %

10,550.00 9,178.50 -1,372 10,022.50 -528 10,022.50 -528
STORM SEWER

19 CATCH BASIN TYPE 2 W/FLOW RES. OIL SEP. 1350 MM DIAM
3.0000 EACH 2,600.0000 2,850.0000 9.62% 1,700.0000 -34.62 % 2,500.0000 -3.85 %

7,800.00 8,550.00 750 5,100.00 -2,700 7,500.00 -300
20 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 2,000.0000 1,600.0000 -20.00% 2,000.0000 0.00 % 1,800.0000 -10.00 %
2,000.00 1,600.00 -400 2,000.00 0 1,800.00 -200

21 TESTING STORM SEWER PIPE
135.5000 m 7.0000 3.0000 -57.14% 3.0000 -57.14 % 10.0000 42.86 %

948.50 406.50 -542 406.50 -542 1,355.00 407
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STORM SEWER
22 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

114.5000 m 60.0000 84.0000 40.00% 72.0000 20.00 % 60.0000 0.00 %
6,870.00 9,618.00 2,748 8,244.00 1,374 6,870.00 0

23 SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.
20.5000 m 90.0000 90.0000 0.00% 80.0000 -11.11 % 120.0000 33.33 %

1,845.00 1,845.00 0 1,640.00 -205 2,460.00 615
SURFACING

24 CRUSHED SURFACING TOP COURSE
11455.0000 t 12.0000 14.6000 21.67% 15.0000 25.00 % 16.0000 33.33 %

137,460.00 167,243.00 29,783 171,825.00 34,365 183,280.00 45,820
LIQUID ASPHALT

25 ASPHALT FOR TACK COAT
13.2000 t 450.0000 400.0000 -11.11% 430.0000 -4.44 % 400.0000 -11.11 %

5,940.00 5,280.00 -660 5,676.00 -264 5,280.00 -660
26 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
7,970.00 7,970.00 7,970.00 7,970.00

ASPHALT CONCRETE PAVEMENT
27 ASPHALT CONC. PAVEMENT CL. B PG 58-22

6946.0000 t 40.0000 40.0000 0.00% 40.7500 1.88 % 40.0000 0.00 %
277,840.00 277,840.00 0 283,049.50 5,210 277,840.00 0

28 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

7,880.00 7,880.00 7,880.00 7,880.00
29 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
5,260.00 5,260.00 5,260.00 5,260.00

30 ASPHALT CONC. APPROACH CL. B PG 58-22
303.0000 t 65.0000 80.0000 23.08% 90.0000 38.46 % 75.0000 15.38 %

19,695.00 24,240.00 4,545 27,270.00 7,575 22,725.00 3,030
EROSION CONTROL AND PLANTING

31 SEEDING, FERTILIZING, AND MULCHING
3.9000 ha 2,400.0000 2,300.0000 -4.17% 2,300.0000 -4.17 % 2,500.0000 4.17 %

9,360.00 8,970.00 -390 8,970.00 -390 9,750.00 390
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EROSION CONTROL AND PLANTING
32 EROSION CONTROL BLANKET

10220.0000 m2 1.8800 1.6500 -12.23% 2.0000 6.38 % 1.5500 -17.55 %
19,213.60 16,863.00 -2,351 20,440.00 1,226 15,841.00 -3,373

33 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00
34  ESC LEAD

160.0000 HR 35.0000 20.0000 -42.86% 35.0000 0.00 % 35.0000 0.00 %
5,600.00 3,200.00 -2,400 5,600.00 0 5,600.00 0

35 SOD INSTALLATION
1110.0000 m2 7.0000 6.7000 -4.29% 6.0000 -14.29 % 7.0000 0.00 %

7,770.00 7,437.00 -333 6,660.00 -1,110 7,770.00 0
TRAFFIC

36 EXTRUDED CURB
85.0000 m 14.4000 13.0000 -9.72% 10.0000 -30.56 % 8.0000 -44.44 %

1,224.00 1,105.00 -119 850.00 -374 680.00 -544
37 BEAM GUARDRAIL TYPE 1

45.0000 m 48.2000 120.0000 148.96% 140.0000 190.46 % 81.0500 68.15 %
2,169.00 5,400.00 3,231 6,300.00 4,131 3,647.25 1,478

38 BEAM GUARDRAIL BURIED TERMINAL
1.0000 EACH 605.0000 1,260.0000 108.26% 1,400.0000 131.40 % 605.0000 0.00 %

605.00 1,260.00 655 1,400.00 795 605.00 0
39 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 525.0000 1,050.0000 100.00% 1,200.0000 128.57 % 525.0000 0.00 %
525.00 1,050.00 525 1,200.00 675 525.00 0

40 FLEXIBLE GUIDE POST
25.0000 EACH 29.0000 25.0000 -13.79% 38.0000 31.03 % 21.0000 -27.59 %

725.00 625.00 -100 950.00 225 525.00 -200
41 PAINT STRIPE

7340.0000 m 0.3500 0.3000 -14.29% 0.3000 -14.29 % 0.3500 0.00 %
2,569.00 2,202.00 -367 2,202.00 -367 2,569.00 0

42  METHYLMETHACRYLATE STRIPE
340.0000 m 5.0000 5.0000 0.00% 5.0000 0.00 % 8.0000 60.00 %

1,700.00 1,700.00 0 1,700.00 0 2,720.00 1,020



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

CALLEN CONSTRUCTION COMPANY, INC.KLB CONSTRUCTION INC. KRIEG CONSTRUCTION, INC.
8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
98240- LYNNWOOD WA 98037-1549

PROJECT : CUSTER   WA  982400498 MUKILTEO   WA  982750158 OAK HARBOR   WA  982778710

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

TRAFFIC
43  METHYLMETHACRYLATE DRAINAGE MARKING

10.0000 EACH 19.0000 35.0000 84.21% 35.0000 84.21 % 16.0000 -15.79 %
190.00 350.00 160 350.00 160 160.00 -30

44  METHYLMETHACRYLATE GORE STRIPE
90.0000 m 11.0000 12.0000 9.09% 14.0000 27.27 % 20.0000 81.82 %

990.00 1,080.00 90 1,260.00 270 1,800.00 810
45  METHYLMETHACRYLATE STOP BAR

16.0000 m 35.0000 25.0000 -28.57% 28.0000 -20.00 % 30.0000 -14.29 %
560.00 400.00 -160 448.00 -112 480.00 -80

46  METHYLMETHACRYLATE TRAFFIC ARROW
4.0000 EACH 135.0000 120.0000 -11.11% 130.0000 -3.70 % 100.0000 -25.93 %

540.00 480.00 -60 520.00 -20 400.00 -140
47  METHYLMETHACRYLATE TRAFFIC LETTER

22.0000 EACH 88.0000 50.0000 -43.18% 45.0000 -48.86 % 40.0000 -54.55 %
1,936.00 1,100.00 -836 990.00 -946 880.00 -1,056

48 RAISED PAVEMENT MARKER TYPE 2
1.0400 HUND 410.0000 300.0000 -26.83% 300.0000 -26.83 % 400.0000 -2.44 %

426.40 312.00 -114 312.00 -114 416.00 -10
49 TEMPORARY PAVEMENT MARKING

9000.0000 m 0.7500 0.2000 -73.33% 0.0600 -92.00 % 0.3500 -53.33 %
6,750.00 1,800.00 -4,950 540.00 -6,210 3,150.00 -3,600

50 PERMANENT SIGNING
L.S. 131.00% 150.00 % 250.00 %

1,000.00 2,310.00 1,310 2,500.00 1,500 3,500.00 2,500
51 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -60.71% 0.00 % -64.29 %
7,000.00 2,750.00 -4,250 7,000.00 0 2,500.00 -4,500

52 CONTRACTOR PILOTED TRAFFIC CONTROL
300.0000 HR 35.0000 20.0000 -42.86% 30.0000 -14.29 % 35.0000 0.00 %

10,500.00 6,000.00 -4,500 9,000.00 -1,500 10,500.00 0
53 TRAFFIC CONTROL LABOR

2200.0000 HR 30.0000 29.0000 -3.33% 28.0000 -6.67 % 30.0000 0.00 %
66,000.00 63,800.00 -2,200 61,600.00 -4,400 66,000.00 0
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TRAFFIC
54 TRAFFIC CONTROL VEHICLE

84.0000 DAY 60.0000 40.0000 -33.33% 50.0000 -16.67 % 50.0000 -16.67 %
5,040.00 3,360.00 -1,680 4,200.00 -840 4,200.00 -840

55 TRAFFIC CONTROL SUPERVISOR
750.0000 HR 35.0000 31.0000 -11.43% 39.0000 11.43 % 30.0000 -14.29 %

26,250.00 23,250.00 -3,000 29,250.00 3,000 22,500.00 -3,750
56 CONSTRUCTION SIGNS CLASS A

10.1000 m2 125.0000 180.0000 44.00% 100.0000 -20.00 % 150.0000 20.00 %
1,262.50 1,818.00 556 1,010.00 -253 1,515.00 253

OTHER ITEMS
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL

547.0000 m3 11.0000 5.0000 -54.55% 7.0000 -36.36 % 10.0000 -9.09 %
6,017.00 2,735.00 -3,282 3,829.00 -2,188 5,470.00 -547

58 SHORING OR EXTRA EXCAVATION CLASS B
390.0000 m2 6.0000 3.6000 -40.00% 4.0000 -33.33 % 2.0000 -66.67 %

2,340.00 1,404.00 -936 1,560.00 -780 780.00 -1,560
59 LICENSED SURVEYING

L.S. 200.00% -46.67 % -52.00 %
15,000.00 45,000.00 30,000 8,000.00 -7,000 7,200.00 -7,800

60 MONUMENT CASE, COVER, AND PIPE
4.0000 EACH 300.0000 250.0000 -16.67% 350.0000 16.67 % 300.0000 0.00 %

1,200.00 1,000.00 -200 1,400.00 200 1,200.00 0
61 ACCESS CONTROL GATE

4.0000 EACH 500.0000 490.0000 -2.00% 3,000.0000 500.00 % 500.0000 0.00 %
2,000.00 1,960.00 -40 12,000.00 10,000 2,000.00 0

62 FORCE ACCOUNT CAP WELL
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
63 TRAINING

300.0000 HR 3.0000 3.0000 0.00% 2.0000 -33.33 % 5.0000 66.67 %
900.00 900.00 0 600.00 -300 1,500.00 600

64 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
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OTHER ITEMS
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

66 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
67 SPILL PREVENTION PLAN

L.S. -33.33% 66.67 % -33.33 %
1,500.00 1,000.00 -500 2,500.00 1,000 1,000.00 -500

68 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
5930.0000 m 9.0000 10.8000 20.00% 12.0000 33.33 % 12.0000 33.33 %

53,370.00 64,044.00 10,674 71,160.00 17,790 71,160.00 17,790
69  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

3.0000 EACH 3,000.0000 1,300.0000 -56.67% 500.0000 -83.33 % 2,500.0000 -16.67 %
9,000.00 3,900.00 -5,100 1,500.00 -7,500 7,500.00 -1,500

70  GEOTEXTILE ENCASED CHECK DAM
100.0000 m 50.0000 25.0000 -50.00% 20.0000 -60.00 % 55.0000 10.00 %

5,000.00 2,500.00 -2,500 2,000.00 -3,000 5,500.00 500
71  STRAW BALE

120.0000 EACH 20.0000 9.5000 -52.50% 12.0000 -40.00 % 20.0000 0.00 %
2,400.00 1,140.00 -1,260 1,440.00 -960 2,400.00 0

72  STREET CLEANING
170.0000 HR 100.0000 70.0000 -30.00% 70.0000 -30.00 % 70.0000 -30.00 %

17,000.00 11,900.00 -5,100 11,900.00 -5,100 11,900.00 -5,100
73 MAILBOX SUPPORT TYPE 1-S

6.0000 EACH 250.0000 125.0000 -50.00% 125.0000 -50.00 % 200.0000 -20.00 %
1,500.00 750.00 -750 750.00 -750 1,200.00 -300

74 MAILBOX SUPPORT TYPE 1-D
1.0000 EACH 250.0000 220.0000 -12.00% 125.0000 -50.00 % 200.0000 -20.00 %

250.00 220.00 -30 125.00 -125 200.00 -50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

CALLEN CONSTRUCTION COMPANY, INC.KLB CONSTRUCTION INC. KRIEG CONSTRUCTION, INC.
8632 STEIN ROAD 3405 - 121ST ST SW 70 W SLEEPER RD
98240- LYNNWOOD WA 98037-1549

PROJECT : CUSTER   WA  982400498 MUKILTEO   WA  982750158 OAK HARBOR   WA  982778710

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 457000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

OTHER ITEMS
75 MAILBOX SUPPORT TYPE 2

2.0000 EACH 250.0000 375.0000 50.00% 175.0000 -30.00 % 500.0000 100.00 %
500.00 750.00 250 350.00 -150 1,000.00 500

CONTRACT TOTAL $1,439,588.50 $1,382,056.00 -4.00% $1,440,256.50 0.05% $1,477,139.75 2.61%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

PREPARATION
1 MOBILIZATION

L.S. -15.38% -27.31 %
130,000.00 110,000.00 -20,000 94,500.00 -35,500

2 CLEARING AND GRUBBING
4.8000 ha 9,300.0000 9,000.0000 -3.23% 16,000.0000 72.04 %

44,640.00 43,200.00 -1,440 76,800.00 32,160
3  CLEARING

1.5000 ha 7,500.0000 7,000.0000 -6.67% 16,000.0000 113.33 %
11,250.00 10,500.00 -750 24,000.00 12,750

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 100.00% 112.50 %

4,000.00 8,000.00 4,000 8,500.00 4,500
5  PULVERIZE ASPHALT CONC. PAVEMENT

18390.0000 m2 1.6500 4.3900 166.06% 3.0000 81.82 %
30,343.50 80,732.10 50,389 55,170.00 24,827

6  REMOVING FENCE
970.0000 m 5.0000 3.0000 -40.00% 5.8500 17.00 %

4,850.00 2,910.00 -1,940 5,674.50 825
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
21720.0000 m3 7.5000 5.1000 -32.00% 5.3000 -29.33 %

162,900.00 110,772.00 -52,128 115,116.00 -47,784
8 EMBANKMENT COMPACTION

12000.0000 m3 2.0000 1.0000 -50.00% 4.2000 110.00 %
24,000.00 12,000.00 -12,000 50,400.00 26,400

9 FORCE ACCOUNT UNSUITABLE  EXCAVATION
EST. 0.00% 0.00 %

60,000.00 60,000.00 60,000.00
DRAINAGE

10 DITCH EXCAVATION INCL. HAUL
620.0000 m3 14.0000 13.0000 -7.14% 11.0000 -21.43 %

8,680.00 8,060.00 -620 6,820.00 -1,860



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

DRAINAGE
11  DITCH EMBANKMENT COMPACTION

430.0000 m3 2.5000 2.0000 -20.00% 6.5000 160.00 %
1,075.00 860.00 -215 2,795.00 1,720

12  POND EXCAVATION INCL. HAUL
980.0000 m3 8.5000 9.0200 6.12% 16.0000 88.24 %

8,330.00 8,839.60 510 15,680.00 7,350
13  POND EMBANKMENT COMPACTION

1050.0000 m3 2.5000 2.0000 -20.00% 4.0000 60.00 %
2,625.00 2,100.00 -525 4,200.00 1,575

14 GRATE INLET TYPE 2
6.0000 EACH 1,600.0000 1,050.0000 -34.38% 2,100.0000 31.25 %

9,600.00 6,300.00 -3,300 12,600.00 3,000
15 QUARRY SPALLS

605.0000 t 21.0000 35.0000 66.67% 34.0000 61.90 %
12,705.00 21,175.00 8,470 20,570.00 7,865

16 SCHEDULE A CULV. PIPE 300 MM DIAM.
62.0000 m 70.0000 88.0000 25.71% 76.0000 8.57 %

4,340.00 5,456.00 1,116 4,712.00 372
17 SCHEDULE A CULV. PIPE 450 MM DIAM.

59.0000 m 90.0000 90.0000 0.00% 94.0000 4.44 %
5,310.00 5,310.00 0 5,546.00 236

18 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.
105.5000 m 100.0000 100.0000 0.00% 98.0000 -2.00 %

10,550.00 10,550.00 0 10,339.00 -211
STORM SEWER

19 CATCH BASIN TYPE 2 W/FLOW RES. OIL SEP. 1350 MM DIAM
3.0000 EACH 2,600.0000 2,850.0000 9.62% 3,200.0000 23.08 %

7,800.00 8,550.00 750 9,600.00 1,800
20 CATCH BASIN TYPE 2 1200 MM DIAM.

1.0000 EACH 2,000.0000 1,000.0000 -50.00% 2,000.0000 0.00 %
2,000.00 1,000.00 -1,000 2,000.00 0

21 TESTING STORM SEWER PIPE
135.5000 m 7.0000 3.2500 -53.57% 3.5000 -50.00 %

948.50 440.38 -508 474.25 -474



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

STORM SEWER
22 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

114.5000 m 60.0000 120.0000 100.00% 96.0000 60.00 %
6,870.00 13,740.00 6,870 10,992.00 4,122

23 SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.
20.5000 m 90.0000 140.0000 55.56% 120.0000 33.33 %

1,845.00 2,870.00 1,025 2,460.00 615
SURFACING

24 CRUSHED SURFACING TOP COURSE
11455.0000 t 12.0000 16.0500 33.75% 18.0000 50.00 %

137,460.00 183,852.75 46,393 206,190.00 68,730
LIQUID ASPHALT

25 ASPHALT FOR TACK COAT
13.2000 t 450.0000 400.0000 -11.11% 400.0000 -11.11 %

5,940.00 5,280.00 -660 5,280.00 -660
26 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
7,970.00 7,970.00 7,970.00

ASPHALT CONCRETE PAVEMENT
27 ASPHALT CONC. PAVEMENT CL. B PG 58-22

6946.0000 t 40.0000 40.0000 0.00% 42.0000 5.00 %
277,840.00 277,840.00 0 291,732.00 13,892

28 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %

7,880.00 7,880.00 7,880.00
29 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
5,260.00 5,260.00 5,260.00

30 ASPHALT CONC. APPROACH CL. B PG 58-22
303.0000 t 65.0000 75.0000 15.38% 115.0000 76.92 %

19,695.00 22,725.00 3,030 34,845.00 15,150
EROSION CONTROL AND PLANTING

31 SEEDING, FERTILIZING, AND MULCHING
3.9000 ha 2,400.0000 2,200.0000 -8.33% 2,400.0000 0.00 %

9,360.00 8,580.00 -780 9,360.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

EROSION CONTROL AND PLANTING
32 EROSION CONTROL BLANKET

10220.0000 m2 1.8800 1.5500 -17.55% 1.7000 -9.57 %
19,213.60 15,841.00 -3,373 17,374.00 -1,840

33 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

100,000.00 100,000.00 100,000.00
34  ESC LEAD

160.0000 HR 35.0000 40.0000 14.29% 40.0000 14.29 %
5,600.00 6,400.00 800 6,400.00 800

35 SOD INSTALLATION
1110.0000 m2 7.0000 8.0000 14.29% 7.0000 0.00 %

7,770.00 8,880.00 1,110 7,770.00 0
TRAFFIC

36 EXTRUDED CURB
85.0000 m 14.4000 20.0000 38.89% 13.0000 -9.72 %

1,224.00 1,700.00 476 1,105.00 -119
37 BEAM GUARDRAIL TYPE 1

45.0000 m 48.2000 82.0000 70.12% 90.0000 86.72 %
2,169.00 3,690.00 1,521 4,050.00 1,881

38 BEAM GUARDRAIL BURIED TERMINAL
1.0000 EACH 605.0000 605.0000 0.00% 660.0000 9.09 %

605.00 605.00 0 660.00 55
39 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 525.0000 525.0000 0.00% 570.0000 8.57 %
525.00 525.00 0 570.00 45

40 FLEXIBLE GUIDE POST
25.0000 EACH 29.0000 21.0000 -27.59% 23.0000 -20.69 %

725.00 525.00 -200 575.00 -150
41 PAINT STRIPE

7340.0000 m 0.3500 0.3000 -14.29% 0.3000 -14.29 %
2,569.00 2,202.00 -367 2,202.00 -367

42  METHYLMETHACRYLATE STRIPE
340.0000 m 5.0000 5.0000 0.00% 5.5000 10.00 %

1,700.00 1,700.00 0 1,870.00 170



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

TRAFFIC
43  METHYLMETHACRYLATE DRAINAGE MARKING

10.0000 EACH 19.0000 35.0000 84.21% 38.0000 100.00 %
190.00 350.00 160 380.00 190

44  METHYLMETHACRYLATE GORE STRIPE
90.0000 m 11.0000 12.0000 9.09% 13.0000 18.18 %

990.00 1,080.00 90 1,170.00 180
45  METHYLMETHACRYLATE STOP BAR

16.0000 m 35.0000 25.0000 -28.57% 27.0000 -22.86 %
560.00 400.00 -160 432.00 -128

46  METHYLMETHACRYLATE TRAFFIC ARROW
4.0000 EACH 135.0000 120.0000 -11.11% 130.0000 -3.70 %

540.00 480.00 -60 520.00 -20
47  METHYLMETHACRYLATE TRAFFIC LETTER

22.0000 EACH 88.0000 40.0000 -54.55% 40.0000 -54.55 %
1,936.00 880.00 -1,056 880.00 -1,056

48 RAISED PAVEMENT MARKER TYPE 2
1.0400 HUND 410.0000 285.0000 -30.49% 300.0000 -26.83 %

426.40 296.40 -130 312.00 -114
49 TEMPORARY PAVEMENT MARKING

9000.0000 m 0.7500 0.5000 -33.33% 1.0000 33.33 %
6,750.00 4,500.00 -2,250 9,000.00 2,250

50 PERMANENT SIGNING
L.S. 150.00% 80.00 %

1,000.00 2,500.00 1,500 1,800.00 800
51 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 7.14% 14.29 %
7,000.00 7,500.00 500 8,000.00 1,000

52 CONTRACTOR PILOTED TRAFFIC CONTROL
300.0000 HR 35.0000 37.0000 5.71% 5.5000 -84.29 %

10,500.00 11,100.00 600 1,650.00 -8,850
53 TRAFFIC CONTROL LABOR

2200.0000 HR 30.0000 32.0000 6.67% 32.0000 6.67 %
66,000.00 70,400.00 4,400 70,400.00 4,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

TRAFFIC
54 TRAFFIC CONTROL VEHICLE

84.0000 DAY 60.0000 50.0000 -16.67% 55.0000 -8.33 %
5,040.00 4,200.00 -840 4,620.00 -420

55 TRAFFIC CONTROL SUPERVISOR
750.0000 HR 35.0000 34.0000 -2.86% 33.5000 -4.29 %

26,250.00 25,500.00 -750 25,125.00 -1,125
56 CONSTRUCTION SIGNS CLASS A

10.1000 m2 125.0000 135.0000 8.00% 110.0000 -12.00 %
1,262.50 1,363.50 101 1,111.00 -152

OTHER ITEMS
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL

547.0000 m3 11.0000 7.0000 -36.36% 1.0000 -90.91 %
6,017.00 3,829.00 -2,188 547.00 -5,470

58 SHORING OR EXTRA EXCAVATION CLASS B
390.0000 m2 6.0000 10.0000 66.67% 0.5000 -91.67 %

2,340.00 3,900.00 1,560 195.00 -2,145
59 LICENSED SURVEYING

L.S. -51.33% -47.33 %
15,000.00 7,300.00 -7,700 7,900.00 -7,100

60 MONUMENT CASE, COVER, AND PIPE
4.0000 EACH 300.0000 300.0000 0.00% 285.0000 -5.00 %

1,200.00 1,200.00 0 1,140.00 -60
61 ACCESS CONTROL GATE

4.0000 EACH 500.0000 1,000.0000 100.00% 400.0000 -20.00 %
2,000.00 4,000.00 2,000 1,600.00 -400

62 FORCE ACCOUNT CAP WELL
EST. 0.00% 0.00 %

5,000.00 5,000.00 5,000.00
63 TRAINING

300.0000 HR 3.0000 2.0000 -33.33% 10.0000 233.33 %
900.00 600.00 -300 3,000.00 2,100

64 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

15,000.00 15,000.00 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

OTHER ITEMS
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

66 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
67 SPILL PREVENTION PLAN

L.S. -66.67% -33.33 %
1,500.00 500.00 -1,000 1,000.00 -500

68 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
5930.0000 m 9.0000 13.0000 44.44% 10.0000 11.11 %

53,370.00 77,090.00 23,720 59,300.00 5,930
69  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

3.0000 EACH 3,000.0000 2,000.0000 -33.33% 865.0000 -71.17 %
9,000.00 6,000.00 -3,000 2,595.00 -6,405

70  GEOTEXTILE ENCASED CHECK DAM
100.0000 m 50.0000 20.0000 -60.00% 28.0000 -44.00 %

5,000.00 2,000.00 -3,000 2,800.00 -2,200
71  STRAW BALE

120.0000 EACH 20.0000 40.0000 100.00% 20.0000 0.00 %
2,400.00 4,800.00 2,400 2,400.00 0

72  STREET CLEANING
170.0000 HR 100.0000 100.0000 0.00% 45.0000 -55.00 %

17,000.00 17,000.00 0 7,650.00 -9,350
73 MAILBOX SUPPORT TYPE 1-S

6.0000 EACH 250.0000 140.0000 -44.00% 150.0000 -40.00 %
1,500.00 840.00 -660 900.00 -600

74 MAILBOX SUPPORT TYPE 1-D
1.0000 EACH 250.0000 225.0000 -10.00% 190.0000 -24.00 %

250.00 225.00 -25 190.00 -60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A008 REVISION NO : 1 BIDS OPENED ON : Jun 28 2000
CONTRACT NO: 005901 REGION NO : 1 AWARDED ON : Jun 30 2000
VERSION NO : 5 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 1
00A008

NORTHWEST CONSTRUCTION, INC. SRV CONSTRUCTION, INC.
375 118TH AVE SE STE 120 2920 N HELLER RD

98277-9254

PROJECT : BELLEVUE   WA  980053575 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2000
12:09

DOT_RGGB01

 NH-0525(032)

OTHER ITEMS
75 MAILBOX SUPPORT TYPE 2

2.0000 EACH 250.0000 375.0000 50.00% 260.0000 4.00 %
500.00 750.00 250 520.00 20

CONTRACT TOTAL $1,439,588.50 $1,480,403.73 2.84% $1,552,177.75 7.82%


