
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

TOTEM ELECTRIC OF TACOMA, INC.MARLES CORPORATION DBA AMAYA TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE-98402-14052519 104TH ST CT S 23639 126TH AVE SE
PO BOX 1093 98499-8741

PROJECT : TACOMA   WA  984011093 LAKEWOOD   WA  984980686 KENT   WA  980313701

COUNTY(S) : KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

PREPARATION
1 MOBILIZATION

L.S. -3.30% -70.18 % 0.19 %
45,500.00 44,000.00 -1,500 13,569.00 -31,931 45,586.00 86

2 REMOVING RAISED PAVEMENT MARKER
1.0000 HUND 250.0000 450.0000 80.00% 125.0000 -50.00 % 6.0000 -97.60 %

250.00 450.00 200 125.00 -125 6.00 -244
LIQUID ASPHALT

3 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
CEMENT CONCRETE PAVEMENT

4  CEMENT CONCRETE GRINDING
675.0000 m2 20.0000 18.8000 -6.00% 50.0000 150.00 % 55.0000 175.00 %

13,500.00 12,690.00 -810 33,750.00 20,250 37,125.00 23,625
5 FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

6  SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS
625.0000 m 35.0000 11.0000 -68.57% 11.0000 -68.57 % 11.0000 -68.57 %

21,875.00 6,875.00 -15,000 6,875.00 -15,000 6,875.00 -15,000
7  38MM X 450MM EPOXY-COATED DOWEL BAR RETROFIT

300.0000 EACH 50.0000 131.0000 162.00% 115.0000 130.00 % 120.0000 140.00 %
15,000.00 39,300.00 24,300 34,500.00 19,500 36,000.00 21,000

ASPHALT CONCRETE PAVEMENT
8 PLANING BITUMINOUS PAVEMENT

805.0000 m2 10.0000 7.0000 -30.00% 43.0000 330.00 % 6.0000 -40.00 %
8,050.00 5,635.00 -2,415 34,615.00 26,565 4,830.00 -3,220

9 ASPHALT CONC. PAVEMENT CL. A PG 64-22
105.0000 t 100.0000 86.0000 -14.00% 137.0000 37.00 % 90.0000 -10.00 %

10,500.00 9,030.00 -1,470 14,385.00 3,885 9,450.00 -1,050
EROSION CONTROL AND PLANTING

10 SEEDING AND FERTILIZING BY HAND
4500.0000 m2 1.5000 0.3200 -78.67% 1.1000 -26.67 % 0.3000 -80.00 %

6,750.00 1,440.00 -5,310 4,950.00 -1,800 1,350.00 -5,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

TOTEM ELECTRIC OF TACOMA, INC.MARLES CORPORATION DBA AMAYA TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE-98402-14052519 104TH ST CT S 23639 126TH AVE SE
PO BOX 1093 98499-8741

PROJECT : TACOMA   WA  984011093 LAKEWOOD   WA  984980686 KENT   WA  980313701

COUNTY(S) : KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

EROSION CONTROL AND PLANTING
11 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
1,500.00 1,500.00 1,500.00 1,500.00

12  ESC LEAD
80.0000 HR 75.0000 45.0000 -40.00% 35.0000 -53.33 % 46.0000 -38.67 %

6,000.00 3,600.00 -2,400 2,800.00 -3,200 3,680.00 -2,320
13  STRAW BALE BARRIER

30.0000 EACH 20.0000 75.5000 277.50% 15.0000 -25.00 % 30.0000 50.00 %
600.00 2,265.00 1,665 450.00 -150 900.00 300

TRAFFIC
14 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
4,500.00 4,500.00 4,500.00 4,500.00

15 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 5,200.0000 4.00% 3,240.0000 -35.20 % 6,250.0000 25.00 %

10,000.00 10,400.00 400 6,480.00 -3,520 12,500.00 2,500
16 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

120.0000 HR 30.0000 35.3000 17.67% 43.2500 44.17 % 40.0000 33.33 %
3,600.00 4,236.00 636 5,190.00 1,590 4,800.00 1,200

17 PAINT LINE
300.0000 m 2.5000 1.7000 -32.00% 2.2400 -10.40 % 1.6000 -36.00 %

750.00 510.00 -240 672.00 -78 480.00 -270
18 PAINTED WIDE LINE

100.0000 m 3.0000 2.2000 -26.67% 3.3500 11.67 % 2.2000 -26.67 %
300.00 220.00 -80 335.00 35 220.00 -80

19 RAISED PAVEMENT MARKER TYPE 1
0.4000 HUND 500.0000 1,045.0000 109.00% 1,150.0000 130.00 % 1,000.0000 100.00 %

200.00 418.00 218 460.00 260 400.00 200
20 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 1,000.0000 1,050.0000 5.00% 1,710.0000 71.00 % 1,000.0000 0.00 %
100.00 105.00 5 171.00 71 100.00 0

21 PERMANENT SIGNING
L.S. 98.88% 105.00 % 191.52 %

9,000.00 17,899.00 8,899 18,450.00 9,450 26,237.00 17,237



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

TOTEM ELECTRIC OF TACOMA, INC.MARLES CORPORATION DBA AMAYA TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE-98402-14052519 104TH ST CT S 23639 126TH AVE SE
PO BOX 1093 98499-8741

PROJECT : TACOMA   WA  984011093 LAKEWOOD   WA  984980686 KENT   WA  980313701

COUNTY(S) : KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

TRAFFIC
22 ILLUMINATION SYSTEM SAD 4720

L.S. -14.61% 3.05 % -1.64 %
203,569.00 173,837.00 -29,732 209,772.00 6,203 200,230.00 -3,339

23 ILLUMINATION SYSTEM SAS 4718
L.S. -11.49% -2.26 % 1.18 %

85,721.00 75,875.00 -9,846 83,785.00 -1,936 86,733.00 1,012
24  LOOP REPLACEMENT TYPE R3

1.0000 EACH 1,140.0000 1,255.0000 10.09% 1,495.0000 31.14 % 1,800.0000 57.89 %
1,140.00 1,255.00 115 1,495.00 355 1,800.00 660

25 TRAFFIC SAFETY DRUM
100.0000 EACH 65.0000 48.3600 -25.60% 42.5000 -34.62 % 55.0000 -15.38 %

6,500.00 4,836.00 -1,664 4,250.00 -2,250 5,500.00 -1,000
26 SEQUENTIAL ARROW SIGN

200.0000 HR 10.0000 3.2500 -67.50% 5.5000 -45.00 % 3.5000 -65.00 %
2,000.00 650.00 -1,350 1,100.00 -900 700.00 -1,300

27 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 4,000.0000 4,685.0000 17.13% 2,650.0000 -33.75 % 5,000.0000 25.00 %

4,000.00 4,685.00 685 2,650.00 -1,350 5,000.00 1,000
28 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 10.0000 3.2500 -67.50% 6.5000 -35.00 % 3.3000 -67.00 %
1,600.00 520.00 -1,080 1,040.00 -560 528.00 -1,072

29 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 128.33% 253.33 % 120.00 %

1,500.00 3,425.00 1,925 5,300.00 3,800 3,300.00 1,800
30 TRAFFIC CONTROL LABOR

300.0000 HR 35.0000 35.5000 1.43% 35.0000 0.00 % 36.0000 2.86 %
10,500.00 10,650.00 150 10,500.00 0 10,800.00 300

31 TRAFFIC CONTROL VEHICLE
20.0000 DAY 50.0000 63.0000 26.00% 65.0000 30.00 % 60.0000 20.00 %

1,000.00 1,260.00 260 1,300.00 300 1,200.00 200
32 TRAFFIC CONTROL SUPERVISOR

160.0000 HR 40.0000 36.0000 -10.00% 37.0000 -7.50 % 37.5000 -6.25 %
6,400.00 5,760.00 -640 5,920.00 -480 6,000.00 -400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

TOTEM ELECTRIC OF TACOMA, INC.MARLES CORPORATION DBA AMAYA TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE-98402-14052519 104TH ST CT S 23639 126TH AVE SE
PO BOX 1093 98499-8741

PROJECT : TACOMA   WA  984011093 LAKEWOOD   WA  984980686 KENT   WA  980313701

COUNTY(S) : KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

TRAFFIC
33 CONSTRUCTION SIGNS CLASS A

7.8000 m2 175.0000 68.0500 -61.11% 165.0000 -5.71 % 75.0000 -57.14 %
1,365.00 530.79 -834 1,287.00 -78 585.00 -780

OTHER ITEMS
34 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

35 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
36 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

37 SPILL PREVENTION PLAN
L.S. -66.67% 0.00 % -16.67 %

1,500.00 500.00 -1,000 1,500.00 0 1,250.00 -250
38 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1000.0000 m 10.0000 7.0000 -30.00% 1.1000 -89.00 % 3.0000 -70.00 %
10,000.00 7,000.00 -3,000 1,100.00 -8,900 3,000.00 -7,000

CONTRACT TOTAL $501,769.00 $462,855.79 -7.76% $521,775.00 3.99% $530,164.00 5.66%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- 4TH BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

SIGNAL ELECTRIC INC.
9012 S 208TH ST
98031-1227

PROJECT : KENT   WA  980646209

COUNTY(S) : KING CONTRACTOR NUMBER : 766700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

PREPARATION
1 MOBILIZATION

L.S. -34.07%
45,500.00 30,000.00 -15,500

2 REMOVING RAISED PAVEMENT MARKER
1.0000 HUND 250.0000 85.0000 -66.00%

250.00 85.00 -165
LIQUID ASPHALT

3 ANTI-STRIPPING ADDITIVE
EST. 0.00%

1,000.00 1,000.00
CEMENT CONCRETE PAVEMENT

4  CEMENT CONCRETE GRINDING
675.0000 m2 20.0000 49.3500 146.75%

13,500.00 33,311.25 19,811
5 FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR

EST. 0.00%
2,500.00 2,500.00

6  SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS
625.0000 m 35.0000 11.0000 -68.57%

21,875.00 6,875.00 -15,000
7  38MM X 450MM EPOXY-COATED DOWEL BAR RETROFIT

300.0000 EACH 50.0000 113.4000 126.80%
15,000.00 34,020.00 19,020

ASPHALT CONCRETE PAVEMENT
8 PLANING BITUMINOUS PAVEMENT

805.0000 m2 10.0000 6.6000 -34.00%
8,050.00 5,313.00 -2,737

9 ASPHALT CONC. PAVEMENT CL. A PG 64-22
105.0000 t 100.0000 87.0000 -13.00%

10,500.00 9,135.00 -1,365
EROSION CONTROL AND PLANTING

10 SEEDING AND FERTILIZING BY HAND
4500.0000 m2 1.5000 0.3000 -80.00%

6,750.00 1,350.00 -5,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- 4TH BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

SIGNAL ELECTRIC INC.
9012 S 208TH ST
98031-1227

PROJECT : KENT   WA  980646209

COUNTY(S) : KING CONTRACTOR NUMBER : 766700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

EROSION CONTROL AND PLANTING
11 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00%
1,500.00 1,500.00

12  ESC LEAD
80.0000 HR 75.0000 65.0000 -13.33%

6,000.00 5,200.00 -800
13  STRAW BALE BARRIER

30.0000 EACH 20.0000 7.5000 -62.50%
600.00 225.00 -375

TRAFFIC
14 REPAIR IMPACT ATTENUATOR

EST. 0.00%
4,500.00 4,500.00

15 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 2,500.0000 -50.00%

10,000.00 5,000.00 -5,000
16 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

120.0000 HR 30.0000 45.0000 50.00%
3,600.00 5,400.00 1,800

17 PAINT LINE
300.0000 m 2.5000 1.6500 -34.00%

750.00 495.00 -255
18 PAINTED WIDE LINE

100.0000 m 3.0000 2.1000 -30.00%
300.00 210.00 -90

19 RAISED PAVEMENT MARKER TYPE 1
0.4000 HUND 500.0000 998.0000 99.60%

200.00 399.20 199
20 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 1,000.0000 998.0000 -0.20%
100.00 99.80 -0

21 PERMANENT SIGNING
L.S. 288.89%

9,000.00 35,000.00 26,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- 4TH BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

SIGNAL ELECTRIC INC.
9012 S 208TH ST
98031-1227

PROJECT : KENT   WA  980646209

COUNTY(S) : KING CONTRACTOR NUMBER : 766700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

TRAFFIC
22 ILLUMINATION SYSTEM SAD 4720

L.S. -3.58%
203,569.00 196,290.00 -7,279

23 ILLUMINATION SYSTEM SAS 4718
L.S. 24.56%

85,721.00 106,770.00 21,049
24  LOOP REPLACEMENT TYPE R3

1.0000 EACH 1,140.0000 1,160.0000 1.75%
1,140.00 1,160.00 20

25 TRAFFIC SAFETY DRUM
100.0000 EACH 65.0000 25.0000 -61.54%

6,500.00 2,500.00 -4,000
26 SEQUENTIAL ARROW SIGN

200.0000 HR 10.0000 4.5000 -55.00%
2,000.00 900.00 -1,100

27 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 4,000.0000 4,500.0000 12.50%

4,000.00 4,500.00 500
28 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 10.0000 40.0000 300.00%
1,600.00 6,400.00 4,800

29 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 73.33%

1,500.00 2,600.00 1,100
30 TRAFFIC CONTROL LABOR

300.0000 HR 35.0000 38.5000 10.00%
10,500.00 11,550.00 1,050

31 TRAFFIC CONTROL VEHICLE
20.0000 DAY 50.0000 75.0000 50.00%

1,000.00 1,500.00 500
32 TRAFFIC CONTROL SUPERVISOR

160.0000 HR 40.0000 40.0000 0.00%
6,400.00 6,400.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A054 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 006025 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 2 WORK ORDER# : 0L3060
HWY : SR 005 ------- 4TH BIDDER -------

TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054

SIGNAL ELECTRIC INC.
9012 S 208TH ST
98031-1227

PROJECT : KENT   WA  980646209

COUNTY(S) : KING CONTRACTOR NUMBER : 766700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/17/2001
13:21

DOT_RGGB01

 IM-0053(888)

TRAFFIC
33 CONSTRUCTION SIGNS CLASS A

7.8000 m2 175.0000 90.0000 -48.57%
1,365.00 702.00 -663

OTHER ITEMS
34 ROADSIDE CLEANUP

EST. 0.00%
1,000.00 1,000.00

35 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

2,500.00 2,500.00
36 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

37 SPILL PREVENTION PLAN
L.S. 66.67%

1,500.00 2,500.00 1,000
38 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1000.0000 m 10.0000 5.5000 -45.00%
10,000.00 5,500.00 -4,500

CONTRACT TOTAL $501,769.00 $534,389.25 6.50%


