
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A055 REVISION NO : 1 BIDS OPENED ON : Aug 29 2001
CONTRACT NO: 006198 REGION NO : 1 AWARDED ON : Sep  4 2001
VERSION NO : 3 WORK ORDER# : 0L3734
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5
MERCER ST VIC TO 42ND ST 
ELECTRICAL SYSTEM REBUILD
00A055

ELCON CORPORATION POTELCO, INC. TOTEM ELECTRIC OF TACOMA, INC.
202 LINCOLN AVE 1433 VALENTINE AVE SE STE C 2332 S JEFFERSON AVE
98275-1508 98402-1405

PROJECT : MUKILTEO   WA  982750499 PACIFIC   WA  980472104 TACOMA   WA  984011093

COUNTY(S) : KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 826550

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
09:46

DOT_RGGB01

 IM-0053(859)

PREPARATION
1 MOBILIZATION

L.S. -19.22% -10.21 % 13.43 %
334,125.00 269,895.00 -64,230 300,000.00 -34,125 379,000.00 44,875

2  REMOVING EXISTING SIGN BRIDGE
L.S. -76.34% -60.40 % -60.00 %

25,000.00 5,915.00 -19,085 9,900.00 -15,100 10,000.00 -15,000
3 REMOVING CEMENT CONC. SIDEWALK

85.0000 S.Y. 10.0000 27.7500 177.50% 38.0000 280.00 % 25.0000 150.00 %
850.00 2,358.75 1,509 3,230.00 2,380 2,125.00 1,275

4 REMOVING CEMENT CONC. CURB
200.0000 L.F. 10.0000 6.6600 -33.40% 20.0000 100.00 % 6.0000 -40.00 %

2,000.00 1,332.00 -668 4,000.00 2,000 1,200.00 -800
5  DEMOLITION OF EXISTING ILLUMINATION SYSTEM

L.S. 503.94% 236.96 % 373.04 %
38,580.00 233,000.00 194,420 130,000.00 91,420 182,500.00 143,920

STRUCTURE
6  LUMINAIRE POLE BASE RECONSTRUCTION

L.S. -2.66% -2.33 % -0.37 %
545,000.00 530,515.00 -14,485 532,275.00 -12,725 543,000.00 -2,000

7  BRIDGE MOUNTED SIGN BRIDGE BASE RECONSTRUCTION
L.S. -84.02% -80.00 % -80.20 %

50,000.00 7,992.00 -42,008 10,000.00 -40,000 9,900.00 -40,100
8 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-3.00 -3.00 -3.00 -3.00

CEMENT CONCRETE PAVEMENT
9  CEMENT CONC. PAVEMENT GRINDING

65.0000 S.Y. 15.0000 85.3000 468.67% 120.0000 700.00 % 107.0000 613.33 %
975.00 5,544.50 4,570 7,800.00 6,825 6,955.00 5,980

ASPHALT CONCRETE PAVEMENT
10 PLANING BITUMINOUS PAVEMENT

1050.0000 S.Y. 8.0000 6.1100 -23.63% 10.5000 31.25 % 7.0000 -12.50 %
8,400.00 6,415.50 -1,985 11,025.00 2,625 7,350.00 -1,050
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. B  PG 64-22

105.0000 TON 100.0000 185.0000 85.00% 138.0000 38.00 % 165.0000 65.00 %
10,500.00 19,425.00 8,925 14,490.00 3,990 17,325.00 6,825

EROSION CONTROL AND PLANTING
12 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
700.00 700.00 700.00 700.00

13  STREET CLEANING
24.0000 HR 150.0000 161.8800 7.92% 200.0000 33.33 % 100.0000 -33.33 %

3,600.00 3,885.12 285 4,800.00 1,200 2,400.00 -1,200
TRAFFIC

14 CEMENT CONC. BARRIER CURB
150.0000 L.F. 30.0000 24.4200 -18.60% 31.0000 3.33 % 25.0000 -16.67 %

4,500.00 3,663.00 -837 4,650.00 150 3,750.00 -750
15 TYPE C BLOCK TRAFFIC CURB

50.0000 L.F. 10.0000 22.2000 122.00% 50.0000 400.00 % 12.6000 26.00 %
500.00 1,110.00 610 2,500.00 2,000 630.00 130

16 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
17 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 4,000.0000 10,545.0000 163.63% 10,500.0000 162.50 % 10,500.0000 162.50 %
8,000.00 21,090.00 13,090 21,000.00 13,000 21,000.00 13,000

18 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
500.0000 HR 35.0000 42.1800 20.51% 37.8000 8.00 % 38.0000 8.57 %

17,500.00 21,090.00 3,590 18,900.00 1,400 19,000.00 1,500
19 PAINT LINE

235.0000 L.F. 1.4000 4.4400 217.14% 4.2000 200.00 % 4.2000 200.00 %
329.00 1,043.40 714 987.00 658 987.00 658

20 PAINTED DROP LANE LINE
35.0000 L.F. 1.5000 5.5500 270.00% 5.2500 250.00 % 6.0000 300.00 %

52.50 194.25 142 183.75 131 210.00 158



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A055 REVISION NO : 1 BIDS OPENED ON : Aug 29 2001
CONTRACT NO: 006198 REGION NO : 1 AWARDED ON : Sep  4 2001
VERSION NO : 3 WORK ORDER# : 0L3734
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5
MERCER ST VIC TO 42ND ST 
ELECTRICAL SYSTEM REBUILD
00A055

ELCON CORPORATION POTELCO, INC. TOTEM ELECTRIC OF TACOMA, INC.
202 LINCOLN AVE 1433 VALENTINE AVE SE STE C 2332 S JEFFERSON AVE
98275-1508 98402-1405

PROJECT : MUKILTEO   WA  982750499 PACIFIC   WA  980472104 TACOMA   WA  984011093

COUNTY(S) : KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 826550

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
09:46

DOT_RGGB01

 IM-0053(859)

TRAFFIC
21 PLASTIC WIDE LINE

110.0000 L.F. 2.0000 11.1000 455.00% 10.5000 425.00 % 10.5000 425.00 %
220.00 1,221.00 1,001 1,155.00 935 1,155.00 935

22 PLASTIC CROSSWALK LINE
215.0000 S.F. 5.0000 7.7700 55.40% 7.3500 47.00 % 7.3500 47.00 %

1,075.00 1,670.55 596 1,580.25 505 1,580.25 505
23 PLASTIC STOP LINE

77.0000 L.F. 8.0000 11.1000 38.75% 10.5000 31.25 % 11.0000 37.50 %
616.00 854.70 239 808.50 193 847.00 231

24 PLASTIC TRAFFIC ARROW
3.0000 EACH 90.0000 166.5000 85.00% 157.5000 75.00 % 158.0000 75.56 %

270.00 499.50 230 472.50 203 474.00 204
25 PERMANENT SIGNING

L.S. -38.48% 3.72 % -52.14 %
25,700.00 15,810.00 -9,890 26,656.00 956 12,300.00 -13,400

26 SIGN BRIDGE NO. 7
L.S. -51.08% -63.64 % -46.36 %

110,000.00 53,815.00 -56,185 40,000.00 -70,000 59,000.00 -51,000
27  DETOUR SIGNING

L.S. -70.62% -69.12 % -69.12 %
17,000.00 4,995.00 -12,005 5,250.00 -11,750 5,250.00 -11,750

28 SIGN COVERING
160.0000 S.F. 5.0000 17.4700 249.40% 5.0000 0.00 % 10.0000 100.00 %

800.00 2,795.20 1,995 800.00 0 1,600.00 800
29 ILLUMINATION SYSTEM - SUA 633

L.S. -42.10% -36.36 % -5.31 %
670,464.00 388,210.00 -282,254 426,685.00 -243,779 634,878.00 -35,586

30 ILLUMINATION SYSTEM - SUA 634
L.S. -35.09% -15.51 % 18.68 %

517,215.00 335,744.00 -181,471 437,000.00 -80,215 613,850.00 96,635
31 ILLUMINATION SYSTEM - SUA 647

L.S. -42.71% -42.99 % -13.97 %
727,933.00 417,055.00 -310,878 415,000.00 -312,933 626,249.00 -101,684



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A055 REVISION NO : 1 BIDS OPENED ON : Aug 29 2001
CONTRACT NO: 006198 REGION NO : 1 AWARDED ON : Sep  4 2001
VERSION NO : 3 WORK ORDER# : 0L3734
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5
MERCER ST VIC TO 42ND ST 
ELECTRICAL SYSTEM REBUILD
00A055

ELCON CORPORATION POTELCO, INC. TOTEM ELECTRIC OF TACOMA, INC.
202 LINCOLN AVE 1433 VALENTINE AVE SE STE C 2332 S JEFFERSON AVE
98275-1508 98402-1405

PROJECT : MUKILTEO   WA  982750499 PACIFIC   WA  980472104 TACOMA   WA  984011093

COUNTY(S) : KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 826550

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
09:46

DOT_RGGB01

 IM-0053(859)

TRAFFIC
32  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 17.76% 148.19 % 48.91 %
56,409.00 66,426.00 10,017 140,000.00 83,591 84,000.00 27,591

33  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -52.69% -50.91 % -29.19 %

21,184.00 10,022.00 -11,162 10,400.00 -10,784 15,000.00 -6,184
34  VARIABLE MESSAGE SIGN

L.S. -24.19% -10.00 % 0.00 %
100,000.00 75,814.00 -24,186 90,000.00 -10,000 100,000.00 0

35  COMMUNICATION CABLE AND INTERFACE
L.S. 211.06% 272.44 % 272.44 %

2,685.00 8,352.00 5,667 10,000.00 7,315 10,000.00 7,315
36  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 47.11% -46.60 % 100.24 %
7,491.00 11,020.00 3,529 4,000.00 -3,491 15,000.00 7,509

37 TRAFFIC SIGNAL CONTROL SYSTEM
L.S. -1.17% -48.16 % -8.91 %

96,447.00 95,320.00 -1,127 50,000.00 -46,447 87,850.00 -8,597
38 TRAFFIC SAFETY DRUM

200.0000 EACH 60.0000 55.5000 -7.50% 52.5000 -12.50 % 53.0000 -11.67 %
12,000.00 11,100.00 -900 10,500.00 -1,500 10,600.00 -1,400

39 SEQUENTIAL ARROW SIGN
2560.0000 HR 3.0000 4.4400 48.00% 4.2000 40.00 % 4.2500 41.67 %

7,680.00 11,366.40 3,686 10,752.00 3,072 10,880.00 3,200
40 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 3,000.0000 5,550.0000 85.00% 4,725.0000 57.50 % 4,725.0000 57.50 %
9,000.00 16,650.00 7,650 14,175.00 5,175 14,175.00 5,175

41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1260.0000 HR 3.5000 5.5500 58.57% 10.5000 200.00 % 10.5000 200.00 %

4,410.00 6,993.00 2,583 13,230.00 8,820 13,230.00 8,820
42 TYPE III BARRICADE

6.0000 EACH 250.0000 166.5000 -33.40% 20.0000 -92.00 % 150.0000 -40.00 %
1,500.00 999.00 -501 120.00 -1,380 900.00 -600
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TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -10.10% 152.00 % 152.00 %
5,000.00 4,495.00 -505 12,600.00 7,600 12,600.00 7,600

44 TRAFFIC CONTROL LABOR
5000.0000 HR 32.0000 38.8500 21.41% 36.7500 14.84 % 36.7500 14.84 %

160,000.00 194,250.00 34,250 183,750.00 23,750 183,750.00 23,750
45 TRAFFIC CONTROL VEHICLE

160.0000 DAY 60.0000 72.8400 21.40% 73.5000 22.50 % 75.0000 25.00 %
9,600.00 11,654.40 2,054 11,760.00 2,160 12,000.00 2,400

46 TRAFFIC CONTROL SUPERVISOR
645.0000 HR 40.0000 39.9600 -0.10% 37.8000 -5.50 % 38.0000 -5.00 %

25,800.00 25,774.20 -26 24,381.00 -1,419 24,510.00 -1,290
47 CONSTRUCTION SIGNS CLASS A

248.0000 S.F. 15.0000 16.6500 11.00% 15.7500 5.00 % 16.0000 6.67 %
3,720.00 4,129.20 409 3,906.00 186 3,968.00 248

OTHER ITEMS
48 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 400.0000 999.0000 149.75% 700.0000 75.00 % 1,000.0000 150.00 %
400.00 999.00 599 700.00 300 1,000.00 600

49 CEMENT CONC. SIDEWALK
85.0000 S.Y. 30.0000 61.0500 103.50% 75.0000 150.00 % 55.0000 83.33 %

2,550.00 5,189.25 2,639 6,375.00 3,825 4,675.00 2,125
50 ADJUST MANHOLE

7.0000 EACH 400.0000 1,869.2400 367.31% 1,000.0000 150.00 % 850.0000 112.50 %
2,800.00 13,084.68 10,285 7,000.00 4,200 5,950.00 3,150

51 ADJUST VALVE BOX
2.0000 EACH 300.0000 1,212.1200 304.04% 500.0000 66.67 % 1,000.0000 233.33 %

600.00 2,424.24 1,824 1,000.00 400 2,000.00 1,400
52 TRAINING

400.0000 HR 3.0000 2.2200 -26.00% 2.0000 -33.33 % 2.0000 -33.33 %
1,200.00 888.00 -312 800.00 -400 800.00 -400

53 FORCE ACCOUNT MINOR ELECTRICAL CHANGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
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OTHER ITEMS
54 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
7,000.00 7,000.00 7,000.00 7,000.00

55 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
56 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

57 SPILL PREVENTION PLAN
L.S. 37.02% -90.00 % -80.00 %

5,000.00 6,851.00 1,851 500.00 -4,500 1,000.00 -4,000

CONTRACT TOTAL $3,675,376.50 $2,959,635.84 -19.47% $3,055,793.00 -16.86% $3,797,099.25 3.31%


