

PS&E JOB NO: 00A065 REVISION NO : 1  
 CONTRACT NO: 006112 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : QP0311

BIDS OPENED ON : May 2 2001  
 AWARDED ON : May 9 2001

HWY : SR 005,104  
 TITLE : SR 5 AND SR 104  
 STATE ROUTE TO  
 EDMONDS FERRY TERMINAL  
 00A065  
 PROJECT : , ITS-1999(014)  
 COUNTY(S) : KING, SNOHOMISH

----- LOW BIDDER -----  
 TOTEM ELECTRIC OF TACOMA, INC  
 2332 S JEFFERSON AVE-98402-14  
 PO BOX 1093  
 TACOMA WA 984011093  
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			7.14%
			42,000.00	45,000.00	3,000
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-25.71%
			3,365.00	2,500.00	-865
EROSION CONTROL AND PLANTING					
3	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.			0.00%
			3,940.00	3,940.00	
TRAFFIC					
4	REPAIR IMPACT ATTENUATOR	EST.			0.00%
			7,000.00	7,000.00	
5	TRUCK MOUNTED IMPACT ATTENUATOR				-42.86%
	2.0000 EACH		7,000.0000	4,000.0000	-6,000
			14,000.00	8,000.00	
6	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				-30.00%
	189.0000 HR		50.0000	35.0000	-2,835
			9,450.00	6,615.00	
7	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			84.09%
			22,000.00	40,500.00	18,500
8	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			0.00%
			15,000.00	15,000.00	0
9	ILLUMINATION SYSTEM SAC 2107	L.S.			-35.45%
			2,169.00	1,400.00	-769
10	ILLUMINATION SYSTEM SAC 2069	L.S.			369.50%
			2,918.00	13,700.00	10,782

PS&E JOB NO: 00A065 REVISION NO : 1  
 CONTRACT NO: 006112 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : QP0311

BIDS OPENED ON : May 2 2001  
 AWARDED ON : May 9 2001

HWY : SR 005,104  
 TITLE : SR 5 AND SR 104  
 STATE ROUTE TO  
 EDMONDS FERRY TERMINAL  
 00A065  
 PROJECT : , ITS-1999(014)  
 COUNTY(S) : KING, SNOHOMISH

----- LOW BIDDER -----  
 TOTEM ELECTRIC OF TACOMA, INC  
 2332 S JEFFERSON AVE-98402-14  
 PO BOX 1093  
 TACOMA WA 984011093  
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
11	ILLUMINATION SYSTEM SUA 4741	L.S.	5,914.00	7,400.00	25.13%
12	ILLUMINATION SYSTEM SUA 4740	L.S.	4,799.00	8,300.00	72.95%
13	ILLUMINATION SYSTEM SUA 2239 SUP.1	L.S.	7,344.00	10,800.00	47.06%
14	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.	21,500.00	23,500.00	9.30%
15	VARIABLE MESSAGE SIGN	L.S.	185,400.00	191,000.00	3.02%
16	DIRECTIONAL BORING 60.0000	L.F.	35.0000	133.0000	280.00%
17	COMMUNICATION CABLES AND INTERFACES	L.S.	2,100.00	7,980.00	5.88%
18	VIDEO, VOICE AND DATA DISTRIBUTION SYSTEM	L.S.	4,090.80	4,300.00	5.11%
19	SEQUENTIAL ARROW SIGN 129.0000	HR	8.0000	8.0000	209
20	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.	1,032.00	1,032.00	0
21	TRAFFIC CONTROL LABOR 220.0000	HR	8,500.00	15,600.00	83.53%
			45.0000	33.0000	-26.67%
			9,900.00	7,260.00	-2,640

PS&E JOB NO: 00A065 REVISION NO : 1  
 CONTRACT NO: 006112 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : QP0311

BIDS OPENED ON : May 2 2001  
 AWARDED ON : May 9 2001

HWY : SR 005,104  
 TITLE : SR 5 AND SR 104  
 STATE ROUTE TO  
 EDMONDS FERRY TERMINAL  
 00A065  
 PROJECT : , ITS-1999(014)  
 COUNTY(S) : KING, SNOHOMISH

----- LOW BIDDER -----  
 TOTEM ELECTRIC OF TACOMA, INC  
 2332 S JEFFERSON AVE-98402-14  
 PO BOX 1093  
 TACOMA WA 984011093  
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
22	TRAFFIC CONTROL VEHICLE				
	21.0000	DAY	70.0000	60.0000	-14.29%
			1,470.00	1,260.00	-210
23	TRAFFIC CONTROL SUPERVISOR				
	168.0000	HR	45.0000	34.0000	-24.44%
			7,560.00	5,712.00	-1,848
24	CONSTRUCTION SIGNS CLASS A				
	288.0000	S.F.	18.0000	12.0000	-33.33%
			5,184.00	3,456.00	-1,728
OTHER ITEMS					
25	ASPHALT CONC. SIDEWALK				
	91.0000	S.Y.	20.0000	47.0000	135.00%
			1,820.00	4,277.00	2,457
26	SINGLE 6 FT. CHAIN LINK GATE				
	1.0000	EACH	500.0000	1,000.0000	100.00%
			500.00	1,000.00	500
27	EARTH BERM				
		L.S.			316.67%
			600.00	2,500.00	1,900
28	REMOVE AND RESET FENCE				
		L.S.			150.00%
			800.00	2,000.00	1,200
29	ROADSIDE CLEANUP				
		EST.			0.00%
			1,000.00	1,000.00	
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00%
			5,000.00	5,000.00	
31	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	
32	SPILL PREVENTION PLAN				
		L.S.			25.00%
			800.00	1,000.00	200

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/09/2001

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:38

PS&E JOB NO: 00A065 REVISION NO : 1  
CONTRACT NO: 006112 REGION NO : 1  
VERSION NO : 1 WORK ORDER# : QP0311

BIDS OPENED ON : May 2 2001  
AWARDED ON : May 9 2001

HWY : SR 005,104  
TITLE : SR 5 AND SR 104  
STATE ROUTE TO  
EDMONDS FERRY TERMINAL  
00A065  
PROJECT : , ITS-1999(014)  
COUNTY(S) : KING, SNOHOMISH

----- LOW BIDDER -----  
TOTEM ELECTRIC OF TACOMA, INC  
2332 S JEFFERSON AVE-98402-14  
PO BOX 1093  
TACOMA WA 984011093  
CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	-----------------------------------	--------------	---	---------------------------------	-----------------------

OTHER ITEMS

33	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE				
	400.0000	L.F.	7.0000	11.0000	57.14%
			2,800.00	4,400.00	1,600
	CONTRACT TOTAL		\$409,206.80	\$473,431.00	15.69%