
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A532 REVISION NO : 1 BIDS OPENED ON : Jan  9 2002
CONTRACT NO :006268 REGION NO : 9 AWARDED ON : Jan 14 2002
VERSION NO :1 WORK ORDER# : XL0902
HWY :SR 000,020,305 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :OVERHEAD LOADING MODIFICATIONS

00A532

BOSS CONSTRUCTION MOWAT CONSTRUCTION COMPANY MCCLURE & SONS INC
4945 GUIDE MERIDIAN 20210 142ND AVE NE 16300 MILL CREEK BLVD STE G-4

98072

PROJECT : BELLINGHAM   WA  982269109 WOODINVILLE   WA  980721330 MILL CREEK   WA  980121279

COUNTY(S) :KING,KITSAP,SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : SUB

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/03/2001
11:13

DOT_RGGB01

 FBD-2001(035)

PREPARATION
1 MOBILIZATION

L.S. -25.16 % -20.24 % -20.24 %

144,184.00 107,914.00 -36,270 115,000.00 -29,184 115,000.00 -29,184
STRUCTURE

2 STRUCTURAL CARBON STEEL
L.S. 1,360.57 % 47.71 % 195.42 %

16,925.00 247,201.00 230,276 25,000.00 8,075 50,000.00 33,075

3  CORE DRILLING EXISTING PIER - ANACORTES
L.S. -57.14 % -60.00 % -70.00 %

5,000.00 2,143.00 -2,857 2,000.00 -3,000 1,500.00 -3,500
OTHER ITEMS

4  MECHANICAL AND MECHANICAL CONTROL SYSTEM EQUIPMENT
L.S. 305.35 % 254.90 % 265.04 %

49,310.00 199,876.00 150,566 175,000.00 125,690 180,000.00 130,690

5  HOIST WIRE ROPE (CABLE) REQUIREMENTS
L.S. -66.56 % 14.06 % -34.82 %

61,370.00 20,525.00 -40,845 70,000.00 8,630 40,000.00 -21,370

6  RADIANT SPACE HEATER REMOVAL AND REPLACEMENT
L.S. 31.04 % 116.22 % 8.11 %

18,500.00 24,243.00 5,743 40,000.00 21,500 20,000.00 1,500

7  BASIC ELECTRICAL REQUIREMENTS
L.S. -62.47 % -31.67 % -39.35 %

417,120.00 156,527.00 -260,593 285,000.00 -132,120 253,000.00 -164,120

8  CONTROL SYSTEM REQUIREMENTS
L.S. -53.75 % -87.99 % -44.57 %

541,230.00 250,338.00 -290,892 65,000.00 -476,230 300,000.00 -241,230

9  CONTROLS INTEGRATION
L.S. -91.62 % 86.97 % -92.21 %

32,090.00 2,688.00 -29,402 60,000.00 27,910 2,500.00 -29,590

10 FORCE ACCOUNT
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
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OTHER ITEMS
11  INCENTIVE FOR EARLY COMPLETION

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

12 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

13 SPILL PREVENTION PLAN
L.S. 273.33 % -66.67 % -66.67 %

1,500.00 5,600.00 4,100 500.00 -1,000 500.00 -1,000
BUILDING

14  BUILDING ARCHITECTURAL
L.S. -54.73 % 8.18 % -23.94 %

295,800.00 133,902.00 -161,898 320,000.00 24,200 225,000.00 -70,800

CONTRACT TOTAL $1,586,023.00 $1,153,951.00 -27.24% $1,160,494.00 -26.83% $1,190,494.00 -24.94%


