
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

PREPARATION
1 MOBILIZATION

L.S.
442,800.00 370,000.00 300,000.00 400,000.00

2 CLEARING AND GRUBBING
2.2200 ha 7,500.0000 12,500.0000 10,000.0000 10,500.0000

16,650.00 27,750.00 22,200.00 23,310.00
3 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S.

30,000.00 100,000.00 20,000.00 35,000.00
5 REMOVING GUARDRAIL

1158.0000 m 6.2500 6.0500 8.0000 6.1000
7,237.50 7,005.90 9,264.00 7,063.80

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 175.0000 125.0000 150.0000 130.0000

1,400.00 1,000.00 1,200.00 1,040.00
7 REMOVING PAINT STRIPE

5312.0000 m 1.5000 0.9500 1.0000 1.0000
7,968.00 5,046.40 5,312.00 5,312.00

8 REMOVING CHAIN LINK FENCE
487.0000 m 6.5000 8.0000 7.0000 6.6000

3,165.50 3,896.00 3,409.00 3,214.20
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
9940.0000 m3 6.0000 7.0000 8.0000 10.2500

59,640.00 69,580.00 79,520.00 101,885.00
10 EMBANKMENT COMPACTION

8600.0000 m3 1.5000 2.0000 2.0000 1.6000
12,900.00 17,200.00 17,200.00 13,760.00

11  POND EXCAVATION INCL. HAUL
29150.0000 m3 10.0000 7.0000 6.0000 9.2500

291,500.00 204,050.00 174,900.00 269,637.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

DRAINAGE
12 FILTER BLANKET

3.7500 m3 40.0000 75.0000 90.0000 55.0000
150.00 281.25 337.50 206.25

13 LIGHT LOOSE RIPRAP
20.0000 m3 50.0000 100.0000 70.0000 50.0000

1,000.00 2,000.00 1,400.00 1,000.00
14 QUARRY SPALLS

125.0000 m3 65.0000 100.0000 30.0000 36.0000
8,125.00 12,500.00 3,750.00 4,500.00

15 CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.
15.0000 m 200.0000 310.0000 225.0000 260.0000

3,000.00 4,650.00 3,375.00 3,900.00
STORM SEWER

16 CATCH BASIN TYPE 2 1200 MM DIAM.
6.0000 EACH 1,800.0000 1,700.0000 2,400.0000 1,600.0000

10,800.00 10,200.00 14,400.00 9,600.00
17  CATCH BASIN TYPE 2 1500 MM DIAM.

2.0000 EACH 3,000.0000 3,375.0000 6,000.0000 4,100.0000
6,000.00 6,750.00 12,000.00 8,200.00

18  CATCH BASIN TYPE 2 1800 MM DIAM. W/BAFFLE
1.0000 EACH 5,000.0000 5,750.0000 7,000.0000 6,600.0000

5,000.00 5,750.00 7,000.00 6,600.00
19 TESTING STORM SEWER PIPE

473.0000 m 4.0000 4.0000 3.0000 4.2500
1,892.00 1,892.00 1,419.00 2,010.25

20 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
199.0000 m 55.0000 38.8500 45.0000 66.0000

10,945.00 7,731.15 8,955.00 13,134.00
21 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

172.0000 m 120.0000 70.0000 100.0000 96.0000
20,640.00 12,040.00 17,200.00 16,512.00

22 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
45.0000 m 150.0000 175.0000 165.0000 135.0000

6,750.00 7,875.00 7,425.00 6,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

STORM SEWER
23 SCHEDULE A STORM SEWER PIPE 900 MM DIAM.

86.0000 m 200.0000 310.0000 200.0000 155.0000
17,200.00 26,660.00 17,200.00 13,330.00

24  DEBRIS BARRIER FOR PIPE
2.0000 EACH 250.0000 1,000.0000 500.0000 1,550.0000

500.00 2,000.00 1,000.00 3,100.00
25  CLAY LINER

1630.0000 m3 350.0000 33.2500 20.0000 5.6000
570,500.00 54,197.50 32,600.00 9,128.00

26  CONCRETE LINER
145.0000 m3 400.0000 400.0000 380.0000 100.0000

58,000.00 58,000.00 55,100.00 14,500.00
27  TEMPORARY RISER AND OUTFALL PIPE

1.0000 EACH 1,000.0000 2,000.0000 8,000.0000 2,600.0000
1,000.00 2,000.00 8,000.00 2,600.00

28  TEMPORARY SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
92.0000 m 120.0000 50.0000 70.0000 95.0000

11,040.00 4,600.00 6,440.00 8,740.00
29  BORING OR JACKING PIPE 750 MM DIAM.

45.0000 m 900.0000 600.0000 600.0000 850.0000
40,500.00 27,000.00 27,000.00 38,250.00

STRUCTURE
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 m3 35.0000 50.0000 32.0000 25.5000
1,400.00 2,000.00 1,280.00 1,020.00

31 SHORING OR EXTRA EXCAVATION CL. A
L.S.

1,800.00 15,000.00 4,000.00 25,000.00
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

94.0000 m3 400.0000 200.0000 220.0000 900.0000
37,600.00 18,800.00 20,680.00 84,600.00

33  FURNISHING & PLACING TEMP. CASING FOR 1.525 DIAM. SHAFT
52.0000 m 1,625.0000 350.0000 350.0000 210.0000

84,500.00 18,200.00 18,200.00 10,920.00
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STRUCTURE
34 ST. REINF. BAR FOR BRIDGE

4261.0000 kg 1.2500 1.1000 1.1000 2.0000
5,326.25 4,687.10 4,687.10 8,522.00

35 ST. REINF. BAR FOR SHAFT
8133.0000 kg 1.2500 1.1000 1.1000 1.0000

10,166.25 8,946.30 8,946.30 8,133.00
36 CONC. CLASS 28 FOR BRIDGE

44.0000 m3 320.0000 775.0000 1,400.0000 1,000.0000
14,080.00 34,100.00 61,600.00 44,000.00

37  CONC. CLASS 28P FOR SHAFT
94.0000 m3 250.0000 150.0000 150.0000 120.0000

23,500.00 14,100.00 14,100.00 11,280.00
38  CSL ACCESS TUBE

312.0000 m 5.0000 5.0000 5.0000 7.0000
1,560.00 1,560.00 1,560.00 2,184.00

39  SHAFT - 750 MM DIAM. FOR SOLDIER PILE WALL
337.0000 m 225.0000 220.0000 220.0000 200.0000

75,825.00 74,140.00 74,140.00 67,400.00
40  FURNISHING AND INSTALLING SOLDIER PILE - MC460X86

468.0000 m 520.0000 330.0000 330.0000 250.0000
243,360.00 154,440.00 154,440.00 117,000.00

41  FURNISHING AND INSTALLING SOLDIER PILE - W360X196
114.0000 m 210.0000 300.0000 300.0000 250.0000

23,940.00 34,200.00 34,200.00 28,500.00
42  PERMANENT GROUND ANCHOR FOR SOLDIER PILE WALL

34.0000 EACH 2,500.0000 1,500.0000 1,500.0000 2,100.0000
85,000.00 51,000.00 51,000.00 71,400.00

43  PERFORMANCE TEST FOR SOLDIER PILE WALL ANCHOR
3.0000 EACH 1,150.0000 500.0000 500.0000 300.0000

3,450.00 1,500.00 1,500.00 900.00
44  VERIFICATION TEST FOR SOLDIER PILE WALL ANCHOR

L.S.
4,000.00 16,000.00 16,000.00 2,500.00
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STRUCTURE
45  TIMBER LAGGING FOR SOLDIER PILE WALL

54.0000 m3 900.0000 975.0000 975.0000 1,600.0000
48,600.00 52,650.00 52,650.00 86,400.00

46  PREFABRICATED DRAINAGE MATERIAL FOR SOLDIER PILE WALL
502.0000 m2 22.0000 10.0000 10.0000 12.0000

11,044.00 5,020.00 5,020.00 6,024.00
47  CONCRETE FASCIA WALL FOR SOLDIER PILE WALL

581.0000 m2 200.0000 240.0000 320.0000 250.0000
116,200.00 139,440.00 185,920.00 145,250.00

48 FORCE ACCOUNT REMOVING OBSTRUCTIONS
EST.

40,000.00 40,000.00 40,000.00 40,000.00
49 SUPERSTRUCTURE FRONT ST. BRIDGE WIDENING

L.S.
120,600.00 155,000.00 250,000.00 177,000.00

50 CONDUIT PIPE 53 MM DIAM.
140.0000 m 40.0000 70.0000 65.0000 65.0000

5,600.00 9,800.00 9,100.00 9,100.00
51 TRAFFIC BARRIER

71.0000 m 150.0000 220.0000 250.0000 250.0000
10,650.00 15,620.00 17,750.00 17,750.00

52 MEMBRANE WATERPROOFING (DECK SEAL)
250.0000 m2 25.0000 35.0000 15.0000 12.0000

6,250.00 8,750.00 3,750.00 3,000.00
53  DRILLED HOLE

74.0000 EACH 26.0000 21.5000 15.0000 15.0000
1,924.00 1,591.00 1,110.00 1,110.00

SURFACING
54 CRUSHED SURFACING BASE COURSE

5610.0000 t 14.0000 13.0000 16.0000 12.7500
78,540.00 72,930.00 89,760.00 71,527.50
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LIQUID ASPHALT
57 ANTI-STRIPPING ADDITIVE

EST.
4,920.00 4,920.00 4,920.00 4,920.00

ASPHALT CONCRETE PAVEMENT
55 ASPHALT CONC. PAVEMENT CL. A PG 64-22

4720.0000 t 30.0000 34.2500 34.0000 32.7500
141,600.00 161,660.00 160,480.00 154,580.00

56 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

4,300.00 4,300.00 4,300.00 4,300.00
58 COMPACTION PRICE ADJUSTMENT

CALC
2,600.00 2,600.00 2,600.00 2,600.00

EROSION CONTROL AND PLANTING
59  SEEDING AND MULCHING - MIX A

1.5900 ha 10,000.0000 9,900.0000 9,900.0000 10,000.0000
15,900.00 15,741.00 15,741.00 15,900.00

60  SEEDING AND MULCHING - MIX B
0.3400 ha 12,500.0000 10,000.0000 10,000.0000 10,500.0000

4,250.00 3,400.00 3,400.00 3,570.00
61 SOIL AMENDMENT

175.0000 m3 60.0000 25.5000 29.0000 25.6000
10,500.00 4,462.50 5,075.00 4,480.00

62  COMPOST
100.0000 m3 50.0000 38.5000 29.0000 38.6000

5,000.00 3,850.00 2,900.00 3,860.00
63  WOOD CHIP MULCH

290.0000 m3 35.0000 25.5000 30.0000 25.6000
10,150.00 7,395.00 8,700.00 7,424.00

64 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

40,000.00 40,000.00 40,000.00 40,000.00
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EROSION CONTROL AND PLANTING
65  GEOTEXTILE-ENCASED CHECK DAM

17.0000 EACH 250.0000 100.0000 120.0000 76.0000
4,250.00 1,700.00 2,040.00 1,292.00

66  STORM DRAIN PROTECTION INSERT
7.0000 EACH 125.0000 200.0000 65.0000 95.0000

875.00 1,400.00 455.00 665.00
67  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

2.0000 EACH 1,500.0000 2,500.0000 2,000.0000 2,550.0000
3,000.00 5,000.00 4,000.00 5,100.00

68  COCONUT FIBER MATTING
600.0000 m2 7.0000 4.5000 5.0000 4.6000

4,200.00 2,700.00 3,000.00 2,760.00
69 NOXIOUS WEED CONTROL

EST.
7,500.00 7,500.00 7,500.00 7,500.00

70 PSIPE PAPER BIRCH  - 0.9 HT, BR
23.0000 EACH 20.0000 24.5000 5.0000 24.6000

460.00 563.50 115.00 565.80
71 PSIPE OREGON ASH 50 MM CAL, BB

13.0000 EACH 325.0000 240.0000 145.0000 250.0000
4,225.00 3,120.00 1,885.00 3,250.00

72 PSIPE INCENSE CEDAR 1.2 HT, BB/#7 CONT.
15.0000 EACH 150.0000 66.0000 50.0000 70.0000

2,250.00 990.00 750.00 1,050.00
73 PSIPE OREGON ASH - 0.9 HT, BR

28.0000 EACH 10.0000 24.0000 6.0000 25.0000
280.00 672.00 168.00 700.00

74 PSIPE DOUGLAS FIR - 0.6,  #2
27.0000 EACH 25.0000 16.0000 15.0000 16.5000

675.00 432.00 405.00 445.50
75 PSIPE WESTERN RED CEDAR - 0.6, #2

160.0000 EACH 25.0000 16.0000 15.0000 16.5000
4,000.00 2,560.00 2,400.00 2,640.00
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EROSION CONTROL AND PLANTING
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.

27.0000 EACH 25.0000 16.0000 13.0000 16.5000
675.00 432.00 351.00 445.50

77 PSIPE WESTERN SERVICE BERRY - 0.6 HT, BR
126.0000 EACH 8.0000 6.0000 6.0000 6.2500

1,008.00 756.00 756.00 787.50
78 PSIPE REDTWIG DOGWOOD - 0.6 HT, BR

1260.0000 EACH 5.0000 5.8000 3.0000 5.9000
6,300.00 7,308.00 3,780.00 7,434.00

79 PSIPE OCEANSPRAY - 0.6 HT, BR
258.0000 EACH 8.0000 5.8000 3.0000 5.9000

2,064.00 1,496.40 774.00 1,522.20
80 PSIPE TWINBERRY - 0.6 HT, BR

140.0000 EACH 5.0000 5.0000 5.0000 5.1000
700.00 700.00 700.00 714.00

81 PSIPE OREGON GRAPE - #1 CONT.
429.0000 EACH 15.0000 7.0000 6.0000 7.1000

6,435.00 3,003.00 2,574.00 3,045.90
82 PSIPE WESTERN MOCKORANGE - 0.6 HT, BR

93.0000 EACH 5.0000 5.0000 5.0000 5.1000
465.00 465.00 465.00 474.30

83 PSIPE WESTERN NINEBARK - 0.6 HT,  #1 CONT.
171.0000 EACH 5.0000 5.0000 6.0000 5.1000

855.00 855.00 1,026.00 872.10
84 PSIPE RED-FLOWERING CURRANT - 0.45 HT,  #1 CONT.

93.0000 EACH 15.0000 6.0000 7.0000 6.1000
1,395.00 558.00 651.00 567.30

85 PSIPE NOOTKA ROSE - 0.6 HT, BR
290.0000 EACH 5.0000 5.0000 4.0000 5.1000

1,450.00 1,450.00 1,160.00 1,479.00
86 PSIPE SALMONBERRY - 0.6 HT, BR

110.0000 EACH 5.0000 5.0000 5.0000 5.1000
550.00 550.00 550.00 561.00
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COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

EROSION CONTROL AND PLANTING
87 PSIPE DWARF BLUE WILLOW - 0.45 HT, BR

1085.0000 EACH 3.0000 5.8000 6.0000 5.9000
3,255.00 6,293.00 6,510.00 6,401.50

88 PSIPE RED ELDERBERRY - 0.9 HT, BR
90.0000 EACH 8.0000 7.0000 4.0000 7.1000

720.00 630.00 360.00 639.00
89 PSIPE SNOWBERRY - 0.45 HT, BR

2235.0000 EACH 3.0000 5.8000 4.0000 5.9000
6,705.00 12,963.00 8,940.00 13,186.50

90 PSIPE SALA - PLUG OR POT
560.0000 EACH 5.0000 3.0000 4.0000 3.1000

2,800.00 1,680.00 2,240.00 1,736.00
91 PSIPE LONG -LEAVED MAHONIA - #1 CONT.

42.0000 EACH 10.0000 5.5000 7.0000 5.6000
420.00 231.00 294.00 235.20

92 PSIPE SWORD FERN - #1, BR
276.0000 EACH 4.0000 3.0000 7.0000 3.1000

1,104.00 828.00 1,932.00 855.60
93 PSIPE SAWBEAK SEDGE - BR

1550.0000 EACH 2.5000 1.0000 1.0000 1.1000
3,875.00 1,550.00 1,550.00 1,705.00

94 PSIPE SLOUGH SEDGE - BR
1550.0000 EACH 2.5000 1.0000 1.0000 1.1000

3,875.00 1,550.00 1,550.00 1,705.00
95 PSIPE BURREED - BR

1550.0000 EACH 2.5000 1.0000 1.5000 1.1000
3,875.00 1,550.00 2,325.00 1,705.00

96 PSIPE HARDSTEM BULRUSH - BR
1550.0000 EACH 2.5000 1.5000 1.5000 1.6000

3,875.00 2,325.00 2,325.00 2,480.00
97 PSIPE ARROWHEAD - BR

1990.0000 EACH 3.5000 1.5000 1.5000 1.6000
6,965.00 2,985.00 2,985.00 3,184.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
98 BEAM GUARDRAIL TYPE 1

1000.0000 m 50.0000 37.1000 38.0000 37.2500
50,000.00 37,100.00 38,000.00 37,250.00

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 1,300.0000 1,200.0000 1,300.0000 1,300.0000

1,300.00 1,200.00 1,300.00 1,300.00
100 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,925.0000 1,800.0000 1,900.0000 1,900.0000
3,850.00 3,600.00 3,800.00 3,800.00

101 BEAM GUARDRAIL ANCHOR TYPE 1
1.0000 EACH 550.0000 525.0000 550.0000 530.0000

550.00 525.00 550.00 530.00
102 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 600.0000 425.0000 450.0000 430.0000
1,200.00 850.00 900.00 860.00

103 PRECAST CONC. BARRIER TYPE 2
141.0000 m 60.0000 72.1500 90.0000 72.2500

8,460.00 10,173.15 12,690.00 10,187.25
104  CAST-IN-PLACE CONC. BARRIER TYPE A

197.0000 m 800.0000 825.0000 560.0000 525.0000
157,600.00 162,525.00 110,320.00 103,425.00

105  CONC. BARRIER FOR STR. EARTH WALL
308.0000 m 550.0000 460.0000 340.0000 525.0000

169,400.00 141,680.00 104,720.00 161,700.00
106  CONC. BARRIER FOR SOLDIER PILE WALL

81.0000 m 180.0000 225.0000 250.0000 525.0000
14,580.00 18,225.00 20,250.00 42,525.00

107  CONC. BARRIER DELINEATOR
21.0000 EACH 5.0000 20.0000 5.0000 20.0000

105.00 420.00 105.00 420.00
108 TEMPORARY CONC. BARRIER

1162.0000 m 35.0000 32.8000 30.0000 33.0000
40,670.00 38,113.60 34,860.00 38,346.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
109 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 5,500.0000 5,000.0000 5,600.0000
12,000.00 11,000.00 10,000.00 11,200.00

110 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 18,000.0000 34,495.0000 35,000.0000 35,000.0000

18,000.00 34,495.00 35,000.00 35,000.00
111 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

112 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 8,000.0000 5,000.0000 5,000.0000 15,000.0000

8,000.00 5,000.00 5,000.00 15,000.00
113 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

96.0000 HR 30.0000 50.0000 45.0000 37.0000
2,880.00 4,800.00 4,320.00 3,552.00

114 FLEXIBLE GUIDE POST
33.0000 EACH 4.0000 20.5000 21.0000 21.0000

132.00 676.50 693.00 693.00
115  MMA AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH 50.0000 185.0000 185.0000 190.0000
50.00 185.00 185.00 190.00

116  MMA AERIAL SURVEILLANCE 1/2 MARKER
1.0000 EACH 50.0000 185.0000 185.0000 190.0000

50.00 185.00 185.00 190.00
117  MMA STRIPE

6622.0000 m 4.0000 3.2000 3.2000 3.2500
26,488.00 21,190.40 21,190.40 21,521.50

118  MMA GORE STRIPE
420.0000 m 4.0000 8.5000 8.5000 8.6000

1,680.00 3,570.00 3,570.00 3,612.00
119  MMA CROSSWALK STRIPE

13.0000 m2 18.0000 85.0000 85.0000 90.0000
234.00 1,105.00 1,105.00 1,170.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
120  MMA STOP BAR

5.0000 m 10.0000 70.0000 70.0000 75.0000
50.00 350.00 350.00 375.00

121  MMA TRAFFIC ARROW
2.0000 EACH 55.0000 185.0000 185.0000 190.0000

110.00 370.00 370.00 380.00
122 TEMPORARY PAVEMENT MARKING

5160.0000 m 0.2500 1.4500 1.4500 1.5000
1,290.00 7,482.00 7,482.00 7,740.00

123 PERMANENT SIGNING
L.S.

26,000.00 22,615.00 16,000.00 16,000.00
124 SIGN BRIDGE NO. 1

L.S.
77,000.00 84,000.00 105,000.00 105,000.00

125 SIGN BRIDGE NO. 2
L.S.

58,000.00 69,100.00 80,000.00 80,000.00
126 ILLUMINATION SYSTEM

L.S.
132,000.00 93,200.00 71,000.00 70,000.00

127  VARIABLE MESSAGE SIGN
L.S.

150,000.00 111,500.00 130,000.00 130,000.00
128  DIRECTIONAL BORING FOR CONDUIT

128.0000 m 450.0000 295.0000 330.0000 330.0000
57,600.00 37,760.00 42,240.00 42,240.00

129  BORING STEEL CASING PIPE 300 MM DIAM.
22.0000 m 600.0000 300.0000 710.0000 710.0000

13,200.00 6,600.00 15,620.00 15,620.00
130  MODIFY TRAFFIC SIGNAL DETECTION SYSTEM

L.S.
4,500.00 2,915.00 10,000.00 10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
131  MODIFY TRAFFIC DATA ACCUMULATION AND RAMP METERING SYS

L.S.
5,000.00 7,020.00 23,000.00 23,000.00

132 SEQUENTIAL ARROW SIGN
150.0000 HR 7.0000 10.0000 8.0000 20.0000

1,050.00 1,500.00 1,200.00 3,000.00
133 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 10,000.0000 5,000.0000 15,000.0000
2,500.00 10,000.00 5,000.00 15,000.00

134 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2880.0000 HR 5.0000 5.0000 4.0000 5.0000

14,400.00 14,400.00 11,520.00 14,400.00
135 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,580.00 5,000.00 10,000.00 10,000.00

136 TRAFFIC CONTROL LABOR
1000.0000 HR 25.0000 31.5000 30.0000 35.0000

25,000.00 31,500.00 30,000.00 35,000.00
137 TRAFFIC CONTROL VEHICLE

50.0000 DAY 60.0000 80.0000 100.0000 60.0000
3,000.00 4,000.00 5,000.00 3,000.00

138 TRAFFIC CONTROL SUPERVISOR
400.0000 HR 35.0000 35.0000 40.0000 48.0000

14,000.00 14,000.00 16,000.00 19,200.00
139 CONSTRUCTION SIGNS CLASS A

23.3000 m2 125.0000 150.0000 150.0000 150.0000
2,912.50 3,495.00 3,495.00 3,495.00

140 FORCE ACCOUNT ROLLING SLOWDOWN
EST.

2,000.00 2,000.00 2,000.00 2,000.00
141 FORCE ACCOUNT REPAIR EXISTING ELECTRICAL  FEATURE

EST.
1,000.00 1,000.00 1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

OTHER ITEMS
142 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1200.0000 m3 8.0000 6.0000 10.0000 9.2500
9,600.00 7,200.00 12,000.00 11,100.00

143 SHORING OR EXTRA EXCAVATION CLASS B
997.0000 m2 1.5000 2.0000 6.0000 4.2500

1,495.50 1,994.00 5,982.00 4,237.25
144 STRUCTURE SURVEYING

L.S.
30,000.00 15,000.00 25,000.00 38,000.00

145 CONC. SLOPE PROTECTION
155.0000 m2 50.0000 75.0000 90.0000 40.0000

7,750.00 11,625.00 13,950.00 6,200.00
146 CHAIN LINK FENCE TYPE 3

607.0000 m 30.0000 20.5000 21.0000 21.6000
18,210.00 12,443.50 12,747.00 13,111.20

147 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
30.0000 EACH 135.0000 85.0000 120.0000 100.0000

4,050.00 2,550.00 3,600.00 3,000.00
148 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 700.0000 800.0000 750.0000 650.0000
1,400.00 1,600.00 1,500.00 1,300.00

149 STRUCTURAL EARTH WALL
1243.0000 m2 375.0000 180.0000 190.0000 250.0000

466,125.00 223,740.00 236,170.00 310,750.00
150 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

5000.0000 m3 20.0000 12.7500 25.0000 20.0000
100,000.00 63,750.00 125,000.00 100,000.00

151 MANHOLE 1200 MM DIAM. TYPE 1
3.0000 EACH 2,000.0000 1,950.0000 2,500.0000 1,600.0000

6,000.00 5,850.00 7,500.00 4,800.00
152 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
2,500.00 2,500.00 500.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
KENT WA  98032-1240 98004-5732 99202-4795

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980093686 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

OTHER ITEMS
153 TRAINING

1000.0000 HR 1.0000 3.0000 1.0000 5.0000
1,000.00 3,000.00 1,000.00 5,000.00

154 ROADSIDE CLEANUP
EST.

500.00 500.00 500.00 500.00
155 TRIMMING AND CLEANUP

L.S.
10,000.00 5,000.00 2,000.00 5,000.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
157 MINOR CHANGE

CALC
-1.00 -1.00 -1.00 -1.00

158 SPILL PREVENTION PLAN
L.S.

1,500.00 750.00 1,500.00 2,500.00
159 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

855.0000 m 12.0000 16.0000 12.0000 13.2500
10,260.00 13,680.00 10,260.00 11,328.75

160 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
25.0000 m2 3.0000 5.0000 10.0000 25.0000

75.00 125.00 250.00 625.00
161 ROADWAY SURVEYING

L.S.
40,000.00 27,500.00 30,000.00 15,000.00

CONTRACT TOTAL $4,870,405.50 $3,761,486.15 $3,788,110.30 $4,027,839.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION GOODFELLOW BROS., INC.
1525 E MARINE VIEW DR ATKINSON CONSTRUCTION 22035 SE WAX RD STE 14

PO BOX 940   98057 98038-8543

PROJECT : EVERETT   WA  982011927 RENTON   WA  980552267 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

PREPARATION
1 MOBILIZATION

L.S.
442,800.00 380,000.00 410,000.00 145,000.00

2 CLEARING AND GRUBBING
2.2200 ha 7,500.0000 23,000.0000 12,750.0000 10,000.0000

16,650.00 51,060.00 28,305.00 22,200.00
3 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S.

30,000.00 30,000.00 20,000.00 50,000.00
5 REMOVING GUARDRAIL

1158.0000 m 6.2500 9.0000 7.0000 10.0000
7,237.50 10,422.00 8,106.00 11,580.00

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 175.0000 300.0000 150.0000 325.0000

1,400.00 2,400.00 1,200.00 2,600.00
7 REMOVING PAINT STRIPE

5312.0000 m 1.5000 1.0000 1.7500 1.0000
7,968.00 5,312.00 9,296.00 5,312.00

8 REMOVING CHAIN LINK FENCE
487.0000 m 6.5000 5.0000 6.5000 5.0000

3,165.50 2,435.00 3,165.50 2,435.00
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
9940.0000 m3 6.0000 4.0000 10.0000 10.0000

59,640.00 39,760.00 99,400.00 99,400.00
10 EMBANKMENT COMPACTION

8600.0000 m3 1.5000 0.2500 2.0000 1.1500
12,900.00 2,150.00 17,200.00 9,890.00

11  POND EXCAVATION INCL. HAUL
29150.0000 m3 10.0000 11.0000 10.0000 10.0000

291,500.00 320,650.00 291,500.00 291,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION GOODFELLOW BROS., INC.
1525 E MARINE VIEW DR ATKINSON CONSTRUCTION 22035 SE WAX RD STE 14

PO BOX 940   98057 98038-8543

PROJECT : EVERETT   WA  982011927 RENTON   WA  980552267 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

DRAINAGE
12 FILTER BLANKET

3.7500 m3 40.0000 72.0000 140.0000 30.0000
150.00 270.00 525.00 112.50

13 LIGHT LOOSE RIPRAP
20.0000 m3 50.0000 95.0000 70.0000 75.0000

1,000.00 1,900.00 1,400.00 1,500.00
14 QUARRY SPALLS

125.0000 m3 65.0000 80.0000 100.0000 85.0000
8,125.00 10,000.00 12,500.00 10,625.00

15 CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.
15.0000 m 200.0000 290.0000 215.0000 165.0000

3,000.00 4,350.00 3,225.00 2,475.00
STORM SEWER

16 CATCH BASIN TYPE 2 1200 MM DIAM.
6.0000 EACH 1,800.0000 2,000.0000 1,800.0000 2,000.0000

10,800.00 12,000.00 10,800.00 12,000.00
17  CATCH BASIN TYPE 2 1500 MM DIAM.

2.0000 EACH 3,000.0000 5,500.0000 3,100.0000 3,600.0000
6,000.00 11,000.00 6,200.00 7,200.00

18  CATCH BASIN TYPE 2 1800 MM DIAM. W/BAFFLE
1.0000 EACH 5,000.0000 7,200.0000 6,800.0000 4,725.0000

5,000.00 7,200.00 6,800.00 4,725.00
19 TESTING STORM SEWER PIPE

473.0000 m 4.0000 10.0000 6.0000 5.0000
1,892.00 4,730.00 2,838.00 2,365.00

20 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
199.0000 m 55.0000 85.0000 70.0000 80.0000

10,945.00 16,915.00 13,930.00 15,920.00
21 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

172.0000 m 120.0000 120.0000 200.0000 115.0000
20,640.00 20,640.00 34,400.00 19,780.00

22 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
45.0000 m 150.0000 140.0000 230.0000 95.0000

6,750.00 6,300.00 10,350.00 4,275.00
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STORM SEWER
23 SCHEDULE A STORM SEWER PIPE 900 MM DIAM.

86.0000 m 200.0000 350.0000 365.0000 175.0000
17,200.00 30,100.00 31,390.00 15,050.00

24  DEBRIS BARRIER FOR PIPE
2.0000 EACH 250.0000 700.0000 500.0000 350.0000

500.00 1,400.00 1,000.00 700.00
25  CLAY LINER

1630.0000 m3 350.0000 6.0000 7.0000 23.0000
570,500.00 9,780.00 11,410.00 37,490.00

26  CONCRETE LINER
145.0000 m3 400.0000 390.0000 275.0000 205.0000

58,000.00 56,550.00 39,875.00 29,725.00
27  TEMPORARY RISER AND OUTFALL PIPE

1.0000 EACH 1,000.0000 4,000.0000 5,000.0000 1,250.0000
1,000.00 4,000.00 5,000.00 1,250.00

28  TEMPORARY SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
92.0000 m 120.0000 120.0000 150.0000 20.0000

11,040.00 11,040.00 13,800.00 1,840.00
29  BORING OR JACKING PIPE 750 MM DIAM.

45.0000 m 900.0000 1,000.0000 2,000.0000 1,000.0000
40,500.00 45,000.00 90,000.00 45,000.00

STRUCTURE
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 m3 35.0000 65.0000 50.0000 30.0000
1,400.00 2,600.00 2,000.00 1,200.00

31 SHORING OR EXTRA EXCAVATION CL. A
L.S.

1,800.00 25,000.00 3,200.00 1,500.00
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

94.0000 m3 400.0000 880.0000 200.0000 300.0000
37,600.00 82,720.00 18,800.00 28,200.00

33  FURNISHING & PLACING TEMP. CASING FOR 1.525 DIAM. SHAFT
52.0000 m 1,625.0000 380.0000 10.0000 15.0000

84,500.00 19,760.00 520.00 780.00
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STRUCTURE
34 ST. REINF. BAR FOR BRIDGE

4261.0000 kg 1.2500 1.2000 1.2000 2.0000
5,326.25 5,113.20 5,113.20 8,522.00

35 ST. REINF. BAR FOR SHAFT
8133.0000 kg 1.2500 1.5000 1.2000 2.0000

10,166.25 12,199.50 9,759.60 16,266.00
36 CONC. CLASS 28 FOR BRIDGE

44.0000 m3 320.0000 1,100.0000 1,000.0000 1,200.0000
14,080.00 48,400.00 44,000.00 52,800.00

37  CONC. CLASS 28P FOR SHAFT
94.0000 m3 250.0000 260.0000 200.0000 240.0000

23,500.00 24,440.00 18,800.00 22,560.00
38  CSL ACCESS TUBE

312.0000 m 5.0000 0.0100 10.0000 20.0000
1,560.00 3.12 3,120.00 6,240.00

39  SHAFT - 750 MM DIAM. FOR SOLDIER PILE WALL
337.0000 m 225.0000 500.0000 500.0000 150.0000

75,825.00 168,500.00 168,500.00 50,550.00
40  FURNISHING AND INSTALLING SOLDIER PILE - MC460X86

468.0000 m 520.0000 203.0000 300.0000 450.0000
243,360.00 95,004.00 140,400.00 210,600.00

41  FURNISHING AND INSTALLING SOLDIER PILE - W360X196
114.0000 m 210.0000 250.0000 175.0000 360.0000

23,940.00 28,500.00 19,950.00 41,040.00
42  PERMANENT GROUND ANCHOR FOR SOLDIER PILE WALL

34.0000 EACH 2,500.0000 1,200.0000 1,000.0000 1,600.0000
85,000.00 40,800.00 34,000.00 54,400.00

43  PERFORMANCE TEST FOR SOLDIER PILE WALL ANCHOR
3.0000 EACH 1,150.0000 205.0000 650.0000 6,000.0000

3,450.00 615.00 1,950.00 18,000.00
44  VERIFICATION TEST FOR SOLDIER PILE WALL ANCHOR

L.S.
4,000.00 3,600.00 4,300.00 30,000.00
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STRUCTURE
45  TIMBER LAGGING FOR SOLDIER PILE WALL

54.0000 m3 900.0000 1,000.0000 1,000.0000 1,200.0000
48,600.00 54,000.00 54,000.00 64,800.00

46  PREFABRICATED DRAINAGE MATERIAL FOR SOLDIER PILE WALL
502.0000 m2 22.0000 25.0000 15.0000 10.0000

11,044.00 12,550.00 7,530.00 5,020.00
47  CONCRETE FASCIA WALL FOR SOLDIER PILE WALL

581.0000 m2 200.0000 320.0000 200.0000 315.0000
116,200.00 185,920.00 116,200.00 183,015.00

48 FORCE ACCOUNT REMOVING OBSTRUCTIONS
EST.

40,000.00 40,000.00 40,000.00 40,000.00
49 SUPERSTRUCTURE FRONT ST. BRIDGE WIDENING

L.S.
120,600.00 190,000.00 195,000.00 350,000.00

50 CONDUIT PIPE 53 MM DIAM.
140.0000 m 40.0000 65.0000 36.0000 40.0000

5,600.00 9,100.00 5,040.00 5,600.00
51 TRAFFIC BARRIER

71.0000 m 150.0000 230.0000 175.0000 225.0000
10,650.00 16,330.00 12,425.00 15,975.00

52 MEMBRANE WATERPROOFING (DECK SEAL)
250.0000 m2 25.0000 18.0000 30.0000 30.0000

6,250.00 4,500.00 7,500.00 7,500.00
53  DRILLED HOLE

74.0000 EACH 26.0000 71.0000 20.0000 55.0000
1,924.00 5,254.00 1,480.00 4,070.00

SURFACING
54 CRUSHED SURFACING BASE COURSE

5610.0000 t 14.0000 17.0000 13.0000 25.0000
78,540.00 95,370.00 72,930.00 140,250.00
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LIQUID ASPHALT
57 ANTI-STRIPPING ADDITIVE

EST.
4,920.00 4,920.00 4,920.00 4,920.00

ASPHALT CONCRETE PAVEMENT
55 ASPHALT CONC. PAVEMENT CL. A PG 64-22

4720.0000 t 30.0000 36.0000 33.0000 35.0000
141,600.00 169,920.00 155,760.00 165,200.00

56 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

4,300.00 4,300.00 4,300.00 4,300.00
58 COMPACTION PRICE ADJUSTMENT

CALC
2,600.00 2,600.00 2,600.00 2,600.00

EROSION CONTROL AND PLANTING
59  SEEDING AND MULCHING - MIX A

1.5900 ha 10,000.0000 10,500.0000 5,000.0000 7,500.0000
15,900.00 16,695.00 7,950.00 11,925.00

60  SEEDING AND MULCHING - MIX B
0.3400 ha 12,500.0000 10,700.0000 5,000.0000 9,000.0000

4,250.00 3,638.00 1,700.00 3,060.00
61 SOIL AMENDMENT

175.0000 m3 60.0000 26.0000 50.0000 40.0000
10,500.00 4,550.00 8,750.00 7,000.00

62  COMPOST
100.0000 m3 50.0000 40.0000 34.0000 40.0000

5,000.00 4,000.00 3,400.00 4,000.00
63  WOOD CHIP MULCH

290.0000 m3 35.0000 26.0000 28.0000 40.0000
10,150.00 7,540.00 8,120.00 11,600.00

64 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

40,000.00 40,000.00 40,000.00 40,000.00
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EROSION CONTROL AND PLANTING
65  GEOTEXTILE-ENCASED CHECK DAM

17.0000 EACH 250.0000 230.0000 200.0000 115.0000
4,250.00 3,910.00 3,400.00 1,955.00

66  STORM DRAIN PROTECTION INSERT
7.0000 EACH 125.0000 170.0000 200.0000 75.0000

875.00 1,190.00 1,400.00 525.00
67  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

2.0000 EACH 1,500.0000 5,000.0000 2,900.0000 1,500.0000
3,000.00 10,000.00 5,800.00 3,000.00

68  COCONUT FIBER MATTING
600.0000 m2 7.0000 4.6000 3.0000 5.0000

4,200.00 2,760.00 1,800.00 3,000.00
69 NOXIOUS WEED CONTROL

EST.
7,500.00 7,500.00 7,500.00 7,500.00

70 PSIPE PAPER BIRCH  - 0.9 HT, BR
23.0000 EACH 20.0000 25.0000 105.0000 15.0000

460.00 575.00 2,415.00 345.00
71 PSIPE OREGON ASH 50 MM CAL, BB

13.0000 EACH 325.0000 245.0000 170.0000 220.0000
4,225.00 3,185.00 2,210.00 2,860.00

72 PSIPE INCENSE CEDAR 1.2 HT, BB/#7 CONT.
15.0000 EACH 150.0000 67.0000 170.0000 90.0000

2,250.00 1,005.00 2,550.00 1,350.00
73 PSIPE OREGON ASH - 0.9 HT, BR

28.0000 EACH 10.0000 25.0000 21.0000 8.0000
280.00 700.00 588.00 224.00

74 PSIPE DOUGLAS FIR - 0.6,  #2
27.0000 EACH 25.0000 17.0000 21.0000 13.0000

675.00 459.00 567.00 351.00
75 PSIPE WESTERN RED CEDAR - 0.6, #2

160.0000 EACH 25.0000 17.0000 21.0000 13.0000
4,000.00 2,720.00 3,360.00 2,080.00
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EROSION CONTROL AND PLANTING
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.

27.0000 EACH 25.0000 17.0000 11.0000 20.0000
675.00 459.00 297.00 540.00

77 PSIPE WESTERN SERVICE BERRY - 0.6 HT, BR
126.0000 EACH 8.0000 6.0000 5.0000 9.0000

1,008.00 756.00 630.00 1,134.00
78 PSIPE REDTWIG DOGWOOD - 0.6 HT, BR

1260.0000 EACH 5.0000 6.0000 5.0000 7.0000
6,300.00 7,560.00 6,300.00 8,820.00

79 PSIPE OCEANSPRAY - 0.6 HT, BR
258.0000 EACH 8.0000 6.0000 5.0000 9.0000

2,064.00 1,548.00 1,290.00 2,322.00
80 PSIPE TWINBERRY - 0.6 HT, BR

140.0000 EACH 5.0000 5.0000 5.0000 7.0000
700.00 700.00 700.00 980.00

81 PSIPE OREGON GRAPE - #1 CONT.
429.0000 EACH 15.0000 7.0000 5.0000 10.0000

6,435.00 3,003.00 2,145.00 4,290.00
82 PSIPE WESTERN MOCKORANGE - 0.6 HT, BR

93.0000 EACH 5.0000 5.0000 5.0000 9.0000
465.00 465.00 465.00 837.00

83 PSIPE WESTERN NINEBARK - 0.6 HT,  #1 CONT.
171.0000 EACH 5.0000 5.0000 5.0000 7.0000

855.00 855.00 855.00 1,197.00
84 PSIPE RED-FLOWERING CURRANT - 0.45 HT,  #1 CONT.

93.0000 EACH 15.0000 6.0000 5.0000 10.0000
1,395.00 558.00 465.00 930.00

85 PSIPE NOOTKA ROSE - 0.6 HT, BR
290.0000 EACH 5.0000 5.0000 5.0000 7.0000

1,450.00 1,450.00 1,450.00 2,030.00
86 PSIPE SALMONBERRY - 0.6 HT, BR

110.0000 EACH 5.0000 5.0000 5.0000 8.0000
550.00 550.00 550.00 880.00
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EROSION CONTROL AND PLANTING
87 PSIPE DWARF BLUE WILLOW - 0.45 HT, BR

1085.0000 EACH 3.0000 6.0000 3.0000 7.0000
3,255.00 6,510.00 3,255.00 7,595.00

88 PSIPE RED ELDERBERRY - 0.9 HT, BR
90.0000 EACH 8.0000 7.0000 11.0000 6.0000

720.00 630.00 990.00 540.00
89 PSIPE SNOWBERRY - 0.45 HT, BR

2235.0000 EACH 3.0000 6.0000 3.0000 4.0000
6,705.00 13,410.00 6,705.00 8,940.00

90 PSIPE SALA - PLUG OR POT
560.0000 EACH 5.0000 3.0000 2.0000 5.0000

2,800.00 1,680.00 1,120.00 2,800.00
91 PSIPE LONG -LEAVED MAHONIA - #1 CONT.

42.0000 EACH 10.0000 6.0000 5.0000 11.0000
420.00 252.00 210.00 462.00

92 PSIPE SWORD FERN - #1, BR
276.0000 EACH 4.0000 4.0000 5.0000 3.0000

1,104.00 1,104.00 1,380.00 828.00
93 PSIPE SAWBEAK SEDGE - BR

1550.0000 EACH 2.5000 1.0000 2.0000 1.0000
3,875.00 1,550.00 3,100.00 1,550.00

94 PSIPE SLOUGH SEDGE - BR
1550.0000 EACH 2.5000 1.0000 2.0000 1.0000

3,875.00 1,550.00 3,100.00 1,550.00
95 PSIPE BURREED - BR

1550.0000 EACH 2.5000 1.0000 2.0000 1.0000
3,875.00 1,550.00 3,100.00 1,550.00

96 PSIPE HARDSTEM BULRUSH - BR
1550.0000 EACH 2.5000 2.0000 2.0000 2.0000

3,875.00 3,100.00 3,100.00 3,100.00
97 PSIPE ARROWHEAD - BR

1990.0000 EACH 3.5000 2.0000 2.0000 1.0000
6,965.00 3,980.00 3,980.00 1,990.00
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TRAFFIC
98 BEAM GUARDRAIL TYPE 1

1000.0000 m 50.0000 45.0000 40.0000 50.0000
50,000.00 45,000.00 40,000.00 50,000.00

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 1,300.0000 1,450.0000 1,200.0000 1,500.0000

1,300.00 1,450.00 1,200.00 1,500.00
100 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,925.0000 1,900.0000 1,900.0000 2,000.0000
3,850.00 3,800.00 3,800.00 4,000.00

101 BEAM GUARDRAIL ANCHOR TYPE 1
1.0000 EACH 550.0000 600.0000 500.0000 650.0000

550.00 600.00 500.00 650.00
102 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 600.0000 560.0000 500.0000 600.0000
1,200.00 1,120.00 1,000.00 1,200.00

103 PRECAST CONC. BARRIER TYPE 2
141.0000 m 60.0000 100.0000 80.0000 100.0000

8,460.00 14,100.00 11,280.00 14,100.00
104  CAST-IN-PLACE CONC. BARRIER TYPE A

197.0000 m 800.0000 880.0000 640.0000 800.0000
157,600.00 173,360.00 126,080.00 157,600.00

105  CONC. BARRIER FOR STR. EARTH WALL
308.0000 m 550.0000 600.0000 500.0000 400.0000

169,400.00 184,800.00 154,000.00 123,200.00
106  CONC. BARRIER FOR SOLDIER PILE WALL

81.0000 m 180.0000 310.0000 200.0000 225.0000
14,580.00 25,110.00 16,200.00 18,225.00

107  CONC. BARRIER DELINEATOR
21.0000 EACH 5.0000 12.0000 10.0000 12.0000

105.00 252.00 210.00 252.00
108 TEMPORARY CONC. BARRIER

1162.0000 m 35.0000 39.0000 40.0000 40.0000
40,670.00 45,318.00 46,480.00 46,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION GOODFELLOW BROS., INC.
1525 E MARINE VIEW DR ATKINSON CONSTRUCTION 22035 SE WAX RD STE 14

PO BOX 940   98057 98038-8543

PROJECT : EVERETT   WA  982011927 RENTON   WA  980552267 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
109 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 4,500.0000 6,000.0000 5,000.0000
12,000.00 9,000.00 12,000.00 10,000.00

110 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 18,000.0000 43,000.0000 35,000.0000 20,000.0000

18,000.00 43,000.00 35,000.00 20,000.00
111 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

112 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 8,000.0000 4,500.0000 4,000.0000 2,500.0000

8,000.00 4,500.00 4,000.00 2,500.00
113 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

96.0000 HR 30.0000 55.0000 40.0000 40.0000
2,880.00 5,280.00 3,840.00 3,840.00

114 FLEXIBLE GUIDE POST
33.0000 EACH 4.0000 18.0000 26.0000 20.0000

132.00 594.00 858.00 660.00
115  MMA AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH 50.0000 200.0000 200.0000 200.0000
50.00 200.00 200.00 200.00

116  MMA AERIAL SURVEILLANCE 1/2 MARKER
1.0000 EACH 50.0000 200.0000 200.0000 200.0000

50.00 200.00 200.00 200.00
117  MMA STRIPE

6622.0000 m 4.0000 3.4000 4.0000 4.0000
26,488.00 22,514.80 26,488.00 26,488.00

118  MMA GORE STRIPE
420.0000 m 4.0000 9.0000 9.0000 10.0000

1,680.00 3,780.00 3,780.00 4,200.00
119  MMA CROSSWALK STRIPE

13.0000 m2 18.0000 90.0000 59.0000 90.0000
234.00 1,170.00 767.00 1,170.00
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TRAFFIC
120  MMA STOP BAR

5.0000 m 10.0000 72.0000 30.0000 75.0000
50.00 360.00 150.00 375.00

121  MMA TRAFFIC ARROW
2.0000 EACH 55.0000 190.0000 140.0000 200.0000

110.00 380.00 280.00 400.00
122 TEMPORARY PAVEMENT MARKING

5160.0000 m 0.2500 1.5000 2.0000 1.5000
1,290.00 7,740.00 10,320.00 7,740.00

123 PERMANENT SIGNING
L.S.

26,000.00 16,000.00 20,000.00 15,000.00
124 SIGN BRIDGE NO. 1

L.S.
77,000.00 60,000.00 100,000.00 125,000.00

125 SIGN BRIDGE NO. 2
L.S.

58,000.00 81,000.00 100,000.00 95,000.00
126 ILLUMINATION SYSTEM

L.S.
132,000.00 73,000.00 90,000.00 175,000.00

127  VARIABLE MESSAGE SIGN
L.S.

150,000.00 80,000.00 150,000.00 10,000.00
128  DIRECTIONAL BORING FOR CONDUIT

128.0000 m 450.0000 290.0000 350.0000 400.0000
57,600.00 37,120.00 44,800.00 51,200.00

129  BORING STEEL CASING PIPE 300 MM DIAM.
22.0000 m 600.0000 260.0000 800.0000 850.0000

13,200.00 5,720.00 17,600.00 18,700.00
130  MODIFY TRAFFIC SIGNAL DETECTION SYSTEM

L.S.
4,500.00 9,800.00 5,000.00 5,500.00
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TRAFFIC
131  MODIFY TRAFFIC DATA ACCUMULATION AND RAMP METERING SYS

L.S.
5,000.00 24,000.00 12,000.00 13,000.00

132 SEQUENTIAL ARROW SIGN
150.0000 HR 7.0000 6.0000 6.0000 10.0000

1,050.00 900.00 900.00 1,500.00
133 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 1,500.0000 10,000.0000 5,000.0000
2,500.00 1,500.00 10,000.00 5,000.00

134 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2880.0000 HR 5.0000 7.0000 1.0000 5.0000

14,400.00 20,160.00 2,880.00 14,400.00
135 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,580.00 5,600.00 10,000.00 5,000.00

136 TRAFFIC CONTROL LABOR
1000.0000 HR 25.0000 33.5000 33.0000 32.0000

25,000.00 33,500.00 33,000.00 32,000.00
137 TRAFFIC CONTROL VEHICLE

50.0000 DAY 60.0000 65.0000 50.0000 75.0000
3,000.00 3,250.00 2,500.00 3,750.00

138 TRAFFIC CONTROL SUPERVISOR
400.0000 HR 35.0000 37.0000 35.0000 25.0000

14,000.00 14,800.00 14,000.00 10,000.00
139 CONSTRUCTION SIGNS CLASS A

23.3000 m2 125.0000 105.0000 180.0000 200.0000
2,912.50 2,446.50 4,194.00 4,660.00

140 FORCE ACCOUNT ROLLING SLOWDOWN
EST.

2,000.00 2,000.00 2,000.00 2,000.00
141 FORCE ACCOUNT REPAIR EXISTING ELECTRICAL  FEATURE

EST.
1,000.00 1,000.00 1,000.00 1,000.00
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OTHER ITEMS
142 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1200.0000 m3 8.0000 14.0000 10.0000 1.0000
9,600.00 16,800.00 12,000.00 1,200.00

143 SHORING OR EXTRA EXCAVATION CLASS B
997.0000 m2 1.5000 1.0000 5.0000 1.0000

1,495.50 997.00 4,985.00 997.00
144 STRUCTURE SURVEYING

L.S.
30,000.00 15,000.00 10,000.00 25,000.00

145 CONC. SLOPE PROTECTION
155.0000 m2 50.0000 85.0000 65.0000 50.0000

7,750.00 13,175.00 10,075.00 7,750.00
146 CHAIN LINK FENCE TYPE 3

607.0000 m 30.0000 21.0000 23.0000 35.0000
18,210.00 12,747.00 13,961.00 21,245.00

147 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
30.0000 EACH 135.0000 110.0000 100.0000 150.0000

4,050.00 3,300.00 3,000.00 4,500.00
148 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 700.0000 700.0000 600.0000 800.0000
1,400.00 1,400.00 1,200.00 1,600.00

149 STRUCTURAL EARTH WALL
1243.0000 m2 375.0000 195.0000 220.0000 170.0000

466,125.00 242,385.00 273,460.00 211,310.00
150 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

5000.0000 m3 20.0000 0.0100 19.0000 40.0000
100,000.00 50.00 95,000.00 200,000.00

151 MANHOLE 1200 MM DIAM. TYPE 1
3.0000 EACH 2,000.0000 2,000.0000 1,900.0000 2,200.0000

6,000.00 6,000.00 5,700.00 6,600.00
152 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
2,500.00 2,000.00 3,000.00 2,500.00
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OTHER ITEMS
153 TRAINING

1000.0000 HR 1.0000 4.0000 0.1000 1.0000
1,000.00 4,000.00 100.00 1,000.00

154 ROADSIDE CLEANUP
EST.

500.00 500.00 500.00 500.00
155 TRIMMING AND CLEANUP

L.S.
10,000.00 7,000.00 3,000.00 1,500.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
157 MINOR CHANGE

CALC
-1.00 -1.00 -1.00 -1.00

158 SPILL PREVENTION PLAN
L.S.

1,500.00 500.00 3,000.00 100.00
159 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

855.0000 m 12.0000 16.0000 15.0000 10.0000
10,260.00 13,680.00 12,825.00 8,550.00

160 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
25.0000 m2 3.0000 10.0000 10.0000 5.0000

75.00 250.00 250.00 125.00
161 ROADWAY SURVEYING

L.S.
40,000.00 35,000.00 50,000.00 25,000.00

CONTRACT TOTAL $4,870,405.50 $4,063,238.12 $4,114,972.30 $4,155,663.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *
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VERSION NO : 4 WORK ORDER# : 0L2679
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PREPARATION
1 MOBILIZATION

L.S.
442,800.00 410,000.00 330,000.00 111,500.00

2 CLEARING AND GRUBBING
2.2200 ha 7,500.0000 19,000.0000 9,200.0000 25,000.0000

16,650.00 42,180.00 20,424.00 55,500.00
3 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S.

30,000.00 65,000.00 22,000.00 35,000.00
5 REMOVING GUARDRAIL

1158.0000 m 6.2500 9.0000 6.0000 10.0000
7,237.50 10,422.00 6,948.00 11,580.00

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 175.0000 300.0000 125.0000 350.0000

1,400.00 2,400.00 1,000.00 2,800.00
7 REMOVING PAINT STRIPE

5312.0000 m 1.5000 1.0000 2.0000 1.0000
7,968.00 5,312.00 10,624.00 5,312.00

8 REMOVING CHAIN LINK FENCE
487.0000 m 6.5000 6.5000 7.0000 8.0000

3,165.50 3,165.50 3,409.00 3,896.00
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
9940.0000 m3 6.0000 15.0000 13.5000 8.0000

59,640.00 149,100.00 134,190.00 79,520.00
10 EMBANKMENT COMPACTION

8600.0000 m3 1.5000 0.0100 1.0000 1.3000
12,900.00 86.00 8,600.00 11,180.00

11  POND EXCAVATION INCL. HAUL
29150.0000 m3 10.0000 15.0000 13.6000 9.0000

291,500.00 437,250.00 396,440.00 262,350.00
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DRAINAGE
12 FILTER BLANKET

3.7500 m3 40.0000 100.0000 104.0000 100.0000
150.00 375.00 390.00 375.00

13 LIGHT LOOSE RIPRAP
20.0000 m3 50.0000 50.0000 74.0000 35.0000

1,000.00 1,000.00 1,480.00 700.00
14 QUARRY SPALLS

125.0000 m3 65.0000 50.0000 54.0000 43.0000
8,125.00 6,250.00 6,750.00 5,375.00

15 CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.
15.0000 m 200.0000 360.0000 195.0000 265.0000

3,000.00 5,400.00 2,925.00 3,975.00
STORM SEWER

16 CATCH BASIN TYPE 2 1200 MM DIAM.
6.0000 EACH 1,800.0000 1,200.0000 1,630.0000 1,820.0000

10,800.00 7,200.00 9,780.00 10,920.00
17  CATCH BASIN TYPE 2 1500 MM DIAM.

2.0000 EACH 3,000.0000 4,000.0000 3,300.0000 4,100.0000
6,000.00 8,000.00 6,600.00 8,200.00

18  CATCH BASIN TYPE 2 1800 MM DIAM. W/BAFFLE
1.0000 EACH 5,000.0000 5,800.0000 4,300.0000 5,100.0000

5,000.00 5,800.00 4,300.00 5,100.00
19 TESTING STORM SEWER PIPE

473.0000 m 4.0000 7.0000 15.0000 5.0000
1,892.00 3,311.00 7,095.00 2,365.00

20 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
199.0000 m 55.0000 67.0000 51.0000 70.0000

10,945.00 13,333.00 10,149.00 13,930.00
21 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

172.0000 m 120.0000 126.0000 92.0000 90.0000
20,640.00 21,672.00 15,824.00 15,480.00

22 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
45.0000 m 150.0000 1.0000 147.0000 120.0000

6,750.00 45.00 6,615.00 5,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. MID-MOUNTAIN CONTRACTORS, INC.
5802 CEMETERY RD 4904 LK WASHINGTON BLVD NE 825 5TH AVE 98033-6391
98223-7781 PO BOX 2909

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

STORM SEWER
23 SCHEDULE A STORM SEWER PIPE 900 MM DIAM.

86.0000 m 200.0000 360.0000 168.0000 140.0000
17,200.00 30,960.00 14,448.00 12,040.00

24  DEBRIS BARRIER FOR PIPE
2.0000 EACH 250.0000 700.0000 1,700.0000 975.0000

500.00 1,400.00 3,400.00 1,950.00
25  CLAY LINER

1630.0000 m3 350.0000 0.0000 42.0000 42.0000
570,500.00 0.00 68,460.00 68,460.00

26  CONCRETE LINER
145.0000 m3 400.0000 310.0000 600.0000 350.0000

58,000.00 44,950.00 87,000.00 50,750.00
27  TEMPORARY RISER AND OUTFALL PIPE

1.0000 EACH 1,000.0000 1,400.0000 3,000.0000 3,700.0000
1,000.00 1,400.00 3,000.00 3,700.00

28  TEMPORARY SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
92.0000 m 120.0000 85.0000 68.0000 70.0000

11,040.00 7,820.00 6,256.00 6,440.00
29  BORING OR JACKING PIPE 750 MM DIAM.

45.0000 m 900.0000 665.0000 600.0000 1,160.0000
40,500.00 29,925.00 27,000.00 52,200.00

STRUCTURE
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 m3 35.0000 40.0000 22.0000 12.0000
1,400.00 1,600.00 880.00 480.00

31 SHORING OR EXTRA EXCAVATION CL. A
L.S.

1,800.00 5,000.00 25,000.00 550.00
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

94.0000 m3 400.0000 330.0000 200.0000 1,000.0000
37,600.00 31,020.00 18,800.00 94,000.00

33  FURNISHING & PLACING TEMP. CASING FOR 1.525 DIAM. SHAFT
52.0000 m 1,625.0000 350.0000 350.0000 225.0000

84,500.00 18,200.00 18,200.00 11,700.00
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STRUCTURE
34 ST. REINF. BAR FOR BRIDGE

4261.0000 kg 1.2500 1.7000 2.0000 1.0000
5,326.25 7,243.70 8,522.00 4,261.00

35 ST. REINF. BAR FOR SHAFT
8133.0000 kg 1.2500 1.3000 2.0000 1.0000

10,166.25 10,572.90 16,266.00 8,133.00
36 CONC. CLASS 28 FOR BRIDGE

44.0000 m3 320.0000 835.0000 750.0000 900.0000
14,080.00 36,740.00 33,000.00 39,600.00

37  CONC. CLASS 28P FOR SHAFT
94.0000 m3 250.0000 150.0000 150.0000 135.0000

23,500.00 14,100.00 14,100.00 12,690.00
38  CSL ACCESS TUBE

312.0000 m 5.0000 5.0000 5.0000 30.0000
1,560.00 1,560.00 1,560.00 9,360.00

39  SHAFT - 750 MM DIAM. FOR SOLDIER PILE WALL
337.0000 m 225.0000 270.0000 220.0000 240.0000

75,825.00 90,990.00 74,140.00 80,880.00
40  FURNISHING AND INSTALLING SOLDIER PILE - MC460X86

468.0000 m 520.0000 330.0000 330.0000 380.0000
243,360.00 154,440.00 154,440.00 177,840.00

41  FURNISHING AND INSTALLING SOLDIER PILE - W360X196
114.0000 m 210.0000 300.0000 300.0000 380.0000

23,940.00 34,200.00 34,200.00 43,320.00
42  PERMANENT GROUND ANCHOR FOR SOLDIER PILE WALL

34.0000 EACH 2,500.0000 1,630.0000 1,500.0000 2,300.0000
85,000.00 55,420.00 51,000.00 78,200.00

43  PERFORMANCE TEST FOR SOLDIER PILE WALL ANCHOR
3.0000 EACH 1,150.0000 500.0000 500.0000 275.0000

3,450.00 1,500.00 1,500.00 825.00
44  VERIFICATION TEST FOR SOLDIER PILE WALL ANCHOR

L.S.
4,000.00 16,000.00 25,000.00 2,900.00
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STRUCTURE
45  TIMBER LAGGING FOR SOLDIER PILE WALL

54.0000 m3 900.0000 1,050.0000 975.0000 2,000.0000
48,600.00 56,700.00 52,650.00 108,000.00

46  PREFABRICATED DRAINAGE MATERIAL FOR SOLDIER PILE WALL
502.0000 m2 22.0000 19.0000 15.0000 12.0000

11,044.00 9,538.00 7,530.00 6,024.00
47  CONCRETE FASCIA WALL FOR SOLDIER PILE WALL

581.0000 m2 200.0000 255.0000 215.0000 300.0000
116,200.00 148,155.00 124,915.00 174,300.00

48 FORCE ACCOUNT REMOVING OBSTRUCTIONS
EST.

40,000.00 40,000.00 40,000.00 40,000.00
49 SUPERSTRUCTURE FRONT ST. BRIDGE WIDENING

L.S.
120,600.00 235,000.00 241,000.00 195,000.00

50 CONDUIT PIPE 53 MM DIAM.
140.0000 m 40.0000 70.0000 70.0000 80.0000

5,600.00 9,800.00 9,800.00 11,200.00
51 TRAFFIC BARRIER

71.0000 m 150.0000 230.0000 211.0000 260.0000
10,650.00 16,330.00 14,981.00 18,460.00

52 MEMBRANE WATERPROOFING (DECK SEAL)
250.0000 m2 25.0000 17.5000 33.0000 40.0000

6,250.00 4,375.00 8,250.00 10,000.00
53  DRILLED HOLE

74.0000 EACH 26.0000 65.0000 20.0000 25.0000
1,924.00 4,810.00 1,480.00 1,850.00

SURFACING
54 CRUSHED SURFACING BASE COURSE

5610.0000 t 14.0000 13.0000 20.5000 15.0000
78,540.00 72,930.00 115,005.00 84,150.00
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LIQUID ASPHALT
57 ANTI-STRIPPING ADDITIVE

EST.
4,920.00 4,920.00 4,920.00 4,920.00

ASPHALT CONCRETE PAVEMENT
55 ASPHALT CONC. PAVEMENT CL. A PG 64-22

4720.0000 t 30.0000 32.6000 33.0000 35.0000
141,600.00 153,872.00 155,760.00 165,200.00

56 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

4,300.00 4,300.00 4,300.00 4,300.00
58 COMPACTION PRICE ADJUSTMENT

CALC
2,600.00 2,600.00 2,600.00 2,600.00

EROSION CONTROL AND PLANTING
59  SEEDING AND MULCHING - MIX A

1.5900 ha 10,000.0000 10,000.0000 9,900.0000 4,800.0000
15,900.00 15,900.00 15,741.00 7,632.00

60  SEEDING AND MULCHING - MIX B
0.3400 ha 12,500.0000 10,000.0000 10,000.0000 6,100.0000

4,250.00 3,400.00 3,400.00 2,074.00
61 SOIL AMENDMENT

175.0000 m3 60.0000 26.0000 26.0000 65.0000
10,500.00 4,550.00 4,550.00 11,375.00

62  COMPOST
100.0000 m3 50.0000 39.0000 39.0000 60.0000

5,000.00 3,900.00 3,900.00 6,000.00
63  WOOD CHIP MULCH

290.0000 m3 35.0000 25.0000 25.5000 40.0000
10,150.00 7,250.00 7,395.00 11,600.00

64 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

40,000.00 40,000.00 40,000.00 40,000.00
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EROSION CONTROL AND PLANTING
65  GEOTEXTILE-ENCASED CHECK DAM

17.0000 EACH 250.0000 100.0000 390.0000 165.0000
4,250.00 1,700.00 6,630.00 2,805.00

66  STORM DRAIN PROTECTION INSERT
7.0000 EACH 125.0000 150.0000 178.0000 165.0000

875.00 1,050.00 1,246.00 1,155.00
67  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

2.0000 EACH 1,500.0000 2,000.0000 2,300.0000 4,200.0000
3,000.00 4,000.00 4,600.00 8,400.00

68  COCONUT FIBER MATTING
600.0000 m2 7.0000 4.5000 4.5000 9.0000

4,200.00 2,700.00 2,700.00 5,400.00
69 NOXIOUS WEED CONTROL

EST.
7,500.00 7,500.00 7,500.00 7,500.00

70 PSIPE PAPER BIRCH  - 0.9 HT, BR
23.0000 EACH 20.0000 25.0000 25.0000 39.0000

460.00 575.00 575.00 897.00
71 PSIPE OREGON ASH 50 MM CAL, BB

13.0000 EACH 325.0000 240.0000 240.0000 285.0000
4,225.00 3,120.00 3,120.00 3,705.00

72 PSIPE INCENSE CEDAR 1.2 HT, BB/#7 CONT.
15.0000 EACH 150.0000 70.0000 66.0000 100.0000

2,250.00 1,050.00 990.00 1,500.00
73 PSIPE OREGON ASH - 0.9 HT, BR

28.0000 EACH 10.0000 25.0000 24.0000 38.0000
280.00 700.00 672.00 1,064.00

74 PSIPE DOUGLAS FIR - 0.6,  #2
27.0000 EACH 25.0000 16.0000 16.0000 21.0000

675.00 432.00 432.00 567.00
75 PSIPE WESTERN RED CEDAR - 0.6, #2

160.0000 EACH 25.0000 16.0000 16.0000 18.0000
4,000.00 2,560.00 2,560.00 2,880.00
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EROSION CONTROL AND PLANTING
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.

27.0000 EACH 25.0000 16.0000 16.0000 19.0000
675.00 432.00 432.00 513.00

77 PSIPE WESTERN SERVICE BERRY - 0.6 HT, BR
126.0000 EACH 8.0000 6.0000 6.0000 12.0000

1,008.00 756.00 756.00 1,512.00
78 PSIPE REDTWIG DOGWOOD - 0.6 HT, BR

1260.0000 EACH 5.0000 5.8000 6.0000 12.0000
6,300.00 7,308.00 7,560.00 15,120.00

79 PSIPE OCEANSPRAY - 0.6 HT, BR
258.0000 EACH 8.0000 6.0000 6.0000 13.0000

2,064.00 1,548.00 1,548.00 3,354.00
80 PSIPE TWINBERRY - 0.6 HT, BR

140.0000 EACH 5.0000 5.0000 5.0000 13.0000
700.00 700.00 700.00 1,820.00

81 PSIPE OREGON GRAPE - #1 CONT.
429.0000 EACH 15.0000 7.0000 7.0000 13.0000

6,435.00 3,003.00 3,003.00 5,577.00
82 PSIPE WESTERN MOCKORANGE - 0.6 HT, BR

93.0000 EACH 5.0000 5.0000 5.0000 12.0000
465.00 465.00 465.00 1,116.00

83 PSIPE WESTERN NINEBARK - 0.6 HT,  #1 CONT.
171.0000 EACH 5.0000 5.0000 5.0000 12.0000

855.00 855.00 855.00 2,052.00
84 PSIPE RED-FLOWERING CURRANT - 0.45 HT,  #1 CONT.

93.0000 EACH 15.0000 6.0000 6.0000 12.0000
1,395.00 558.00 558.00 1,116.00

85 PSIPE NOOTKA ROSE - 0.6 HT, BR
290.0000 EACH 5.0000 5.0000 5.0000 12.0000

1,450.00 1,450.00 1,450.00 3,480.00
86 PSIPE SALMONBERRY - 0.6 HT, BR

110.0000 EACH 5.0000 5.0000 5.0000 12.0000
550.00 550.00 550.00 1,320.00
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EROSION CONTROL AND PLANTING
87 PSIPE DWARF BLUE WILLOW - 0.45 HT, BR

1085.0000 EACH 3.0000 5.8000 6.0000 12.0000
3,255.00 6,293.00 6,510.00 13,020.00

88 PSIPE RED ELDERBERRY - 0.9 HT, BR
90.0000 EACH 8.0000 7.0000 7.0000 15.0000

720.00 630.00 630.00 1,350.00
89 PSIPE SNOWBERRY - 0.45 HT, BR

2235.0000 EACH 3.0000 5.8000 6.0000 11.0000
6,705.00 12,963.00 13,410.00 24,585.00

90 PSIPE SALA - PLUG OR POT
560.0000 EACH 5.0000 3.0000 3.0000 11.0000

2,800.00 1,680.00 1,680.00 6,160.00
91 PSIPE LONG -LEAVED MAHONIA - #1 CONT.

42.0000 EACH 10.0000 6.0000 6.0000 13.0000
420.00 252.00 252.00 546.00

92 PSIPE SWORD FERN - #1, BR
276.0000 EACH 4.0000 3.0000 3.0000 14.0000

1,104.00 828.00 828.00 3,864.00
93 PSIPE SAWBEAK SEDGE - BR

1550.0000 EACH 2.5000 1.0000 1.0000 4.0000
3,875.00 1,550.00 1,550.00 6,200.00

94 PSIPE SLOUGH SEDGE - BR
1550.0000 EACH 2.5000 1.0000 1.0000 4.0000

3,875.00 1,550.00 1,550.00 6,200.00
95 PSIPE BURREED - BR

1550.0000 EACH 2.5000 1.0000 1.0000 4.0000
3,875.00 1,550.00 1,550.00 6,200.00

96 PSIPE HARDSTEM BULRUSH - BR
1550.0000 EACH 2.5000 1.5000 1.5000 4.0000

3,875.00 2,325.00 2,325.00 6,200.00
97 PSIPE ARROWHEAD - BR

1990.0000 EACH 3.5000 1.5000 1.5000 4.0000
6,965.00 2,985.00 2,985.00 7,960.00
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TRAFFIC
98 BEAM GUARDRAIL TYPE 1

1000.0000 m 50.0000 44.0000 37.0000 40.0000
50,000.00 44,000.00 37,000.00 40,000.00

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 1,300.0000 1,400.0000 1,200.0000 1,300.0000

1,300.00 1,400.00 1,200.00 1,300.00
100 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,925.0000 1,900.0000 1,800.0000 1,900.0000
3,850.00 3,800.00 3,600.00 3,800.00

101 BEAM GUARDRAIL ANCHOR TYPE 1
1.0000 EACH 550.0000 600.0000 525.0000 575.0000

550.00 600.00 525.00 575.00
102 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 600.0000 550.0000 425.0000 475.0000
1,200.00 1,100.00 850.00 950.00

103 PRECAST CONC. BARRIER TYPE 2
141.0000 m 60.0000 72.0000 96.0000 80.0000

8,460.00 10,152.00 13,536.00 11,280.00
104  CAST-IN-PLACE CONC. BARRIER TYPE A

197.0000 m 800.0000 750.0000 800.0000 1,000.0000
157,600.00 147,750.00 157,600.00 197,000.00

105  CONC. BARRIER FOR STR. EARTH WALL
308.0000 m 550.0000 580.0000 445.0000 580.0000

169,400.00 178,640.00 137,060.00 178,640.00
106  CONC. BARRIER FOR SOLDIER PILE WALL

81.0000 m 180.0000 315.0000 211.0000 265.0000
14,580.00 25,515.00 17,091.00 21,465.00

107  CONC. BARRIER DELINEATOR
21.0000 EACH 5.0000 10.0000 160.0000 15.0000

105.00 210.00 3,360.00 315.00
108 TEMPORARY CONC. BARRIER

1162.0000 m 35.0000 33.0000 41.0000 35.0000
40,670.00 38,346.00 47,642.00 40,670.00
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TRAFFIC
109 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 5,500.0000 2,500.0000 6,000.0000
12,000.00 11,000.00 5,000.00 12,000.00

110 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 18,000.0000 34,500.0000 35,000.0000 37,000.0000

18,000.00 34,500.00 35,000.00 37,000.00
111 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

112 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 8,000.0000 4,500.0000 2,500.0000 8,000.0000

8,000.00 4,500.00 2,500.00 8,000.00
113 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

96.0000 HR 30.0000 0.0000 89.0000 50.0000
2,880.00 0.00 8,544.00 4,800.00

114 FLEXIBLE GUIDE POST
33.0000 EACH 4.0000 20.0000 21.0000 25.0000

132.00 660.00 693.00 825.00
115  MMA AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH 50.0000 200.0000 200.0000 200.0000
50.00 200.00 200.00 200.00

116  MMA AERIAL SURVEILLANCE 1/2 MARKER
1.0000 EACH 50.0000 200.0000 200.0000 200.0000

50.00 200.00 200.00 200.00
117  MMA STRIPE

6622.0000 m 4.0000 3.2000 4.0000 3.5000
26,488.00 21,190.40 26,488.00 23,177.00

118  MMA GORE STRIPE
420.0000 m 4.0000 8.5000 9.0000 9.0000

1,680.00 3,570.00 3,780.00 3,780.00
119  MMA CROSSWALK STRIPE

13.0000 m2 18.0000 85.0000 9.0000 95.0000
234.00 1,105.00 117.00 1,235.00
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TRAFFIC
120  MMA STOP BAR

5.0000 m 10.0000 70.0000 30.0000 80.0000
50.00 350.00 150.00 400.00

121  MMA TRAFFIC ARROW
2.0000 EACH 55.0000 200.0000 140.0000 200.0000

110.00 400.00 280.00 400.00
122 TEMPORARY PAVEMENT MARKING

5160.0000 m 0.2500 1.4500 1.9500 1.7000
1,290.00 7,482.00 10,062.00 8,772.00

123 PERMANENT SIGNING
L.S.

26,000.00 23,000.00 23,000.00 25,000.00
124 SIGN BRIDGE NO. 1

L.S.
77,000.00 84,000.00 84,000.00 175,000.00

125 SIGN BRIDGE NO. 2
L.S.

58,000.00 69,000.00 70,000.00 155,000.00
126 ILLUMINATION SYSTEM

L.S.
132,000.00 93,000.00 94,000.00 100,000.00

127  VARIABLE MESSAGE SIGN
L.S.

150,000.00 111,500.00 111,500.00 125,000.00
128  DIRECTIONAL BORING FOR CONDUIT

128.0000 m 450.0000 300.0000 295.0000 155.0000
57,600.00 38,400.00 37,760.00 19,840.00

129  BORING STEEL CASING PIPE 300 MM DIAM.
22.0000 m 600.0000 550.0000 708.0000 485.0000

13,200.00 12,100.00 15,576.00 10,670.00
130  MODIFY TRAFFIC SIGNAL DETECTION SYSTEM

L.S.
4,500.00 3,000.00 3,000.00 3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A004 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSION NO : 4 WORK ORDER# : 0L2679
HWY : SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 1
00A004

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. MID-MOUNTAIN CONTRACTORS, INC.
5802 CEMETERY RD 4904 LK WASHINGTON BLVD NE 825 5TH AVE 98033-6391
98223-7781 PO BOX 2909

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/09/2000
10:04

DOT_RGGB05

 IM-0901(416)

TRAFFIC
131  MODIFY TRAFFIC DATA ACCUMULATION AND RAMP METERING SYS

L.S.
5,000.00 7,000.00 7,000.00 7,500.00

132 SEQUENTIAL ARROW SIGN
150.0000 HR 7.0000 4.0000 11.0000 9.0000

1,050.00 600.00 1,650.00 1,350.00
133 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 6,000.0000 1,200.0000 9,500.0000
2,500.00 6,000.00 1,200.00 9,500.00

134 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2880.0000 HR 5.0000 1.7500 22.0000 4.0000

14,400.00 5,040.00 63,360.00 11,520.00
135 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,580.00 5,000.00 12,500.00 21,000.00

136 TRAFFIC CONTROL LABOR
1000.0000 HR 25.0000 29.0000 32.0000 35.0000

25,000.00 29,000.00 32,000.00 35,000.00
137 TRAFFIC CONTROL VEHICLE

50.0000 DAY 60.0000 50.0000 67.0000 60.0000
3,000.00 2,500.00 3,350.00 3,000.00

138 TRAFFIC CONTROL SUPERVISOR
400.0000 HR 35.0000 0.0000 50.0000 40.0000

14,000.00 0.00 20,000.00 16,000.00
139 CONSTRUCTION SIGNS CLASS A

23.3000 m2 125.0000 170.0000 230.0000 100.0000
2,912.50 3,961.00 5,359.00 2,330.00

140 FORCE ACCOUNT ROLLING SLOWDOWN
EST.

2,000.00 2,000.00 2,000.00 2,000.00
141 FORCE ACCOUNT REPAIR EXISTING ELECTRICAL  FEATURE

EST.
1,000.00 1,000.00 1,000.00 1,000.00
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OTHER ITEMS
142 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1200.0000 m3 8.0000 10.0000 25.0000 16.0000
9,600.00 12,000.00 30,000.00 19,200.00

143 SHORING OR EXTRA EXCAVATION CLASS B
997.0000 m2 1.5000 2.0000 6.0000 5.0000

1,495.50 1,994.00 5,982.00 4,985.00
144 STRUCTURE SURVEYING

L.S.
30,000.00 10,000.00 30,000.00 18,000.00

145 CONC. SLOPE PROTECTION
155.0000 m2 50.0000 30.0000 125.0000 80.0000

7,750.00 4,650.00 19,375.00 12,400.00
146 CHAIN LINK FENCE TYPE 3

607.0000 m 30.0000 35.0000 22.0000 24.0000
18,210.00 21,245.00 13,354.00 14,568.00

147 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
30.0000 EACH 135.0000 135.0000 90.0000 100.0000

4,050.00 4,050.00 2,700.00 3,000.00
148 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 700.0000 1,500.0000 600.0000 700.0000
1,400.00 3,000.00 1,200.00 1,400.00

149 STRUCTURAL EARTH WALL
1243.0000 m2 375.0000 180.0000 218.0000 200.0000

466,125.00 223,740.00 270,974.00 248,600.00
150 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

5000.0000 m3 20.0000 30.0000 31.5000 34.0000
100,000.00 150,000.00 157,500.00 170,000.00

151 MANHOLE 1200 MM DIAM. TYPE 1
3.0000 EACH 2,000.0000 1,400.0000 2,200.0000 1,900.0000

6,000.00 4,200.00 6,600.00 5,700.00
152 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
2,500.00 1,800.00 15,000.00 1,100.00
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OTHER ITEMS
153 TRAINING

1000.0000 HR 1.0000 2.0000 1.0000 25.0000
1,000.00 2,000.00 1,000.00 25,000.00

154 ROADSIDE CLEANUP
EST.

500.00 500.00 500.00 500.00
155 TRIMMING AND CLEANUP

L.S.
10,000.00 3,200.00 18,000.00 6,000.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
157 MINOR CHANGE

CALC
-1.00 -1.00 -1.00 -1.00

158 SPILL PREVENTION PLAN
L.S.

1,500.00 1,500.00 1,000.00 500.00
159 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

855.0000 m 12.0000 16.5000 15.0000 12.0000
10,260.00 14,107.50 12,825.00 10,260.00

160 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
25.0000 m2 3.0000 10.0000 4.0000 11.0000

75.00 250.00 100.00 275.00
161 ROADWAY SURVEYING

L.S.
40,000.00 35,000.00 36,000.00 40,000.00

CONTRACT TOTAL $4,870,405.50 $4,242,298.00 $4,364,906.00 $4,382,541.00


