
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B012 REVISION NO : 1 BIDS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSION NO : 2 WORK ORDER# : XL0702
HWY : SR 020,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 97
OKANOGAN TO RIVERSIDE

00B012

BASIN PAVING CO. MORRILL ASPHALT PAVING CO., INC.INLAND ASPHALT COMPANY
2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
98901-2147 PO BOX 99

PROJECT : YAKIMA   WA  989090343 WENATCHEE   WA  988070099 SPOKANE   WA  992201016

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
08:09

DOT_RGGB01

 NH-0097(087)

PREPARATION
1 MOBILIZATION

L.S. -46.07% -46.07 % -17.49 %
370,880.00 200,000.00 -170,880 200,000.00 -170,880 306,000.00 -64,880

2 REMOVING CEMENT CONC. CURB
2110.0000 L.F. 3.0000 1.6000 -46.67% 6.1000 103.33 % 2.0000 -33.33 %

6,330.00 3,376.00 -2,954 12,871.00 6,541 4,220.00 -2,110
3 REMOVING GUARDRAIL

1407.7000 L.F. 2.0000 2.4500 22.50% 2.2500 12.50 % 3.0000 50.00 %
2,815.40 3,448.87 633 3,167.33 352 4,223.10 1,408

4 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 150.0000 165.0000 10.00% 150.0000 0.00 % 150.0000 0.00 %

750.00 825.00 75 750.00 0 750.00 0
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -23.12% -9.55 % -18.60 %
11,056.00 8,500.00 -2,556 10,000.00 -1,056 9,000.00 -2,056

GRADING
6  DITCHING AND SHAPING

60937.0000 L.F. 0.7600 1.2500 64.47% 1.0000 31.58 % 1.8500 143.42 %
46,312.12 76,171.25 29,859 60,937.00 14,625 112,733.45 66,421

7 ROADWAY EXCAVATION INCL. HAUL
300.0000 C.Y. 25.0000 21.5000 -14.00% 9.4000 -62.40 % 33.0000 32.00 %

7,500.00 6,450.00 -1,050 2,820.00 -4,680 9,900.00 2,400
8 COMMON BORROW INCL. HAUL

5620.0000 C.Y. 5.0000 9.5000 90.00% 8.8000 76.00 % 5.0000 0.00 %
28,100.00 53,390.00 25,290 49,456.00 21,356 28,100.00 0

9 EMBANKMENT COMPACTION
16230.0000 C.Y. 2.0000 3.7500 87.50% 2.2500 12.50 % 2.0000 0.00 %

32,460.00 60,862.50 28,403 36,517.50 4,058 32,460.00 0
10  SHOULDER FINISHING

30.6000 MI. 1.0000 3,300.0000 329,900.00% 2,800.0000 279,900.00% 5,000.0000 499,900.00%
30.60 100,980.00 100,949 85,680.00 85,649 153,000.00 152,969



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B012 REVISION NO : 1 BIDS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSION NO : 2 WORK ORDER# : XL0702
HWY : SR 020,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 97
OKANOGAN TO RIVERSIDE

00B012

BASIN PAVING CO. MORRILL ASPHALT PAVING CO., INC.INLAND ASPHALT COMPANY
2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
98901-2147 PO BOX 99

PROJECT : YAKIMA   WA  989090343 WENATCHEE   WA  988070099 SPOKANE   WA  992201016

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/16/2000
08:09

DOT_RGGB01

 NH-0097(087)

DRAINAGE
11 CONCRETE INLET

3.0000 EACH 1,200.0000 1,020.0000 -15.00% 1,050.0000 -12.50 % 900.0000 -25.00 %
3,600.00 3,060.00 -540 3,150.00 -450 2,700.00 -900

12 QUARRY SPALLS
3.6000 C.Y. 40.0000 145.0000 262.50% 114.0000 185.00 % 200.0000 400.00 %

144.00 522.00 378 410.40 266 720.00 576
13 DRAIN PIPE 8 IN. DIAM.

81.0000 L.F. 8.0000 12.0000 50.00% 19.0000 137.50 % 25.0000 212.50 %
648.00 972.00 324 1,539.00 891 2,025.00 1,377

14 SCHEDULE A CULV. PIPE 12 IN. DIAM.
140.0000 L.F. 25.0000 21.5000 -14.00% 27.0000 8.00 % 30.0000 20.00 %

3,500.00 3,010.00 -490 3,780.00 280 4,200.00 700
15 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

104.0000 L.F. 30.0000 80.0000 166.67% 108.0000 260.00 % 75.0000 150.00 %
3,120.00 8,320.00 5,200 11,232.00 8,112 7,800.00 4,680

16 CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.
85.0000 L.F. 35.0000 130.0000 271.43% 152.0000 334.29 % 130.0000 271.43 %

2,975.00 11,050.00 8,075 12,920.00 9,945 11,050.00 8,075
17 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

20.0000 L.F. 35.0000 60.0000 71.43% 65.0000 85.71 % 95.0000 171.43 %
700.00 1,200.00 500 1,300.00 600 1,900.00 1,200

SURFACING
18 CRUSHED SURFACING TOP COURSE

500.0000 TON 15.0000 21.0000 40.00% 21.0000 40.00 % 25.0000 66.67 %
7,500.00 10,500.00 3,000 10,500.00 3,000 12,500.00 5,000

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
43,969.00 43,969.00 43,969.00 43,969.00

CEMENT CONCRETE PAVEMENT
20  PRECAST BRIDGE APPROACH SLAB

133.0000 S.Y. 225.0000 425.0000 88.89% 405.0000 80.00 % 500.0000 122.22 %
29,925.00 56,525.00 26,600 53,865.00 23,940 66,500.00 36,575
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ASPHALT CONCRETE PAVEMENT
21  ASPHALT CONC. FOR PRELEVING CL. SUPERPAVE

6563.0000 TON 30.0000 27.0000 -10.00% 31.2500 4.17 % 32.0000 6.67 %
196,890.00 177,201.00 -19,689 205,093.75 8,204 210,016.00 13,126

22 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-34
81373.0000 TON 30.0000 27.0000 -10.00% 31.2500 4.17 % 29.5000 -1.67 %

2,441,190.00 2,197,071.00 -244,119 2,542,906.25 101,716 2,400,503.50 -40,687
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
73,885.00 73,885.00 73,885.00 73,885.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

35,263.00 35,263.00 35,263.00 35,263.00
25  ASPHALT CONC. APPROACH

22.0000 EACH 200.0000 350.0000 75.00% 800.0000 300.00 % 596.0000 198.00 %
4,400.00 7,700.00 3,300 17,600.00 13,200 13,112.00 8,712

EROSION CONTROL AND PLANTING
26 SEEDING, FERTILIZING, AND MULCHING

4.7000 ACRE 1,500.0000 1,300.0000 -13.33% 1,250.0000 -16.67 % 1,250.0000 -16.67 %
7,050.00 6,110.00 -940 5,875.00 -1,175 5,875.00 -1,175

TRAFFIC
27 EXTRUDED CURB

4450.0000 L.F. 4.0000 3.6000 -10.00% 4.0000 0.00 % 5.0000 25.00 %
17,800.00 16,020.00 -1,780 17,800.00 0 22,250.00 4,450

28 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
1875.0000 L.F. 13.0000 13.0000 0.00% 13.0000 0.00 % 13.0000 0.00 %

24,375.00 24,375.00 0 24,375.00 0 24,375.00 0
29 BEAM GUARDRAIL TYPE 1

6691.0000 L.F. 12.0000 11.6000 -3.33% 12.0000 0.00 % 11.5000 -4.17 %
80,292.00 77,615.60 -2,676 80,292.00 0 76,946.50 -3,346

30 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 1,800.0000 1,950.0000 8.33% 1,875.0000 4.17 % 1,899.0000 5.50 %

23,400.00 25,350.00 1,950 24,375.00 975 24,687.00 1,287
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TRAFFIC
31 RAISING EXISTING BEAM GUARDRAIL

9538.0000 L.F. 2.5000 2.3500 -6.00% 2.2500 -10.00 % 2.5000 0.00 %
23,845.00 22,414.30 -1,431 21,460.50 -2,385 23,845.00 0

32 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 2,500.0000 2,100.0000 -16.00% 2,500.0000 0.00 % 2,200.0000 -12.00 %

5,000.00 4,200.00 -800 5,000.00 0 4,400.00 -600
33 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

973.5000 HR 41.0000 45.0000 9.76% 45.0000 9.76 % 45.5000 10.98 %
39,913.50 43,807.50 3,894 43,807.50 3,894 44,294.25 4,381

34 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
35 FLEXIBLE GUIDE POST

817.0000 EACH 20.0000 18.0000 -10.00% 17.0000 -15.00 % 17.5000 -12.50 %
16,340.00 14,706.00 -1,634 13,889.00 -2,451 14,297.50 -2,043

36  DURABLE AERIAL SURVEILLANCE FULL MARKER
1.0000 EACH 90.0000 48.0000 -46.67% 50.0000 -44.44 % 50.0000 -44.44 %

90.00 48.00 -42 50.00 -40 50.00 -40
37 PAINT STRIPE

247530.0000 L.F. 0.7500 0.0700 -90.67% 0.0800 -89.33 % 0.0700 -90.67 %
185,647.50 17,327.10 -168,320 19,802.40 -165,845 17,327.10 -168,320

38  DURABLE STRIPE
8390.0000 L.F. 2.0000 1.0500 -47.50% 1.2500 -37.50 % 1.1000 -45.00 %

16,780.00 8,809.50 -7,971 10,487.50 -6,293 9,229.00 -7,551
39  DURABLE DRAINAGE MARKINGS

136.0000 EACH 15.0000 5.7500 -61.67% 5.9000 -60.67 % 6.0000 -60.00 %
2,040.00 782.00 -1,258 802.40 -1,238 816.00 -1,224

40  DURABLE GORE STRIPE
3820.0000 L.F. 2.5000 2.0500 -18.00% 2.0000 -20.00 % 2.0000 -20.00 %

9,550.00 7,831.00 -1,719 7,640.00 -1,910 7,640.00 -1,910
41  DURABLE DROP LANE STRIPE

1640.0000 L.F. 2.5000 2.2000 -12.00% 2.1500 -14.00 % 2.2000 -12.00 %
4,100.00 3,608.00 -492 3,526.00 -574 3,608.00 -492
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TRAFFIC
42  DURABLE CROSSWALK STRIPE

30.0000 S.F. 4.0000 3.1500 -21.25% 3.2000 -20.00 % 4.0000 0.00 %
120.00 94.50 -26 96.00 -24 120.00 0

43  DURABLE STOP BAR
520.0000 L.F. 6.0000 4.8000 -20.00% 4.7500 -20.83 % 5.0000 -16.67 %

3,120.00 2,496.00 -624 2,470.00 -650 2,600.00 -520
44  DURABLE TRAFFIC ARROW

45.0000 EACH 85.0000 73.0000 -14.12% 75.0000 -11.76 % 75.0000 -11.76 %
3,825.00 3,285.00 -540 3,375.00 -450 3,375.00 -450

45 RECESSED PAVEMENT MARKER
15.0000 HUND 1,200.0000 1,100.0000 -8.33% 1,100.0000 -8.33 % 1,100.0000 -8.33 %

18,000.00 16,500.00 -1,500 16,500.00 -1,500 16,500.00 -1,500
46 TEMPORARY PAVEMENT MARKING

180830.0000 L.F. 0.1000 0.0800 -20.00% 0.1200 20.00 % 0.0800 -20.00 %
18,083.00 14,466.40 -3,617 21,699.60 3,617 14,466.40 -3,617

47 ILLUMINATION SYSTEM
L.S. 81.82% 61.36 % 81.82 %

4,400.00 8,000.00 3,600 7,100.00 2,700 8,000.00 3,600
48 SEQUENTIAL ARROW SIGN

973.0000 HR 4.0000 2.1000 -47.50% 3.2500 -18.75 % 3.0000 -25.00 %
3,892.00 2,043.30 -1,849 3,162.25 -730 2,919.00 -973

49 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 5,000.0000 5,250.0000 5.00% 4,500.0000 -10.00 % 5,300.0000 6.00 %

15,000.00 15,750.00 750 13,500.00 -1,500 15,900.00 900
50 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1194.5000 HR 5.0000 5.7500 15.00% 4.2500 -15.00 % 6.0000 20.00 %
5,972.50 6,868.38 896 5,076.63 -896 7,167.00 1,195

51 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -57.14% -14.29 % -71.43 %

3,500.00 1,500.00 -2,000 3,000.00 -500 1,000.00 -2,500
52 TRAFFIC CONTROL LABOR

3892.0000 HR 30.0000 33.5000 11.67% 36.0000 20.00 % 34.0000 13.33 %
116,760.00 130,382.00 13,622 140,112.00 23,352 132,328.00 15,568
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TRAFFIC
53 TRAFFIC CONTROL VEHICLE

82.0000 DAY 50.0000 45.0000 -10.00% 60.0000 20.00 % 50.0000 0.00 %
4,100.00 3,690.00 -410 4,920.00 820 4,100.00 0

54 TRAFFIC CONTROL SUPERVISOR
991.0000 HR 32.0000 34.5000 7.81% 34.0000 6.25 % 35.0000 9.38 %

31,712.00 34,189.50 2,478 33,694.00 1,982 34,685.00 2,973
55 CONSTRUCTION SIGNS CLASS A

1166.0000 S.F. 15.0000 6.0000 -60.00% 5.2500 -65.00 % 6.0000 -60.00 %
17,490.00 6,996.00 -10,494 6,121.50 -11,369 6,996.00 -10,494

OTHER ITEMS
56 ADJUST MONUMENT CASE AND COVER

21.0000 EACH 130.0000 200.0000 53.85% 125.0000 -3.85 % 230.0000 76.92 %
2,730.00 4,200.00 1,470 2,625.00 -105 4,830.00 2,100

57 ADJUST INLET
4.0000 EACH 250.0000 250.0000 0.00% 325.0000 30.00 % 400.0000 60.00 %

1,000.00 1,000.00 0 1,300.00 300 1,600.00 600
58 TRAINING

1000.0000 HR 2.0000 2.0000 0.00% 2.0000 0.00 % 18.0000 800.00 %
2,000.00 2,000.00 0 2,000.00 0 18,000.00 16,000

59 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

6,500.00 6,500.00 6,500.00 6,500.00
60 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

61 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-5.00 -5.00 -5.00 -5.00
62 SPILL PREVENTION PLAN

L.S. 0.00% 220.00 % 50.00 %
1,000.00 1,000.00 0 3,200.00 2,200 1,500.00 500

63 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
3.6000 S.Y. 2.0000 5.0000 150.00% 190.0000 9,400.00% 177.0000 8,750.00%

7.20 18.00 11 684.00 677 637.20 630
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OTHER ITEMS
64 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

5170.0000 L.F. 3.0000 2.0000 -33.33% 2.0000 -33.33 % 6.0000 100.00 %
15,510.00 10,340.00 -5,170 10,340.00 -5,170 31,020.00 15,510

CONTRACT TOTAL $4,085,887.82 $3,689,574.69 -9.70% $4,047,270.50 -0.95% $4,141,414.00 1.36%


